

Q&A LOG
Healthcare Delivery Solution (HCDS) Electronic Health Record (EHR) Follow On (MHS GENESIS)
HT003826X0000
Updated: 4 December 2025

QUESTION #	DATE RECEIVED	Reference	PROSPECTIVE VENDOR'S QUESTION	DATE OF REPLY	GOVERNMENT'S RESPONSE
1	13-Nov-25	Scope	Is the DoD coordinating contract activities with the VA for a joint contract, or is the intent to continue having separate contract vehicles for both departments?	19-Nov-25	A Memorandum of Understanding (MOU) between the Secretaries of Defense and Veterans Affairs was signed May 23, 2025. It reaffirms both Departments commitments to strengthen the partnership with a focus on delivering quality health care and the seamless delivery of benefits and services. Both Departments are committed to the signed MOU and are formulating the approach. While many details are unknown at this time, we understand that further inter-agency cooperation (to perhaps include joint efforts) is likely.
2	13-Nov-25	General	Does the DoD intend on changing the current structure and resourcing based on the final approach for the SI model, or does the DoD see the current structure as sufficient to operate within a new model?	19-Nov-25	The structure and resourcing has not been finalized. As briefed during industry day, the Government requested industry to assist in helping us understand the benefit of a system integrator, if multiple system integrators are more appropriate, or if system integration is even needed given the complexity and make up of the current system. (see industry day brief slide # 22)
3	13-Nov-25	Scope	Does the DOD envision a mandated overlap or "dual operations" period between the current and the new contractor(s), and if so, for how long?	19-Nov-25	The Government requested feedback from industry to support this question. Will begin to refine this as feedback is received. (see industry day brief slide #20)
4	13-Nov-25	Scope	What functions does the DOD intend to retain during the transition period (e.g., program oversight, change control, cyber authorization, operations, etc.)?	19-Nov-25	The Government requested feedback from industry to support this question. (see industry day brief slide #20)
5	13-Nov-25	General	Has the DOD performed a comprehensive sustainment baseline review: systems inventory, workflows, functional and technical requirements, SLAs, cyber dependencies, etc.?	19-Nov-25	As part of capability support, the Government started a comprehensive sustainment baseline review and is in the process of updating some of the key documents. The Government views this as a continuous process necessary to maintain a comprehensive sustainment baseline.
6	13-Nov-25	Licensing	Are you planning to contract directly with the primary vendors (Oracle, Solventum, Amwell, Henry Schein, Artera, TrackCore, etc.)? If not, will those vendors be required to partner with anyone awarded items requiring that vendor's support/assistance?	19-Nov-25	As briefed at industry day, the Government requested industry to assist how best to build that construct grouping capabilities, such as vendor management, together for performance, cost, efficiency, and optimize competition. (see industry day brief slide #21)
7	13-Nov-25	Scope	Consider including transaction fee assessment / monitoring / forecasting as part of scope. FHIR, ambient listening, and other "per transaction" usage will grow and it's important to understand the impact of change	19-Nov-25	Noted
8	13-Nov-25	Scope	How will the OCI migration, slated to run for a few more years, impact the scope of the procurement?	19-Nov-25	This is a topic the Government will be seeking additional information from industry shortly. As discussed at industry day, initial market research showed the current Service Provider Integrator (SPI) should stay maintain the system until the migration is completed.
9	17-Nov-25	Scope	Tier 1 and 2 help desk support is mentioned. That function is currently performed by GSC and MTFs to some degree. Would the integrator be taking this responsibility on? If so, will the contractor be responsible for the transition plan and timeline?	4-Dec-25	The contract strategy has yet to be finalized to support a response to this question.
10	17-Nov-25	General	Will other elements of DHA (e.g., Functional Champion, J-6) leverage and control activity provided by this/these contract(s)?	4-Dec-25	There will remain a single Government element responsible for the execution of the requirement.
11	17-Nov-25	Scope	Can the government please provide more details on the differences between the "System Integration" and "Deployment" scopes?	4-Dec-25	The contract strategy has yet to be finalized to support a response to this question.
12	17-Nov-25	Scope	Will "Deployment" scope be full and complete deployment support to new customer organizations? If so, how would the "System Integration" team intersect with the work that the "Deployment" Team is doing?	4-Dec-25	The contract strategy has yet to be finalized to support a response to this question.
13	17-Nov-25	Scope	Of the four current areas/domains mentioned, where will AI + DevSecOps implementation be?	4-Dec-25	At this time, the Government does not anticipate requiring AI + DevSecOps implementation. If there is a requirement where leveraging AI + DevSecOps would provide a benefit to the Government, that would need to be part of the offeror's technical approach.
14	17-Nov-25	Other	What company does the government consider is the incumbent on any of the four contemplated domains/areas shared?	4-Dec-25	The current contract was awarded to Leidos, Inc.
15	17-Nov-25	General	What is the timing for RFQ release and award for each of the current four contemplated procurements? Will all four be released and awarded at the same time?	4-Dec-25	The Government has not determined the number of procurements. As briefed at industry day, the Government requested industry to assist how best to construct grouping capabilities to support the Government's path forward to optimize competition, drive down cost, and drive up performance and efficiency. (see industry day brief slide #21)
16	17-Nov-25	General	What is the approximate dollar size of each of the four current contemplated procurements?	4-Dec-25	See response to #15.
17	17-Nov-25	General	What governance structures are already in place to ensure alignment between clinical, technical, and operational stakeholders during EHR deployments?	4-Dec-25	There is a cross-functional integrated product team (IPT) that manages all deployment activities. The IPT is comprised of the program management office, the deploying Agency, the contractor, and includes relevant stakeholders (e.g., network or other).

Q&A LOG
Healthcare Delivery Solution (HCDS) Electronic Health Record (EHR) Follow On (MHS GENESIS)
HT003826X0000
Updated: 4 December 2025

QUESTION #	DATE RECEIVED	Reference	PROSPECTIVE VENDOR'S QUESTION	DATE OF REPLY	GOVERNMENT'S RESPONSE
18	17-Nov-25	General	How will DHA measure and monitor the effectiveness of governance frameworks in supporting rapid decision-making and issue escalation?	4-Dec-25	There are multiple escalation pathways in various workstreams including: weekly meetings with the Functional Champion to discuss status, priorities, and issues, a Monthly Program Review and a Quarterly Summit. The ultimate escalation is to the MHS GENESIS Functional Champion.
19	17-Nov-25	Scope	What processes are in place to validate and secure third-party integrations, especially those involving commercial off-the-shelf (COTS) components?	4-Dec-25	There is a cyber review process that continuously reviews all commercial solutions in the Baseline. Additional capability is reviewed for cyber appropriateness, and a plan of action and milestones is established to close any acceptable short-term gaps.
20	17-Nov-25	Scope	How does DHA plan to standardize workflows across diverse sites while allowing for local customization and operational flexibility?	4-Dec-25	There are currently standardized/baselined workflows that allow for desired variation. These are reviewed and updated when capability is modified or added. There is currently an effort to review, and modify as needed, all workflows that have not recently been reviewed/updated, as MHS GENESIS moves toward the Capability Support Phase.
21	17-Nov-25	Scope	What KPIs are tracked to measure EHR optimization and clinical workflow efficiency, and how are these metrics used to drive optimization?	4-Dec-25	As part of industry day, the Government requested industry provide recommendations for healthcare outcomes, technology as a value instrument, and KPIs. (see industry day brief slide #23). In addition, although the Government may have already identified areas of the EHR that need to be optimized, it may rely on industry to propose the optimization efforts it will undertake, the return on investment the optimization effort will deliver, and the KPIs to measure the effectiveness of the proposed optimization.
22	20-Nov-25	Other	In a multi-award scenario, do you anticipate all RFP's to release at once, or would you start with Capability Support and stagger the remainder? If staggered and known, what do you anticipate the release sequence to be?	4-Dec-25	Once a contract strategy is in place and anticipated timeframes are known, the Government intends to communicate that with industry. The contract strategy is still in development, but as briefed during industry day, it is a very tight timeline for all requirements related to the HCDS EHR Follow-on to be awarded by July 2026.
23	24-Nov-25	Scope	In the initial Q&A response to question 8 related to how OCI migration will impact procurement, the Government noted that initial market research showed that the current Service Provider Integrator (SPI) should stay and maintain the system until the migration is completed. Can the Government please clarify if the intent is to extend the current SPI contractor to ensure migration is completed before any competitive procurement is released?	4-Dec-25	The Government will be seeking additional information from industry before it develops its approach to address the impact of the OCI migration on the HCDS EHR Follow-on.
24	24-Nov-25	Scope	Given the Government's indication that they may be looking to maintain current SPI support through the OCI migration based on information included in the Government's response to question 8, can the Government please provide information re: the current state of the OCI migration and prospective timeline for OCI migration completion?	4-Dec-25	See response to #23
25	24-Nov-25	Scope	Given that the Government has indicated that they perceive high risk of transitioning contractors during the transition from on-premises to the cloud, as noted in slide 14 from the industry day presentation, can the Government please clarify if the intent is to extend the current SPI contractor to ensure migration is completed before any competitive system integration procurement is released?	4-Dec-25	See response to #23
26	24-Nov-25	General	The timeline included in the Industry Day slides was dated September 30, 2025. Given the shutdown and impact on DHA and personnel involved with the HCDS future procurement(s), can the Government provide a revised timeline for the RFP release?	4-Dec-25	The Government is currently assessing the timeline for this requirement. Once the contract strategy and timelines are finalized, the Government intends to share this information with industry.