

PERFORMANCE WORK STATEMENT

FOR

**Air Force Total Ownership Cost
(AFTOC)**

AT

JOINT BASE ANDREWS, MARYLAND

April 2026

Contents

SECTION I.....	4
1.0 DESCRIPTION OF SERVICES	4
1.1 General.	4
1.2 Background.....	5
1.3 Roles and Responsibilities.....	5
1.4 Sustainment.	5
SECTION II.....	7
2.0 Task Descriptions	7
2.1 Task 1 – Data Acquisition	7
2.2 Task 2 - Data Source System Changes, Updates and Information Integration	10
2.3 Task 3 - Data Conversions, Validation, and Processing.....	11
2.4 Task 4 - Data Presentation (Universes, Reports, Dashboards).....	14
2.5 Task 5 – Quality Assurance.....	15
2.6 Task 6 – CUI Data Markings.....	16
2.7 Task 7 – Configuration Control Board (CCB).....	16
2.8 Task 8 – Training and User Group Meeting.....	16
2.9 Task 9 – Helpdesk Operations/End User Support	17
2.10 Task 10 – Documentation – Process Documentation.....	18
2.11 Task 11 - Database Administration (DBA)	19
SECTION III	20
3.0 SERVICE SUMMARY	20
SECTION IV	23
4.0 DELIVERABLES	23
SECTION V	30
5.0 GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, MATERIAL, INFORMATION, OR SERVICES	30
5.1 Government Furnished Property, Equipment, Material, Information, or Services	30
SECTION VI.....	31
6.0 GENERAL INFORMATION	31
6.1 Scheduling Concerns.....	31
6.2 Kickoff Meeting/Orientation Meeting.....	31
6.3 Transition-In Plan (A028)	32
6.4 Transition-Out Plan (A029).....	33

6.5 Quality Control.....	33
6.6 Emergency Operations/Mission Essential Personnel	34
6.7 System for Award Management (formerly CMRA).....	34
6.8 Security Instructions	34
6.9 Travel	35
6.10 Employee Accountability & Turnover	36
SECTION VII.....	39
APPENDIX 1	39
1.0 DEFINITIONS, ABBREVIATIONS, AND ACRONYMS.....	39
2.0 ACRONYMS	39

SECTION I

1.0 DESCRIPTION OF SERVICES

1.1 General. The purpose of this contract is to provide sustainment support of the Air Force Total Ownership Cost system (AFTOC) for the Air Force Cost Analysis Agency (AFCAA). The AFTOC system serves as a centralized data repository, collecting and standardizing cost, logistics, and programmatic information from over 26 distinct Department of the Air Force data sources. The platform provides detailed and summarized information to approved DoD users and sponsored contractors, offering in-depth operations and support cost data on a wide array of major weapon systems and sub-systems, including aircraft, space systems, missiles, munitions, command and control, ground equipment, and Air Force infrastructure. AFTOC's mandate stems from the Office of the Secretary of War Cost Assessment and Program Evaluation (OSW CAPE) and is guided by DoDI 5000.73, which outlines procedures for cost analysis. The system is managed by the Headquarters United States Air Force AFCAA Operations and Support (O&S) Division, SAF/FMC/AFCAA/FMCY Program Management Office (PMO).

1.2 Scope The contractor shall provide essential subject matter expertise for Department of the Air Force (DAF) and Department of War (DOW) functional and data systems to support the Air Force Total Ownership Cost (AFTOC) program. Under the direction of the Program Management Office (PMO), the contractor will work as an integrated part of the government team alongside the 520 SWES/MXDPC Software Support Flight. The core of this requirement involves managing the entire data lifecycle—from collection and transformation to validation and presentation—for the AFTOC system. This includes database maintenance, Information Technology (IT) and server support for infrastructure at Hill AFB and in the Common Computing Environment (CCE), and providing deep functional expertise in AF financial, maintenance, supply, and logistics systems. The contractor will also act as a technical and programmatic liaison to the AFCAA PMO. Key Contractor responsibilities will include Data Lifecycle Management: Assist the 520 SWES/MXDPC with the collection, transformation, validation, and presentation of data from various DAF and DOW systems using government-furnished tools. System Maintenance and Support: Provide database management, data production, and IT support to maintain and update the AFTOC system, its servers at Hill AFB, and its presence in the Common Computing Environment (CCE). Functional Expertise: Apply a detailed understanding of Air Force financial, maintenance, supply, and logistics data systems to integrate disparate sources, providing unified cost and logistics information for DOW decision-makers. Team Integration: Fully integrate with the PMO and 520 SWES/MXDPC to form a seamless Government-Contractor team, with the PMO providing all work direction. Government Property Stewardship: Manage all data, software, code, documentation, and other products as government property, ensuring their complete return upon contract completion as stipulated by DFARS 252.227-7022

1.3 Background. The OSW has mandated, through DoDM 5000.04 and DoDI 5000.73, that the Department of the Air Force (DAF) maintain a system to capture and report detailed O&S costs for its systems and subsystems. To meet this directive, SAF/FM and AFCAA require expert data system support to produce and analyze the data necessary for understanding acquisition and sustainment costs. The resulting data repositories and products are critical for identifying historical cost drivers across a wide range of DAF weapon systems. These analyses directly inform decision-making at the highest levels, supporting OSD, DAF Air Staff, Major Commands (MAJCOM)s, Space Force Field Command (FLDCOMs), and other federal agencies.

1.4 Roles and Responsibilities. The AFTOC PMO is responsible for providing program directions to the contractor and the 520 SWES/MXDPC Software Support Flight, acting as the Configuration Management Authority (CMA) for the AFTOC System to ensure operational user requirements are properly identified, documented, approved, and implemented. Any changes to Business Rules (BRs) must be approved by the Configuration Control Board (CCB). The PMO will act as the IT Sponsor/Configuration Control Authority (CCA) and have control of design solutions, while the Program Manager (PM) will serve as the Change Control Manager (CCM), moderating meetings and acting as the signing authority for approved changes. The contractor shall participate in all CCB reviews with voting rights, provide detailed analysis of proposed changes, and act as the Configuration Management Specialist (CMS) to ensure the change management process is followed and all documentation is maintained in a central location as designated by the government.

The contractor shall participate as CCB members representing each functional area of AFTOC responsible for the following:

1. Tracking and documenting project status updates
2. Identifying impacts of project and delivery schedule changes
3. Communicating required actions based upon project and delivery schedule changes
4. Ensuring required activities are executed.

The PMO may invite individuals from other organizations to serve as ADHOC CCB members as required to provide reviews, research, impact analysis, perform validation of identified problems or proposed changes, recommend implementation, and discuss impacts as necessary. The PMO shall ensure the charter is up to date, at a minimum each year, and reflects the current CCB systems, members' names, procedures, and that the repository of the documents are in place and up to date.

1.5 Sustainment. The contractor shall collect, standardize, and integrate data from several information systems as well as maintain the established and documented BRs to continue operation of the AFTOC data warehouse, system and end user reporting tools. The contractor shall maintain data tables and ensure they are accessible through PMO-specified tools like Business Objects Web Intelligence and Tableau. The contractor shall assist the 520 SWES/MXDPC in maintaining user access to all designated tools and training maintained on the AFTOC website. The contractor shall enable the AFTOC user community by providing training on data access, comprehension, and application. This includes communicating relevant data changes to ensure users understand all available data sets and creating custom reports as directed by the PMO. This requirement applies to all factors related to the cost of uniquely definable unclassified systems as follows:

1. Aircraft systems and associated aerospace ground equipment

2. Missile and weapon types (Intercontinental Ballistic Missile (ICBM) systems, counter air weapons, close air support weapons, interdiction weapons, munitions)
3. Base operating and support units
4. Strategic offense and defense Command, Control, Communications, Computers and Intelligence (C4I) (ground, air, and space based), tactical C4I (ground, air, and space based, tactical surveillance (ground and airborne), mobility C4I (ground), AF wide C4I, weather, and navigation aids (ground and space)
5. United States Space Force systems
6. C4I operations support
7. Major automated information systems, as appropriate
8. Special Operations
9. Personnel Data – Military active and reserve, civilians, and Air National Guard.

SECTION II

2.0 Task Descriptions

The Contractor shall provide all services, materials, supplies, equipment, deliverables, and project supervision, as required.

2.1 Task 1 Data Acquisition: The contractor shall be responsible for the entire data management lifecycle, which includes collecting raw data from DOW and DAF systems, performing initial quality control, and securely storing the data with backups as required by the Risk Management Framework. Subsequently, the contractor will process the baseline data, conduct further quality control and trend analysis, and present the final, processed data to the user community via the AFTOC common computing environment, ensuring the format complies with DoDi 5000.73. The contractor shall support analytical research by continuously engaging with and supporting users and system owners across the DoW and other agencies. Key stakeholders include AFTOC users, MAJCOMs/FLDCOMs, and HQ DAF data source system owners. The contractor shall support the PMO by providing technical and analytical analyses of issues associated with the representation of total ownership costs of DAF weapon systems.

2.1.2 The contractor shall coordinate with appropriate DOW organizations maintaining the raw source data required for integration into the data warehouse and arrange for timely transfer of the required raw data (reference Section 2.1.4) to be processed and integrated. This transfer shall use automated and secure protocols in all cases to collect all raw source data for the AFTOC System.

2.1.3 The contractor shall pursue new data from existing systems and potential new source systems in coordination with the PMO to add breadth and depth to the AFTOC system (current systems listed below). The contractor shall be the primary interface in the collection of data from Government Documents/Data systems, DOW data systems, along with any additional sources to be identified, characterized and acquired.

2.1.4 The contractor shall reference the role of the PMO in all AFTOC program support Memorandums of Agreement (MOA), Memorandums of Understanding (MOU), Interface Control Documents (ICD), and Interface Requirements Agreement (IRA). The PMO will outline the roles and responsibilities of the PMO, the contractor team, and the 520 SMXS/MXDPC in all MOA/MOU/ICD/IRA and/or data interchange documents. Below is the list of MOA, MOU, ICD, and IRA, as of August 2025 for which the PMO will update and maintain in order for the contractor to import, manage, store and process the AFTOC source data. The PMO may add or remove agreements as necessary. The PMO will coordinate authorization to allow the contractor to access data from the following:

1. General Accounting and Finance System – Rehost (GAFS-R) for general accounting system data
2. Defense Enterprise Management System for (DEAMS);
3. Core Automated Maintenance System (CAMS/G081) for

historical maintenance actions to be integrated with Standard Base Supply System (SBSS) data to link maintenance and supply actions.

4. Integrated Maintenance Data System (IMDS) for historical maintenance actions to be integrated with SBSS data to link maintenance and supply actions.
5. Cost Accounting and Production Report System (CAPRS) H036A for depot level aircraft-related maintenance, supply and overhead costs by Mission Design Series (MDS).
6. D200 for depot requirements and consumption information (several modules).
7. SBSS/D002, Air Force Logistics Management Agency (AFLMA), Air Force Data Service (AFDS), General Support Division (GSD) transaction data and Material Support Division (MSD) supply transaction data.
8. Wholesale And Retail Receiving/Shipping System (D035K) for depot supply consumption data tables.
9. Programmed Depot Maintenance Scheduling System (PDMSS) (G097) for depot level aircraft tasks, hours, and supply information by aircraft.
10. Data to be integrated with D035K data to provide a link between depot maintenance actions to supply actions.
11. Defense Logistics Services Center for exchange pricing Federal Logistics Data (FED LOG) databases to collect end item designators, next-higher assembly MSD prices, vendors, and inventory control point information.
12. Master Item Identification Control System (MIICS)/(D043A) database to collect end item designators, next-higher assembly MSD prices, vendors, and inventory control point information.
13. E-300Z from the Advanced Personnel Data System (APDS) for actual manning data. Military Personnel Data System to provide manpower data by MAJCOM, operating location, Program Element Code (PEC), grade, Functional Account Code (FAC), Air Force Specialty Code (AFSC), and follow-on or augmenting personnel systems.
14. Fuel Automated System Enterprise System (FES), for aviation fuel gallons and cost by MDS, MAJCOM, operating location and integration.
15. Reliability, Maintainability Information System (REMIS), for flying hours, take-offs, landings by tail number and MDS.

16. Autonomic Logistics Information System (ALIS) F-35 report of flying hours and inventory.
17. AF Primary Aircraft Authorization (PAA) inventory from AF/A8.
18. Logistics, Installations, and Mission Support – Enterprise View (LIMS-EV) data and actuarial information for building the engine data tables and integrated with CAPRS information.
19. Integrated Budget Documentation and Execution System (IDECS), identification and allocation of system modifications.
20. Theater Integrated Combat Munitions System Training System (TICMS) and MAJCOM representatives for munitions (flares, etc.) consumption patterns and the latest pricing information from the Theater Allocation Buy Budget System (TABBS) to capture munitions replacement costs by type for integration into the AFTOC financial products.
21. DAF Data Quality Service/Data Dictionaries, Accounting code packages, Operating Budget Account Number (OBAN), Responsibility Center (RC), Cost Center (CC), and Budget Program Activity Code (BPAC) listings, other cross reference tables/DAF data sources, and logistics cross reference tables
22. Cost Per Flying Hours (CPFH) database for CPFH and flying hour program (FHP) data.
23. Transportation Working Capital Fund (TWCF) financial information report/data.
24. SAF/FM published cost factors in AFI 65-503
25. Defense Manpower Data Center (DMDC).
26. Depot Maintenance Accounting and Production System (DMAPS) and Depot Maintenance Systems Integration (DMSI)
27. Additional sources as identified by either the PMO or the contractor.

AFTOC Data Exchange Systems	Acronym	Type System
General Accounting & Finance System - Rehost	GFAS-R	Accounting
Transportation Working Capital Fund	TWCF	Accounting
Comprehensive Engine Management System	CEMS	Aircraft Engine
Integrated Budget & Execution System	IDECS	Budget
Enterprise Business System - Fuel System	EBS/DLA	Fuel
Program Depot Maintenance Scheduling System	PDMSS/G097	Maint - Depot
Depot Maintenance Accounting & Production System	DMAPS	Maint - Depot
Depot Maintenance Systems Integration	DMSI	Maint - Depot
Supply Requirements Review Board	SRRB	Supply

Keystone Decision Support	KDSS	Supply & Depot Maint
FedLog - Master Identification System	FEDlog - MIS	Supply
Interchangeability & Substitution Data	D043	Supply
Item Application Data	D200A	Supply
Item Descriptive Data Table	D200A	Supply
Master Item Identification Control System	MIIC (D043A)	Supply
Past Program Data	D200F	Supply
RDB Engine & Table Data by MDS	D200F	Supply
Standard Base Supply System	SBSS (D200A/ILS-S)	Supply
Standard Base Supply System - Missing Transactions		Supply
Wholesale & Retail Receiving & Shipping	WARRS (D035K)	Supply
Reliability & Maintenance Information System	REMIS (G099)	Maint - Reliability - Programmatics
Core Automated Maintenance System For Mobility	CAMS-FM (G081)	Maint - Field
Integrated Maintenance Data System	IMDS	Maint - Field
Defense Military Joint Pay System	DJMS	Military Pay
Defense Manpower Data Center	DMDC	Personnel
Personnel	E300z	Personnel
Total Human Resource Managers' Information System	THRMIS	Personnel
ANG Personnel Supplemental		Personnel
Defense Civilian Personnel Data System	DCPDS	Personnel
Military Personnel Data System	MILPDS	Personnel
Theater Integrated Combat Munitions Training System	TICMS	Munitions
Global Ammunition Control Point	GACP	Munitions
Theater Allocation Buy Budget system	TABBS	TABBS

2.2 Task 2 - Data Source System Changes, Updates & Information Integration. (A020) The contractor will have a detailed and thorough understanding of the systems and data elements outlined in section 2.1.4 and shall document and maintain the AFTOC data system and end user reporting tools. The contractor shall maintain/develop BRs which enable the review of data from both the legacy data systems and new ERP system data sets for comparison and validation of weapon system costs. The contractor shall present all BR changes to the CCB for approval prior to implementation as referenced in Section 1.3 Roles and Responsibilities. The contractor shall take all necessary steps to research, document, design, develop, implement, maintain and deliver products to integrate data from various functional areas to produce new data relationships and analytical capabilities. Prospective new systems include but are not limited to the following:

1. DEAMS – This financial system is continuing to expand its coverage for DAF financial transactions. Some financial reports are currently translating and importing

into GAFS-R. DEAMS is planned to replace GAFS-R, and the contractor shall accomplish appropriate translations and BR adjustments to process all data from DEAMS in the Standard Financial Information Structure/Standard Line of Accounting SFIS/SLOA compliant format.

2. Autonomic Logistics Information System (ALIS) / Operational Data Integrated Network (ODIN) - This logistics system is planned to provide the programmatic and logistics data for the F-35 program. Data normally provided by IMDS/REMIS/CEMS/SBSS will be obtained from ALIS/ODIN in entirely different formats and with different meanings. The Contractor shall provide technical consultation to ALIS/ODIN technical teams on the AFTOC data requirements and translate ALIS data reports into AFTOC data tables.
3. AF Integrated Personnel & Pay System (AFIPPS) - The Contractor shall accomplish appropriate translations, integration and business rules adjustments to incorporate AFIPPS into the AFTOC system product.
4. Maintenance, Repair, & Overhaul initiative (MROi) - Is a phased approach to replace major parts of the depot systems. There are three major pieces of these Capability Initiatives: MRO (Maintenance, Repair, & Overhaul); PLM (Product Lifecycle Management); SCM (Supply Chain Management). The contractor shall accomplish appropriate translations, integration and BR adjustments to incorporate MROi into the AFTOC system product.
5. Other - The contractor shall respond to changes in DAF or DOW source and feeder systems that replace or augment the current data systems.

2.2.1 The contractor shall investigate and develop recommendations for PMO's consideration on new data sources or improvements of current data sources. For approved projects, the contractor shall take all steps to design, document, develop, acquire, import, implement, deliver and store the new/improved data sources in the AFTOC system. The contractor shall maintain these recommendations and provide updates quarterly on proposed and new data source enhancements. (A020).

2.2.2 The contractor will report progress on approved projects in monthly PMO Coordination Meetings. (A014)

2.3 Task 3 - Data Conversions, Validation, and Processing. Following data transfer into the integrated data system, the contractor shall initiate the process of transforming raw feeder system data into a completed AFTOC data product by completing the following:

1. Filter incoming source raw data.
2. Convert the data files to standard file formats to enable validation/processing.
3. Utilize automation and repeatable processes to extract and validate the data through comparisons across sources, followed by summary calculation of data fields derived from the raw data elements.

4. Perform high-level validation of raw data to include file size comparison, valid values in raw data, and summarized calculations and retain this testing data for trend analysis.
5. Ensure the final product of this process consists of data files, which any commercially available software tools may use to read and query.
6. Generate, update, and maintain cross reference tables to automatically map general accounting system codes to weapons systems, cost elements and categories such as:
 - a. PEC to MDS
 - b. Element of Expense/Investment Code (EEIC) to Cost Assessment Program Evaluation (CAPE) elements
 - c. EEIC and Resource Center/Cost Center (RCCC) to cost element
 - d. OBAN to Base
 - e. Operating Agency Code (OAC) to MAJCOM/FLDCOM
 - f. Equate part number, National Stock Number, Mission Design Series, Work Unit Code, and nomenclature fields of individual equipment items (see Cross reference table listing Attachment 4 Cross Reference tables).
 - g. AFSC/FAC to CAPE Element
 - h. PEC TO Mission Design Series (MDS)
 - i. Others as required to create the quarterly AFTOC product
 - j. Others as outlined by the PMO

2.3.1 Supply Data Table (SDT). The contractor shall:

1. Implement update and maintain tables in the AFTOC Data Warehouse containing SBSS (D002A/ILS-S), Wholesale, and Retail Receiving/Shipping System (D035K) data that has been processed and integrated to support DAF analytical communities.
2. Collect the various supply activity (daily, monthly, Air Force Logistics Management Agency (AFLMA):
 - a. Integrate the data to ensure there are no exclusions to the supply transactions.
 - b. Ensure transactions are processed against a series of supporting cross reference tables for MDS code assignment (including the integration D043, FEDLOG, AF Accounting data, and other DAF data sources information).
3. Ensure the cross-reference table updates are complete with each data production run and document all BR changes.
4. Produce the SDT on a monthly, quarterly and annual basis to provide consumption patterns and cumulative financial reports.
5. Identify and report data anomalies and variances.

2.3.2 Maintenance Data Tables (MDT). The contractor shall:

1. Implement, update, and maintain an MDT based on the data extracts from IMDS, CAMS-FM, REMIS, and SBSS and integrate the data tables to provide the total DAF maintenance view.

2. Identify and implement methodology to join the MDTs and the SDT to provide complete maintenance and supply structured output.
3. Produce the MDT product update table on a quarterly basis.
4. Implement and maintain Programmed Depot Maintenance Scheduling System (PDMSS) tables in AFTOC system to provide labor and material information by project Job Order Number (JON) and by serial number/MDS.
5. Integrate the PDMSS, Wholesale and Retail Receiving/Shipping System (D035K), and CAPRS data by JON, to provide access to depot maintenance wholesale information by serial number/tail number.
6. Identify and report data anomalies, and variances.

2.3.3 SDT/MDT Data Linkage. The contractor shall provide products that show data linked between the MDT and SDT. The contractor shall use intermediary data sources (such as IMDS, G081, and others) as necessary. The contractor shall provide user training and support as necessary. The contractor shall provide documentation, which clearly explains how the linkages were established, as required by the PMO.

2.3.4 Accounting Data Tables (ADT). The contractor shall process raw feeder system data & apply standard business rules to produce AFTOC data products by weapon system. To do this, the following processes must be accomplished:

1. Implement, update, and maintain an ADT based on the data extracts from the GAFS-R/DEAMS general accounting data, SBSS supply data, FES fuel data, TICMS munitions data, and E300Z personnel data/AFI 65-503 factors.
2. Augment the DAF accounting records for supply centrally managed Depot Level Reparable (DLR) consumption for supply data in the accounting record so both supply and financial DLR consumption data are made available.
3. Augment the DAF accounting records for fuel data from the Defense Logistics Agency DLA fuel system for aircraft systems and update the accounting records to incorporate fuel costs from both systems into a single data source.
4. Calculate actual Military personnel costs with assigned personnel from the personnel system and integrate them into the AFTOC cost data (location, CAPE element, weapon system, PEC, etc.). Calculate the actual costs of military personnel using data from the personnel system. Then, integrate these costs into the AFTOC cost data, ensuring they are categorized by location, CAPE element, weapon system, Program Element Code (PEC), and other relevant attributes
5. Add training munitions consumption data to the accounting records by CAPE element and weapon system from the munitions data systems.
6. Integrate financial information from the Transportation Working Capital Fund (TWCF) to capture the cost of supporting the USTRANSCOM fleet into AFTOC cost data.
7. Integrate Data tables with programmatic data, such as flying hours (REMIS), inventory (REMIS), personnel (E300Z), modification data (IDECS) and engine data (CEMS) which will be used as the basis to allocate shared costs to the various weapon systems.

8. Develop and document quarterly BR changes to accommodate changes in the DAF operational and organizational structure to include the update/maintenance of cross reference tables. Ensure BR changes are approved by the CCB prior to implementation.

DRAFT

9. Produce/Maintain historical accounting data universe on a quarterly basis.
10. Identify and report data anomalies and variances.

2.3.5 Fuel Data Universe (FDU). The contractor shall:

1. Implement, update, and maintain an FDU based on the data extracts from the fuel data the identified source system
2. Integrate FDU with programmatic data (flying hours and inventory from REMIS) and other existing cross reference tables.
3. Develop/Maintain the aviation fuel report to replace the AF accounting records in the ADT.
4. Provide cross reference tables to bring meaning to this data table with each data production.
5. Identify and report data anomalies and variances.

2.3.6 Engine Data Universe (EDU). The contractor shall update and maintain the EDU based on the data extracts from the GAFS-R Accounting data integrated with Basing & Logistics Analytic Data Environment (BLADE) engine data, and programmatic data (flying hours, inventory, and personnel) as appropriate.

2.3.7 Combat Munitions Data Universe (CMDU). The Contractor shall:

1. Update and maintain the CMDU to support the processing of DAF Munitions expenditure data, to include receiving and integrating the Munitions Expenditure File (MEF), Base Information File (BIF), Indicative Data Record (IDR), and Complete Round Code (CRC) tables.
2. Integrate the processed CMDU data to identify the training munitions costs by operational unit and category to support the CAPE reporting structure to include integrating the annual Ready Aircrew Forecasting Tool (RAFT) requirements to establish item cost ratios for locations supporting more than one weapon system that use common munitions components
3. Identify and report data anomalies and variances.

2.4 Task 4 - Data Presentation (Universes, Reports, Dashboards). The Contractor shall:

1. Maintain and enhance the customer interface and utilization capabilities for interacting with AFTOC data (interface/utilization tools are for acquiring data files and building ad hoc queries and reports for analyses).
2. Maintain and integrate new interface tools as technology changes provided in the technical report.
3. Develop, update, and maintain training content for all customer-facing business intelligence tools and reports.

2.4.1 Business Objects, Web Intelligence/Universe Generation. The Contractor shall:

1. The contractor shall update and maintain the AFTOC reporting environment, including Business Objects Web Intelligence and other PMO-approved tools, to provide customized data views, dashboards, and reports tailored to the needs of various user groups
2. Ensure all applicable tools enable users to process ad hoc reports whereby data can be summarized, grouped, and ordered for user analysis.
3. Provide user access to standard reporting tools and functions. Ensure the ability to create and export large reports in the SDT and MDT universes.
4. Develop, update, and maintain robust training and documentation for all user Business Intelligence (BI) tools. Provide ad hoc training sessions, webinars, and presentations.
5. Create and maintain a robust set of standard reports which will allow end users to query and export data related to weapon systems.
6. Enhance standard reports as advised by the PMO

2.4.2 Tableau. The Contractor shall:

1. Develop and maintain a robust reporting mechanism and visualizations utilizing Tableau Dashboards.
2. Enhance existing Tableau visualizations at the direction of the PMO.
3. Report AFTOC usage metrics and visualizations for use by the PMO.
4. Develop new dashboards/visualizations as outlined by the PMO.
5. Provide ad hoc training sessions, webinars, and presentations.
6. Update and maintain the AFTOC Metrics Tool:
 - a. Maintain a robust reporting mechanism and visualizations of Cost Per metrics for DAF Programs.
 - b. Enhance the existing visualization.
 - c. Maintain robust documentation of all BRs associated with calculated metrics.
 - d. Provide new user and refresher training for the application.
 - e. Provide the Classified user community with a quarterly extract of the Metrics applications that is easily transferrable to specified users via an unclassified data structure.
 - f. Create additional metrics as required by the PMO or approved user requirements.

2.5 Task 5 – Quality Assurance. The Contractor shall:

1. Execute/Maintain a structured set of statistical quality assurance tools and techniques to identify the largest anomalies (unusual cost identified in source and processed data). Tools will include, and are not limited to:
 - a. Comparison of historical data between the current and previous quarter.
 - b. Comparison of related data sources.

- c. Statistical analysis for year-to-year continuity of O&S costs.
 2. Apply these tools prior to the release of the data to AFTOC users and summarize the results for further evaluation.
 3. Automate the tools for efficient application and AFTOC data updates.
 4. Recommend solutions for identified anomalies to the PMO for each issue prior to publication.
 5. Conduct a pre-release meeting with the PMO prior to all Quarterly updates to present all results of the quality assurance findings. (A020).
 6. Document data anomalies and provide analyst notes for the AFTOC users. (A020)
- 2.6 Task 6 – Controlled Unclassified Information (CUI) Data Markings. The contractor shall:
1. Comply with all requirements related to CUI markings of AFTOC data (all data will follow published DoDI, and National Institute of Standards and Technology (NIST) guidance).
 2. Ensure CUI markings are clearly identified on all materials containing AFTOC data.
 3. Ensure data encryption is utilized when sending AFTOC data via email or any other transfer mechanisms.
- 2.7 Task 7 – Configuration Control Board (CCB). The Contractor shall:
1. Provide Subject Matter Experts (SME) with a detailed understanding of the DAF financial, maintenance, supply, and logistics data.
 2. Serve as CCB members in their respective functional areas in support of the designated AFTOC Program Manager/CMA (as a CCB member, the contractor will have the collective responsibility to review and advise the CMA on change requests (CR) to the AFTOC information system).
 3. Record meeting minutes and actions from all CCB meetings. (Reference Section 1.3 Roles and Responsibilities). (A013)
 4. The contractor shall attend and participate in the CCB reviews and serve as voting members as outlined in the CCB Charter.
 5. The Contractor shall provide the agenda prior to the meeting for review and approval by the PMO, and meeting minutes after meeting closure. (A013)
 6. The Contractor shall provide a Configuration Management Plan and perform required updates to the plan as required (A004).
- 2.8 Task 8 – Training and User Group Meeting (UGM).
1. Training products /updates. The contractor shall:
 - a. Provide training for Users regarding the utilization of Business Objects Web Intelligence, Tableau, and other web-based data products as determined by the PMO.
 - b. Recommend, design, implement, and maintain PMO approved training tools to provide the user easily accessible training and information on each of the AFTOC system products (these tools are intended to supplement recurring and annual in-person training).

- c. Make the training products/events and Conference Reports available in accordance with schedules.
 - d. Post all training content on the AFTOC system site and maintain a comprehensive up to date training portal.
 - e. Obtain approval from PMO on training agendas and recommended training materials (A013).
 2. User Group Meeting (UGM). The contractor shall:
 - a. Prepare, organize, host, and present AFTOC UGMs on an annual basis.
 - b. Prepare products to train AFTOC Users how to access the database and web-based data products.
 - c. Present the updates to the system, provide both financial and supply deep dive sessions, describe the data anomalies/issues for user consumption, and outline appropriate use of the data.
 - d. Present new products, data techniques, and provide technical/functional expertise for the AFTOC data.
 - e. Obtain approval from PMO on UGM agendas and recommended training materials (A013).
 3. Training Library. The Contractor shall create, publish, and maintain a training library to house all training related to AFTOC (including but not limited to the UGM, User Specific Training, Tools training, Webinars, and Training Guides).
- 2.9 Task 9 – Helpdesk Operations/End User Support. The contractor shall provide user and PMO support to include:
1. Preparing briefing and advocacy materials on the status of the AFTOC system, as required by PMO. (A017)
 2. Answering questions regarding AFTOC system inputs, database content, data element definitions, cost data outputs, and AFTOC BRs. The contractor shall provide end user support based on the following criteria:
 - a. All requests will be approved by the PMO for prioritization and determination of the reasonableness of the request.
 - b. The PMO will determine if the request should be supported and the delivery date of the response will be agreed upon between the PMO, the contractor, and the user.
 3. Performing ad hoc database queries and develop reports to support data requests based on approval from the PMO.
 4. Make recommendations to the PMO, based on evaluation of the user requests, additional cost data and information products, which may become part of the standard data reports available to end users.

5. Fully staffing and maintaining the Helpdesk, Monday through Friday, during business hours, to include, but not limited to the following:
 - a. tracking user accounts,
 - b. answering user requests,
 - c. maintaining user accounts,
 - d. providing daily report with user account status (disable warning, disable, delete). (A022)
 6. Provide report that shows monthly and quarterly usage of AFTOC products. (A035)
 7. Provide data orientation, and training to the user community on the utilization and operations of the AFTOC tools and databases.
 8. Provide user support through the UGM and other training (reference section 2.8 Training and User Group Meeting (UGM)).
 9. Provide services to support data requirements from other organizations as they pertain to AFTOC, based on data requests and trouble calls from the end users.
 10. Develop and maintain Helpdesk Standard Operation Procedures manual. (A009)
- 2.9.1 User Account Maintenance. The Contractor shall:
1. Maintain all required cybersecurity certifications as outlined in the within the Risk Management Framework (RMF) controls required to sustain the Authority to Operate (ATO) on Air Force and Common Computing Environments.
 2. Review all DD2875 for completeness and accuracy.
 3. Maintain all approved user accounts.
 4. Notify users of account deactivation prior to the deactivation.
 5. Notify users in advance of annual DD Form 2875 submission.
 6. Notify users in advance of annual information assurance and data handling/distribution training requirements (such as CUI).
 7. Deactivate user accounts after 35 days of inactivity.
 8. Delete user accounts after 180 days of inactivity.
 9. The contractor shall send user notifications based on the user's profile:
 - a. Annual DD Form 2875
 - b. Annual Information Assurance certificates
 - c. Annual data handling/distribution requirements (such as CUI Certificates)
 - d. Contract expiration dates (contractor users)
 - e. Account deactivation due to inactivity
 10. Provide PMO daily user status report. (A030)
- 2.10 Task 10 – Documentation – Process Documentation. The Contractor shall:
1. Maintain, update, and provide a documented description of the processes used in producing the AFTOC product. The documentation will detail all critical expertise, experience, BRs, analogous data sources, cross-reference tables, as well as

- specific logic processes used to demonstrate the requirements to produce and publish AFTOC data. Review documentation with PMO annually. (A005)
2. Complete and maintain comprehensive process, functional role, Quality Control, and system specific documentation which will facilitate cross training, and SME knowledge transition, similar to a Desk guide. (A005)
 3. Ensure all BR changes are updated in the appropriate volumes below, as required.
 4. Provide at a minimum one fully updated volume per period of performance, upon mutual agreement between Contractor and Government, from the list below (A006):
 - a. Data collection procedures
 - b. Raw data testing and validation procedures
 - c. Data validation and quality assurance procedures
 - d. Universe creation and reporting procedures
 - e. Helpdesk Standard Operating Procedures
 - f. Other areas as requested by PMO

2.11 Task 11 - Database Administration (DBA) – The Contractor shall:

1. Provide DBA support personnel responsible for overseeing the maintenance and security measures of AFTOC program databases. Knowledge of and experience with Federal security regulations, standards, DOW Security Technical Implementation Guide (STIGS) and processes including FISMA, FIPS, NIST, and FedRAMP.
2. Maintain the integrity, security, and availability of database(s).
3. Establish database user accounts.
4. Administer, maintain, and implement policies and procedures for ensuring the security and integrity of the database(s).
5. Organize and format data for efficient query and storage processes.
6. Evaluate requirements and recommend available DBMS products.
7. Perform disaster recovery, performance analysis and tuning, index maintenance, and monitoring of data.
8. Develop policies and procedures for ensuring the security and integrity of the database(s).
9. Perform database and software life-cycle activities to ensure highest level of system performance and availability.
10. Support data modeling activities by way of prototype database implementations.
11. Create data structuring/mapping, define data types and the connections between them
12. Create and manage multiple databases and assist in capacity planning and requirement gathering.
13. Monitor, maintain database systems and troubleshoot problems that may arise.
14. Maintain data integrity and security (manage roles and permissions of database users).

15. Generate traces, execution plans, identify performance issues, deadlocks/contention and resolve them.
 16. Create and manage constraints and indexes.
 17. Manage production, QA and development database environments.
 18. Create detailed documentation including diagrams of database infrastructure
 19. Document relevant business processes and identify data flow, criticality and dependencies.
 20. Set up and maintain database infrastructure for the organization's (BI) needs.
 21. Support software developers with database operations including the development of complex Structured Query Language (SQL), tuning of Data Manipulation Language (DML) and the creation of stored procedures.
 22. Maintain security certifications.
 23. Ensure applicable STIGs are updated and applied to all databases quarterly.
 24. Provide completed Quarterly STIG checklists to AFTOC Information Systems Security Manager (ISSM). (A023)
- 2.12 Knowledge, Skills & Abilities (KSAs) Required reference Appendix B for minimum experience requirements by labor category.
Contractor personnel performing under this contract shall possess:
- 2.13 The Contractor must demonstrate working knowledge of all systems outlined in section 2.1.4. Key Skillset requirements include:
- 2.13.2 Demonstrated engagement with feeder data systems for ensuring data feed timeliness and accuracy,
 1. Identify data deficiencies, demonstrated approaches for managing data anomalies and deficiencies and leverage established relationships with providers for acquiring data in a timely and efficient manner.
 2. Resolve any data discrepancies in the feed for timely production of AFTOC.
 - 2.13.3 Demonstrated know-how of changes to the underlying feeder systems, and engagement with all stakeholders. This is critical to the continuity of AFTOC data production.
 - 2.13.4 Demonstrated understanding of the data in the underlying feeder systems critical to providing accurate and comprehensive data solutions and enhancing AFTOC end user products.
 - 2.13.5 Demonstrated understanding and a vision for AFTOC in terms of depth and breadth of reporting within the framework of OSD O&S Cost Guide to integrate AFTOC with other environments to increase relevance through additional tools/interfaces/datasets
 - 2.13.6 Prior work experience in relevant Air Force systems and agencies to provide subject matter expertise to develop appropriate BRs for ensuring correctness and accuracy of data. Field level knowledge of how data is entered into the various systems, and an understanding of the shortcomings in the data, as it relates to system level mappings for ensuring accuracy/reasonableness of cost allocation to systems. Relevant hands-on experience fosters a deep understanding of data and how it is curated for creating BRs with the stated purpose of allocating costs to systems.
 - 2.13.7 Demonstrated understanding of TOs, AFMANs and other regulations, instructions and resources applicable for deriving BRs applicable to AFTOC data processing. Providing continuous improvement and recency for the stated purpose of mapping costs to systems.
 - 2.13.8 Demonstrated understanding of the OSD O&S Cost Guide, Cost Per Flying Hour (CPFH)

Program, Supply Requirements Review Board (SRRB), and data required to fulfill AFTOC's charter. All of which are critical to evolving Visibility And Management of Operating Support Costs (VAMOSOC) with updated CES while at the same time maintaining links to prior CES for comprehensive support to the user community. Critical to maintaining AFTOC Metrics Tool and providing support to the users in a manner suited for cost estimation. Critical to managing indirect costs.

- 2.13.9 Demonstrated understanding of the compliance requirements to include CUI, Standard Financial Information Structure (SFIS)/Single Line Of Accounting (SLOA), Risk Management Framework (RMF), and other applicable policies critical for maintaining the AFTOC Authority to Operate (ATO), compliance with DAF and DOW Security policies, as well as supporting financial audit requirements as outlined by OSW.
- 2.13.10 Experience harvesting and implementing BRs via a structured mechanism for implementation of BRs to maintain data accuracy and foster continuous product improvement.
- 2.13.11 Quality Control of data processing/coordination Demonstrated capabilities in implementing robust statistical routines for ensuring data quality and data has been processed as defined in Task 3 & 4 sections 2.3 and 2.4 in the above paragraphs. Statistical routines will also be used to identify anomalies in the source data that could impact an AFTOC user's analysis of the data.
- 2.13.12 Ability to establish relationships with the AFTOC community to include data providers and consumers to have symbiotic relationships that allows proper usage of AFTOC data and a feedback loop that helps improve the AFTOC product.
- 2.13.13 Maintain an in-depth knowledge of data archives and data repositories for utilization as required based on changing rules within the Department of the Air Force (DAF) that might require reprocessing of back-year data.
- 2.13.14 Demonstrated expertise in the management of VAMOSOC programs to ensure efficiently functioning teams, proper skill mix to support the program, manage communications with the CO and COR, transition planning, documentation, and timely resolution of issues.

SECTION III

3.0 SERVICE SUMMARY

The Contractor service requirements are summarized into performance objectives that relate directly to *mission essential items*. The performance threshold briefly describes the minimum acceptable levels of service required for each requirement and will be assessed on an "Acceptable" or "Unacceptable" basis. These thresholds are critical to mission success.

	Performance Objective	PWS Paragraph	Performance Threshold	Method of Surveillance
--	-----------------------	---------------	-----------------------	------------------------

SS-1	Provide and maintain qualified workforce	4.12, 6.10	Performance is acceptable when 85% of qualified personnel are on the job within two weeks of vacancy, unless approved by CO.	Periodic Surveillance
------	--	------------	--	-----------------------

SS-2	Process Documentation/Cross Training/transition plans	2.10, 4.12(6), 6.3, 6.4	Complete and maintain comprehensive process, functional role, QC, and system specific documentation which will facilitate cross training and transition of duties. See PWS Para's for delivery information. Performance Threshold: 90% of upgrades delivered on or before the required delivery date during the evaluation period.	Bi-annually
SS-3	Timely Submission of deliverables	2.0	Deliverables processed and published to the end user with less than 10% error. End User applications updated with monthly and quarterly product correctly and on time Performance Threshold: 90% of upgrades delivered on or before the required delivery date during the evaluation period.	Quarterly Surveillance
SS-4	Data retrieval and processing	2.0	As outlined in section 2.0 all data is retrieved, processed, backed up, and archived for recovery in case of system failure of database corruption. See PWS Para's for delivery information. Performance Threshold: 90% of upgrades delivered on or before the required delivery	Quarterly Surveillance

			date during the evaluation period.	
SS-5	Database backups Quality Control testing/reporting	2.11	Outline of database backup process and schedule. Backups to be performed weekly and reported to the PMO 100% threshold Performance Threshold: 90% of backups completed on or before the required delivery date during the evaluation period.	Weekly Surveillance
SS-6	CUI Data marking	2.6	All AFTOC data requests, end user applications which contain AFTOC data, Performance Threshold: 95% of documents marked correctly during the evaluation period.	Periodic Surveillance

SS-7	STIG application	2.11	Provide quarterly STIG check list to ISSM and PMO 100%. (i.e. the 75 th AFW or designated Common Computing Environment) Performance Threshold: 90% of STIG implementation delivered on or before the required delivery date during the evaluation period.	Quarterly Surveillance
SS-8	User Account Maintenance	2.9.1	User accounts are disabled as outlined and compliant with Risk Management Framework requirements. Performance Threshold: 90% of account monitoring on or before the required delivery date during the evaluation period. 100% Threshold	Periodic Surveillance
SS-9	Labor, travel, and Material CLIN invoices, Certificate of Conformance submitted timely and accurate	4.5	Provide detailed monthly invoices, including hours by FTE, rates and all related fees to the PMO and COR 100% threshold	Monthly Surveillance

SECTION IV

4.0 DELIVERABLES

The Contractor shall provide deliverable(s) in a format mutually agreed upon by the Government and the Contractor, unless otherwise stated.

4.1 Contract Data Requirements.

Contract data products will be produced on and delivered to the AFTOC servers at Hill AFB, UT. Once CCE migration is complete all data production and delivery will be transitioned to the CCE environment. Other deliverables will be provided via DOW file transfer specifications to the AFTOC COR. The Government requires all deliverables that include Scientific and Technical Information (STINFO), as determined by the Government, be properly marked IAW DOW Directive 5230.24 and AFI 61-204 prior to initial coordination or final delivery. Failure to mark deliverables as instructed by the Government will result in non-compliance and non-acceptance of the deliverable. The contractor shall include the proper markings on any deliverable deemed Controlled Unclassified Information (CUI) regardless of media type, stage of completeness, or method of distribution. Therefore, even draft documents containing CUI and CUI sent via e-mail require correct markings. The contractor shall deliver:

1. Quarterly AFTOC product update (A020)
2. Supply and fuel products in 12 phases coinciding with each monthly update of the SDT (A007 & A024)
3. Quarterly data updates shall be released to the AFTOC PMO for testing within 60 days after the prior Fiscal Quarter ends (A018)
4. Scheduled Pre-release briefings and materials delivered to the PMO within 78 days after the prior Fiscal Quarter ends. (A021)
5. Release products to end user and update user application tools upon PMO approval

4.2 Program Plan and Schedule. The contractor shall develop and maintain a plan for accomplishing the project tasks. This plan shall be provided in MS Project or other formats requested and approved by the government PMO; will include an estimated timeline and effort (in hours) to complete each individual element identified in the list of tasks for each government fiscal year and shall be updated on a weekly basis. (A033)

4.3 Progress and Weekly Status. The Contractor shall provide weekly progress and status updates to the PMO, to include the Integrated Master Schedule, schedule slips, weekly, monthly, and quarterly production efforts. Any additional tasks such as documentation, training guides, RMF requirements maintenance or other extended requirements are to be agreed upon and tracked in this weekly reporting. (A033)

4.4 Monthly Status/Cost Report. The contractor shall prepare a monthly status report, summarizing work performed in the previous month, cost status for applicable Cost CLINs, schedule status, hours by CLIN and FTE and plans for the following month. Along with Estimate at Completion (EAC) calculations (A013).

4.5 Invoices and Certificate of Conformance. The Contractor shall provide detailed invoices, including hours by FTE, and the Certificate of Conformance to the PMO and COR. The contractor shall set up a monthly meeting to review the invoices and Certificate of Conformance with PMO/COR prior to submission. The contractor shall follow-up with the PMO/COR if there are any changes to the prior approved invoices and Certificate of Conformance and provide justification for the changes. The Certificate of Conformance shall be an attachment/included in invoice submissions in WAWF.

4.6 Program Fiscal Year Cost Projection. The contractor shall provide to the Government, 30 calendar days prior to the end of the Government fiscal year, an estimate for next Fiscal Year's normally incurred but exclusive of temporary duty (TDY), leases for the Government, and any other extraordinary costs. (A015)

4.7 Program Management Review (PMR). The Contractor shall prepare a detailed status report to be presented four times a year, unless otherwise scheduled by the Government PM. The PM and Contractor will meet at a mutually agreed place and time. The meeting shall follow an agreed upon format and summarize work performed to-date, cost/schedule status, program issues, new product development, and future plans. (A016)

4.8 Agenda and Meeting Minutes. (A012) The Contractor shall conduct meetings as required with the attendees to be coordinated with PMO and provide an agenda for review and approval, and meeting minutes after meeting closure. The contractor may use the transcribe function in the Teams application to accomplish this deliverable.

4.8.1 Meeting Minutes. The Contractor is required provide meeting minutes for the following, and as required:

4.8.1.1 Weekly PMO tag-up

4.8.1.2 PMO Coordination meeting

4.8.1.3 PMR

4.8.1.4 Quarterly meeting

4.8.1.5 Others as required

4.8.2 Agenda. The Contractor is required to provide an agenda for the following, and as required:

4.8.2.1 Kickoff Meeting / Orientation

4.8.2.2 PMO Coordination meeting

4.8.2.3 PMR

4.8.2.4 Quarterly meeting

4.8.2.5 Training meeting

4.8.2.6 Others as required

4.9 PMO Coordination Meetings. The contractor will be required to hold monthly PMO Coordination Meetings with PMO personnel to discuss various data issues that the contractor has encountered. The Contractor will provide an agenda outlining all issues. The contractor will discuss the nature of each issue, the impact the issue has upon the data and the users' experience, the potential solutions and/or solutions the contractor is pursuing, recommendations to resolve each issue, and status of resolution. The contractor will get PMO approval to pursue a solution prior to commencing the recommended solutions approach. Once an issue has been resolved, the contractor will identify this fact to the PMO and recommend its removal from the agenda. (A014)

4.10 Quarterly Product Updates (as outlined in section 2.0) (A020).

The Contractor shall:

1. Prepare quarterly updates to the database, and the web-based data products (Business Objects Web Intelligence and Tableau).
2. Create, maintain, and publish Release and Analyst notes specific to each quarterly release.
3. Scheduled Pre-release briefings and materials delivered to the PMO within 78 days after the prior Fiscal Quarter ends.
4. For each quarterly product release, create and publish Release Notes for end-users. These notes must identify any data anomalies or changes in the product. (A019)
5. Deliver web-based training to all users detailing release highlights within 10 days of product release.

4.11 Data Exports to other Systems. The Contractor shall prepare, organize, and export the following data to other DOW organizations and data systems:

1. Monthly fuel consumption report to SAF/FMC. (A007)
2. Monthly supply consumption report to KDSS data system (AFMC/A4). (A007)
3. Quarterly financial data feed for BLADE Balanced Score Card data system (AF/A4). (A019)
4. Installation Energy Data to SAF/CO and ADVANA. (A010)
5. Others as directed by the PMO.

4.12 Staffing The Contractor shall:

1. Establish and provide a qualified workforce capable of performing the required tasks.
2. Ensure personnel possess and maintain the required certification, skillsets and security clearances required for the duties they perform.
3. Develop a transition plan to enable seamless transition in the event of staff turnover. (A028)
4. Implement a cross-training plan to ensure all functions can be supported with minimal impact in the event of staffing transition. Provide Cross training plan by function. Plan will outline specific training activities by functional area, provide milestone training completion dates, and demonstrate SME knowledge to perform the tasks with minimal guidance. (A033)
5. Provide a personnel roster of all the contractor's employees to the Contracting Officer and Contracting Officer's Representative within 3 business days after the award. If there are subsequent changes in personnel during the period of performance of the contract, the contractor shall provide an updated copy of the personnel roster within 14 calendar days of these changes with a transition plan. (A022)
6. Upon contract award, provide a comprehensive Staffing Plan that will be updated annually. The plan must identify all key functional roles for data checking, data parsing, data transformation, data processing, documentation, quality assurance, and all helpdesk tasks. (A022)

4.13 Project controls. The Contractor shall:

1. Use key performance parameters such as cost, level of effort, and milestones to monitor work performance, measure results, ensure delivery of contracted product

- deliverables and solutions, support management decision-making, and facilitate communications.
2. Identify risks, maintain a risk register, resolve problems and verify effectiveness of corrective actions.
 3. Institute and maintain a process that ensures problems and action items discussed with the Government are tracked through resolution and provide timely status reporting.
 4. Track actions taken to improve performance and document and implement lessons learned into applicable processes.
 5. Establish and maintain a documented set of disciplined, data driven-processes for administering all contractual efforts with an emphasis on cost-efficiency, schedule, performance, responsiveness, and consistently high-quality delivery.
 6. Provide the results/status of the projects performed via the monthly PMO Coordination Meeting. (A014)
 7. Contractors with elevated network/system access privileges must adhere to all Risk Management Framework rules of engagement as outlined in the annual Security Assessment Plan (SAP).
 8. Contractors utilizing non-standard AFTOC accounts are required to be certified based on the guidance outlined in DOWI 8570.2A. Contractors must comply with all requirements to maintain the applicable certification(s).
- 4.14 Key Personnel. Skilled, experienced professionals and/or technical personnel deemed by the Government to be essential to the successful Contractor performance of the task order.

During the first 90 calendar days of performance, the Contractor shall make no substitutions of designated key personnel without the approval of the KO. The Contractor shall notify the KO as soon as possible and provide the information required of a standard, post-90 day personnel replacement in accordance with applicable position and PWS requirements.

The Contractor shall notify the KO in writing of any proposed replacement at least thirty days in advance of the replacement. The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed replacement, complete resumes for the proposed replacements, and any additional information requested by the KO. The Contractor shall, prior to making any replacement permanent, demonstrate to the satisfaction of the COR and KO that the qualifications of the proposed replacement personnel meet the minimum PWS requirements for the vacant position. The KO will notify the Contractor of the decision on proposed replacements within five days after receipt of all required information. In accordance with FAR 52.204-1, this contract/TO is subject to written approval of the Contracting Officer and shall not be binding until so approved.

The six (6) personnel below are designated as Key Personnel. Functional details are contained in the designated section for each key personnel position:

Section 2.0, 3.0, 4.0, & 6.0 - Project Manager
 Section 2.0, 3.0, 4.0, & 6.0 - Data Scientist III
 Section 2.0, 3.0, 4.0, & 6.0 - Data Scientist IV
 Section 2.0, 3.0, 4.0, & 6.0 – Database Admin V
 Section 2.0, 3.0, 4.0, & 6.0 – Software Engineer Tech Specialist
 Section 2.0, 3.0, 4.0, & 6.0 – Software Engineer

4.15 Project controls. The Contractor shall:

1. Use key performance parameters such as cost, level of effort, and milestones to monitor work performance, measure results, ensure delivery of contracted product deliverables and solutions, support management decision making, and facilitate communications.
2. Identify risks, maintain a risk register, resolve problems and verify effectiveness of corrective actions.
3. Institute and maintain a process that ensures problems and action items discussed with the Government are tracked through resolution and provide timely status reporting.
4. Track actions taken to improve performance and document and implement lessons learned into applicable processes.
5. Establish and maintain a documented set of disciplined, data driven, and processes for administering all contractual efforts with an emphasis on cost-efficiency, schedule, performance, responsiveness, and consistently high-quality delivery.
6. Provide the results/status of the projects performed via the monthly PMO Coordination Meeting. (A014)
7. Contractors with elevated network/system access privileges must adhere to all Risk Management Framework rules of engagement as outlined in the annual Security Assessment Plan (SAP).
8. Contractors utilizing non-standard AFTOC accounts are required to be certified based on the guidance outlined in DOWI 8570.2A. Contractors must comply with all requirements to maintain the applicable certification.

The Contractor shall provide deliverables in a format mutually agreed upon by the Government and the Contractor. The following enumerated deliverables/due dates are minimum requirements. Additional deliverables will be identified at the Task Order level if applicable.

DELIVERABLE	DELIVERABLE TITLE/NAME	PWS PARA	DUE DATE	DELIVERY
A001	Accident/Incident Reports	6.11.5	Due by 1 Feb of year.	Contractor format provided to local safety office where contractors reside
A002	Agenda	2.7(5), 4.8.2, 6.2.2	5 working days prior to meeting	MS Word format, or other mutually agreed upon format between Government and Contractor
A003	Configuration Control Board	2.7	5 working days prior to meeting	MS Word format, or other mutually agreed upon format between Government and Contractor
A004	Configuration Management Plan	2.7(6)	As required, due NLT 30 calendar days after receipt of the government's comments.	MS Word format, or other mutually agreed upon format between Government and Contractor

A005	Documentation - Process Documentation	2.10(1), 2.10(2)	Bi-annually	MS Word format, or other mutually agreed upon format between the Government and Contractor, with supplemental materials as required
------	--	------------------	-------------	---

DRAFT

A006	Documentation Volume	2.10(4)	Annually and as required	MS Word format, or other mutually agreed upon format between Government and Contractor
A007	Fuel consumption	4.11(1)	Due Monthly	Posted to the AFTOC User environment
A008	Helpdesk Operations/End User Support	2.9(1)	as required	MS Word format, or other mutually agreed upon format between Government and Contractor
A009	Helpdesk Standard Operation Procedures manual	2.9(10)	Updated Annually	MS Word format, or other mutually agreed upon format between Government and Contractor
A010	Installation Energy Data	4.11(4)	Quarterly	Format as outlined per agreement documentation with the mission Partner
A011	Kickoff meeting agenda	6.2.2	NLT 3 days after contract award	Review and approval of COR, MS Word format, or other mutually agreed upon format between Government and Contractor
A012	Agenda and Meeting Minutes	2.7(3), 2.7(5), 2.8(1)(e), 2.8(2)(e), 4.8	Agenda - As required, and shall be coordinated with the Government PM and contractor. Meeting Minutes - NLT 3days after meeting	MS Word format, or other mutually agreed upon format between Government and Contractor such as Teams transcript
A013	Monthly Status/Cost Report	4.4	Due Monthly, NLT 15 calendar days after the end of the previous month.	MS Word format, or other mutually agreed upon format between Government and Contractor
A014	PMO Coordination Meeting	2.2.2, 4.1(2), 4.9, 4.13(6)	Due monthly, in coordination with the Government PM.	MS PowerPoint format, or other mutually agreed upon format between Government and Contractor
A015	Program Fiscal Year Cost Projection	4.6	Due 30 calendars prior to the end of the Governments fiscal year.	MS excel format, or other mutually agreed upon format between Government and Contractor

A016	Program Management Review (PMR)	2.9(1), 2.9(6), 4.7	As required, 4x a year at a mutually agreed upon scheduled time between the Government PM and contractor.	MS PowerPoint format, or other mutually agreed upon format between Government and Contractor
A017	Quality Control Plan	6.5.2	Due 30 days after contract award	MS Word format, or other mutually agreed upon format between Government and Contractor
A018	Quarterly data updates	4.1 (3)	Due 60 days after the prior fiscal quarter ends	Data updated in the staging universes for PMO testing
A019	Quarterly Deliverable	2.2, 2.2.1, 2.5(5), 2.5(6), 4.1(1), 4.10	Due 75 days after the prior fiscal quarter ends	End User dataset updated in all AFTOC applications (I.e.Business Obs, Tableau, end user data files as outlined in user agreements)
A020	Quarterly Product Updates	4.1(3), 4.1(4)	Due Quarterly, per calendar year	End User dataset updated in all AFTOC applications (I.e.Business Obs, Tableau, end user data files as outlined in user agreements)
A021	Scheduled Pre-release briefings and materials	4.1(4)	Due 78 days after the prior fiscal quarter ends	MS Word format, or other mutually agreed upon format between Government and Contractor
A022	Staffing Plan	4.12(5), 4.12(6), 6.10.2	Due upon contract award, annually and as required.	MS Word format, or other mutually agreed upon format between Government and Contractor
A023	STIG checklists	2.11(24)	Quarterly	MS Word format, or other mutually agreed upon format between Government and Contractor
A024	Supply consumption	4.11(2)	Due Monthly	End User dataset updated in all AFTOC applications (I.e.Business Obs, Tableau, end user data files as outlined in user agreements)
A025	Telework Agreements	6.1.3	Due 15 days after contract award, or after hiring.	Contractor Format
A026	Training and User Group Meeting	2.8(1)(e)	As required, obtain approval 7 days before scheduled training.	MS word, excel and PowerPoint format, or other mutually agreed upon format between Government and Contractor
A027	Transition-In Plan	4.12(3), 6.3	At Kickoff meeting	MS Word format, or other mutually agreed upon format between Government and Contractor

A028	Transition-out Plan	6.4	NLT 90 calendar days prior to contract expiration	MS Word format, or other mutually agreed upon format between Government and Contractor
A029	Trip Reports	6.9.5	As required, per trip	MS Word format, or other mutually agreed upon format between Government and Contractor
A030	User Account Maintenance	2.9(5)(d), 2.9.1(10)	Daily via email	Mutually agreed upon format between Government and Contractor
A031	User Group Meeting	2.8(2) (e)	On a yearly basis, obtain approval 60 days prior to meeting.	MS word, excel and PowerPoint format, or other mutually agreed upon format between Government and Contractor
A032	Weekly Deliverable	4.2, 4.3	Project status report, and weekly team meeting notes	MS Word format, or other mutually agreed upon format between Government and Contractor
A033	Cross Training Plan	2.1, 4.12(6)	Quarterly	MS word, excel and PowerPoint format, or other mutually agreed upon format between Government and Contractor
A034	Configuration Control Board	2.7	Quarterly as necessary	MS word, excel and PowerPoint format, or other mutually agreed upon format between Government and Contractor
A035	Usage reports	2.4.2, 2.9	Quarterly as necessary	MS word, excel and PowerPoint format, or other mutually agreed upon format between Government and Contractor

SECTION V

5.0 GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, MATERIAL, INFORMATION, OR SERVICES

5.1 Government Furnished Property, Equipment, Material, Information, or Services. The Government will not furnish property or services for this requirement.

5.2 Government Furnished Hardware and Software. The Government will provide access to servers and software associated with the AFTOC project via Virtual Private Network (VPN) or other government approved protocol. The contractor will provide all the PC hardware and software for the performance on this contract to support contractor personnel at contractor facilities or designated location(s).

5.3 Government Furnished Data/Support. The Government will furnish or provide access to the data identified in paragraph 2.2, entitled Government Documents/Data Systems, at the government facility.

5.4 Contractor Acquired Property. The contractor will not be required to acquire any property.

SECTION VI

6.0 GENERAL INFORMATION

6.1 Scheduling Concerns.

6.1.1 Duty Hours. The Contractor shall have access to Government facility five days per week, Monday through Friday, eight hours a day, except when the Government facility is closed due to local or national emergencies, administrative closings, or similar Government directed facility closings, unless otherwise approved. Contractor personnel are expected to conform to customer agency normal operating hours; however, the Contractor may be required access to Government facility outside of duty hours based on the customer agency's needs. As a baseline, Contractor personnel shall work 8 hours per day, 40 hours per week. Federal Holidays shall be observed by the Government in accordance with Office of Personnel Management policy.

6.1.2 Core Duty Hours and Base Shutdown/Inclement Weather. Core duty hours are 0800 - 1600, Monday through Friday (excluding federal holidays). The Contractor shall follow guidance of the installation containing their place of performance to determine reporting schedules whether due to a base closure or inclement weather. The website for guidance regarding status of performance for work to be performed in the National Capital Region (NCR) is <http://www.opm.gov/status/>.

6.1.3 Place of Performance. The Contractor shall be located at the Hill, AFB in Ogden, Utah to perform and accomplish tasks identified in this task order. An alternate duty location may be approved by the COR on a case-by-case basis.

6.1.4 Remote and Telework. The Contractor is expected to meet all contractual requirements while also ensuring that telework is utilized to the maximum extent practical. The Government does require face to face meetings, but the preponderance of the work is expected to take place at offsite locations. The contractor shall comply with all requirements to ensure remote access capability; specifically but not limited to, ensuring static IP addresses are created in accordance with RMF Whitelist policy requirements. Telework frequency and remote requirements are subject change, and will be conveyed to the Contractor via the PMO and COR. (A025)

6.1.5 Personnel Qualifications. No personnel less qualified than those described in the Awardee's proposal will be permitted on this TO unless approved by the CO in writing.

6.2 Kickoff Meeting/Orientation Meeting

6.2.1 The Contractor shall schedule and coordinate a Project kick-off Meeting no later than (NLT) five (5) calendar days after contract award at the location approved by the Government. The meeting will provide an introduction between the Contractor personnel and Government personnel who will be involved with the contract. The meeting will provide the opportunity to discuss technical, management, and logistic issues; travel authorization; communication process between Government and Contractor; and reporting procedures. At a minimum, the attendees shall include key Contractor personnel, AFDW/PK, SAF/FMC, AFCAA, key Government representatives, and the COR. The Contractor shall provide a Kick-Off Meeting Agenda that will

include, but not be limited to, the following:

- Introduction of personnel
- Overview of project tasks
- Review of organization (complexity)
- Schedule (shows major tasks, milestones, and deliverables; planned and actual start and completion dates for each)
- Communication Plan/lines of communication overview (between both Contractor and Government)
- Discussion of draft Program Management Plan (PMP)
- Travel notification and processes
- Government-furnished information (GFI)
- Security requirements (Building access, badges, Common Access Cards (CAC))
- Analytical Support Status Accreditation (ASSA) Documentation
- Invoice procedures
- Monthly meeting dates
- Reporting Requirements, e.g. Monthly Status Report (MSR)
- POCs
- Roles and Responsibilities
- Overview of incoming Transition Plan to include process, timeframes, and status
- Prioritization of Contractor activities
- Any initial deliverables
- Other logistic issues
- Quality Control Plan (QCP)
- Sensitivity and protection of information
- Additional issues of concern (Leave/back-up support)

6.2.2 The Contractor shall provide a draft copy of the agenda NLT 3 days after contract award for review and approval by the COR prior to finalizing. The Government will provide the Contractor with the number of participants for the kick-off meeting, and the Contractor shall provide sufficient copies of the presentation for all present. (A012)

6.2.3 The Kickoff Meeting location will be held virtually or another designated location and the date and time mutually agreed upon by both parties.

6.3 Transition-In Plan (A028)

6.3.1 The Contractor shall provide a Transition-In Plan at the Kickoff Meeting; the plan shall facilitate the accomplishment of a seamless transition from the incumbent Contractor (if applicable) and incoming Contractor. The Contractor shall identify how it will coordinate with the incumbent Contractor and Government personnel to transfer knowledge regarding the following:

- Project management processes
- Points of Contact
- Location of technical and project management documentation
- Status of ongoing technical initiatives
- Transition of key personnel
- Schedules and milestones
- Actions required by the Government

- Coordination of IT related programs, issues

DRAFT

6.3.2 The Contractor shall also establish and maintain effective communication with the incumbent Contractor and Government personnel for the period of the transition via weekly status meetings per the COR's direction.

6.3.3 Incumbent employees may be interviewed for possible employment by the incoming Contractor; however, the employees will have the first right of refusal.

6.4 Transition-Out Plan (A029)

6.4.1 The Contractor shall provide a Transition-Out Plan NLT than 90 calendar days prior to expiration of the contract and each option year. The plan shall facilitate the accomplishment of a seamless transition from the incumbent to an incoming Contractor/Government (as applicable). In addition, the Contractor will continue to accomplish all tasks as outlined in the contract during this period. The Contractor shall identify how it will coordinate with the incoming Contractor and Government personnel to transfer knowledge regarding the following:

- Project management processes
- Points of Contact
- Location of technical and project management documentation
- Status of ongoing technical initiatives
- Transition of key personnel
- Schedules and milestones
- Actions required by the Government
- Coordination of IT related programs, issues

6.4.2 The Contractor shall also establish and maintain effective communication with the incoming Contractor and Government personnel for the period of the transition via weekly status meetings.

6.4.3 Current employees under this contract may be interviewed for possible employment by a succeeding Contractor; however, the Contractor will have the first right of refusal. The current Contractor will release any employee who chooses to be employed by a succeeding Contractor. The current Contractor will assist by orienting assigned employees of the succeeding Contractor during the last 90 days of the period of this contract, if so directed by the CO. The Government shall make available to such employees existing Government Furnished Property listed under Section V of this PWS. Items that are not accountable, such as desks, chairs, telephones, and other normal office equipment and office supplies during the orientation period, will only be transferred to the incoming Contractor if items were solely purchased by the current Contractor's company.

6.5 Quality Control.

6.5.1. Quality Assurance. The Government shall rely on the Contractors' existing quality assurance system as the method to ensure that the requirements of the contract and performance thresholds are met; however, the Government reserves the right to monitor and evaluate the quality of services provided and compliance with the contract terms and conditions at any time.

6.5.2. Quality Control Plan (QCP). The Contractor shall develop and maintain an effective quality control program to ensure services are performed IAW this PWS, applicable laws and regulations, and best commercial practices. The Contractor shall develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services with special emphasis placed on those services listed in this PWS. The Contractor's quality control program is the means by which it assures itself that the work complies with the requirement of the contract. (A018)

6.6 Emergency Operations/Mission Essential

6.6.1. Continuation of Essential Contractor Services During Crisis. All services in this PWS HAVE NOT been defined or designated as essential services for performance during crisis IAW DFARs 252.237-7023, "Continuation of Essential Contractor Services."

6.7 System for Award Management (formerly CMRA)

6.7.1. The Contractor shall report ALL labor hours (including subcontractor labor hours) required for performance of services provided under this contract via the System for Award Management (SAM) data collection site. The Contractor is required to completely fill in all required data fields at <http://www.SAM.gov>. Reporting inputs shall be for the labor executed during the period of performance for each Government fiscal year (FY), which runs 1 October through 30 September. The UIC for AFDW is FF16M0. While inputs may be reported anytime during the FY, all data shall be reported not later than 31 October of each calendar year. The Contractor may direct questions to the System for Award Management help desk.

6.7.2. Subcontractor Input in SAM. Prime Contractors are responsible to ensure all subcontractor data is reported. Subcontractors will not be able to enter any data into SAM, but will enter their information into a Bulk Loader spreadsheet available from the SAM helpdesk. Subcontractor shall fill in columns A-C then return it to the SAM helpdesk after it's completed and a technician team will enter the information into SAM.

6.8 Security Instructions

6.8.1 Physical Security. The Contractor shall safeguard all Government property, documents and controlled forms provided for Contractor use and adhere to the Government property requirements contained in this contract. At the end of each workday, all Government facilities, equipment, and materials shall be secured by a Government POC. Contractors are not allowed to secure Government facilities, equipment, and materials.

6.8.2 Access Control. The Contractor shall establish and implement methods of ensuring that no building access instruments issued by the Government are lost, misplaced or used by unauthorized persons. Access codes shall not be shared with any person(s) outside the organization. The Contractor shall control access to all Government provided lock combinations to preclude unauthorized entry. The Contractor is not authorized to record lock combinations without written approval by the Government COR. Records with written combinations to

authorized secure storage containers, secure storage rooms, or certified vaults, shall be marked and safeguarded at the highest classification level as the classified material maintained inside the approved containers.

6.8.3 Pass and Identification Items. The Contractor shall ensure the pass and identification items required for contract performance are obtained for employees and non-government owned vehicles.

6.8.4 Retrieving Identification Media. The Contractor shall retrieve all identification media, including vehicle passes, from employees who depart for any reason before the contract expires.

6.8.5 Traffic Laws. The Contractor and its employees shall comply with base traffic regulations.

6.8.6 Weapons, Firearms, and Ammunition. Contractor employees are prohibited from possessing weapons, firearms, or ammunition, on themselves or within their Contractor-owned vehicle or privately-owned vehicle while on any military facility.

6.8.7 Communications Security (COMSEC). Contractors may require access to COMSEC information on Air Force installations. The Contractor shall not require a COMSEC account. Access shall be controlled by the sponsoring agency. Access to COMSEC material by personnel is restricted to US citizens holding final US Government clearances. Such information is not releasable to personnel holding only reciprocal clearances. If it is determined the Contractor is required to access COMSEC information, the necessary training information and courses shall be provided by the COR. The DD Form 254, if issued, shall give further instructions on safeguarding and managing COMSEC material.

6.8.8 Contractor Identification. All Contractor personnel shall wear the Air Force issued Common Access Card at all times when away from their immediate work area so as to distinguish themselves from Government employees. When conversing with Government personnel during business meetings, over the telephone or via electronic mail, Contractor personnel shall identify themselves as a contractor to avoid situations arising where sensitive topics might be better discussed solely between Government employees. Contractors shall identify themselves on any attendance sheet or any coordination documents they may review. Electronic mail signature blocks shall identify their company affiliation. Where practicable, contractors occupying collocated space with their government program customer should identify their workspace area with their name and company affiliation or as a minimum "Contractor" after name.

6.8.9 Drug, Tobacco, and Alcohol Use Policy. The consumption of alcoholic beverages or illegal drugs by contractor personnel, while on duty, is strictly forbidden. Contractor shall immediately remove any employee who is under the influence of alcohol or drugs.

6.9 Travel. The contractor shall attend PMR's and team meetings with travel as necessary. The contractor shall be willing to travel as needed for project purposes including but not limited to program support and maintenance activities. The contractor shall coordinate specific travel arrangements with the COR to obtain advance, written approval for the travel that may be

conducted. The contractor's request for travel shall be in writing and contain the traveler's name(s), dates, locations and estimated costs of the travel. The travel must be approved by the Contracting Officer or Contracting Officer's Representative in advance of any travel taking place. If any travel arrangements cause additional costs that exceed those previously negotiated, written approval by CO is required, prior to undertaking such travel. If authorized, travel will be reimbursed at actual direct cost IAW limitations set forth in FAR Part 31.205-46, Travel Costs. No in-direct costs or profit are allowed for travel, including G&A. The contractor shall travel using the lower cost mode transportation commensurate with the mission requirements. When necessary to use air travel, the contractor shall use economy class or similar accommodations to the extent they are available and commensurate with the mission requirements. Travel by clerical support personnel shall be approved in advance by the Contracting Officer. Below are the potential annual travel sites in support of AFTOC:

1. Hill AFB UT (Area)
2. Columbus, OH (Area)
3. JB Andrews MD (Area)
4. National Capital Region
5. Dayton, OH (Area)
6. Wright-Patterson AFB OH (Area)
7. Others as mission requires.

6.9.1 Local Travel. Local travel to attend meetings or events may be required at no cost to the Government. As defined in the Joint Travel Section 206. Travel within the commuting vicinity of the contractors work location is considered a cost of doing business and shall not be separately reimbursed.

6.9.2 CONUS Travel: Prior to travel, the Contractor shall coordinate with, and receive approval from, the COR at least 10 business days prior to trip.

6.9.3 OCONUS Travel: (e.g., to EUCOM and/or PACOM Area of Responsibility) Prior to travel, the Contractor shall coordinate with, and receive approval from, the COR at least 20 business days prior to trip. Theater Business Clearances shall be obtained and coordinated by the Contractor, as necessary, prior to travel.

6.9.4 Further guidance for Contractor travel can be found at:

<https://www.defensetravel.DOW.mil/site/faqctr.cfm>.

6.9.5 Trip Reports: Following each trip, the Contractor shall prepare and deliver Trip/After Action Reports to the COR IAW AFH 33-337. The trip report shall be completed in accordance with PMO guidance. (A030)

6.10 Employee Accountability & Turnover

6.10.1 List of Employees. The Contractor shall maintain a current listing of employees assigned under this contract and define who are considered Key Personnel. The list shall include the employee's name, functional role, certifications, and level of security clearance. The list shall be validated and signed by the company Facility Security Officer (FSO) and provided to the Contracting Officer, Program Manager, COR and Servicing Security Activity within 10

business days of contract award and each option year exercise. An updated listing shall be included as part of the Contractor Staffing plan and additionally shall be provided upon request. (A023)

6.10.3 Contractor professionalism. The Contractor shall:

- Present a professional appearance and maintain professional demeanor and conduct at all times.
- Conduct their work assignments IAW project schedules
- Function effectively and efficiently during extended periods of high pressure and stress.
- Function as an integral member of a team of highly trained professionals responsible for the safety and security of USAF personnel and resources.

6.11 Miscellaneous Paragraphs.

6.11.1 Freedom of Information Act (FOIA). All official Government records affected by this contract are subject to the provisions of the FOIA (5 U.S.C. 552/DOW 5400.7-R/AF Supplement). Any request received by the Contractor for access/release of information from these records to the public (including Government/Contractor employees acting as private citizens), whether oral or in writing, shall be immediately brought to the attention of the CO for forwarding to the SAF/FMC FOIA Manager to ensure proper processing and compliance with the Act.

6.11.2 Controlled Unclassified Information (CUI). All DOW CUI must be controlled until authorized for public release in accordance with DOW Instructions (DOWIs) 5230.09, 5230.29, and 5400.04, or DOW Manual (DOWM) 5400.07. These regulations set policy and procedures for the disclosure of records to the public and for marking, handling, transmitting, and safeguarding of CUI material.

6.11.3 Privacy Act. Work on this contract may require that personnel have access to information protected by the Privacy Act. Contractor personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a and applicable agency rules and regulations when handling such information.

6.11.4 Records. All records created and received by the Contractor in the performance of this contract shall be maintained and readily accessible. Records shall remain the property of the Government.

6.11.5 Safety Concerns. The Contractor is solely responsible for compliance with OSHA standards for the protection of their employees. The Government is not responsible for ensuring that Contractors comply with “personal” safety requirements that do not present the potential to damage Government resources. The contractor shall provide the government, on an annual basis, injury and illness rates for employees working onsite during the previous calendar year under this contract; specifically the Total Case Incidence Rate (TCIR) and Days Away, Restricted, or Transferred (DART) rates consistent with OSHA’s recordkeeping requirements. By 1 Feb of following year. (A001)

6.11.6 Project Policy. The Contractor shall comply with all industry standards. All work shall be done in accordance with all federal, local, and state laws and regulations.

6.11.7 Inherently Governmental Functions. The Contractor shall not perform inherently Governmental functions as defined in the Federal Acquisition Regulation (FAR) Subpart 7.5 in relation to this PWS.

6.11.8 Ethics. The Contractor shall not employ any person who is an employee of the US Government if employing that person would create a conflict of interest. Additionally, the Contractor shall not employ any person who is an employee of the Department of the Air Force, either military or civilian, unless such person seeks and receives approval according to DOWD 5500-7, Joint Ethics Regulation.

6.11.9 Professional Appearance of Workspace. The Contractor shall keep workspace areas neat and orderly and avoid conditions leading to safety violations.

6.11.10 Non-Personal Services. The Government shall not supervise or task Contractor employees in any manner that generates actions of the nature of personal services, or that creates the perception of personal services. It is the responsibility of the Contractor to manage its employees directly and to guard against any actions that are of the nature of personal services or give the perception of personal services to the Government or to Government personnel. If the Contractor feels that any actions constitute, or are perceived to constitute personal services, it is the Contractor's responsibility to notify the CO immediately. Non-personal Contractor services shall not be used to perform work of a policy/decision making or management nature.

SECTION VII

APPENDIX 1

1.0 DEFINITIONS, ABBREVIATIONS, AND ACRONYMS

Contracting Officer (CO). The duly appointed Government agent authorized to award or administer contracts. The contracting officer is the only person authorized to contractually obligate the Government.

Defective Service. A service output that does not meet the standard of performance specified in the contract for that service.

Government Furnished Property (GFP). Facilities, equipment, tools, supplies, parts, or any other items furnished for the concessionaire's use by the Government. A full list, if applicable, is in Section V.

Performance Threshold. The minimum performance level of a performance objective required by the Government.

2.0 ACRONYMS

ADT.....	Accounting Data Table
AF CIO.....	Air Force Chief Information Officer
AFTOC.....	Air Force Total Ownership Cost
AFCAA	Air Force Cost Analysis Agency
AFDS.....	Air Force Data Service
AFIPPS.....	Air Force Integrated Personnel & Pay System
AFLMA.....	Air Force Logistics Management Agency
AFNIC.....	Air Force Network Integration Center
AIS	Automatic Information System
ALC.....	Air Logistics Center
ALIS.....	Autonomic Logistics Information System
APDS.....	Advanced Personnel Data System
ATO.....	Authority to Operate
BLADE.....	Basing & Logistics Analytic Data Environment
BQ	USAF Standard Base Level General Accounting and Finance System
C4I.....	Command, Control, Communications, Computers and Intelligence
CA	Contract Administrator
C&A	Certification and Accreditation
CAM.....	Central Asset Management System
CAMS	Core Automated Maintenance System
CAPE.....	Cost Assessment and Program Evaluation
CAPRS	Cost Accounting and Production Reporting System
CAS.....	Combat Ammunition System
CAIG	Cost Analysis Improvement Group
CC	Cost Center

CCB.....	Configuration Control Board
CEMS.....	Comprehensive Engine Management System
CFR.....	Code Federal Regulation
CIR.....	Capital Investment Report
CM.....	Configuration Management
CO.....	Contracting Officer
COR.....	Contracting Officer Representative
COARS.....	Command On-Line Accounting and Reporting System
CON.....	Certificate of Net worthiness
CPAS.....	Central Procurement Accounting System
CPFH.....	Cost Per Flying Hour
CTO.....	Certificate to Operate
DAFSC.....	Duty Air Force Specialty Code
DCD.....	DFAS Corporate Database
DEAMS.....	Defense Enterprise Accounting and Management System
DICD.....	Distribution Interface Control Document
DJMS.....	Defense Joint Military Pay System
DOW.....	Department of War
EBS.....	Enterprise Business System (Fuel)
ECSS.....	Expeditionary Combat Support System
EDT.....	Engine Data Table
EEIC.....	Element of Expense/Investment Code
ERP.....	Enterprise Resource Planning
EVAMOSC.....	Enterprise Visibility and Management of Operation Support Cost
EVM.....	Earned Value Management
FAC.....	Functional Account Code
FAR.....	Federal Acquisition Regulation
FAS.....	Fuels Automated System
FC/FD.....	Functional Commander/Functional Director
FED LOG.....	Federal Logistics Data
FES.....	Fuels Automated System Enterprise System
FIRST.....	Financial Information Resource System
FISMA.....	Federal Information Security Management Act
FSDM.....	Force Structure Data Management
FTP.....	File Transfer Protocol
FYDP.....	Future Years Defense Program
GAFS-R.....	General Accounting and Finance System – Rehost
GFE.....	Government Furnished Equipment
GFI.....	Government Furnished Information
GR.....	Government Representative
GSA.....	General Services Administration
GSD.....	General Support Division
HAF.....	Headquarters Air Force
IA.....	Information Assurance
IAW.....	In Accordance With
ICBM.....	Intercontinental Ballistic Missile

ICD.....	Interface Control Document
ID	Identification
IDECS	Integrated Budget Documentations & Execution System
IMDS.....	Integrated Maintenance Data System
IPT.....	Integrated Product Team
IRA.....	Interface Requirements Agreement
IS	Information System
JCARD.....	Joint Cost Analysis Research and Database
JAMMS.....	Joint Ammunition Management Standard System
JON	Job Order Number
JTR.....	Joint Travel Regulations
MAJCOM.....	Major Command
MDS	Mission Design Series
MDT.....	Maintenance Data Table
MOA	Memorandum Of Agreement
MOU	Memorandum Of Understanding
MSD	Material Support Division
NIPRNET.....	Non-classified Internet Protocol Router Network
NLT.....	No Later Than
NSN.....	National Stock Number
OAC	Operating Agency Code
OBAN	Operating Budget Account Number
OSHA.....	Occupational Safety and Health Act
O&M.....	Operations and Maintenance
OMB.....	Office of Management and Budget
O&S.....	Operating and Support
OSD.....	Office of Secretary of War
PB.....	President's Budget
PBES	Program Budget Enterprise Service
PBSA.....	Performance Based Service Acquisition
PDS	Program Data System
PDMSS.....	Program Depot Maintenance Scheduling System
PEC	Program Element Code
PM.....	Program Manager
PMO	Program Management Office
POA&M.....	Plan of Action & Milestones
PPI.....	Past Performance Information
QA.....	Quality Assurance
QAPC	Quality Assurance Program Coordinator
QASP.....	Quality Assurance Surveillance Plan
QC	Quality Control
QCP.....	Quality Control Plan
RC	Responsibility Center
RDT&E	Research Development Test and Evaluation
REMIS	Reliability and Maintainability Information System
RM&D.....	Reliability, Maintainability, and Deployability

RMF	Risk Management Framework
SBSS	Standard Base Supply System
SDS	Service Delivery Summary
SDT	Supply Data Table
SIPRNET.....	Secret Internet Protocol Router Network
SOW	Statement of Work
TDY	Temporary Duty
TIM	Technical Interchange Meeting
TOC.....	Total Ownership Cost
TWCF.....	Transportation Working Capital Fund
USAF.....	United States Air Force
UGM	User's Group Meeting
VTC.....	Video Teleconference
WBS.....	Work Breakdown Structure
WUC	Work Unit Code
WWW	World Wide Web

Appendix B: Workload Data**FTE = 1,920 Hours**

Labor Category	PWS Tasks	FTE	Minimum Experience	KSAs	Clearance	Key Personnel
Project Manager	2.0, 3.0,4.0 & 6.0	.5	10 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Program Manger	2.0, 3.0,4.0 & 6.0	.5	10 Years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Data Scientist I	2.0, 3.0,4.0 & 6.0	1.0	Minium 3 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		No
Data Scientist III	2.0, 3.0,4.0 & 6.0	3.0	Minium 5 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Data Scientist IV	2.0, 3.0,4.0 & 6.0	2.0	Minium 5-7 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Database Admin IV	2.0, 3.0,4.0 & 6.0	1.0	Minium 5-7 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Database Admin V	2.0, 3.0,4.0 & 6.0	1.0	10 Years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Software Engineer Tech Specialist	2.0, 3.0,4.0 & 6.0	1.0	Minium 5-7 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to coordinating PWS task		Yes
Software Engineer	2.0, 3.0,4.0 & 6.0	1.5	Minium 5-7 years	KSAs in 2.0, 3.0, 4.0, & 6.0 as applicable to		Yes

				coordinating PWS task		
TOTAL		11.5				

DRAFT