

STATEMENT OF WORK (SOW)
USS JOHN L CANLEY VESTDAVIT CONTROLLER
NAVSUP FLEET LOGISTICS CENTER PUGET SOUND

1.0 Objective

To provide USS JOHN L. CANLEY (ESB-6) with OEM Service Technician repairs for the ship's VESTDAVIT Controllers.

2.0 Scope

The Contractor shall be responsible to repair and certify the controllers. MSC will coordinate shipments to and from the VESTDAVIT Repair Facility. Upon completion of repairs VESTDAVIT will notify Military Sealift Command controllers are ready for shipment.

2.1. MSC N4 will ship the controllers from MSC Warehouse to VESTDAVIT Repair Facility upon contract award.

2.2. VESTDAVIT upon contract award will ship the controllers to VESTDAVIT repair Facility.

2.3. VESTDAVIT OEM Repair Technicians will test and troubleshoot the source of failures for each controller

2.4. VESTDAVIT will provide Condition found reports to MSCREP.

2.5. VESTDAVIT OEM Repair Technicians will repair, test, and certify the controllers.

2.6. VESTDAVIT will provide electronic copy of certificates for controllers prior to informing MSC of completion of repairs.

2.7. MSC N4 will coordinate pick-up of the repaired controllers from the VESTDAVIT Facility to the MSC Singapore Warehouse.

3.0 Delivery Location

All items shall be packaged IAW packaging and marking instructions in the solicitation/award for pick up by Military Sealift Command.

3.1. Government Furnished Equipment/ Materials/ Services:

MODEL NUMBER	DESCRIPTION	UOI	QTY
0001	Repair Cost Estimate - Inspection of terminal / radio control for ESB-6 Controller ID: ID50030 + D55278/55279	EA	2
FREIGHT	FREIGHT – To be Handled by MSC	TOTAL	1

4.0 Delivery Date

All items shall be delivered no later than 30 April 2026

5.0 Technical Point-of Contact (POC)

Bradley Thompson

Tel: +1 (757) 528-3511

Email: Bradley.g.thompson.civ@us.navy.mil