

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE 1 OF 6 PAGES	
2. AMENDMENT/MODIFICATION NUMBER 0002		3. EFFECTIVE DATE 12 Mar 2026		4. REQUISITION/PURCHASE REQUISITION NUMBER See Continuation Sheet		5. PROJECT NUMBER (If applicable)	
6. ISSUED BY NAVSUP FLT LOG CTR YOKOSUKA PSC 473 BOX 11, FPO AP 96349-1500 FPO, AP 96349-1500 UNITED STATES Kumi Matsumoto, Email: kumi.matsumoto.ln@us.navy.mil Telephone: 816-243-6804		CODE N62649		7. ADMINISTERED BY (If other than Item 6) SCD: PAS:		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				☒ (X)		9A. AMENDMENT OF SOLICITATION NUMBER N6264926RA035	
				☒ (X)		9B. DATED (SEE ITEM 11) 10 Mar 2026	
				☐		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				☐		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Section G - Contract Administration Data

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Peter Jommel S. Arrieta	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 12 Mar 2026
(Signature of person authorized to sign)			

Previous edition unusable

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): The purpose of this solicitation amendment 0002 is as follows:

1. To revise POP date from "25 MAY 2026 thru 12 AUG 2026" to "25 MAY 2026 thru 13 AUG 2026".
 2. To add Four (4) TGIs; 38KA212314-A01, 38KA212316-A01, 38KA212317-A01, 38KA213605-A01.
 3. To revise Section A 2, Section F, and Section J.
 4. To change Growth CLIN Percentage from 14.01% to 13.86 % in Section B CLIN 0002
 5. To provide TGIs and references for additional TGIs and revised Price Proposal Form.
- All other information remains unchanged.

Section A - Solicitation/Contract Form

The following changes have been made:

Miscellaneous text in this section has been modified to:

MASTER AGREEMENT FOR THE REPAIR AND ALTERATION OF VESSELS (MARAV): In the event the successful offeror possesses a Master Agreement for Repair and Alteration of Vessels (MARAV) with the U.S. Navy in the form of either a Master Ship Repair Agreement (MSRA) or an Agreement for Boat Repair (ABR), award for this requirement will be made in the form of a firm fixed price job order under the applicable agreement and all of the terms and conditions of the offer's existing MARAV will apply. MSRA/ABR Number:

_____ Firms who do not possess an active U.S MSRA/ABR as a Prime Contractor are ineligible for award. Non MSRA /ABR holders may request an application for an MSRA or an ABR certification by requesting an application package from: flcy_msra_abr_group@us.navy.mil. Please note that the MSRA/ABR Certification process may require a year to complete. This solicitation is intended only for sources duly authorized to operate and do business in Japan as prescribed by DFARS 252.225-7042.1.

REQUIREMENT: NAVSUP Fleet Logistics Center Yokosuka (NAVSUP FLCY) has a new requirement in support of the USS MILIUS (DDG-69). The repair and maintenance package of work items are included as Attachment (I) Work Specification(s) for TGIs.2. PERIOD OF PERFORMANCE: From 25 MAY 2026 to 13 AUG 2026.3. PLACE OF PERFORMANCE: Commander, Fleet Activities Yokosuka (CFAY) Naval Base.4. OFFER: Offerors must provide all information required by this solicitation no later than 09 APR 2026 at 10:00 AM Japan Standard Time (JST).5. WORK ITEM INFORMATION: Access to the work specification package listed in Section J as Attachment (I) may only be accessed through DoD SAFE. DoD SAFE is a secure U.S. Government repository which enables the sharing of large files and requires outside users to receive a drop-off request from the U.S. Government. Therefore, any offeror intending to provide a proposal to this solicitation shall request access by sending an email to: kumi.matsumoto.ln@us.navy.mil, peterjommel.s.arrieta.ln@us.navy.mil by 25 MAR 2026 10:00 am JST. Once the U.S. Government receives the offeror's access request, the U.S. Government will provide the offeror with a link and instructions to retrieve Attachment (I). Offerors shall note that access is only available for 14 days once sent.

Section B - Supplies or Services & Prices or Costs

The following CLIN(s) / SLIN(s) / ELIN(s) were modified:

0002

INFORMATION	FROM	TO
Description	Growth Reservation associated with CLIN 0001. This growth CLIN amount represents 14.01 percent of the total proposed cost for CLIN 0001.	Growth Reservation associated with CLIN 0001. This growth CLIN amount represents 13.86 percent of the total proposed cost for CLIN 0001.

Section F - Deliveries or Performance

The delivery information for the following CLIN(s) / SLIN(s) / ELIN(s) were modified:

0001

INFORMATION	FROM	TO
Period of Performance	25 May 2026 to 12 Aug 2026	25 May 2026 to 13 Aug 2026

Place of Performance - N62758 - SRF AND JPMC YOKOSUKA

INFORMATION	FROM	TO
Delivery	Delivery Period PeriodStart = 25 May 2026. PeriodEnd = 12 Aug 2026.	Delivery Period PeriodStart = 25 May 2026. PeriodEnd = 13 Aug 2026.

0002

INFORMATION	FROM	TO
Period of Performance	25 May 2026 to 12 Aug 2026	25 May 2026 to 13 Aug 2026

Place of Performance - N62758 - SRF AND JPMC YOKOSUKA

INFORMATION	FROM	TO
Delivery	Delivery Period PeriodStart = 25 May 2026. PeriodEnd = 12 Aug 2026.	Delivery Period PeriodStart = 25 May 2026. PeriodEnd = 13 Aug 2026.

Miscellaneous text in this section has been modified to:

F-1.0 Time of Performance: The Government has established execution dates for the following milestones and key events as outlined below:

Contractor Work Start Date: 25 MAY 2026

Contractor Work Completion Date: 13 AUG 2026

The Contractor shall accomplish the work for each TGI in accordance with the Period of Performance (POP) - MIL 6J1 SIA POP list provided as an attachment in Section J. A POP extension will only be issued if the POP for any individual TGI exceeds the Contractor Work Completion Date listed above.

F-2.0 Place of Performance: The performance of all work set forth in SECTION B shall be accomplished aboard the vessel at Commander, Fleet Activities Yokosuka (CFAY) Naval Base.

Section J - List of Attachments

Miscellaneous text in this section has been modified to:

Attachment (I) Work Specification(s) for Twenty-nine (29) TGIs

38KA212307-A01 F/O - REPLACE VCHT PIPING IN 3-97-02-L

38KA212307-T01 SEWAGE SYS (T & OP) - KTR

38KA212309-A02 F/O - INSTALL AND REMOVE SCAFFOLDING TO/FROM 02-186-0-Q FOR SRF-JRMC WORK

38KA212310-A02 F/O - INSTALL AND REMOVE SCAFFOLDING TO/FROM 02-242-0-Q FOR SRF-JRMC WORK

38KA212311-A01 F/O - REPLACE FWD VCHT DISCHARGE PIPING IN 4-110-0-E

38KA212311-T01 SEWAGE SYS (T & OP) - KTR

38KA212314-A01 F/O - PRESERVE STRUCTURAL MEMBER IN 4-110-1-L

38KA212316-A01 F/O - PRESERVE SHELL PLATING AND DECK PLATING IN 4-442-0-E

38KA212317-A01 F/O - PRESERVE BILGE AND STRINGER IN VCHT ROOM NO. ONE

38KA213605-A01 F/O - INSTALL AND REMOVE SCAFFOLDING TO/FROM REPAIR WORK AREA OF SCUPPER MOUNT

38KA215001-A01 F/O - PSV BHD PLTG & HIGH HAT, MAIN DECK & 01LVL WEA, FR 370 - 395, PORT & STBD

38KA245601-A01 F/O - PROVIDE AIT SUPPORT WORK FOR RESERFACE AS-3851/SPY-1D ANT ARRAY

38KA251406-A02 F/O - INSTL & RMV SCAFFOLDING TO/FROM AUX NO. 2 & MAIN DECK FR 222 - 228, PORT

38KA252301-A01 F/O - INSTL & RMV SCAFFOLDING TO/FROM 01 LVL FR 142-150 STBD FOR SRF-JRMC WORK

38KA259301-A01 F/O - ACCOMPLISH CHEMICAL CLEANING OF VCHT PIPING THROUGHOUT THE SHIP

38KA259301-T01 SEWAGE SYS (T & OP), CHEM FLUSH - KTR

38KA264301-A01 F/O - REPLACE AFT VCHT PIPING IN 3-310-2-L AND 3-319-0-Q

38KA264301-T01 SEWAGE SYS (T & OP) - KTR

38KA264402-A01 F/O - ACCOMPLISH REPLACEMENT OF VCHT PIPING IN 3-338-6-L

38KA264402-T01 SEWAGE SYS (T & OP) - KTR

38KA265401-A01 F/O - REPLACE VCHT PIPING IN 1-126-0-C

38KA265401-T01 SEWAGE SYS (T & OP) - KTR

38KA286303-A01 F/O - PROVIDE KTR SERVICE WORK FOR TEMPORARY UTILITY SERVICE

38KA286501-A01 F/O - INSTALL AND REMOVE SCAFFOLDING TO/FROM VARIOUS LOCATION FOR S/F WORK

38KA286502-A01 F/O - PROVIDE FY-26 SIA CRANE, CRANE RGNG, AND RGNG SVCE FOR SHIP'S FORCE WORK

38KAA54109-A01 (C3) F/O - ACCOMPLISH REPLACEMENT OF FUEL OIL PIPING IN 4-174-0-E

38KAA54109-T01 FUEL TRANSFER SYS (T & OP) - KTR

38KAA54109-T02 TUBE OIL FILL, TRANSFER, & PURIFICATION SYS (T & OP) - KTR

38KAA54109-T03 MAIN AND SECONDARY DRAINAGE SYS (T & OP) - AT SEA - KTR

Period of Performance MIL 6J1 SIA POP list

SRF Reference:

Drawings

Test Procedure (TP)

Planning Memorandum (PM)

Attachment (II) Proposal Breakdown Form rev1 (Contractor Response Required)

Attachment (III) Request for Information Sheet

Attachment (IV) Government Furnished Property (GFP-GFM listings)

Attachment (V) Source of Repair Instruction

Attachment (VI) Warranty Tracking Information

Attachment (VII) Quality Assurance Surveillance Plan (QASP)

Attachment (VIII) Contracts Data Sheet