

PERFORMANCE WORK STATEMENT
FOR
PRODUCT MANAGER FIRE SUPPORT SYSTEMS SUPPORT SERVICES
AND
PRODUCT MANAGER ORGANIC PRECISION FIRES



PROGRAM MANAGER GROUND WEAPONS SYSTEMS
MARINE CORPS SYSTEMS COMMAND
QUANTICO, VIRGINIA

Revision	Date	Summary of and Reason for Change
1	Initial Release	

TABLE OF CONTENTS

1.0 Background	1
2.0 Scope	3
3.0 General Information	3
4.0 Requirements	5
5.0 Travel	17
6.0 Other Direct Costs.....	18
7.0 Contractor Furnished Equipment.....	18
8.0 Contractor Facility	18
9.0 Performance Management and Quality Assurance	18

This page is intentionally left blank

1.0 Background

Both Product Manager (PdM) Fire Support Systems (FSS) and PdM Organic Precision Fires (OPF) are within Marine Corps System Command's (MCSC) Ground Weapon Systems (GWS) Program Manager, which equips the United States Marine Corps (USMC) with indirect-fire weapon systems, targeting systems, fire control, radars, acoustic sensors, and artillery survey equipment. PdM FSS is currently divided into four (4) teams: Artillery & Supporting Equipment (A&SE), Fire Direction & Naval Fires Command and Control (FD&NFC2), Fire Support Coordination (FSC), and M777A2. PdM OPF consists of OPF-Light (OPF-L) and OPF-Medium (OPF-M).

1.1 A&SE

The A&SE team supports the development, procurement and sustainment of survey and meteorological capabilities by resourcing current and future fires support and target acquisition capabilities. The A&SE consists of two (2) teams, the Fire Support Modification Line (FSML) and the Family of Target Acquisition Systems (FTAS).

1.1.1 The FSML team supports the development, procurement, and sustainment of the fires support capabilities which consist of eight (8) distinct end items that encompass the equipment required to support survey and meteorological requirements for accurate predicted fires within the field artillery regiment. These end items include the Location Azimuth Determining System (LADS) which is replacing the Improved Position Azimuth Determining System – Global Positioning Satellite, LADS Maintainer Kit, Marine Artillery Survey Set, Modeled Meteorological Information Manager, Global Positioning System-Survey, Pilot Balloon, Aiming Circle, and the Sensor Computer. FSML provides the Marine Air Ground Task Force (MAGTF) with the capability to provide accurate ballistic indirect fires and counterfires. FSML is critical for providing accurate indirect artillery fire in support of maneuver elements to satisfy the suppression mission essential task.

1.1.2 The FTAS team supports development, procurement and sustainment of target acquisition capabilities. FTAS encompasses the equipment required to support target acquisition within the target acquisition platoon and is resident in the headquarters battery of each artillery regiment. FTAS provides the MAGTF with the capability to locate, identify and attack enemy indirect fire weapons systems, observe and direct friendly artillery fire. FTAS consists of the AN/TPQ-46B Firefinder Radar currently in disposal, the AN/TPQ-54(V)1 Lightweight Counter Mortar Radar Mobile (LCMR), and the Ground Counter Fire Sensor. FTAS is critical in the execution of counterfire and integration of target acquisition information. FTAS also provides artillery firing units with the ability to conduct artillery registration and other friendly fire missions.

1.2 FD&NFC2

The FD&NFC2 team manages two (2) distinct but inter-related projects, the Mobile Command Vehicle (MCV), a hardware (HW) intensive effort, and the Advanced Field Artillery Tactical Data System (AFATDS), which is a software (SW) intensive effort. The Integrated Product Team (IPT) also integrates with a variety of stakeholders for Fires Command and Control (C2) modernization.

1.2.1 The MCV is an integration effort aimed at combining a proven shelter (S-788), Program of Record (PoR) HW Environmental Control Unit (ECU), Radio Equipment, Fires C2 systems), and a Joint Light Tactical Vehicle – Utility (JLTV) to provide USMC Fire Support units with a mounted Fires C2 capability. The MCV operational employment will be similar to legacy shelters, thereby eliminating the need for modifications to unit Tables of Organization (T/O), additional personnel allocation, or the creation of a new Military Occupation Specialty. Additionally, Medium Missile Batteries will utilize the MCV as a mobile Fires C2 platform to meet the Navy-Marine Corps Expeditionary Ship Interdiction System's (NMESIS) Section Fires C2 requirements.

1.2.2 The AFATDS is a Fires C2 SW platform developed by the United States (U.S.) Army Program Executive Office Command, Control, Communications and Networks, which is the primary automated fire support C2 system currently fielded by the U.S. Army, USMC, and coalition partners. The SW, fielded by the USMC on a dedicated laptop, integrates all supporting arms assets within the MAGTF to include artillery, rockets and missiles, naval gunfire, fixed and rotary wing aviation, mortars, and any emerging capabilities such as NMESIS. It can be used in a standalone configuration or installed on various mobile fire support platforms, including the MCV.

1.3 FSC

The FSC portfolio consists of the AN/PSQ-45 Handheld Video Data Link (HH-VDL), Target Handoff System version 2 (THSv2) and the Family of Laser Designator Range Finders (FoLDRS).

1.3.1 The AN/PSQ-45 HH-VDL, part of the Remote Video Viewing Terminal program, is undergoing a modernization effort with sustainment planned through Fiscal Year (FY) 2032. This initiative includes a HW (HW) technology refresh in FY2030 to address obsolescence and agile development of its Government-owned SW for future full-motion video capabilities. To ensure seamless interoperability, the HH-VDL's SW updates are synchronized with the annual schedule for the THSv2.

1.3.2 The THSv2 is in sustainment and will have completed HW and SW refreshes in FY2026 to support operational integration required for Ground C2, Air Platforms. Ongoing sustainment will require biennial HW refreshes and annual SW refreshes to support Digitally Aided Close Air Support (DACAS) and Digitally Aided Fires Support (DAFS) efforts. This effort will include collaboration with Marine Corps Tactical Systems Support Activity (MCTSSA) and other Government agencies to support testing activities. The Contractor will provide the Technical, Engineering, and Logistics Support for THSv2 to be sustained until the end of the system lifecycle. THSv2 is expected to be replaced in FY2030 by the Target Handoff System version 3.

1.3.3 The FoLDRs team encompasses the Next Generation Handheld Targeting System (NGHTS), designated as an Acquisition Category IV(T) program, and the sustainment of several legacy systems. These legacy systems include the Portable Lightweight Designator Rangefinder -

Laser Target Designator (LTD), Enhanced Joint Terminal Attack Controller LTD, Joint Terminal Attack Controller LTD, and Thermal Laser Spot Imager. Northrup Gruman is the Original Equipment Manager for NGHTS. NGHTS is expected to reach Initial Operational Capability in the fourth quarter of FY2027 (4QFY2027) and Full Operational Capability (FOC) expected in 4QFY2031. The legacy systems will be sustained until NGHTS achieves FOC.

1.4 M777A2

The M777A2 program is currently in the Operations and Support phase of the acquisition lifecycle with ongoing modernization efforts to keep the system operational. The M777A2 program utilizes a hybrid organic/Contractor sustainment strategy which focuses on operational readiness utilizing a Performance Based Life Cycle Sustainment contract with BAE Systems. The focus of the effort is to continue to modernize and sustain the fleet of towed howitzers while maintaining operational readiness in a farcically constrained environment.

1.5 OPF-L

The OPF-L program provides Squad to Platoon echelons of the Fleet Marine Force (FMF) with organic, loitering, beyond the line-of-sight precision strike capability. This system will be employed beyond the range of direct fire weapons, while minimizing collateral damage and exposure to direct and indirect fires to enemies. A fielding decision is expected in 3QFY2026.

1.6 OPF-M

The OPF-M system will provide battalion-sized units with a mobile, loitering munition capability. It is designed to deliver anti-armor and anti-material effects out to the maximum range of the unit's organic reconnaissance, surveillance, and target acquisition platforms in degraded weather conditions, cloud ceilings, and target obscuration.

2.0 Scope

Each team has project management responsibilities for several projects. This effort provides program management support, systems engineering support, life cycle logistics, and on-site system subject matter expertise (SME) for fielded systems within both PdM FSS and PdM OPF portfolios through all phases of the acquisition life cycle. This contract's period of performance is one (1) base year with four (4) one-year options.

To support this task, the Contractor will collect and provide specified information, conduct specified tailored analyses and structure reviews of Government and Prime System Contractor data, develop and maintain specified acquisition management tools and data bases, and facilitate the development and completion of specified acquisition documents, briefings and reports. The outcome of this effort will be the timely delivery of quality deliverables to support the PM GWS mission.

3.0 General Information

3.1 Place of Performance

The primary place of performance is the Contactor's facility. The Government will provide up to four (4) seats at Marine Corps Combat Development Command (MCCDC), MCB Quantico, Virginia (VA); hot seats will be available for program support at Marine Corps Systems Command, MCB Quantico, VA; and up to six (6) seats at Marine Corps Base Albany, Georgia. The word "seat" is defined as a workspace with desk and chair located in a Government facility. The Contractor shall provide a computer to its employees seated in Government spaces in accordance with (IAW) standard Marine Corps Enterprise Network Access requirements. Contractor personnel requiring Marine Corps Enterprise Network (MCEN) access to perform their duties shall obtain a Common Access Card (CAC).

3.2 Hours of Work

Contractors shall be available during core hours (0900-1500) Monday through Friday except U.S. Federal Holidays or when the Government closes its facilities due to contingencies, inclement weather, administrative closings, or similar Government directed facility closings.

3.3 Non-personal services

This will be a non-personal services contract to provide program management, systems engineering, and life-cycle logistics support services for PdM FSS and PdM OPF. The Government will neither supervise Contractor employees nor control the method by which the Contractor performs the required tasks. The Contractor shall avoid any actions that might constitute or give impressions of personal services as defined in FAR 37.104. If the Contractor believes that any actions constitute or are perceivably personal services, it shall notify the Contracting Officer immediately.

3.4 Infrastructure and Tools

The Contractor shall maintain its own IT infrastructure for managing these requirements (e.g., document library, databases, web site) throughout the period of performance. While executing this contract, The Contractor shall be knowledgeable and proficient in using all tools necessary for performing all tasks in this Performance Work Statement (PWS).

3.5 Organizational Conflict of Interest

Contractor and subcontractor personnel performing work under this contract may receive, have access to or participate in the development of proprietary or source selection information (e.g., cost or pricing information, budget information or analyses, specifications or work statements, etc.) or perform evaluation services which may create a current or subsequent Organizational Conflict of Interests (OCI) as defined in FAR Subpart 9.5. The Contractor shall notify the Contracting Officer immediately whenever it becomes aware that such access or participation may result in any actual or potential OCI and shall promptly submit a plan to the Contracting Officer to avoid or mitigate any such OCI. The Contractor's mitigation plan will be determined to be acceptable solely at the discretion of the Contracting Officer and in the event the

Contracting Officer unilaterally determines that any such OCI cannot be satisfactorily avoided or mitigated, the Contracting Officer may affect other remedies as he or she deems necessary, including prohibiting the Contractor from participation in subsequent contracted requirements which may be affected by the OCI.

4.0 Requirements

The Contractor shall perform the work described in Sections 4.1 – 4.7 and submit the deliverables defined within the identified the Contract Data Requirements List (CDRL) cited within this PWS. The Contractor shall be accountable for ensuring all sub-Contractors are compliant with the terms and conditions of this contract.

4.1 Program Management Support

The Contractor shall establish and maintain program management practices throughout the life of this contract. The Contractor shall plan and monitor the execution of all program tasks and shall maintain regular communications to keep the Government apprised of all program issues and status.

4.1.1 Program Planning, Control, and Reporting: The Contractor shall provide a monthly report which will include travel conducted, monthly accomplishments, a current organizational chart for each team, and the status of current and pending task book or financial transactions. At a minimum this report shall contain a summary of scope, current and projected expenditures, and planned versus projected period of performance. The Contractor shall assist the Program Office in conducting a 100 percent (%) inventory annually, referencing the inventory data captured in the Program Office's Accountable Property System of Record (APSR). The Contractor shall deliver a Monthly Status Report to the Government IAW CDRL XXX.

- CDRL XXXX, Contractor's Progress, Status and Management Report – Monthly Status Report

4.1.2 Acquisition and Requirements Support: The Contractor shall provide acquisition planning and requirements support across various locations and Government teams.

4.1.2.1 Support at MCCDC, Quantico, VA: The Contractor shall provide on-site support to Capabilities Development & Integration (CD&I), Marine Corps Combat Development Command (MCCDC), Quantico, VA. The on-site support will have up to (4) seats within CD&I office spaces to execute 100% of assigned support duties. One of these seats require to have in depth knowledge of mortar systems to support M777A2 requirements. The other(s) would require exepereince working with FSS systems and/or OPF. Working within Government IPTs, the Contractor shall document USMC materiel requirements, draft subsequent documentation for Government review and approval, support periodic validation and adjustment of Approved Acquisition Objectives within the Total Force Structure Management Systems (TFSMS), and draft Program Objective Memorandum (POM) funding initiatives for Government review and

approval. The Contractor may also be required to draft Capability Development Documents and work with Government representatives throughout the Joint Capabilities Integration and Development System process. The Government will provide templates as necessary. The Contractor shall also support POM budget development, budget exhibit reviews, identifying capabilities, TFSMS reports, and solutions development to ensure Marine Corps operating forces have necessary warfighting capabilities.

4.1.2.2 Support at Contractor Facility and/or Marine Corps Systems Command (MCSC), Quantico, VA: The Contractor shall provide acquisition planning support within the IPTs. Within the IPT framework, develop and update program briefs by the Government's template. During quarterly In Process Reviews, Program Management Reviews, weekly IPT meetings, System Engineering Technical Reviews (SETRs), professional forums, and Working Group (WG) meetings in support of the requirement; The Contractor shall attend these meetings, compile comments and action items, and draft minutes for Government approval. The Contractor shall maintain and upload meeting minutes on the PdM FSS and PdM OPF SharePoint sites and/or Microsoft Teams annotating tasks and action items, track and remind personnel with actions, and ensure the task tracker is updated after each meeting. The Contractor shall develop and update program acquisition documentation for Government review and acceptance. Contractor's deliverables shall comply with Department of Defense Instruction (DODI) 5000.02, Secretary of the Navy Instruction 5000.2, and the MCSC Acquisition Guide (MAG). Program acquisition documentation includes, but not limited to, Acquisition Strategy/Acquisition Plan formats, Acquisition Program Baseline (APB), Annual Program Management Plan (PMP) updates (estimated quantity 12). (Expect up to 10 new documents and 10 document updates per year).

4.1.2.3 FD&NFC2 at Ft Sill, Oklahoma (OK) and Aberdeen, Maryland (MD): The Contractor shall provide technical support for AFATDS FoS to include AFATDS and other digital Fires C2 system(s). Support AFATDS SW development activities at with the Army requirements office in Ft Sill, OK, and the Army program office in Aberdeen, MD. The Contractor shall provide onsite support using the required skills and specialized knowledge of the operation, technical processes, and maintenance requirements of systems, networks, and advanced operational techniques so the user can most effectively utilize the equipment's capabilities. The Contractor shall support the continual development of AFATDS and its interoperability with other USMC fire control, fire support, and communications systems.

4.1.3 Integrated Master Schedule (IMS) Management: The Contractor shall develop, integrate, coordinate, maintain, and status activities related to the IMS for the programs within PdM FSS and PdM OPF. The Contractor shall be responsible for the integration of all IMSs (where applicable) into the program IMS and then establish and maintain an electronic schedule baseline IAW each Program's Integrated schedule. For all project/program IMS, the Contractor shall develop, maintain, and deliver a Schedule Risk Assessment, a critical path and analysis, and schedule metrics.

4.1.4 Technical Editing: The Contractor will review, edit and format documents to support the PdM FSS and PdM OPF Program Management Officer (PMO). These documents include but are not limited to acquisition documentation, letters of appreciation, memo for the records, and general correspondent letters. The Contractor will use the latest Naval Correspondence Manual and Marine Corps Order 5216.20.

4.2 Systems Engineering Support

The Contractor shall interface with PdM FSS and PdM OPF engineers and other technical professionals daily to assist the Government in creating, editing, formatting, publishing, and archiving a variety of engineering documents and briefing material. The Contractor shall conduct final quality assurance checks for all engineering documents and briefing material prior to Government release. The Contractor shall facilitate and support Technical Interchange Meetings, Design Reviews, IPTs, and Working Integrated Product Teams (WIPTs) as well updating the IMS.

4.2.1 Systems Engineering Support Documents: The Contractor shall draft, for Government review, systems engineering documentation in support of program milestones and other program events in support of PdM FSS and PdM OPF. Documents include Technology Development Strategies, Systems Engineering Plans , Test and Evaluation Master Plans , Configuration Management Plans, Performance Specifications , Requirement Traceability Matrices , Program Environmental Safety and Health Evaluation , Environmental Safety Occupational Hazard Analysis , Technical Data Packages and Drawings, and Systems Engineering Technical Review documentation. It is expected that the Contractor shall develop approximately five (5) new documents per quarter IAW CDRL XXXX and update approximately five (5) documents per quarter. Each document could range from three to 25 pages.

CDRL XXXX: Systems Engineering Support Documents

4.2.2 Systems Engineering and Technical Reviews: The Contractor shall support all Systems Engineering and Technical Reviews (SETR) and events. The Government expects that there will be approximately six (6) SETRs per quarter. The Contractor shall prepare briefs, take meeting minutes, prepare Summary Reports, Close Out memos, Request for Action Matrices, Technical Review Action Plans, and assist in preparing Technical Review Data Package for all SETR events. The Contractor shall be familiar with the MCSC technical review management tool “CM PRO” and shall be able to use the tool for PdM FSS and PdM OPF programs.

4.2.3 SW Engineering, Integration, and Development: The Contractor will serve as the lead integrator and SW developer for both the THSv2 and HH-VDL systems. The Contractor must have the ability to update SW, facilitate end user commercial mobile device security and modernization, conduct integration testing both at the Contractor’s location and at other Government locations (e.g. MCTSSA, Camp Pendleton, CA and Naval Air Warfare Center Weapons Division - Weapons Division, China Lake, CA). The Contractor shall provide support to PM GWS cybersecurity representatives in performing the

conduct of HW and SW scans annually on programs requiring Annual Security Review and Authority To Operate . The Contractor shall support the development and execution of any necessary mitigations revealed by the scans. SW development of Android Tactical Assault Kit (TAK) Fires, Joint Analysis Data Evaluation System (JADES), Fires Simulator, and Joint Analog & Digital Video Player (JADVP) will be tested within Sprint cycles, at a frequency agreed to with the Government, to validate product improvements and identification of bugs dependent on funding and tasking. The number of tests will vary by the improvements being funded but it is estimated that no fewer than 48 tests supporting Sprints. For all SW development efforts, the Contractor will ensure the code is obfuscated prior to Government acceptance. Additionally, the Contractor will perform preliminary checks (e.g., smoke test) on third party SW applications that are candidates for integration into the TAK Fires, JADES, Fires Simulator, or JADVP products.

4.3 Configuration and Data Management

4.3.1 Configuration Control: The Contractor shall establish and maintain configuration control of both the FSS and OPF product baselines. The Contractor shall establish and maintain liaison with Government agencies; ensure that the baselines are updated and maintained; review all Trouble Incident Reports , Test Reports (TRs), and Change Control Documents (CCDs) (including Engineering Change Proposals (ECPs), Request for Deviations , and Specification Change Notices) assigned for review and recommendation by both the PdM FSS and PdM OPF PMO Configuration Control Board (CCB). The Contractor shall consolidate all comments to TRs and CCDs and provide them to the CCB. The Contractor shall administer the CCB to include scheduling CCB meetings, managing and coordinating both the PdM FSS and PdM OPF Functional Configuration Audit, and participate in the CCB as a voting member. The Contractor shall deliver this technical data IAW CDRL XXXX (CCB Agenda) and CDRL XXXX (CCB Minutes).

4.3.2 Configuration Management (CM): The Contractor shall provide CM Services to both PdM FSS and PdM OPF. These services shall include the administration of the Government approved CM process by which a request for change to the products is submitted, reviewed, and approved or disapproved; verifying that new documents entered into the library as Configuration items have been approved by the CCB, and that only approved document changes have been incorporated into all controlled documents; verifying that approved changes have been incorporated into drawings originated by and under control of the PMO; assisting in the conduct of Functional Configuration Audits and Physical Configuration Audits of established baselines prior to their release; and drafting CM Plans, Configuration Item Lists, Standard Operating Procedures and policies governing the execution of management for all configuration items and SW baselines within the program portfolio. When the Contractor is supporting a test event, the Contractor shall develop a process for pre-test “checklists” that document any changes or modifications to SW and HW baselines.

CDRL XXXX, Conference Agenda – CCB Meeting Agenda
CDRL XXXX, Conference Minutes – CCB Meeting Minutes

4.4 Test and Evaluation (T&E) Support

All projected tests and events are depicted in Attachment 1. All events are updated within the team's monthly meetings and individual team meetings. The duration of the event does not account for travel time.

4.4.1 The Contractor shall participate in Technical Working Groups and Engineering IPT meetings, technical and program reviews, test planning meetings, test readiness reviews and technology demonstrations to evaluate Test & Evaluation (T&E) information. Planning meetings shall be identified in the Integrated Master Schedules (IMS); the Government will notify the Contractor of pending engineering meetings. These meetings will include the Bold Quest capability demonstration meetings such as pre-event planning meetings and Bold Quest Consolidated Working Group (CWG) meetings. The Contractor shall document and deliver Conference Minutes IAW CDRL XXXX.

CDRL XXXX, Conference Minutes

4.4.2 Engineering Test Documentation

4.4.2.1 The Contractor shall provide recommended Developmental Test/Operational Test (DT/OT) engineering, logistics, security, and data management and analysis requirements IAW CDRL XXXX. This extends to Integration Verification Events and SW Qualification Testing resulting in Government acceptance of products.

4.4.2.2 The Contractor shall deliver completed Test Site Power Diagrams, Test Site Network Diagrams, Event Personnel Rosters, Computer Use Agreements, Classified Material Control & Custody Forms and Communication Security (COMSEC) Control & Custody Forms in accordance with CDRL XXXX (Event Test Plan).

4.4.2.3 The Contractor shall provide test engineering analysis services for the system under test. These services shall include:

- Development and validation of test procedures for assessment and reporting.
- Development of test architecture and test diagrams of systems under test to include integration and operation of Modeling and Simulation (M&S) SW and HW.
- Development of required documentation for the planning, testing, and reporting of systems under test.
- Identification of potential risks to systems under test.
- Recommendations to mitigate risks to schedule and cost.

4.4.2.4 The Contractor shall develop, review, and evaluate engineering and test documentation, policies, schedules, and procedures in and deliver reports IAW CDRL XXXX.

CDRL XXXX, Test Plan - Event Test Plan

CDRL XXXX, Test Procedure - Event Test Procedures

CDRL XXXX, Test/Inspection Report - Event Test Report

4.4.3 Test Engineering Analysis

The Contractor shall provide test engineering analysis services for demonstrations of proposed components that offer increased system capability. These services shall include:

- Execute pre-planned product improvements testing efforts for existing SW applications and future SW and HW market research.
- Review, comment, develop and update SW release verification documents in support of monthly sprint releases and quarterly integration verification events.
- Support Systems Engineering and requirements data calls and working groups.
- Development and validation of test procedures for demonstration, assessment, and reporting.
- Development of test architecture and test diagrams for the component to be demonstrated to include integration and operation of M&S SW and HW.
- Development and delivery of required documentation for the planning, testing, and reporting of the demonstration.
- Identification of potential risks of integrating the component into the program of record.

CDRL XXXX, Test/Inspection Report - Event Test Report

4.4.4 Reliability, Availability & Maintainability (RAM) Data Collection and Analysis

The Contractor shall perform RAM data collection, engineering, and analysis. The Contractor shall perform RAM analysis on all Product Change Requests identified by the Anomaly Review Board and include the analysis results in applicable test reports. The Contractor shall provide services in the development of RAM documentation including RAM Rationale, RAM Program Plan, RAM Estimates, RAM Data Collection Forms, and Reports (CDRL XXXX). Additionally, the Contractor shall provide services for the development of RAM metrics, identify the data required to perform metric analysis and calculations, and develop and deliver a plan which includes the schedule of events for collecting and analyzing RAM data IAW CDRL XXXX (RAM Test Plan) and CDRL XXXX (Test Report). RAM engineering metrics reporting shall include the following metrics:

- MTBF – Mean Time Between Failure
- MTBCF – Mean Time Between Critical Failure
- MTBM – Mean Time Between Maintenance
- MTTF – Mean Time To Failure
- MTBR – Mean Time Between Repair
- MTBOMF – Mean Time Between Operational Mission Failure

The Contractor shall deliver copies of RAM data, to include corrective and preventive maintenance records and operational component and system times for the Manpower, Personnel and Training efforts (CDRL XXXX).

CDRL XXXX, Test Plan - RAM Test Plan
CDRL XXXX, Test/Inspection Report - Event Test Report

4.4.5 Technical Reports

The Contractor shall provide data analysis on a specific subject item and submit a technical report on the analysis. The Government will provide an official request for data analysis that will include the specific analysis requested and the required timeline for submission. Once the Contractor receives the official request from the Government, the Contractor shall develop a schedule that includes the Plan of Actions and Milestones up through delivery date for review and approval by the Government. The reports shall be delivered as technical reports, white papers, and/or briefing packages. The Contractor shall deliver this technical data IAW CDRL XXXX - Engineering Studies.

CDRL XXX, Technical Report-Studies/Services - Engineering Studies

4.5 Integrated Logistics and Sustainment

The Contractor shall provide full-spectrum integrated logistics, fielding, and sustainment support for the PdM FSS and PdM OPF portfolios.

4.5.1 Life Cycle Logistics Support: The Contractor shall assist each project logistician with development, coordination, maintenance, and reporting on activities related to Life Cycle Sustainment Planning and Management. Tasks associated with the Total Life Cycle Support shall include:

- Supporting the preparation and conduct of project Independent Logistics Assessments (ILA) and Program Office Logistics Reviews, many of which may occur at the same time for the various programs.
- Analyzing lifecycle cost estimates for the 12 Integrated Product Support elements.
- Supporting the teams Supportability IPTs, working groups and weekly meetings as well as meeting minutes.
- Provide Trip reports as required.
- Assisting in maintaining ILA Documentation.
- Author and develop logistics documents, Integrated Master Plans and IMSs.

4.5.2 Sustainment Support-Albany, GA: The Contractor shall provide technical experience and assist the Government Equipment Specialist in cataloguing and the provisioning of parts for the entire PdM FSS and PdM OPF portfolio. The Contractor shall access applicable federal logistics websites:

- General Logistics SW support sites
- Product Data Reporting and Evaluation Program(PDREP)
- Federal Logistics Data on Mobile Media

- Information Handling Services Haystack Gold
- Defense Acquisition University
- Technical Publications Website
- Defense Technical Information Center
- Federal Logistics Website Resource (LogTool)
- Army Aviation and Missile Research, Development, and Engineering Center
- Safe Access File Exchange
- Database for Military Standards and Specifications
- MarineNet
- Marine Interactive Computer-Aided Provisioning System (US Navy/US Marine Corps)
- Vital Information Portal for Enterprise Resources
- Account Management and Management Provisioning System
- Web Federal Logistics Information Service
- USMC Mainframe Terminal Emulation Client (part of 3270); Item Apps (part of 3270)
- Provisioning Data (SS-10) (part of 3270); INFO PAC (part of 3270)
- Technical Data Management System (part of 3270); ROSCO (part of 3270)
- Federal Mall
- ECP CMPPro Enterprise Logistics Virtual Integrated Support
- Defense Automatic Addressing System Center Inquiry System
- Defense Information Systems Agency Multi-Host Internet Access Portal
- Joint Engineering Data Information and Control System
- Enterprise Product Lifecycle Management System
- Global Combat Support System Marine Corps

The Contractor while working with the Government Equipment Specialist will respond to and research Fleet Trouble calls on both the East and West coasts, including requests for support from FMF, the Defense Logistics Agency, Marine Corps Logistics Command, and Blount Island Command. The Contractor shall conduct document and data management; prepare informational briefings; and perform PDREP action point responsibilities to review, research, and recommend solutions to the Product Quality Deficiency Reports.

4.5.3 Manpower Personnel & Training

The Contractor shall conduct Manpower Personnel and Training (MP&T) analyses for specified programs in accordance with the MCSC Manpower, Personnel, and Training Requirements Analysis Guide. The Contractor shall draft, review, revise, and update MP&T plans and related documents for Government review and approval. This task shall be IAW CDRL XXXX.

The Contractor shall conduct New Equipment Training (NET), student evaluation, and sustainment training to Marine Corps personnel both in Okinawa and Hawaii, at Major Subordinate Commands, and at Reserve units. The Contractor shall update instructor guides, student outlines and program of instructions, lesson plans, student assessments, test material, and attendance rosters IAW NAVMC 1553.1A, Systems Approach to Training and Education.

4.5.3.1 NET Support: The Contractor shall provide support during events by providing properly licensed drivers and assistant drivers to load, unload, drive and transport Government-owned tactical vehicles, limited to JLTV and High Mobility Multipurpose Wheeled Vehicles.

4.5.3.2 The Contractor shall provide a SW and a HW SME(s) for NET, tech refresh delta training, support deliveries, and Joint Limited Technical Inspections. The Contractor may be required to travel on short notice to support NET, test events, and fielding evolutions. Additionally, shall perform troubleshooting HW and SW problems, make and/or coordinate repairs, maintain the approved SW baseline, and recommend courses of action for repair and maintenance of the PdM FSS and PdM OPF HW and SW products. The Contractor shall monitor the status of all systems used to execute NET, test, fielding events, install SW, and report the status to the PMO.

Additionally, the Contractor shall have the ability to perform the following:

- Analyze and deliver technical assistance in failure diagnosis.
- Analyze organizational and field level maintenance.
- Perform system troubleshooting.
- Analyze HW and SW systems and troubleshooting.
- Analyze and troubleshoot organizational maintenance discrepancies through major component removal or replacement.
- Provide technical guidance for maintenance personnel engaged in repairs.
- Analyze Government approved engineering changes and retrofits to serialized fielded/deployed systems.
- Provide services during training exercises and training for deployment to OCONUS contingencies.
- Research and analyze all warranty repair issues after being contacted by the unit's Warranty Coordinator to determine warranty applicability.
- Provide guidance in the installation of SL-3.
- Provide input to the monthly status report listing all systems and units assisted, services provided, and actions taken by the Contractor.
- The Contractor shall provide acquisition support within the FSS and OPF portfolio.

4.5.4 Technical Publications: The Contractor shall develop and edit Stock Lists, Technical Manuals (TMs), Technical Instruction , Modification Instructions , and Supply Instructions for Government review IAW CDRL XXXX. The Contractor shall maintain an electronic file of such documents on SharePoint. The Government expects that there will be approximately XX products per year per team.

4.5.5 The Contractor will serve as the Tier 3 help desk/ Field Service Representatives (FSR) for THSv2 and HH-VDL. The FSRs will additionally support various testing and training events to include Weapons and Tactics Instructor (WTI) Course, TOP GUN, Deploying Group Systems Integration Testing , NET, and tech refresh Delta Training events. The Contractor will also assist with the updates to the digital TMs and training packages, as well as providing SME

support for technical meetings. The Government anticipates the FSRs will be locally located on both the east coast and west coast, living withing local travel requirements to Camp Lejeune, NC and Camp Pendleton, CA.

4.6 FD&NFC2 Field Support and System Sustainment Onsite Representatives:

The Contractor shall provide operational, doctrinal employment, and Joint interoperability SME support at facilities located with 14th Marine Regiment, Dallas, Texas (TX); 10th Marine Regiment, Camp Lejeune, North Carolina (NC); 11th Marine Regiment, Camp Pendleton, California (CA); and Camp Courtney/Camp Hansen (III Marine Expeditionary Force (MEF)), Okinawa, Japan. These personnel will work with their respective Regiments and MEFs and will provide quarterly SITREPs to the program office related to MEF activities and operational challenges related to Fires C2 (e.g., units Training, Exercise, and Employment Plans, collections of unit situational reports, etc.). This support shall include the following technical responsibilities and activities:

4.6.1 System Upgrades: The Contractor shall provide operational, doctrinal employment, and Joint interoperability SME regarding Joint/Marine Air Ground Task Force Fire Support doctrine. SME analysis in C2, air support, surface fires, and information operations will inform planned system upgrades and publication reviews for the FD&NFC2 systems.

4.6.2 Digital Operability Requirements: The Contractor shall assess digital interoperability requirements associated with legacy and new C2 and fire support related equipment. The Contractor shall provide operational and doctrinal analysis to the operating forces and training commands to meet new equipment and SW fielding requirements.

4.6.3 SW Release and Training support: The Contractor shall provide the FD&NFC2 IPT with setup of required equipment and communications architectures to develop and validate training materials and provide for digital interoperability associated with fielded fire and fire support-related equipment.

This includes NET per the program's fielding plan. The Contractor, IAW, the PMO provided fielding schedule, shall conduct NET/Mobile Training Team (MTT) support to operational forces. This NET/MTT shall conduct refresher training, tailored unit training, "just-in-time" training, or exercise support training. The Contractor shall provide "delta net" to units being equipped with technical refresh systems. The NET/MTT is responsible for the development and maintenance of training materials as related to the currently fielded FD&NFC2 systems. The Contractor shall provide the unit hard and/or soft copies of the training materials. The Contractor shall provide a trip report at the end of each training event. The trip report shall include, at a minimum, a class roster, student critique sheets, and any changes made to the instructional materials during conduct of training.

4.6.4 ECP Implementation: The Contractor shall provide analysis, and facilitate implementation of, planned ECPs to FD&NFC2 systems and support the continual development and upgrade of FD&NFC2 SW. Analysis shall include providing written assessments on training material validations; assessments with recommendations for implementing planned ECPs; HW replacement suggestions and strategies; reviewing SW development product backlogs;

reviewing SW code and testing new features; and assisting with the delivery and installation of upgrades to FMF units. The Contractor will serve as both the HW and SW configuration manager, as well as develop ECPs to sustain both systems.

4.6.5 Technology Assessments: The Contractor shall conduct assessments of emerging technologies based on research, technical interchanges and other sources, and provide recommendations on the timing and appropriateness of integration of new and improved capabilities into the PMO developed application and the impact to interoperability to ensure correct interface with other programs.

4.6.6 System Network Support: The Contractor shall provide system network support to FD&NFC2 systems' configuration and site integration onto Tactical Networks and Local Area Network/Wide Area Network that support FD&NFC2 systems. Additionally, the Contractor shall provide readiness-focused Systems Administration support.

4.6.7 System Operation and Processes: The Contractor shall provide expert system operators for FD&NFC2 systems. The Contractor shall support the setup of MAGTF and Joint Fires C2 system networks and communication architecture applicable to FD&NFC2 systems. Provide doctrinal and practical user functionality analysis within the entire MAGTF structure and as a component within a Joint Force. The Contractor shall support FD&NFC2 with SW/HW integration into MAGTF and Joint experimentation events. The Contractor shall provide Draft Analysis and Feedback Reports for TMs, Technical Bulletins, and Operator Manuals for FD&NFC2 systems. The Contractor shall assist the unit in implementing advanced technical processes and analytical techniques; provide optimization of equipment and network resources; advise the equipment user on how to tailor their systems to support unique reporting and operational requirements and assist operators and maintainers in diagnosing and correcting maintenance deficiencies. The Contractor shall be responsible for providing the following:

- Installing system upgrades or new SW releases.
- Utilization of built-in diagnostics tools.
- File management and achieving operational data.
- Maintaining configuration baselines.
- Perform routine maintenance and support activities.
- Support acceptance inspections and testing.

Experience: At least eight (8) years of hands-on experience with AFATDS FoS communication architecture, Marine Corps artillery fire support systems, and Joint artillery Fires C2 systems, to include the following areas: Operational Requirements, System network support, Tactical Fire Support operations, Digital Fire Mission Planning, and Training.

4.7 Government Furnished Property (GFP) Management

The Government will provide GFP for the performance of this contract. The Contractor shall follow all applicable guidance and requirements for the proper use, storage, transportation, care and accountability of GFP. The Contractor shall have an acceptable property management

system as defined in FAR 52.245-1 and Defense Federal Acquisition Regulation Supplement 252.245-7003. Attachment 2 depicts GFP that will be issued to the Contractor.

4.7.1 The Contractor shall manage, control, use, preserve, protect, repair, and maintain GFP within its possession. The Contractor shall initiate and maintain the processes, systems, procedures, records, and methodologies necessary for effective control of GFP.

4.7.2 The Contractor shall conduct a monthly inventory of all PdM FSS and PdM OPF GFP assets in their possession to support quarterly reporting requirements within the DoD. The Contractor shall be responsible for receipt, accountability, security, storage, and reporting requirements under those processes for the GFP provided. GFP consists mostly of information technology and field support equipment that has been properly inspected, inventoried, reported and stored as per DoDI 4161.02: Accountability and Management of Government Contract Property.

4.7.3 The Contractor shall inspect all inventory received, identify and report status to include any discrepancies or deficiencies to the Government in accordance with CDRL XXXX. The Contractor shall be responsible for ensuring Contractor personnel who transport any equipment in commercial vehicles are properly licensed and insured according to state laws and regulations. The Contractor shall report a status of all GFP to include a full accounting of all GFP in possession, any issues, maintenance and repair actions monthly and submit in accordance with CDRL XXXX.

During the period of performance, the Contractor shall disclose, in writing to the Contracting Officer's Representative (COR) and Contracting Officer, within seven (7) business days, any significant changes to their property management system.

CDRL XXXX, Contractor's Progress, Status and Management Report – Monthly Status Report

4.7.4 Shipping and Receiving Services

The Contractor shall provide shipping and receiving services and coordination for Government and Contractor equipment prior to, and after tests, demonstration, and training events. The Contractor shall have personnel with Technical Transportation of Hazardous Materials Management (HAZMAT) certification or equivalent; possess a COMSEC account for the shipping and receiving of COMSEC materials; and be familiar with the complexities of shipment of equipment to Marines in foreign nations both on Marine bases and assigned to other U.S. entities. The Contractor shall conduct inventories and reporting of systems under test, training, and systems being fielded ensuring any unserviceable or missing items are clearly identified and reported to the Government in accordance with CDRL XXXX.

CDRL XXXX, Contractor's Progress, Status and Management Report – Monthly Status Report

5.0 Travel

The Contractor shall be required to travel in performance of this contract. The numbers of trips and types of personnel traveling shall be limited to the minimum required to accomplish work requirements and shall be coordinated with the COR. All travel shall be pre-approved by the COR.

The tentative travel requirements are depicted in Attachment 1.

5.1 Travel Information

Local travel to or within the Quantico local commuting area as defined in Marine Corps Base Order 7220.1C is not reimbursable. The Contractor shall only travel on a reimbursable basis after Contracting Officer or COR advance approval. Contiguous United States (CONUS) and Outside Contiguous United States (OCONUS) travel are reimbursable IAW FAR 31.205-46 and within the fund limitations specified in the contract. The estimated travel required under this effort is defined in the following paragraphs.

Before travel, the Contractor shall prepare a travel request for Contracting Officer Representative (COR)/Assistant Contracting Officer Representative (ACOR) approval 14 days in advance of CONUS travel and 45 days in advance for OCONUS travel.

If traveling OCONUS alone, the Contractor shall maintain communications with the Government Team Lead or Project Officer.

Travel will be on a cost reimbursement basis in strict accordance with the task order and Federal Acquisition Regulation Part 31.205-46 Travel Costs, and the Joint Travel Regulation (JTR), Volume 2, DoD Civilian Personnel (Appendix A) for authorized and allowable travel expenses incurred while traveling on official Government business. Contractor personnel shall familiarize themselves with the JTR's permissible, reimbursable expenditures before authorized travel. Travel expenses include transportation, lodging per diem and incidentals such as airline baggage fees and parking. Some lodging establishments provide upgraded conveniences travelers may desire, such as room upgrades and amenities. These conveniences are unessential and therefore not reimbursable. Travel allowances are for official Government business only. Personal leisure travel expenses are not reimbursable. Excess costs, circuitous routes, luxury accommodation, unnecessary delays, and unnecessary services and other similar expenses in the performance of official Government business are not reimbursable. Except as set forth in Section 6.0 below, the Government will only reimburse the Contractor for economy/coach-class transportation (e.g. not first class or business class). When Contractor personnel are traveling alone, the Government will only reimburse compact cars for rental car transportation. The Government will only reimburse economy lot parking. The Government will not reimburse the Contractor for valet parking. The Government will reimburse reasonable dry-cleaning expenses incurred for travel that requires lodging for more than five (5) consecutive working days. Upon request by the Contracting Officer or COR, the Contractor shall submit receipts for all expenses within five (5) days of the request. The Contractor shall make receipts available upon Government request for review at any time during performance of the contract.

The Contractor may in advance request COR approval for other than economy/coach-class accommodation due to medical reasons only if a competent medical authority certifies a need due to medical disability or special circumstances. The Contractor may in advance request COR advance approval for larger rental vehicles to accommodate three (3) or more Contractor personnel traveling at the same time to the same location.

6.0 Other Direct Costs (ODC)

During execution of this PWS the Government anticipates the Contractor will incur ODCs to support various events, such as print materials, binders, and shipping, which may be required to perform tasks under the contract. All ODCs, along with the estimated costs and expected timeline for procurement and delivery, must be approved by the COR. The Contractor shall submit, in writing, a complete list of any requested ODCs, to include a cost estimate, and identification of the specific event(s) for the ODCs, to the COR prior to purchase. The Contractor will not be reimbursed for any items procured by the Contractor without prior approval. ODCs should be the minimum amount necessary to successfully support the identified events.

Laptops, cellular equipment/services, and other items of convenience are not reimbursable as ODCs.

7.0 Contractor Furnished Equipment

The Contractor shall provide the following IT Equipment and shall ensure the equipment is maintained, serviceable and functional throughout the period of performance of the contract: Laptop computer for each employee, Air Card or MIFI for Contractor personnel when meeting aboard base. (*) (**) Adobe Professional or equivalent Microsoft (MS) Office Suite (2010 or 2013) to include MS Project (2010 or 2013) (**)

* Contractor personnel are not authorized to connect corporate computers to Government internet or intranet.

** Quantity will be at The Contractor's discretion to support multiple events or personnel.

*** Contractor personnel involved with scheduling or EVM will require Microsoft Project.

8.0 Contractor Facility

The Contractor shall provide meeting room(s) at the Contractor's facility no more than 15 miles from MCB-Quantico to support Government meetings as needed, such as in-progress reviews and IPT meetings. Estimated participation at these events is 25 individuals. These rooms shall facilitate network calling, internet access to accommodate at least ten individual ports, telephone conferencing, and audio/video projection capability.

9.0 Performance Management and Quality Assurance

9.1 Quality Control

The Contractor shall develop and maintain an effective quality control program (QCP) to ensure it performs services in accordance with this PWS and the entire task order. The Contractor shall develop and implement procedures to identify and prevent defective services. The Government will accept the finalized QCP at the time of award. The Contracting Officer may notify The Contractor of required modifications to the plan during the period of performance. In cases where the Contracting Officer requires a QCP modification, The Contractor shall coordinate its modifications with the Contracting Officer before seeking final acceptance. The Contractor shall provide any modifications to the program during the period of performance to the Contracting Officer for review no later than ten working days before the date the change would take effect. The QCP is subject to Government approval. The Government may find the QCP "unacceptable" whenever The Contractors procedures do not accomplish quality control objectives. The Contractor shall revise the QCP within ten working days from receipt of notice that the QCP is "unacceptable."

9.2 Quality Assurance

The Government shall evaluate the Contractor's performance under this contract IAW the Quality Assurance Surveillance Plan (QASP). This plan is primarily focused on what the Government must do to ensure that the Contractor has performed IAW the performance standards. It defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable defect rate(s). All deliverables will be inspected for content, completeness, accuracy, and conformance to contract requirements by the Government. This will include inspecting nonconforming or unjustified markings of data delivered to the Government for acceptance as specified in the contract. The QASP is one (1) tool the Government uses to ensure Contractor compliance to the terms and conditions of the contract.

Attachment 1 – Travel

Team	Event Name	Duration (days)	Location	Base Trip QTY/FTE QTY)	Option 1	Option 2	Option 3	Option 4
A&SE FTAS	LCMR WG	2	Tobyhanna, PA	3/3	3/3	3/3	3/3	3/3
A&SE FTAS	SPARTN WG	2	Tupelo, MS	3/3	3/3	3/3	3/3	3/3
A&SE FTAS	LCMR NET	5	Ft. Sill, OK				5/3	

A&SE FTAS	LCMR NET	5	Camp Pendleton, CA				5/3	
A&SE FTAS	LCMR NET	5	Camp Lejeune, NC				5/3	
A&SE FTAS	LCMR NET	5	Okinawa					5/3
A&SE FTAS	LCMR NET	5	Ft. Worth, TX					5/3
A&SE FSML	LADS WG	2	Picatinny, NJ	2/2	2/2	2/2	1/1	
FSC	Bold Quest CWG	3	Suffolk, VA	4/2	4/2	4/2	4/2	4/2
FSC	Bold Quest Exercise	28	Various	1/2	1/2	1/2	1/2	1/2
FSC	RIMPAC/Island Maurader	12	Hawaii	1/2		1/2		1/2
FSC	ATAK Offsite	3	Arlington, VA	1/2	1/2	1/2	1/2	1/2
FSC	TOPGUN	5	Fallon, NV	2/1	2/1	2/1	2/1	2/1
FSC	WTI	12	Yuma, AZ	2/1	2/1	2/1	2/1	2/1
FSC	THSv2/HH-VDL Combined IVE	5	Camp Pendleton, CA	4/6	4/6	4/6	4/6	4/6
FSC	THSv2/HH-VDL Combined SQT	5	Camp Pendleton, CA	1/6	1/6	1/6	1/6	1/6
FSC	DACAS/DAFS Coordinated Implementation WG	3	Suffolk, VA	2/2	2/2	2/2	2/2	2/2
FSC	Quarterly THSv2/HH- VDL/DACAS SME WG	3	Various (currently in normally in Huntsville)	4/6	4/6	4/6	4/6	4/6
FSC	THSv2/HH-VDL Tech Refresh	8	Okinawa		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	MCB HI		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	Camp Pendleton, CA		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	Twentynine Palms, CA		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	Virginia Beach, VA		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	10	Camp Lejeune, NC		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	W. Palm Beach, FL		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	San Antonio, TX		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	San Bruno, CA		1/4		1/4	

FSC	THSv2/HH-VDL Tech Refresh	3	Tacoma, WA		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	Ft Devins, MA		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	Ft Worth, TX		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh	3	Mobile, AL		1/4		1/4	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	8	Okinawa		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	5	MCB HI		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	Twentynine Palms, CA		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	Virginia Beach, VA		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	W. Palm Beach, FL		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	San Antonio, TX		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	San Bruno, CA		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	Tacoma, WA		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	Ft Devins, MA		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	Ft Worth, TX		1/2		1/2	
FSC	THSv2/HH-VDL Tech Refresh Delta Training	3	Mobile, AL		1/2		1/2	
FD&NFC2	MCV Fielding	5	East Coast	2/2	2/2	2/2	2/2	
FD&NFC2	MCV Fielding	5	West Coast	2/2				
FD&NFC2	MCV Fielding	5	INDOPACOM	2/2				
FD&NFC2	Fires C2 Meetings	4	Ft Sill	1/1	1/1	1/1	1/1	1/1
FD&NFC2	Fires C2 Meetings	1	Aberdeen Proving Ground, MD	1/1	1/1	1/1	1/1	1/1

FD&NFC2	Fires C2 Service Level Planning Events	5	Various	1/1	1/1	1/1	1/1	1/1
FD&NFC2	Fires C2 Exercise Support	3	Various	4/1	4/1	4/1	4/1	4/1

Attachment 2 – Notional Government Furnished Equipment

NSN/MC Stock #	PN	Description	QTY
155000M017897	10000-000-03	Instant Eye	1
582000M000570	RF-7850M-HH	RF-7800	4
582000M000587	12041-3000-02	152A Radio	3
582000M000588	0N689740-16	152A Radio	1
582000M017899	4102569-501	Mission Module	2
5895-01-576-3487	7652692-1	117F Radio	13
5820-01-487-0973	4101195-501	117G Radio	12
5820-01-614-3307	5820PL1831730	RF-7800	4
5820-01-648-8440	None	SIR 2.5	1
5820-01-651-3323	60099669-001	TacRover	2
5820-01-669-1163	5820PL211361	AN/PRC 160	2
5820-01-669-3530	5820PL2113618	PRC 161	6
5820-01-670-9572	12167-0100-02	AN/PRC 158	2
5820-01-692-4027	20007A0000	AN PSQ 45	111
5821-01-696-4523	0N850892-1	RT-2095(C)/U	200
582500M017898	822-2930-002	Mirco DAGR	3
5895-01-622-4882	02-2856128-2- OE	Talink	13
7010-01-603-5519	08025A0205	MRT-B	3
7010-01-659-1350	None	THS Kit	3