

End of the World G-Z Integrated Resource Service Contract

Request for Information

Agenda

- Definition of an Integrated Resource Service Contract (IRSC)
- Purpose of Request for Information (RFI) Meeting
- Project Overview
- Goals
- Proposed Activities
- What's been done so far
- Timelines
- Site Visit


Definition and Purpose

- IRSC = Integrated Resource Service Contract
- Reason for use = Costs of service work exceeds the value of timber to be traded
 - To support removal of timber that road work, timber value, haul or logging systems would make uneconomical in traditional timber sale
 - To support restoration or timber layout activities using timber value to offset funding need
 - Method to build partnership with industry
- End Result Contracting
 - Focus on outcomes

Purpose of RFI and Project Questionnaire

- Gauge interest in the project
- Receive feedback and ideas from industry on project development
- Identify potential challenges and solutions
- Questionnaire responses will be confidential
- Determine industry capacity

Project Overview



Project Overview

End of the World EIS

- 16,000 acres of intermediate
 - Commercial thinning
 - Variable density thinning
- 1,500 acres of regeneration harvest
 - Clearcut
 - Shelterwood
 - Seed tree
- Net acres are expected to be less after layout

Decade	Acres by Harvest Type	
	Regeneration	Intermediate
1940s	147	0
1950s	1,540	151
1960s	3,729	1
1970s	6,099	1,100
1980s	4,044	6,554
1990s	1,278	245
2000s	245	1,458
2010s	1	113
TOTAL HARVESTED ACRES = 26,705	17,083	9,622

Goals

- Increase pace and scale of treatment across landscape
- Maximize treatment within NEPA units
- Thin intermediate units to 100-120 Sq. FT. Basal area
- Leverage stumpage value to offset costs of service work items
- Regeneration harvest to convert stands to desirable species
- Reduce fuel loading to mitigate catastrophic wildfire
- Improve insect and disease resiliency across the landscape
- Award by FY26 Q4

End of the World Project Treatments

Nez Perce-Clearwater National Forest
Salmon River Ranger District

Legend:

- U.S. & State Highways
- Major Roads
- Rivers & Streams
- Lakes
- NEPA Boundary
- Sale Area Boundary
- Regeneration
- Intermediate
- PCT
- Forest Service Ownership
- Other Ownership

Map Labels: Ski Bird, Free Bird, Jungle Bird, Woolly Bully, Cold Fir

Scale: 0 0.5 1 2 Miles

Logos: USDA, U.S. Forest Service

Disclaimer: The USFS Forest Service makes no warranty of non-invasiveness and does not assume any liability for the accuracy, reliability, or completeness of the information contained herein. The data and maps are for informational purposes only. The data and maps are not to be used for any other purpose without the express written consent of the Forest Service. The data and maps are not to be used for any other purpose without the express written consent of the Forest Service.

Priority	Project Area	Potential Treatment Acres
1	Jungle Bird	4,218
2	Woolly Bully	1,189
3	Ski Bird	4,739
4	Cold Fir	4,007
5	Free Bird	4,166

Proposed Activities

Timber Sale Preparation

- Unit layout, Marking/Designation, GPSing, Cruising

Commercial Cut and Removal

- Tractor, Skyline, Tether
- Maximize harvest within NEPA boundaries
- Mandatory non-saw removal

Roads


- Reconstruction, road survey, work packages, maintenance plan, temporary road construction/obliteration
- Road design is not included

Fuels


- Machine piling, handline, machine line, landing piling, tethered piling, slashing, PCT

Jungle Bird


- 764 Acres
 - 616 acres tractor
 - 148 acres skyline
- 14.8 MMBF Sawlog
- 1.9 MMBF Nonsaw
- Combination of DxD and DxP
- 4,200 NEPA acres with potential for additional volume



How do we include undefined areas with defined end results?



Woolly Bully



Timelines

- RFI Questionnaire response 9/17
- Response to questions from RFI by 10/1
- Fall 2025 Site Visit?
- Winter 25/26 Contract preparation
- Spring 26 Solicitation
- Summer/Fall 26 Award

Site Visit

- Drive to Jungle Bird TS

