

Performance Work Statement
for
Maui Base Support Services Information Technology (MBSS-IT) Services
XX Month 2025

Table of Contents

Chapter 1	6
1.0 Scope	6
1.2 Overview of Principle Systems	6
1.2.1 Network Infrastructure	6
1.2.2 Network Operations (NetOps)	6
1.2.3 Client Systems Team (CST)	6
1.2.4 Base Equipment Control Office (BECO)	6
1.2.5. Cybersecurity Office	6
1.2.6. Communications Focal Point.....	6
1.2.7. Local Registration Authority (LRA)	6
1.2.8. Communications Security (COMSEC)	6
Chapter 2	7
2.0 Program Management	7
2.1 Government Management Team (GMT)	7
2.2 Coverage Hours	7
2.3 Mission-Essential Contractor Services.....	7
2.4 Contractor Manpower Reporting	7
2.5 Personnel Management.....	7
2.5.1 Staffing	7
2.5.2 Contractor Employees	8
2.6 Contractor Reimbursable Travel	8
2.7 Quality Control Plan (QCP)	8
2.8 Training	8
2.8.1 Contractor Specialized Training.....	8
2.8.2 Ancillary Training.....	9
2.8.3 Training Records.....	9
2.8.4 Training and Education Costs	10
2.9 Program Management Support	10
2.9.1 Self Inspection/ Management Program	10
2.9.2 Meeting Support	10
2.9.3 Monthly Activity Report (MAR)	10
2.9.4 Administrative Support	10
2.9.5 Publications Support	10
2.9.6 Records Management / Privacy Act Programs	11
2.10 Phase-In/Phase-Out	11
2.10.1 Phase-In Plan	11
2.10.2 Phase-Out Plan	11
2.11 Maintenance and Equipment Accountability	11
2.11.1 Property Custodian (PC)	11
2.11.2 Preventative Maintenance Inspections (PMIs)	12
2.11.3 Supplies and Materials	12

Chapter 3	12
3.0 Network Infrastructure	12
3.1. Maintenance Management	12
3.2 System Outages	13
3.3 System Notices	13
3.4 Voice over Internet Protocol (VoIP)	14
3.5 Security/Patch Configuration Administration	14
3.6 Compliance Tracking and Reporting	14
3.7 Support Services/Maintenance Contracts	14
3.8 Asset Management.....	15
3.9 Sustainment and Equipment Technical Refresh	15
3.10 Base Communications.....	15
3.10.1 Operate and Maintain (O&M) Requirements	15
3.10.2 Work Order Requirements	19
Chapter 4	21
4.0 Network Operations	21
4.1 Network and Server Equipment Management	21
4.2 Operations and System Administration Services	21
4.3 Network Monitoring, Performance and Trend Analysis Services.....	21
4.4 Software Configuration Management.....	21
4.5 Management of Connectivity to External Networks	21
4.6 Network Integrity	21
4.7 Computer Systems Security.....	21
4.8 Time Compliance Network Order (TCNO).....	22
4.9 Notice to Airman (NOTAM) and Maintenance Tasking Order (MTO).....	22
4.9.1 NOTAM	22
4.9.2 MTO	22
4.10 Sustainment and Equipment Technical Refresh.....	22
4.11 System Outages	22
4.12 Trouble Ticket Management	23
Chapter 5	24
5.0 Client Systems Technicians (CST)	24
5.1 Scope of Work.	24
5.2 General Duties.....	24
5.2.1 Client Service Technicians (CSTs).	24
5.2.2 User Account Management.....	25
5.2.3 Ticket Management.	25

5.2.4 Partnership Collaboration	25
5.2.5 Priority and Dedicated Services.....	26
5.2.7 Projects.....	26
5.2.8 Contractor Program Management	26
Chapter 6	27
6.0 Information Technology Asset Management (ITAM)	27
6.1 Equipment Control Officer (ECO) Responsibilities	27
6.2 Property Custodian Assistance/Management	27
6.3 Maintain Property Custodians for the ITAM warehouse account.....	28
6.4 Base Software License Management	28
6.5 General Responsibilities.....	29
6.5.2 Certification of Special Equipment.....	29
6.5.3 Personnel Management	29
6.5.4 Account Maintenance	29
Chapter 7	30
7.0 Cybersecurity Office and Information/Communication Systems Support.....	30
7.1 Cybersecurity Office.....	30
7.1.2 Computer Security.....	30
7.1.3 Cybersecurity Awareness	30
7.2 TEMPEST	30
7.3 Risk Management Framework (RMF) Authorization Service	31
7.4 Cyber Readiness (CR) Support:	31
7.4.1 Vulnerability Management.....	31
7.4.2 Program Documentation.....	32
7.5 COMSEC/SVRO Requirements	32
7.6 Travel.....	32
Chapter 8	32
8.0 Communications Focal Point (CFP)	33
8.1 Scope of Work	33
8.1.1 On-Site Requirements	33
8.1.2 Required Qualifications	33
8.2 General Duties.....	33
8.2.1 Comm Focal Point Technicians	33
8.2.2 CFP Contact Methods.....	33
8.2.3 Request Prioritization.....	33
8.2.4 On-Call/After Hour Support	33
8.2.5 Initial Contact Support	34
8.2.6 NIPRNET Email Organization Box	35
8.2.7 SIPRNET Email Organization Box	35
8.2.8 JWICS Email Organization Box.....	35
8.2.9 Network Notifications	35
8.3 User Account Management.....	36

8.3.1 User Account Management Tools	36
8.4 Ticket Management.	36
8.4.1 Prioritization.....	36
8.5 Partnership Collaboration.	37
8.5.1 Special Notices.	37
8.5.2 Anomalies.....	37
8.5.3 Notification of Bad Actors or Malicious Intent.....	37
8.6 Priority and Dedicated Services.	37
8.7 Projects.	37
8.8 Contractor Program Management.	38
8.8.1 COR Duties.....	38
8.8.3 Problems of Performance.	38
8.8.4 New or Revised Process Data.....	38
8.9 Negligent Discharge of Classified Information (NDCI).	38
8.9.1 Responsibilities for Classified Incidents.	38
8.9.2 NDCI Actions.....	39
8.10 Approved Service Interruption (ASI).	39
8.10.1 CFP Standard Operating Procedures (SOP) for ASIs.	39
8.11 Personl Wireless Communication Systems.	39
8.11.1 Land Mobile Radios (LMRs).	39
8.11.2 Mobile Cellular Devices.	40
Chapter 9	41
9.0 Local Registration Authority (LRA).....	41
9.1 Scope of Work.	41
9.2 Required Qualifications.....	41
9.3 General Duties.....	41
9.3.1 Additional General Duties.	41
9.3.2 After Hours.	42
9.3.3 Coordination.....	42
9.4. Records.	42
9.5 Reporting.	42
Chapter 10	43
10.0 Service Summary Items.....	43
10.1 Performance Objectives/Thresholds.....	43
Appendix A – Deliverables (Contractor Provided / Government Approved).....	46
Appendix C.....	50
APPENDIX D – PUBLICATIONS	51

Chapter 1

Contract Scope

1.0 Scope: The scope of this contract encompasses all core communications services, CE industrial controls systems, and security forces electronic security systems to support the operation, maintenance, logistics, research and development (R&D) of 15th Space Surveillance Squadron (15th SSS).

1.2 Overview of Principle Systems

1.2.1 Network Infrastructure: The 15th SpSS network infrastructure is comprised of approximately 45 switches, 5 routers, 66 servers and approximately 10 cryptographic devices providing core communications network services to 15th SpSS. Provide installation, operation and maintenance of cabling infrastructure at 15th SpSS regardless of network (Chapter 3).

1.2.2 Network Operations (NetOps): The 15th SpSS NetOps manages approximately 66 servers located on Maui supporting multiple users across the island (Chapter 4).

1.2.3 Client Systems Team (CST): The CSTs provide core communications client-level support to approximately 250 users within 15th SpSS (Chapter 5).

1.2.4 Base Equipment Control Office (BECO): BECO oversees and directs Information Technology Equipment Custodian (ITEC) account (FU2350) at 15th SpSS (Chapter 6).

1.2.5. Cybersecurity Office: Provide cybersecurity support to 15th SpSS personnel accessing core communications information systems (Chapter 7).

1.2.6. Communications Focal Point: Provide communication focal point duties supporting 15th SpSS personnel accessing core communications information systems (Chapter 8).

1.2.7. Local Registration Authority (LRA): Provide LRA services supporting 15th SpSS (Chapters 9).

1.2.8. Communications Security (COMSEC): Provide CRO, SVRO and CAP services for 15th SpSS. The Maui Site has approximately 105 cryptographic devices (Chapter 7).

Chapter 2

Program Management

2.0 Program Management

Provide all personnel necessary to perform MBSS PWS requirements. The contractor's furnished materials and equipment shall include all other direct costs (ODCs) which the contractor believes necessary to perform these requirements. Core Communications ODCs shall be accountable in CLIN XXXX.

2.1 Government Management Team (GMT)

Notify the GMT of any problems affecting the contractor's performance impacting mission accomplishment or any issues the contractor considers not within the scope of this contract. The GMT consists of the Contracting Officer (CO), the Government Functional SME, the Contracting Specialist (CS) and the Contracting Officer's Representative (COR).

2.1.1 Provide a Program Management Plan (reference Appendix A), which includes:

- a) Organization and management structure
- b) Communication plan
- c) Risk management plan
- d) Quality control plan
- e) Training plan

2.2 Coverage Hours

Contractor shall follow coverage requirements outlined in MBSS main PWS section 1.1.2. Coverage time may be changed at request of the COR per as needed operations.

2.3 Mission-Essential Contractor Services

Ensure continued support of all locations identified in this PWS during crises, as required by DoDI 1100.22, policy and procedures for determining workforce mix, and unless otherwise directed by the COR. Provide Mission-Essential Contractor Services IAW Defense Federal Acquisition Regulation Supplement (DFARS) 252.237-7023, Continuation of Essential Contractor Services, for providing assurance of continuation of mission essential services during crises conditions (reference Appendix A). SIPRNet services for all facilities and VoIP at MSSC are to be considered Mission Essential. Refer to MBSS main PWS section 1.3.5 for overtime hours accounting.

2.4 Contractor Manpower Reporting

2.4.1 For performing work under CLIN XXXX, projects shall provide a SOW including all labor, materials, equipment and any other information necessary to complete the SOW to ensure a complete and usable product. Over and above projects for Core Communications functional work shall be mirrored in regards to management, execution, and closeout to how performed to the civil engineering functional area. Reference MBSS main PWS section 6.

2.5 Personnel Management

2.5.1 Staffing. Personnel management shall include:

- a) Staffing with qualified workforce, where employees have a strong foundation of experience and skills. A bachelor's degree is not a prerequisite for qualification, as employees with significant relevant experience and a proven track record of success can also be considered qualified.

- b) Full staffing to ensure coverage by qualified employees who have the required security clearance at the beginning of the period(s) of performance and throughout the life of the contract. Also, all employees who will require elevated privileges, such as administrator or root access, to perform specialized functions or maintenance tasks on an information system, shall have the appropriate and current certifications and security clearance at the beginning of the period(s) of performance and throughout the life of the contract.
- c) The employee shall maintain their certifications through continuing education and professional development, as required by the certification vendor.
- d) Recruiting and retaining qualified individuals and only requesting waiver/substitutions to required qualifications in exceptional situations.
- e) At the direction of the government, realignment of contractor priorities to accommodate for workload surges and for technical orders (TOs) with short Deadlines for compliance.

2.5.2 Contractor Employees

2.5.2.1 All contractor employees who interface with the Government, either electronically or in person shall be able to read, write, speak, and understand English.

2.5.2.2 Select personnel who are fully qualified and have the necessary security clearances to provide the Government the services required by this PWS.

2.5.3 The Installation Commander may direct the contractor, in writing, to remove any employee from the installation when retention of such employee endangers life, property, security, or where such an employee violates reasonable and necessary base regulations or displays improper behavior.

2.5.4 When a mishap occurs or an employee displays improper behavior, the Government reserves the right to immediately remove an individual from the installation.

2.6 Contractor Reimbursable Travel The contractor may be required to travel for this contract outside the Maui Island. The contractor shall follow the Government's travel regulations and procedures (Joint Travel Regulations). Travel under this section shall be covered under CLIN XXXX.

2.7 Quality Control Plan (QCP)

IT Manager, in coordination with the MBSS Quality Control Manager shall develop a highly effective QCP for all services provided under this PWS. The QCP shall remain in effect during the term of the contract (including any option periods if exercised). The IT Manager shall: maintain the QCP; retain a copy on site; and ensure availability at all times to all members of their on-site staff, as well as the GMT. The Contractor's QCP shall reflect, centralized maintenance and remote monitoring from 15th SpSS and refrain from relying on GMT to ensure their own quality control. The Contractor shall notify the parties specified in this paragraph of any changes to the QCP at least 10 workdays prior to implementation of those changes. The QCP shall also include procedures for training, qualification and any required certification of employees prior to performance of assigned duties under this contract. Procedures shall include assignment of management responsibility for employee task qualification to specific positions/individuals within the Contractor's organization, as well as the quality control process that will be utilized to ensure compliance and a description of the records to be kept to document inspections and corrective or preventive actions taken. The records of inspections shall be kept and made available to the Government throughout the contract performance period and for the period after contract completion until final settlement of any claims under this contract.

2.8 Training

2.8.1 Contractor Specialized Training

2.8.1.1 Ensure personnel are properly trained and have appropriate DoD approved cybersecurity baseline

certification(s) before performing any network operations tasks. Provide the GMT copies of the appropriate certification(s) prior to being given privileged access to the network and/or assuming cybersecurity responsibilities and ensure they remain in good standing. All contractor personnel shall complete and sign a formal statement of assigned cybersecurity responsibilities. Immediately remove personnel not in good standing from cybersecurity tasks. Maintain the currency of employees by providing initial and refresher training as required to meet the PWS requirements.

2.8.1.2.2 Contractor personnel administratively working on any network shall be certified at the DoD-approved cybersecurity workforce certification(s) appropriate for each technical or managerial level as listed in DoD and DAF regulations.

2.8.1.2.3 The certification/qualification program is to be contractor self-contained, requiring no technical or materiel support from the Government and is subject to Government review.

2.8.1.3 The contractor is responsible for training on any new technology recommended to the government for implementation.

2.8.2 Ancillary Training

2.8.2.1 Participate in ancillary training IAW applicable documentation (instructions, standards, etc.).

2.8.2.2 At a minimum, the following Government provided courses via the MY TRAINING application, Computer Based Training (CBT), or classroom attendance shall be completed within thirty (30) days after contract award (Table 2-1 – Ancillary Training). Other training may be required at the request of the COR. The training records shall contain, at a minimum, the completed/signed formal statement of assigned cybersecurity responsibilities and copies of the appropriate certifications.

Table 2-1 – Ancillary Training

Ancillary Training Course	Frequency	Method/Platform	Completion Date
Initial Security Briefing	One-Time	Brief	Within 3 days
Initial Information Security Training	Annual	Security SharePoint	Within 3 days
Cyber Awareness Challenge	Annual	myLearning	Within 3 days
Force Protection	Annual	myLearning	Within 60 days
PRS Annual OPSEC and OSI Training	Annual	Security SharePoint	Within 60 days
DAF Operations Security Awareness	Annual	myLearning	Within 60 days
Records Management – User	Annual	myLearning	Within 60 days
Controlled Unclassified Information (CUI)	Annual	myLearning	Within 60 days
PRS Continuity of Operations Plan (COOP)	Annual	myLearning	Within 60 days
PRS AFRL Initial-Annual Fire Extinguisher	Annual	JKO	Within 60 days

2.8.3 Training Records

2.8.3.1 The contractor shall maintain training records on all their personnel and make these records available for Government review within four (4) hours of request. The contractor shall be properly trained and certified before performing any network operations tasks.

2.8.3.2 The contractor shall submit any requests with estimated costs for Government sponsored training, conferences, seminars and workshops that are in areas related to technology used in Cyber to the COR for recommendation and the CO for approval.

2.8.3.3 The contractor shall keep current on commercial applications and provide training to their employees to maintain a well-trained workforce.

2.8.4 Training and Education Costs

The Government will provide training and materials as new or modified systems come online. Specialized Government provided training (e.g., not commercially available) may be required as directed and equitable adjustment will be negotiated as required. Training that is Government specific will be reimbursed to the contractor utilizing standards set forth by the Joint Travel Regulation via CLIN XXXX. Training that is required for development of skills, conferences, and required general certifications are not accountable for reimbursement from the Government. The GMT reserves the right to pre-determine accounting on a case-by-case basis per training event.

2.9 Program Management Support

2.9.1 Self Inspection/ Management Program

Utilize the current Government self-inspection/management program, i.e., Management Internal Control Toolset (MICT) or its follow-on system. The contractor shall establish MICT accounts and maintain up-to-date compliance checklists for use during assessments. Applicable check lists/sheets shall be utilized, and pertinent data shall be entered into the MICT system. Training will be provided by the Government, as needed.

2.9.2 Meeting Support

Support the Government during reviews and meetings. Meetings include, but are not limited to, teleconferences, MAJCOM Meetings, Engineering Change Requests (ECR), Configuration Control Boards (CCB), Communications Sync-Up, Cybersecurity and Cyber Readiness (CR).

Participate in and/or, support conferences, technical and operational meetings, working groups and reviews with coordination with the Government Functional SME. Some meetings are scheduled weekly or monthly, others are ad hoc meetings to discuss immediate emergencies. Provide the appropriate personnel as required by the agenda to clarify technical details, determine solutions or recommendations, or for other technical expertise. Examples of these meetings are CCB, and/or ECR meetings to review, discuss and receive approval for new requirements.

2.9.3 Monthly Activity Report (MAR)

The contractor will provide a monthly activity report capturing all work center activities (See Appendix A).

2.9.4 Administrative Support

2.9.4.1 Documentation

2.9.4.1.1 Responsible for creating, maintaining, and delivering Government-required documents, records, and reports used for accomplishment of MBSS-IT requirements. Deliverables will be provided to the Contracting Officer in a contractor developed, government approved format.

2.9.4.1.2 Provide the original record or a reproducible copy of record within five working days of receipt of request from the CO or GPM.

2.9.4.1.3 All documentation, products, and data developed in support of the MBSS contract are the property of the US Government.

2.9.5 Publications Support

2.9.5.1 Contract/Work Center Operating Instructions (OIs)/Standard Operating Procedures (SOPs)

The contractor shall develop their own OIs/ SOPs (See Appendix A). The OIs/SOPs shall be implemented, maintained, and complied with. All OIs/SOPs required for compliance will be accepted by and accessible to the GMT. Contract OIs will address contract wide direction/policy. Work center OIs/SOPs will address work center specific direction/policy/ procedures. All OIs/SOPs, once accepted by the GMT, will become directive in nature. Annually review all OIs/SOPs to ensure they are accurate and update when necessary. All OIs/SOPs become the property of the Government, will be maintained by the contractor and will be stored in the Government approved location.

2.9.5.2 New Directive Publications

Review new/updated publications (draft and final) to assess technical content and impact to the MBSS contract. Notify the Government Functional SME within 30 days of receipt if there are potential risks or costs to the MBSS contract.

2.9.6 Records Management / Privacy Act Programs

2.9.6.1. Contractor shall comply with all applicable records management laws and regulations, as well as *National Archives and Records Administration* (NARA) records policies, <https://www.archives.gov/records-mgmt/policy/records-mgmt-language> including but not limited to the Federal Records Act (44 U.S.C. chs. 21, 29, 31, 33), NARA regulations at 36 CFR Chapter XII Subchapter B, and the AFI 33-322, *Records Management and Information Governance Program*, those policies associated with the safeguarding of records covered by the Privacy Act of 1974 (5 U.S.C. 552a). These policies include the preservation and unauthorized disposing of all records, regardless of form or characteristics, mode of transmission, or state of completion.

2.9.6.2 All contractor employees assigned to this contract who create, work with, or otherwise handle records are required to take Agency-provided records management training. The contractor is responsible for confirming training has been completed according to agency policies, including initial training and any annual or refresher training and provide their completion of training to the COR and/or Unit RM POCs.

2.9.6.3 Contractor functions should identify personnel to be trained. When no records professional is assigned or identified, the contractor quality assurance evaluator is responsible for all lifecycle record management and all duties assigned to the records professional as IAW AFI33-322, paragraph 1.3.6.

2.9.6.4 Contractors shall comply with the Privacy Act of 1974, Title 5, U.S.C. Section 552a, and the agency rules and regulations issued under the Act., Privacy Act Notification, and 52.224-2, Privacy Act and AFI33-332, *Air Force Privacy Act and Civil Liberties Program*. These policies, includes operation of any system of records on individuals to accomplish agency functions, performing activities associated with maintaining system of records to include personally identifiable information (PII) collection, maintenance, use, dissemination of records of. Comply with the requirements in protecting PII as IAW the OMB Memo 17-12, Preparing for and Responding to a Breach of Personally Identifiable Information. The contractor shall ensure that initial privacy training and annual privacy training, thereafter, is completed and provide their completion of training to the COR. No contractors shall be allowed to access the system of records, unless the employee has completed the privacy training.

2.10 Phase-In/Phase-Out

2.10.1 Phase-In Plan

The successful contractor shall deliver a phase-in plan (See Appendix A) within 15 days of contract award. The GMT will meet with the contractor to review implementation of the phase-in plan.

2.10.2 Phase-Out Plan

Develop and implement a transition plan for phase-out (See Appendix A). Establish procedures with the successors to ensure a smooth transition of all requirements. Maintain overall contract responsibility until the completion of the contract PoP. Ensure all responsibilities are transferred ensuring no degradation in service.

2.11 Maintenance and Equipment Accountability

2.11.1 Property Custodian (PC)

Appoint a work center alternate property custodian and maintain IT assets and Defense Property Accountability System (DPAS) accounts for all Government-owned hardware and software under the Network Infrastructure, Network Operations, Client System Technicians, and the Base Equipment Control Office AOR IAW AFMAN 17-1203 Para 2.3.8.

2.11.2 Preventative Maintenance Inspections (PMIs)

The contractor shall perform PMIs according to applicable technical manuals and use Government approved non-proprietary commercial practices to schedule and track all maintenance actions in both the Network Operations and Network Infrastructure work centers (similar to NextGen Chapter 7, Civil Engineering – Facility Operations and Maintenance). The contractor shall coordinate with the Government and will ensure PMI intervals are established if no intervals are specified in the technical manuals.

2.11.3 Supplies and Materials

The contractor shall be responsible for acquiring IT consumables via CLIN XXXX. The contractor shall report the status of total purchases quarterly to the COR.

Consumables means items meant for single use and/or items requiring regular reoccurring purchases as they are quickly used and need to be replaced often (e.g. cables, discs, SD cards, printer ink, IT cleaning items). Additionally, auxiliary items to support the functionality of devices such as computers, servers, printers etc. (e.g. mouse, keyboard, headset, surge protectors) are consumables.

The contractor shall acquire project materials for core communications networks in support of reoccurring maintenance and Direct Scheduled Work (as defined under PWS 7.3.4, Table 7.2) under CLIN XXXX, with prior approval from the Government. Project materials for core communications networks in support of Facility Projects (as defined under PWS 7.3.4, Table 7.2) shall be acquired by the contractor under CLIN XXXX, with prior approval from the Contracting Officer via written Notice to Proceed (NTP).

The contractor shall acquire IT Tools under CLIN XXXX when and as directed by the Contracting Officer via written Notice to Proceed (NTP). Ownership of all IT Tools shall be transferred to the government upon delivery.

IT Tools means items meant for multiple uses and/or long-term use (usually more than a year), and which are irregularly purchased or replaced (e.g. IT toolkits, label makers, IT workbench).

Chapter 3

Network Infrastructure

3.0 Network Infrastructure

Perform on-site operations and maintenance activities as defined in MBSS main PWS section 1.1.2, with on-call/after hour support 24 hours a day, 7 days a week including holidays. Plan, schedule, direct, organize, coordinate, and execute all actions necessary to conduct continuous operations and sustainment of the Core Communications networks and Base Communications (BC). The BC consists of the inside plant (ISP) cabling, outside plant (OSP) cabling, handholes, manholes, Antenna transmission systems, Preventative Maintenance Inspections (PMI), and all associated equipment, which may include other systems (e.g. radio, etc). The Contractor is solely responsible for ensuring sufficient personnel are assigned to this contract and all personnel are qualified and certified to perform the requirements listed herein, including those qualifications and certifications required by the OEM requirements to maintain, install, or operate the equipment covered by this contract including current certifications for all voice switching systems.

3.1. Maintenance Management

3.1.1 Assign and track communication system outages and repair actions, and coordinate with internal and external maintenance agencies (i.e., Mission IT, third-party vendors, host base, program management offices, etc.) to isolate faults, restore service and make repairs and document within Government Provided ticketing system.

3.1.2 Maintain maintenance management continuity documentation (maintenance processes, contact phone numbers, circuit outage procedures, etc.). Update and maintain architectural network infrastructure diagrams within MS Visio and store within the Government approved location as each change occurs.

3.1.3 Oversee daily scheduled and unscheduled maintenance. The contractor shall track all customer submitted trouble tickets in government provided ticketing system. The contractor shall track all customer submitted new installs using government provided system. The contractor shall respond to all customer submitted trouble tickets within the timeframe specified in appendix C. The contractor shall open trouble tickets for all required maintenance actions that they discover, or that are identified to them by the Government Functional SME.

3.1.4 Prepare and modifying job schedules depending on mission priorities.

3.1.5 Track equipment and circuit outages through restore and reactivation of services.

3.1.6 Identify system process improvements to the Government Functional SME for review prior to implementation.

3.1.7 Notify and provide written corrective recommendations to the Government Functional SME of any equipment or service that is failing or degrading the network performance and may require corrective action within five business days of discovery.

3.1.8 Perform Infrastructure enterprise-wide network administrative activities. These activities may include remote administration/access, 802.1x, network monitoring/traffic analysis, Internet Protocol (IP) management, system setup, Dynamic Host Configuration Protocol (DHCP) Scope management, Information Technology (IT) device configuration and installation, troubleshooting, monitoring, security, infrastructure installation, network protocols, and network encryption systems.

3.1.9 Perform configuration changes, including configuration, installation and management of IT devices, as required. Comply with Department of the Air Force (DAF) regulations and local change/configuration procedures.

3.1.10 Developing Maintenance Operating Instructions (MOI) and Standard Operating Procedures (SOP), as applicable.

3.1.11 Upon discovery of any security system problems/incidents on core communications networks, report them to the 15th SpSS Cybersecurity Office and notify the Government Functional SME within four (4) hours (next duty day if after hours).

3.2 System Outages

The contractor shall notify the Government Functional SME and/or the Chief Information Officer (or equivalent, or their designee) verbally and in writing as soon as system outages are discovered. (Note: Exceptions to time limits may be allowed with written approval from the Chief Information Officer. In such cases, the contractor shall make this work high priority until remedied. The contractor shall provide updates to the Chief Information Officer (or equivalent, or their designee) and the Communications Focal Point in writing hourly until the outage is remedied. For outages beyond the scope of responsibility for the contractor (i.e., higher level outages), the contractor shall coordinate with the appropriate higher-level organization to provide a solution to the outage or issue. Once the outage has been resolved, the contractor shall document the issue, document the fix action, and provide an update to the Chief Information Officer (or equivalent, or their designee) and the Communications Focal Point.

3.3 System Notices

The contractor shall implement advisories such as Notices to Airmen (NOTAM), Time Compliance Network Orders (TCNO), Field Engineering Notices (FEN), System Advisory Notices, Heads Up Messages (HUM), Air Force Computer Emergency Response Team (AFCERT), Time Compliance Technical Order (TCTO), Task Order (TASKORD), Major Command Communications Control Center (MCCC) Email taskers, service packs and security patches as directed by the Government. The contractor shall perform bi-monthly reboot of backup/file servers to ensure TCNO compliance. The contractor shall respond to system notices in accordance with notice instructions. The contractor shall implement countermeasures identified by the advisory within the timeframe specified by the advisory or by the Chief Information Officer (or equivalent, or their designee). If the countermeasures cannot be implemented by the date noted within the TCTO, TCNO or MTO, the contractor shall document the inability thru approved government methods, e.g. POA&M, and receive approval from the Designated Approving Authority (DAA) and the Chief Information Officer (or equivalent, or their designee) to either take an alternative corrective action or to continue operations without the countermeasures.

3.4 Voice over Internet Protocol (VoIP)

The contractor shall support VoIP initiatives: Manage, monitor, sustain, and employ VoIP processing systems and infrastructure. Provide technical guidance and comprehensive solutions for VoIP requirements. Implement VoIP solutions and manage resources to ensure services are available to meet the mission requirements. For new VoIP phones, the contractor shall test the cabling and map the port for E-911 location services before connecting it to the network. Once connected, the contractor provisions the phone in the call manager. NOTE: VoIP infrastructure hardware, i.e., gateways & call managers, E-911, Sensaphone, paging system and any associated equipment, shall be maintained by the contractor. VoIP instruments shall be maintained by the contractor technicians to include troubleshooting, and repair.

3.4.1 Participate in the planning, testing and execution of software, equipment, network management devices, application and database integration prior to deployment on the operational networks. This includes firmware and/or software updates to routers, switches, and Cryptographic devices as required due to End-of-Life equipment or Defense Information System Agency (DISA), Security Technical Implementation Guide (STIG)s/NOTAM's.

3.4.2 Poll all nodes daily to confirm system status and analyze any trends that indicate degradation of equipment or data links to meet performance thresholds.

3.4.3 Document in MS Visio, all changes to the network systems configurations within ten (10) days after they occur to ensure network architecture documentation/drawings are up to date and stored in Government approved location. The drawings shall be made available upon Government Functional SME request.

3.5 Security/Patch Configuration Administration Ensure all patches are accomplished IAW government directives. Create, update and maintain login/logout scripts to check for patch compliancy daily.

3.6 Compliance Tracking and Reporting Comply with all applicable NOTAMs, Time Compliance Network Orders, MCCC Email Taskers, Network Task Orders released by the Government within the specified timeframe. Compliance status and reporting shall be accomplished IAW MPTO 00-33A-1109 para 3.2.10 (or current regulation).

3.7 Support Services/Maintenance Contracts

3.7.1 Review and track Infrastructure Hardware (HW)/Software (SW) warranty maintenance coverage in the MAR and notify the Government Functional SME on the status of the warranties. (See Appendix A)

3.7.2 Assess HW & SW of the Infrastructure systems and deliver a plan for technical refresh on an annual basis (See Appendix A). The plan shall include End of Life/End of Service (EOL/EOS) dates and recommended equipment replacements that integrates with existing equipment.

3.8 Asset Management

3.8.1 Perform Government asset management activities (i.e., IT Control Officer, Government provided spares, etc.) in the management of HW/SW lifecycles, including all activities related to asset management. See section 1.2.1 for approximate number of network devices.

3.8.2 Track and maintain software license documentation IAW AFMAN 17-1203 para 1.2.3.5 (or current regulation) and inform the Government Functional SME when license require renewal. Report software status in the MAR those licenses within four (4) months of expiration. (See Appendix A)

3.8.3 Oversee a spare inventory at sufficient levels to maintain system operations. Notify the Government Functional SME of low spare supplies within ten (10) business days of identification for Government to coordinate purchases.

3.8.4 Any software, equipment, parts, and materials purchased for or by the Government shall be added to the appropriate inventories.

3.8.6 Maintain and manage Government Furnished Equipment (GFE) and critical/non-critical spare equipment IAW MBSS main PWS Section 3-Logistics.

3.8.7 Maintain all local hand receipts for equipment issued to other sections. Ensure that all local obsolete equipment is properly sanitized and prepared for disposal through proper USAF channels. Notify the Government Functional SME, Accountable Property Officer (APO), and BECO within one week of discovery of any missing equipment. The contractor shall have 24/7 access to the spare equipment.

3.9 Sustainment and Equipment Technical Refresh

3.9.1 Perform lifecycle management, sustainment and coordinate technical refresh installations and equipment replacements of core communications networks. The equipment includes, but is not limited to, network routers, switches, and other network equipment. Perform site surveys, configuration of equipment, accreditation, and installation of equipment, testing of equipment, and cutovers & integration of the equipment into the operational networks. Additionally, process warranty repair requests as applicable.

3.9.2 Recommend to the Government Functional SME, the priority of equipment replacement also considering EOL/EOS of equipment, equipment failure rates and best use of available funds. Report EOL/EOS equipment status in the MAR for equipment within one (1) year of expiration. (See Appendix A)

3.10 Base Communications

3.10.1 Operate and Maintain (O&M) Requirements

Overall responsibility to properly operate and maintain the BC shall rest with Contractor as described by the maintenance support plan (MSP) (see section 3.8.1.8, BC Work Center Records) and the OEM's recommended procedures. O&M actions include all actions taken by the Contractor to operate and maintain equipment and systems in a serviceable condition or to restore it to a serviceable condition to include purchasing of commercially available parts, inspection, periodic testing, adjustment, and repair. O&M responsibilities include all pre-existing cabling infrastructure as is, to include ISP and OSP, all terminals, building terminals, pedestals, and copper and fiber optic splices. The effort may include the replacement of defective circuit packs and Customer Premise Equipment (CPE), preventive maintenance IAW applicable publications and other routine work to optimize the life expectancy of the equipment and cable systems. Work orders will be accomplished IAW PWS Section 3.10.2.1. The Contractor shall not postpone or otherwise delay O&M efforts to accomplish work orders. The Contractor will assess each work order and volume of work orders. As the workload increases to a point at which O&M support may be affected, the Contractor will notify the Government and will work collaboratively to develop a schedule that allows for completion of both O&M support and workorders in the timeliest manner possible. The contractor will provide EITSM and Priority ticket metrics within the MAR (See Appendix A). The Contractor has equipment for maintaining the copper infrastructure, but fiber related tools, material and equipment required for O&M will be procured through CLIN X006.

3.10.1.1 Perform Inside Plant (ISP) & Outside Plant (OSP) O&M. Contractor shall maintain ISP & OSP cable and equipment. Upon request by the Government Functional SME, the contractor will perform end to end testing on existing ISP/OSP cabling. Applicable commercial standards apply to all testing and test results will be delivered to the Government Functional SME for acceptance. Preexisting cable infrastructure will be the responsibility of the contractor, as well as all repairs to include all demarcation points and faulty wiring to include horizontal cabling and cross connects. Any additional installation/new locations are limited to 400 feet in maximum length of each run, be less than 10 feet high and have a clear path/conduit identified. Fiber-related tools, materials, equipment and any specialized skills required to perform this work will be procured through CLIN X006.

3.10.1.2 Preventive Maintenance Inspections (PMIs). Contractor shall perform PMIs as required on all systems covered by this contract IAW OEM recommended or established schedules and/or manuals. Contractor shall elevate any problems and identify any trends to the Government Functional SME in writing within one workday. Manhole/Handhole PMIs are completed on a 5-year period and all Antennas are performed annually according to TO-33A-1001 (or current regulation).

3.10.1.2.1 Manholes and/or Handholes. The Contractor shall inspect 20% Government-accepted manholes/handholes (which will not be the same manholes/handholes) per year under the O&M portion of this contract. If the Contractor is working in a manhole/handhole not scheduled for a PMI, the Contractor must correct any discrepancies before the job is considered complete. Then, the manhole/handhole will be counted in the monthly PMI schedule. If the following requires specialized training, equipment, materials or skills, it will be accomplished/procured through CLIN 006. It should also be noted that for safety, this work requires the Contractor to work in teams. The Contractor shall ensure a safe working environment for all technicians performing manhole and handhole work. No work shall commence or continue if conditions present an unacceptable risk to the technician's safety, as determined by the site Safety Officer or Safety Manager. The Contractor shall inspect each manhole/handhole for the following discrepancies and correct/open work order as needed:

3.10.1.2.1.1 All cables will be identified and tagged. At each splice, tags will be placed on each side of the splice identifying each cable. In manholes/handholes with pull through cables, each cable will be identified with a tag.

3.10.1.2.1.2 All cables will be racked to the manhole/handhole cable supports.

3.10.1.2.1.3 All ducts (vacant or occupied) will be sealed.

3.10.1.2.1.4 All manholes or handholes will be cleaned of mud, water, and any other debris.

3.10.1.2.1.5 Enable updates to the CVC database - for the manhole or handhole and record all descriptive information for splices, cables, ducts, and other communication features in the manhole or handhole.

3.10.1.2.1.6 Check Locking lids/identify and place work order with Government Functional SME for new locks.

3.10.1.3 Cable Location, Staking, and Marking. Marking shall be within one foot of the actual location at ten-foot intervals and at direction changes. The marking shall begin two feet outside the point of entry into the work area and shall continue two feet past the point of exit from the work area. Contractor shall complete location, staking and marking within the specified time listed below from the time the Government Functional SME advises the Contractor of the requirement unless additional time is permitted by the Government Functional SME. Tools, materials, equipment and any specialized skills or training required to perform this work will be procured through CLIN 006. The Contractor shall comply with the following timelines for location, staking, and marking:

- Emergency: Within 1 hour of notification during duty hours & 2 hours for off duty and weekends.
- Priority: Within 6 Hours of notification.
- Routine: Within 3 business days of notification.

3.10.1.4 Contractor Support Services

The Contractor shall comply with FAR 9.505, Conflict of Interest, IAW support services.

3.10.1.4.1 Contractor Support for Government Engineering and Installations. The Contractor shall provide technical support to include an interchange of information on technical parameters and capabilities of the BC; location and identification of building terminals and communication rooms; and verification of cable record information as directed by the Government Functional SME, COR or CO. These efforts include setting of equipment options to determine proper operational conditions; restoration of service only to existing equipment; establishment of NIPRnet and SIPRNet service to new facilities; establishment of NIPRnet and SIPRNet service for existing facilities under renovation; transfer from one system to another system; and support of hardware and software upgrades on NIPRnet and SIPRNet. For networks beyond NIPRnet and SIPRnet, the contractor shall work up to point of disembarkation, which is classified as the network owner's switch.

3.10.1.5 Contractor Interface and Support for Other Entities. The Contractor shall cooperate, share, and exchange routine or available technical and system equipment interface information with other entities as directed by the Government Functional SME, COR or CO.

3.10.1.6 Design Review Meetings. The Contractor shall review program or project drawings and provide comments concerning communications requirements within ten working days from receipt when requested by the Government Functional SME. The Contractor shall participate in designated design review meetings identified by the Government Functional SME. Any specialized skills or training required to perform this work will be procured through CLIN 006.

3.10.1.7 Technical Solutions. Contractor shall perform detailed technical solutions for work intended to be performed under this contract upon receipt of a written request for the Functional Government SME. The technical solution includes a listing of those efforts/items required to complete the job and shall be provided to the Functional Government SME using the work order format specified in PWS Section 3.8.4. The Contractor shall provide the proposed solution to the Government Functional SME within 10 working days from receipt of requirement unless a longer period is agreed to by the Government Functional SME and documented on the requirement. Solutions are limited to NIPR/SIPR/JWICs. For networks beyond NIPRnet and SIPRnet, the contractor shall work up to point of disembarkation, which is classified as the network owner's switch.

3.10.1.8 BC Work Center Records

The Contractor will use EITSM to document all work performed. Contractor may develop and maintain separate BC work center records. The Contractor shall update work center records within 2 duty days after completion of the associated task(s) unless specified differently within this section. All BC records and documents established and maintained by the Contractor are Government property and shall remain at the site and be turned over to the COR for disposition upon contract completion. Failure to do so may result in withholding of final payment until all records are recovered or in a reduction in final payment for records lost or misplaced. The Government requires electronic maintenance and storage of records, unless otherwise specified herein. The Contractor shall identify all acronyms, codes, abbreviations, signs, and symbols used in each record. The Contractor shall use the same format for initial and all subsequent submissions of the same record unless otherwise approved by the CO. All records shall be readily available for review by the COR and CA, and other personnel (authorized in writing by the CO). The Contractor shall update all errors found or identified during review of the work center records. Contractor shall develop, update and/or maintain accurate, complete, and readable work center records as listed below:

3.10.1.8.1 Maintenance Support Plan (MSP)

The MSP shall enable the scheduling and tracking of preventive maintenance actions on Contractor-maintained equipment. This record shall be available within 30 calendar days after period of performance begins. When changes occur that affect the MSP, revisions shall be submitted within 10 workdays after the effective change (e.g. modification adding equipment) unless otherwise requested by the CO (e.g., with the proposal to add new equipment to maintenance). The Government will review and approve or provide the Contractor with required corrections. Changes may be implemented only after CO approval. The MSP shall contain as a minimum: a schedule of PMIs due on each piece of equipment being maintained for the life of the contract IAW equipment manufacturer's recommendations; alarm notification procedures; and specific maintenance tasks to be performed on each system.

3.10.1.8.2 PMI Inspection Records and Malfunction Record

PMI Inspection records shall, at a minimum, contain: the date and time inspections were performed; a short description of inspection conducted; malfunctions or problems annotated on record with equipment data, serial number, etc.; the corrective action taken by the Contractor; and the initials of the technician performing the inspection. The Contractor shall use Government-approved platform for tracking purposes.

3.10.1.8.3 Maintenance/ Repair Logs (e.g. maintenance actions, trouble tickets). Contractor shall use EITSM to maintain an accurate and legible BC Maintenance/Repair Log to show all maintenance and inspections (other than PMIs) performed during each 24-hour period because of trouble report actions or scheduled or unscheduled outages.

3.10.1.8.4 Manhole, Handhole, and Building Terminal Inspection/ Maintenance/ Repair

Contractor shall maintain manhole, handhole, distribution pedestal terminal, and building terminal inspection records as defined in PWS Section 3.8.1.8.2, 3.8.1.8.3, and 3.8.1.9. The Contractor shall provide updates to Main Operating Base charge with updating the CVC database with pertinent cable feature data (CFD) information gathered during the inspections. The record shall be available for inspection and analysis by the Government. If other electronic documentation is implemented, the Contractor shall grant the Government access to those records.

3.10.1.8.5 Cable Installation/Repair Test Results. Contractor shall develop and maintain a cable installation repair test results record after the installation or repair of an outside plant cables. Graphics and pictorials may be used to illustrate. The record shall, at a minimum, contain the purpose of test/inspection; complete identification of item tested/inspected, and test equipment used; complete description of the physical set-up (e.g., item, facility, and equipment used); complete description of procedures used copy of results/analysis; actual recorded data (e.g., instrument readings) (if extensive, provide as an appendix); conclusions and recommendations; and authentication of results and acceptability. The Contractor shall provide updates to Main Operating Base charge with updating the CVC database with pertinent CFD information resulting from installation or repair.

3.10.1.9 Communications and Information Systems Installation Record (CSIR)

3.10.1.9.1 Contractor shall provide updates to Main Operating Base charged with producing, updating, and posting changes to drawings, plant records or documents using Government-provided forms, software, and web browser applications. Contractor shall load, edit, update and maintain CSIR information, for the outside plant, in the CVC database IAW AFI33-101 (or current regulation) and TO 00-33A-1001 (or current regulation). The Contractor provide updates to Main Operating Base charged with updating the CVC database with outside plant information from as-built drawings or other pertinent documents or electronic data pertaining to work done by third parties (organic or Contractor) when tasked through the work order process. Contractor is responsible for verifying Contractor-entered information, accuracy, and completeness.

3.10.1.9.4 Contractors will produce drawings to support engineering initiatives.

3.10.1.10 Work Order Records, Including Warranty Records. The Contractor shall develop and maintain work orders. The Contractor shall update work center records within 2 working days after completion of the task(s) specified on individual work orders and notify the Government Functional SME in writing. Physical records of work orders in process shall be retained and available locally.

3.10.2 Work Order Requirements

The Contractor shall comply with the following requirements. Examples of work orders include, but are not limited to, installations, removals, or wiring relocations. Additionally, work orders may include installation or removal of cables/transmission media, as required for new requirements, and follow-on O&M of these equipment items/media. All work orders will include a technical solution. The Government Functional SME will be notified of any installation found to be incomplete or not installed according to industry standards. The Contractor shall maintain the installed infrastructure.

3.10.2.1 Work Order Procedures

3.10.2.1.1 Work Orders modified by the Contractor after issuance shall be submitted to the Government Functional SME for approval prior to work completion. All work orders shall be submitted to the contractor through Service Now

3.10.2.1.2 All work orders issued hereunder are subject to the terms and conditions of the contract. The Contractor shall refer any questions, concerns, or disputes concerning work orders to the Government Functional SME in writing within 24 hours (2 hours for emergencies) of receipt of the work order. In the case of misunderstanding or concern, the Contractor does have the right to reject work orders. Should questions, concerns, or disputes occur, the Contractor shall continue work while elevating to the CO in writing for direction/resolution.

3.10.2.1.3 Work orders will be accomplished during normal duty hours; however, occasions may arise that require work to be accomplished outside of these hours. The Contractor shall be responsible for covering such situations with adequate personnel and completing the work within the stipulated time.

3.10.2.2 Work Order Classifications

The Government Functional SME will classify work orders as routine, priority, or emergency. The Government Functional SME is authorized to reclassify/reprioritize work orders without cost before work commences. The Contractor shall comply with the time limits listed below from the time of receipt of the work order if the skillset required is already on staff. However, exceptions to time limits may be allowed, with the written approval of the Government Functional SME, COR or CO, with appropriate justification. All cable cut repairs shall be classified as emergency unless determined otherwise by the Government Functional SME. All core communications work orders are subject to the same accounting process as conducted for the civil engineering function. Refer to table 7.1 in the main MBSS PWS.

Routine. Complete within 10 duty days following submission of site survey

Priority. Complete within three duty days

Emergency. Respond on work site within four hours and complete work as soon as possible upon approval. The COR may provide initial notification to the Contractor verbally, with a written follow-up within two hours. The Contractor will keep the Government Functional SME apprised of emergency work order status.

3.10.2.3 Required Information on Work Orders/ Site Survey Checklist

Contractor will develop document to provide the following information as a minimum for each work order:

3.10.2.3.1 Date of preparation.

3.10.2.3.2 Contract number, Task Order Number and work order number.

3.10.2.3.3 CLIN/PID, description, quantity ordered, building number, room number, and contract unit and extended prices and total Not To Exceed (NTE) price.

3.10.2.3.4 Changes to work orders, as permitted by the terms within this PWS, shall reflect mutual agreement by attaching supporting documentation; signatures of the COR and Contractor; and dates of signatures.

3.10.2.3.5 When complete, a stamp or other text block indicating customer acceptance, Contractor initials and dates of completion for work and applicable work center records.

3.10.2.3.6 Any other pertinent information required to properly document work performed.

3.10.2.3.7 A written technical solution.

3.10.2.3.8 Include the statement “Invoice Work Order Against Funding CLIN X006” prior to work order approval if the work order exceeds the thresholds within table 7.1 of the main MBSS PWS.

3.10.2.3.9 A list of materials that will be utilized to accomplish each job and if more than 5 copper or fiber drops are required, then the Government customer will be required to purchase all excess materials needed.

3.10.2.4 Submittal of Completed Work Orders

The Contractor shall provide copies of all completed work orders issued under this contract to the COR by dropping them into a designated location within two duty days of completion. Completed work orders shall have the date of completion of the work, the completion date of applicable deliverables, and customer and Contractor initials and uploaded into CIPS.

Chapter 4

Network Operations

4.0 Network Operations

4.1 Network and Server Equipment Management

The following services shall be provided for Local Area Network (LAN), Wide Area Network (WAN), and stand-alone systems at 15th SpSS. Qualified Personnel refers to those individuals with the technical skills required to perform various functions relating to communication equipment/system corrective, inspection, and preventive maintenance activities. An individual is considered qualified if they have the requisite skills to perform functions required within the work center.

4.2 Operations and System Administration Services

The Contractor shall perform communications system technical support, architecture design and troubleshooting. Technical support includes operating system loading, configuration and re-configuration, user account management, system backup and recovery, troubleshooting, removing and replacing components and peripherals, installing software, operating systems and drivers and coordinating any other maintenance IAW current government regulations. Services include operating servers, terminals, and associated equipment. System administration services refers to the maintenance and management of system operating software, applications software, system management software, system security software, and any other product used to operate, enhance or protect the system or network. The contractor shall respond within the timeframe as outlined in Appendix C.

4.3 Network Monitoring, Performance and Trend Analysis Services

The contractor shall monitor LAN and WAN system performance, perform trend analysis, and report results using Government provided software. The contractor shall notify Government Functional SME and affected users of system problems. The contractor shall provide a LAN Server Performance Report in the MAR. (See Appendix A)

4.4 Software Configuration Management

The contractor shall manage and report the licensing of all Commercial-Off-The Shelf (COTS) software installed on core communications networks and stand-alone computers in the MAR. (See Appendix A) The contractor shall maintain licenses and the original media (or a representative sampling) and shall ensure compliance with Air Force directive AFMAN 17-1203 IT Asset Management (or current regulation) and Federal law Executive Order 13103. All inconsistencies between available licenses and software installations shall be forwarded to the Government Functional SME for resolution.

4.5 Management of Connectivity to External Networks

The contractor shall manage connections to external communications-computer networks as determined by the Government. The contractor shall assist in monitoring and resolving communication traffic problems, coordinate with external control agencies for upgrades and changes, and implement or coordinate necessary configuration changes to ensure compatibility.

4.6 Network Integrity

The contractor shall ensure core communications networks are free of unauthorized access, viruses, and information beyond the classification level of the network and mitigate these threats to network integrity. The contractor shall mitigate these threats from network and stand-alone systems within 24 hours of discovery. The contractor shall respond to information security incidents within 15 minutes during normal duty hours and within two hours during non-duty hours.

4.7 Computer Systems Security

The contractor shall be responsible for the security of the core communications networks. The contractor shall ensure the network security policy is in compliance with higher-level policies and that all users adhere to directives, regulations and network security policy. The contractor shall conduct security-scanning

operations on a weekly basis. The contractor shall support stand-alone system security as required. The contractor shall implement, monitor and enforce approved Designated Approval Authority (DAA) policies, identify and report security incidents, and ensure identified systems vulnerabilities are remedied or mitigated, as appropriate. The contractor shall be responsible for Vulnerability Management of the core communications networks. The contractor shall use the practice of identifying, classifying, prioritizing, remediating and mitigating software vulnerabilities. Vulnerabilities discovered via Assured Compliance Assessment Solution (ACAS) analyzes a computer system in search of known vulnerabilities i.e., open ports, insecure software and susceptibility to malware infections. Correcting vulnerabilities may require installation of a patch, a change in network policy, or reconfiguration of software. The contractor shall meet DoD regulation for remediation timeline. The contractor shall report vulnerability management status in the MAR. (See Appendix A)

4.8 Time Compliance Network Order (TCNO). The term “TCNO” refers to downward-directed operations, security or configuration management-related orders issued by the Joint Task Force-Global Network Operations (JTF-GNO) in an Operational Order (OPORD). TCNOs do not replace information conditions (INFOCONs), Operational Event/Incident Reports (OPREPs), SITREPs or Time Compliance Technical Orders (TCTO). The TCNO provides a standardized mechanism to issue an order. TCNOs may be included in a maintenance tasking order (MTO).

4.9 Notice to Airman (NOTAM) and Maintenance Tasking Order (MTO)

4.9.1 NOTAM. The term “NOTAM” refers to a message created and transmitted by various Government agencies to disseminate relevant information (not known sufficiently in advance to publicize by other means) concerning the establishment, condition or change in any component (facility, service or procedure of, or hazard) the timely knowledge of which is essential to personnel concerned with flight/network operations.

4.9.2 MTO. The term “MTO” refers to a message from the I-NOSC regarding a task that needs to be performed at the applicable communications unit. Generally, MTOs affect network devices.

4.10 Sustainment and Equipment Technical Refresh

4.10.1 Perform sustainment and coordinate technical refresh installations and equipment replacements of core communications networks. The equipment includes, but is not limited to, server and VM equipment. Perform site surveys, configuration of equipment, accreditation, installation of equipment, testing of equipment, and cutovers & integration of the equipment into the core communications networks.

4.10.2 Recommend to the Government, the priority of equipment replacement also taking into account EOL/EOS of equipment, equipment failure rates and best use of available funds. The priority recommendation(s) will be given to the Government Functional SME, for validation. Report EOL/EOS equipment status in the MAR for equipment within one (1) year of expiration. (See Appendix A)

4.11 System Outages

The contractor shall notify the Government Functional SME and/or the Chief Information Officer (or equivalent, or their designee) verbally and in writing as soon as system outages are discovered. (Note: Exceptions to time limits may be allowed with written approval from the Chief Information Officer (or equivalent, or their designee). In such cases, the contractor shall complete the work within the time specified by the Chief Information Officer (or equivalent, or their designee).) For outages beyond the scope of responsibility for the contractor (i.e., higher level outages), the contractor shall coordinate with the appropriate higher-level organization to provide a solution to the outage or issue. Once the outage has been resolved, the contractor shall document the issue, document the fix action, and provide an update to the Chief Information Officer (or equivalent, or their designee) and the Communications Focal Point.

4.12 Trouble Ticket Management. The contractor shall initiate, receive, track/monitor, update, and document work and related information using the Air Force (AF) standard ticketing/tracking tool (currently Enterprise Information Technology Service Management (EITSM) Version 3) and/or other AF approved platforms, in accordance with current AF standards and processes. CSTs shall track all assigned trouble tickets through incident resolution, to include status updates and confirmation that the customer requirement has been met. The contractor shall manage trouble ticket workloads to ensure compliance with performance thresholds specified in the Services Summary.

4.13.1 Incident Tickets will be prioritized according to Table 1.1 Appendix C. This priority may change upon the Commander's request and the document will be updated. Request tickets will be prioritized based upon the order in which the tickets are received. However, prioritization may change based upon Commander's needs. All Request tickets will be scheduled on a calendar that is available to all work centers.

DRAFT

Chapter 5

Client System Technicians

5.0 Client Systems Technicians (CST)

5.1 Scope of Work. Contractor services will work with Government and contractor managers to provide CST support for personnel assigned to 15th Space Surveillance Squadron (SpSS).

5.2 General Duties

5.2.1 Client Service Technicians (CSTs). The contractor shall perform hands-on and/or remote work on end-user and shared devices, firmware and software, local and network logical objects/structures on core communications unclassified and classified, wired and wireless, and local and remote (virtual private network (VPN) networks.

5.2.1.2 The contractor shall plan, coordinate, schedule, communicate, track, execute, document, and report work involving the receipt, installation, configuration, connection, management, maintenance, reconnection, replacement, upgrading, updating, investigation, troubleshooting, repair, verification of proper operation, and uninstallation/removal of approved end-user and shared devices. These devices include, but are not limited to, desktop computers, laptop computers, tablets, smart-phones, Voice-over-Internet Protocol (VoIP) telephones, printers, scanners, multi-function devices (MFDs)/multi-function printers (MFPs), digital senders, video conferencing (VTC), TACLANES (encryption devices), FAX machines, peripheral and component equipment, and the associated data and information they contain.

5.2.1.3 The contractor shall plan, coordinate, schedule, communicate, track, execute, document, and report work involving the installation, configuration, connection, management, maintenance, upgrading, updating/patching, investigation, troubleshooting, repair, verification of proper operation, and uninstallation/removal of approved end-user and shared device firmware and software. These include, but are not limited to, system Basic Input/Output System (BIOS)/Unified Extensible Firmware Interface (UEFI), operating systems (OSs), device drivers, system and security software, productivity software, and their associated data and information.

5.2.1.4 The contractor shall ensure all end-user and shared devices, firmware and software, and local and network logical objects/structures are 15th SpSS approved and documented. Non-standard software products must be approved by cybersecurity office and base software license manager (BSLM) prior to installation.

5.2.1.5 The contractor shall plan, coordinate, schedule, communicate, track, execute, document, and report work involving the creation, configuration, relocation, management, maintenance, investigation, troubleshooting, repair, verification of proper operation, and deletion/removal of approved local and network logical objects/structures. These include, but are not limited to, computer accounts, user accounts, group accounts, electronic mail (e-mail) accounts and associated structures, shared network resources, web sites, public key infrastructure (PKI) certificates and credentials, and their associated data and information.

5.2.1.6 The contractor shall perform Client-level Personal Wireless Communication Systems (PWCS) functions. Managing hardware and software.. Performs configuration management and troubleshooting. Plans, schedules, and implements installation and maintenance functions associated with PWCS. Removes and replaces components and peripherals to restore system operation. Reports security incidents and executes corrective security procedures. Reports spectrum interference incidents.

5.2.1.7 The contractor shall plan, organize, and direct sustainment activities. Establishing work standards, methods, and controls for preventative, scheduled, and unscheduled maintenance actions. Determines extent and economy of repair of malfunctioning equipment. Ensures compliance with technical data, instructions

and work standards. Develops and enforces safety standards. Interprets malfunctions and prescribes corrective action. Serves on, or directs, contracted inspection teams organized to evaluate base or command sustainment programs. Manages, or performs, research and development projects for assigned systems. Coordinates and documents repairs. Manages, administers, controls, and evaluates contracts. Manages organizational client device accounts.

5.2.2 User Account Management

The contractor shall perform user account management for users of all networks covered by this contract. Account management includes the creation, modification, deletion, and setting of access privileges as approved on the Network Access Request, i.e. incidents (trouble tickets) or requests (request tickets) . The term “tickets” is used to track all changes to equipment/systems, operating system software, and application software, and is equivalent to the term “customer service request”. Tickets consist of information collected from a user about an outage/trouble with an existing service, or new service required. Generally, tickets are in relation to personal device or client support systems such as a desktop computer or e-mail capability. Tickets will be used to track corrective action for system faults or cleanup/restoral actions following an incident such as restoring a faulty server.

5.2.3 Ticket Management. The contractor shall initiate, receive, track/monitor, update, and document work and related information using the Air Force (AF) standard ticketing/tracking tool (currently Enterprise Information Technology Service Management (EITSM) Version 3) and/or other AF approved platforms, in accordance with current AF and 15th SpSS standards and processes. CSTs shall track all assigned tickets through incident resolution, to include status updates and confirmation that the customer requirement has been met. The contractor shall manage trouble ticket workloads to ensure compliance with performance thresholds specified in the Services Summary.

5.2.3.1 Incident and request tickets will be prioritized according to Table 1.1 Appendix C. This priority may change upon the Commander’s request and the document will be updated. Request tickets will be prioritized based upon the order in which the tickets are received. However, prioritization may change based upon Commander’s needs. All request tickets will be scheduled on a calendar that is available to all work centers.

5.2.4 Partnership Collaboration. The contractor shall plan, coordinate, collaborate, and communicate with end-users, customer organizations, and other servicing organizations, including, but not limited to, the Headquarters Space Operations Command (Hq SpOC), Field Command Communication and Coordination Center (FCCC), Major Command Communication and Coordination Center (MCCC), the Air Force Enterprise Configuration Management Office (AFECMO), the Air Force Network Integration Center (AFNIC), the 83rd and 26th Network Operations Squadrons (NOSs), the 688th Cyber Space Wing, the 690th Cyberspace Operations Group, the 26th Network Operations Group, and the 67th Cyberspace Wing.

5.2.4.1 The contractor shall monitor reports, notifications, system advisory notices, and any other communications from the Cyber Operations Center (CyOC)/Communications Focal Point (CFP), the 15th SpSS Cybersecurity Office, the FCCC, the MCCC, and the Air Force Network (AFNET).

5.2.4.2 The Contractor shall notify management and the CyOC/CFP upon discovery of events not previously detected by the MCCC, FCCC and/or the AFNET.

5.2.4.4 The Contractor shall notify the customer organizational cybersecurity liaison (CL) and management upon discovery of any known or suspected misuse, misconfiguration, and/or compromise of managed systems, and continually identify threats, deficiencies and associated countermeasures.

5.2.4.5 The contractor shall sanitize systems when directed by the Garrison Cybersecurity Office. Reference AFMAN 17-1301, Computer Security (COMPUSEC) (or current regulation) and local policies as defined by the Government.

5.2.5 Priority and Dedicated Services. The contractor shall provide CSTs to provide priority CST services, designated as very-important-person (VIP) services, to key users and systems engaged in critical 15th SpSS missions this could include, but is not limited to, Commanders and their executive offices. The Government will maintain a current list of those users requiring VIP services which will be made available to all contractor personnel. However, as personnel and missions change, the unit may direct VIP services, usually on a temporary basis, for users or systems outside those designated on the list.

5.2.6 Contractor shall provide CST support to personnel visiting 15th SpSS.

5.2.7 Projects. The contractor shall plan, coordinate, collaborate, schedule, communicate, track, execute, document, and report work, and work-related data and information, involving unit-led projects. The timelines will be agreed upon between the Government and contractor by mutual agreement. These include, but are not limited to, device life-cycle replacement/tech- refreshes/recapitalization, device operating system migrations/upgrades, system and security software migrations/upgrades, productivity software migrations/upgrades, and migration of associated data and information.

5.2.8 Contractor Program Management. The contractor shall manage the delivery of services in a manner to balance workload, meet performance objectives, and improve customer service in a continuous process improvement approach. The Government Functional SME will review any surveys and other customer feedback received, validate the alleged complaints, and inform the contractor of valid customer complaints. These surveys and feedback shall be reviewed to assess the technician's performance and to take necessary action to improve processes. It is expected that no more than 5 percent of feedbacks should give an unsatisfactory rating on technician performance.

5.2.8.1 The Government Functional SME shall serve as the primary liaison between the unit and the contractor and between the Contractor and serviced organizations.

5.2.8.2 The contractor shall provide program oversight to include administrative planning, program management, project management, coordination and integration of program requirements, organizing, directing, controlling and approving actions that meet or exceed the performance objectives while ensuring compliance with applicable operational and security directives.

5.2.8.3 The contractor shall manage ticket workload to ensure compliance with Services Summary performance thresholds.

5.2.8.4 The contractor shall manage project-related workload to ensure compliance with Services Summary performance thresholds.

5.2.8.5 The contractor shall immediately identify potential and actual problems affecting performance under this PWS to the COR, or their designated alternates. Verbal reports shall be followed up with written reports when directed by the COR.

5.2.8.6 The contractor shall provide the Government all documentation created by the contractor while performing this effort, for example, plans, checklists, procedures, and operational processes.

Chapter 6

Information Technology Asset Management Program

6.0 Information Technology Asset Management (ITAM)

6.1 Equipment Control Officer (ECO) Responsibilities

6.1.1 Manage computer systems equipment to include receipt and acceptance, warehousing, physical and electronic inventory control, transfer, management, and disposition of equipment.

6.1.2 Conduct annual inspections of all computer systems accounts and ensure accurate inventories are reflected in the Defense Property Accountability System, (DPAS) IAW AFMAN 17-1203 2.4.6.1.2 (or current regulation) and DODI 5000.64 (or current regulation). Recommend Reports of Survey (ROS) when discrepancies in the inventory cannot be resolved IAW AFMAN 17-1203 2.7.2.2 (or current regulation) and DOD FMR 7000.14-R, Volume 4, Chapter 25, *General Equipment* (or current regulation). The ECO will coordinate with the installation ROS manager for additional information and guidance regarding local ROS procedures IAW AFMAN 17-1203 2.7.2.3 (or current regulation).

6.1.3 Will perform duties outlined below and IAW AFMAN 17-1203 Chapter 3 (or current regulation).

6.1.4 Process the receipt, transfer and disposal of all IT assets and complete necessary documentation to establish custodial responsibility in accordance with the requirements laid out in AFMAN 17-1203 2.10.3.1 (or current regulation).

6.1.4.1 Though the disposition of IT assets (formerly called, and commonly referred to as DRMO) is primarily the responsibility of the Property Custodians, it may be required to be completed by the ECO in accordance with the most up-to-date guidance from the AFECO (Air Force Equipment Control Office), AFMAN 17-1203 2.8 – 2.10 (or current regulation), and the Defense Logistics Agency Disposition Services (DLADS).

6.1.4.2 Proper disposition requires the use of degaussing machines, hard drive destruction devices, along with other means of IT equipment destruction and sanitization.

6.1.4.3 The ECO must provide guidance and instructions on how to operate this equipment to the Property Custodians.

6.1.4.4 Coordination with the Defense Logistics Agency Disposition Services (DLADS) for all dispositions as their guidance may change and specific procedures may need to be adapted based on their up-to-date instruction.

6.1.4.5 The ECO must process the disposition forms that are turned in by the Property Custodians in order to update the DPAS database and other asset tracking databases.

6.2 Property Custodian Assistance/Management

6.2.1 Assist property custodians (PC) in determining the ownership, reassignment or disposition of all Found-on-Base (FOB) IT assets.

6.2.2 Direct PCs to conduct inventories in accordance with AFMAN 17-1203 Attachment 3 (or current regulation) and provide PCs with asset labels.

6.2.3 Monitor AFECO collaboration sites for additional guidance and support.

6.2.4 Complete additional training as directed by the Air Force Equipment Control Officer (AFECO/FECO).

6.2.5 Provide PCs with training on requirements and standardized procedures.

6.2.6 Provide inventory assistance in accordance with AFMAN 17-1203 Attachment 3 (or current regulation).

6.2.7 Ensure on hand serviceable spares for desktops and laptops only do not exceed 5% of the total inventory at their assigned unit. If 5% does not equal one asset, the spare level will be one asset.

6.2.7.1 If spare assets exceed 5% of the total inventory, the ECO must follow appropriate guidance from the AFECO relating to the handling of excess inventory.

6.2.8 Have the ability and proper licenses to operate a GOV (forklift and auto vehicles).

6.2.9 Deliver equipment to, and receive equipment from, the property custodians utilizing a GOV, on foot, or utilizing other warehouse equipment when necessary and appropriate.

6.2.10 Transport equipment to and from 15th SpSS or other local area authorized installations using a GOV to accomplish the outlined responsibilities.

6.2.11 Can safely operate warehouse industrial equipment such as, but not limited to, pallet jacks, ladders, handheld tools, and electronic tracking systems.

6.3 Maintain Property Custodians for the ITAM warehouse account

6.3.1 The ITAM office must maintain a Property Custodian account that is used to track all assets stored in the warehouse if they are going to be located there for more than seven working days according to AFMAN 17-1203 (or current regulation). Contractors may serve as PC, if allowable under the contract terms and conditions and approved by the organization commander.

6.3.1.1 PCs shall be accountable for all assigned IT hardware assets within their respective custodian accounts.

6.3.1.2 Will perform, at a minimum, an annual inventory of all assets under their purview, as prescribed in DODI 5000.64 Para 4.12 (or current regulation).

6.3.1.3 Will ensure all accountable assets have labels generated with IUID or equivalent, including part number and serial number prior to being placed in service.

6.3.1.4 Will notify ECO of all shipments (incoming and outgoing), transfers, donations, or turn-ins of excess assets.

6.3.1.5 Will provide appropriate documentation to the applicable ECO to clear the account of equipment that was shipped to another base/location, transferred to another account, or turned in to the Defense Logistics Agency Disposition Services (DLADS).

6.3.1.6 Reserved.

6.3.1.7 Upon discovery of lost, damaged, or destroyed assets:

6.3.1.7.1 PC must notify the ECO and organization commander or equivalent.

6.3.1.7.2 PC must report the loss of any IT hardware asset with persistent storage to the Information System Security Office (ISSO) or 15th SpSS Cybersecurity Office, Information Protection (IP), or PII according to requirements outlined in AFI 17-130 para 3.5-3.6, AFI 16-1404 Chapters 5 and 7 (or current regulation), Air Force Information Security Program, and any local procedures.

6.3.1.7.3 Must ensure hard drives are removed from assets prior to turn-in to DLADS and must contact ISSO or 15th SpSS Cybersecurity Office to obtain sanitization procedures for hard drives.

6.4 Base Software License Management

6.4.1 Establish and maintain software accountability in DPAS IAW DAFMAN 17-1203 para 3.4.2.6 (or current regulation). Applies to software not included in the Standard Desktop Configuration.

6.4.2 Attends Configuration Control Board meetings to review and validate requests for software purchases to be made by the Government external to SDC package.

6.4.3 Annually initiate and collect unit baseline inventories for all non-enterprise software for all organizations under BSLM purview and retain required inventory KSDs as prescribed by DODI 5000.76 (or current regulation). (T-0).

6.4.4 Annually initiate and collect unit baseline inventories for all enterprise software that has been installed on stand-alone devices, as prescribed by DODI 5000.76 (or current regulation). (T-0)

6.4.5 Provide annual inventories to higher headquarters as required or requested.

6.4.6 Ensure that unused or underutilized enterprise software licenses are identified, redistributed, or reutilized (as needed).

6.4.7 Provide software license training updates for all personnel responsible for managing or requesting licenses.

6.4.8 Review enterprise software request to verify that software is being procured using DOD/DAF approved procedures.

6.4.9 Review software-as-a-service (SaaS) licenses for accountability and establish and maintain accountability records for software requested.

6.5 General Responsibilities

6.5.1 Perform general equipment housekeeping duties for all assigned work areas. Floors and workspaces shall be clean and clear of hazards. The contractor will perform quarterly cleaning of equipment racks, under raised floors, cable troughs connecting the facility to the terminal antennas, and cable trays, to include removal and disposal of abandoned equipment, cables and waveguides.

6.5.2 Certification of Special Equipment Be responsible for certification of special equipment (e.g., cranes, lifts, automatic pallet wrappers, hoists and climbing gear) IAW equipment specifications, Occupational Safety and Health Administration (OSHA), Air Force Occupational Safety and Health (AFOSH), federal, and/or state standards, whichever is most stringent.

6.5.3 Personnel Management Out process base personnel on the Virtual MPF (vMPF) website.

6.5.4 Account Maintenance Maintain accounts in good standing on Government websites, programs, and networks that are required to accomplish ECO, PC, and ITAM duties. These include but are not limited to, DPAS, vMPF, SharePoint, and SCORE.

Chapter 7

Cybersecurity Office

7.0 Cybersecurity Office and Information/Communication Systems Support

Provide cybersecurity and information communication services IAW AFD 17-1, Information Dominance Governance and Management.

7.1 Cybersecurity Office

7.1.1 Provide cybersecurity and technical advisory services to the 15th SpSS ISSM. Cybersecurity contractor personnel must meet DoD Cyberspace Workforce requirements IAW DoD and DAF regulations and maintain this certification throughout the contract.

7.1.1.1 Conduct self-inspection on 15th SpSS COMPUSEC Program IAW applicable MICT checklist.

7.1.1.2 Provide inspection support during IG cybersecurity and COMSEC inspections at 15th SpSS.

7.1.1.3 Accept, review and provide a response to all tickets assigned to the 15th SpSS Cybersecurity Office within five business days of receipt.

7.1.1.4 Access the DoD Cyber Scope Website on SIPR and complete the monthly report for submission to Space Operations Command (SpOC), when required.

7.1.2 Computer Security

Provide guidance to 15th SpSS personnel to ensure the 15th SpSS COMPUSEC program complies with AFI 17-130 (or current regulation), DAFMAN 17-1301 (or current regulation), associated MPTOs and supplements.

7.1.2.1 Reserved.

7.1.2.2 Brief the 15th SpSS ISSM on the status of the COMPUSEC Program.

7.1.2.3 Review software management inventories and perform software management reviews of core communications networks IAW AFMAN 17-1203, Chapter 3 (or current regulation).

7.1.2.4 Research software for approval to use on core communications networks.

7.1.2.5 Monitor and maintain the Ports, Protocols and Services Management Program (PPSM) for NIPRNet and SIPRNet IAW DoD 8551.01 (or current regulation) and AFSSI 8551 (or current regulation).

7.1.2.6 Monitor and track the Data Loss Prevention Program (USB external storage device process). Provide procedure instructions to the user of the USB device in the form of instructions and process flow for the approval process.

7.1.2.7 Ensure that a Removable Media User Agreement is on file for each user on an approved waiver spreadsheet.

7.1.2.8 Track the request form from request received in the office through device implementation by the 561 Network Operations Support Center (NOSC). Provide a “whitelist” of approved devices to the 15th SpSS ISSM.

7.1.3 Cybersecurity Awareness

7.1.3.1 Provide support, guidance, and information to educate network users that are supported by the 15th SpSS ISSM.

7.1.3.2 Develop and distribute a bi-monthly cybersecurity newsletter for 15th SpSS. The 15th SpSS ISSM approves this newsletter prior to distribution. Place newsletter, information, and education materials on the IT Support Hub site.

7.2 TEMPEST

Perform tasks identified in Air Force System Security Instruction (AFSSI) 7700 and AFSSI 7702 (to become AFMAN 17-1305) to ensure the 15th SpSS TEMPEST program complies with the requirements as defined in DoD 8500.01, AFI 17-130 and AFMAN 17-1301.

7.2.1 The contractor shall conduct TEMPEST assessments, certifications, and re-certifications to all classified processing areas at 15th SpSS locations. This includes annual validations.

7.2.2 The contractor shall Maintain Air Force TEMPEST certification through Air Force approved training.

7.2.3 The contractor shall report to the 15th SpSS ISSM for the TEMPEST Program and brief the 15th SpSS ISSM on the status of the TEMPEST Program.

7.3.3 The contractor shall document and submit TEMPEST packages for Classified Processing Area (CPAs).

7.3.4 The contractor shall advise and assist users with TEMPEST updates and changes to the CPAs.

7.3.5 The contractor shall provide TEMPEST certification memo and TEMPEST countermeasures for CPAs.

7.3 Risk Management Framework (RMF) Authorization Service

Support the 15th SpSS ISSM in the review of information system authorization packages for core communications unclassified/secret information systems and network enclaves in order to meet the requirements of System Authorization and Federal Information Security Management Act.

7.3.1 Obtain access to the Enterprise Mission Assurance Support Service (eMASS-NIPR) and (eMASS-SIPR) in order to support all steps of RMF, including categorization, security control selections, implementation, assessment, authorization, and continuous monitoring for AFNET, AFNET-S, and 15th SpSS non-R&D accreditation packages.

7.3.2 Obtain access to the Information Technology Investment Portfolio Suite (ITIPS) in order to maintain 15th SpSS owned system entries.

7.3.3 Obtain access to the DISA System Network Approval Process (SNAP), and Global Information Grid Interconnection Approval Process (GIAP), to update entries for 15th SpSS owned unclassified/secret network circuits (CCSD).

7.4 Cyber Readiness (CR) Support:

Provide dedicated, embedded, on-site support to the 15th SpSS ISSM for CR support and compliance. Focus on compliance of the Vulnerability Management Program using DISA policy guidance. Coordinate all CR efforts with the 15th SpSS ISSM prior to execution.

7.4.1 Vulnerability Management

Implement vulnerability remediations IAW the DISA Security Technical Implementation Guides (STIG) and Assured Compliance Assessment Solution (ACAS) scans. Provide patch management IAW TO 00-33A-1109 (Air Force Information Network (AFIN) Vulnerability Management or current regulation), acknowledge receipt of cyber orders, update the Air Force Dispatch tool (or current compliance tracking system), create and submit Plan of Actions & Milestone (POA&M) as necessary and close cyber orders when all actions are complete. Coordinate with CFP and other offices as required for reporting purposes and to ensure compliance. Maintain Standard Operating Procedures (SOP) to ensure procedure is efficient and properly documented for continuity.

7.4.1.1 Manage the POA&M approval process, perform security inspections and ensure Video Teleconference compliance.

7.4.1.2 Analyze results and recommend corrective actions for all network vulnerabilities and STIG non-compliances.

7.4.1.3 For un-remediated vulnerabilities, provide POA&M inputs via the AFIN Mission Assurance Center

(AMAC) or the approved replacement.

7.4.1.4 Review network enclave vulnerability reports generated by ACAS and/or the DISA Security Content Automated Protocol Tool and report all vulnerability and integrity issues to the government.

7.4.1.5 Monitor Air Force Dispatch tool (or current compliance tracking system) to ensure that 15th SpSS is compliant. Notify the responsible personnel of any Dispatch alerts that are overdue for compliance.

7.4.2 Program Documentation

Develop and maintain a CR continuity support program folder. This folder shall contain all CR guidance, regulations, checklist, AFMAN's, AFI and related material that supports CR. All documentation is the property of the Government.

7.5 COMSEC/SVRO Requirements

7.5.1 The contractor shall appoint a primary and alternate COMSEC Responsible Officer (CRO) and comply with DoD, Air Force/Space Force, and local COMSEC requirements and training including AFMAN 17-1302-O para 2.15 and para 5.4 (or current government regulation).

7.5.2 The contractor shall operate encryption devices and perform firmware updates on encryption devices to be compliant with the National Security Agency and STIG requirements which can be found Information Assurance Technical Assistance Center (ITAC) website: https://itac.lackland.af.mil/itac/CAC_login.asp?target=/itac/default.asp?.

7.5.3 The contractor shall coordinate periodic and as needed COMSEC loads, order necessary COMSEC, perform courier duties and complete COMSEC records including inventories, destruction reports, and local coordination sheets.

7.5.4 Manage and monitor all encryption devices on the network from a central view.

7.5.5 The contractor shall participate with HHQ audits and compliancy requirements.

7.6 Travel

Travel to the contiguous United States (CONUS) / outside contiguous United States (OCONUS) locations as necessary in support of the 15th SpSS Cyber Readiness Program. Any travel arrangements require recommendation from the COR and written pre-approval by the PM or CO IAW PWS paragraph 2.7. Travel under this section shall be covered under CLIN X006.

Chapter 8

Communications Focal Point

(U) Classification markings and or wordings such as “SECRET” or “TOP SECRET” are for reference and identification of requirements ONLY. This document contains NO classified information.

8.0 Communications Focal Point (CFP)

8.1 Scope of Work. Contractor members will work with Government and contractor managers to provide Communications Focal Point (CFP) support for personnel assigned to 15th Space Surveillance Squadron (SpSS).

8.1.1 On-Site Requirements. All CFP and LRA actions with the exception of emergency unclassified after-hours support will be performed on-site.

8.1.2 Required Qualifications. Contractor CFP managers, specialists, and technicians shall hold a current and verifiable CompTIA Security+ certification and an active U.S. Government TS/SCI security clearance (or higher). IT Contract leads will hold at least a current and verifiable CompTIA Security+ certification with five years of Information Technology experience and an active U.S. Government TS/SCI security clearance.

8.2 General Duties

8.2.1 Comm Focal Point Technicians. The contractor shall perform the following duties for customers who contact the CFP requesting assistance with government-owned IT devices or services. The CFP shall not assist with Information Technology issues on any personally owned computer or mobile device. This refusal of support includes the use of government email on a personal cell phone which is allowed to operate under the Bring Your Own Device program (BYOD), or the use of the U.S. Air Force Reserve Command's Desktop Anywhere application. Responsibilities include the following on NIPRNet/SIPRNet/JWICS domain: collects, assembles, and assesses logistics information and sustainment requirements. It functions in direct support of units' operational mission, to include support of network systems (routers, switches, servers) and desktop systems, Personal Wireless Communications Systems (PWCS) to include LMRs and all other communications to maintain visibility of communications health indicators. Provides command and control of communications support activities. Evaluates and controls communications support requirements, trouble tickets, and directs timely corrective actions with assistance from production work centers. The CFP will function as the primary interface with all external agencies to include but not limited to 15th SpSS users, Major Command Communications Control Center (MCCC), AFNet Ops organizations, and the Enterprise Service Desk (ESD).

8.2.1.1 The contractor must attend all virtual or in-person required Enterprise meetings regarding cyber readiness covering but not limited to Cyber Orders, critical priority tickets, or vulnerability management.

8.2.2 CFP Contact Methods. The CFP may be contacted by numerous means (i.e., voice, email, ServiceNow ticket, etc.). The CFP is responsible for answering a contact attempt which uses any one of these methods, or a combination of these methods.

8.2.3 Request Prioritization. The contractor will follow the rules of prioritization for a user requesting help as described in the Service Request Priority Matrix (Appendix C).

8.2.4 On-Call/After Hour Support. The contractor shall establish an on-call capability during non-business hours for customer support and response to emergencies. The Contract shall attempt to answer all non-business hour calls for support on the first attempt or the contractor shall call back within two hours. The contractor shall be prepared for immediate dispatch of technician support, for non-business hour requirements with subject matter expertise commensurate to the emergency situation or condition per coordination with the COR.

8.2.5 Initial Contact Support. When customers call or email the CFP to report an issue they are experiencing or to request something new, the CFP contractors will perform initial troubleshooting steps or information gathering to the best of their ability and utilize either NIPRNET, SIPRNET or JWICS Enterprise IT Service Management (EITSM) to open a ticket for tracking and documentation of the problem. Unclassified issues are logged in NIPRNET EITSM. Classified issues and/or any issue which contain SECRET information or data are logged in SIPRNET EITSM. TOP SECRET issues and/or any issue which contain TOP SECRET information or data are logged in JWICS EITSM. The contractor will not discuss any classified information via phone. The CFP technician will ensure that the ticket is routed in EITSM to the appropriate backshop or higher-level agency who will attempt to resolve the issue.

8.2.5.1 Backshop Definitions and EITSM Queues A backshop is defined as a Tier 2 or 3 communications support section which deals with very specific aspects of Information Technology support. All of the following areas have their own EITSM queue;

Network Infrastructure is responsible for the configuration, operation, maintenance, troubleshooting, security and tech-refresh of network routers, switches (both virtual and physical), voice communications services, VoIP telephones and analog telephones. This section controls the Cisco call manager and can use this asset to perform actions such as resetting a voicemail PIN or adding additional phone numbers to a VoIP. In addition, the infrastructure team manages all cabling for 15th SpSS. Any tickets which require the repair or replacement of cabling use this queue. Any and all new cabling requirements must use the ECR/CCB process. Reference PWS section 7.3.4 for classification of Service Requests in support of Core Communications as Direct Scheduled Work or Facility Projects.

Client Support Technicians are responsible for the imaging, troubleshooting, software patching, repair, staging, and overall maintenance of computers, government cell phones, printers. All CSTs must maintain NIPRNET, SIPRNET and JWICS administrator accounts.

Network Operations is responsible for the maintenance and operation of network servers such as backup servers, file servers, web servers containing internal or .mil SharePoint sites. All NetOps members must maintain NIPRNET and SIPRNET server administrator accounts.

Cybersecurity Office is responsible for the overall network security of core communications networks and deals with a multitude of specialized tasks in relation to these functions. Any functions related to network security policy, accreditation, the clearance of a person to activate a new classified network account and similar inquiries should be directed to the Cybersecurity Office.

8.2.5.2 Escalation of Trouble Tickets to HHQ Some trouble tickets cannot be resolved within 15th SpSS and must be transferred to a higher-level organization for troubleshooting or resolution. Examples of these organizations are but are not limited to:

- 561 NOS (I-NOSC West located at Peterson SFB, CO)
- 83 NOS (I-NOSC East located at Langley AFB, VA)
- Both NOS units maintain the following queues and are both capable of working tickets which are routed in EITSM queue and sub-queues:

Boundary

HBSS

Infrastructure

Monitoring Management

Vulnerability Assessment

EITSM Account Management

SharePoint Online

Messaging

Patch Management
Storage and Virtualization
Microsoft Teams Support
Directory Services
Global Federated User Directory (GFUD)

- FCCC – Located at Vandenberg SFB, CA. Responsible for overall NIPRNET and SIPRNET operations of all USSF bases.
- MCCC – Located at Wright-Patterson AFB, OH. Responsible for overall NIPRNET and SIPRNET operations of all AFMC bases.
- AMAC – Located at Lackland AFB, TX.

8.2.6 NIPRNET Email Organization Box. The contractor shall maintain and utilize the AFRL/RDSM CFP (precise name provided as a specific reference) org box to receive emails from customers who request assistance. The contractor shall respond to these emails from the org box. If responding to an issue, the technician must create a ticket and include the ticket number in the email back to the customer.

8.2.7 SIPRNET Email Organization Box. The contractor shall maintain and utilize the USAF AMOS AFRL Energy Directorate MBX CFP SIPRNET org box (precise name provided as a specific reference) to receive emails from customers who request assistance. The contractor will respond to these emails from the org box. If responding to an issue, the technician must create a ticket and include the ticket number in the email to the customer.

8.2.8 JWICS Email Organization Box. The contractor shall maintain and utilize the USAF-PAMAUI AFRL Client Systems Support JWICS org box (precise name provided as a specific reference) to receive emails from customers who request assistance. The contractor will respond to these emails from the org box. If responding to an issue, the technician must create a ticket and include the ticket number in the email to the customer.

8.2.9 Network Notifications The contractor shall send weekly notices in the form of Network Notifications informing the 15th SpSS workforce of upcoming standard or non-standard maintenance such as network switch reboots, mandatory desktop and laptop reboots, and the upcoming implementation of major network changes such as the implementation of new software or patches. Such notices will also include information about the CFP office closure, Unclassified service outages or degradations with an estimated time of restoral and the Office of Primary Responsibility (OPR) who is working on the problem (if available). No classified data on any subject will be transmitted on NIPRNET.

8.2.9.1 Hotlist The contractor will compile a Trouble Ticket Hotlist up to three times per five-day work week on Mondays, Wednesdays, and Fridays, at the discretion of the Government Functional SME. These Hotlists shall be sent to the 15th SpSS Government IT Management Office. This notification email will include all pertinent data on all currently open High Priority tickets and information on any other applicable high visibility projects or concerns.

8.2.9.2 Compilation of Ticket Data The contractor will perform a once-weekly task known as “Running the Numbers”, an action performed on both NIPRNET and SIPRNET using EITSM platform. This process generates charts and metrics which are then sent to leaders once per week for the purpose of overall ticket status and numbers awareness, and to perform Trend Analysis. If a leader can see a negative trend, this allows them to intervene to reprioritize work, expand office hours or take other actions in the interest of increased productivity.

8.2.10 The contractor shall plan, coordinate, schedule, communicate, track, execute, document, and report work involving the creation, configuration, relocation, management, maintenance, investigation, troubleshooting, repair, verification of proper operation, and deletion/removal of approved local and network

logical objects/structures. These include, but are not limited to, computer accounts, user accounts, group accounts, electronic mail (e-mail) accounts and associated structures, shared network resources, web sites, public key infrastructure (PKI) certificates and credentials, and their associated data and information.

8.2.11 The contractor shall plan, organize, and direct sustainment and maintenance activities. Establishing work standards, methods, and controls for preventative, scheduled, and unscheduled maintenance actions. Determines extent and economy of repair of malfunctioning equipment. Ensures compliance with technical data, instructions, and work standards. Develops and enforces safety standards. Interprets malfunctions and prescribes corrective action. Serves on, or directs, contracted inspection teams organized to evaluate base or command sustainment programs. Manages, or performs, research and development projects for assigned systems. Coordinates and documents equipment preventative maintenance and repair. Manages organizational client device accounts to include Land Mobile Radio (LMR) devices.

8.2.12 The contractor will also include Call Log Metrics, Vulnerabilities Cyber Orders, Scheduled Interruptions, Unscheduled Interruptions and Priority Ticket Tracker Metrics in the MAR (See Appendix A).

8.2.13 Common Access Card (CAC) Pin Reset. As part as a Comm Focal Point, the contractor shall utilize the personnel identification module, pin module, and hardware system manager (computer) to reset locked out CACs. Estimated scope of effort is 5-10 minutes per troubleshooting action. Estimated troubleshooting actions per week is one. All necessary equipment shall be provided by the government.

8.3 User Account Management

The contractor shall perform user account management for users of all networks covered by this contract. Account management may include the creation, modification, deletion, reconfiguration, and configuration of access privileges as approved on the Network Access Request, i.e. ServiceNow (ticket). The term “tickets” is used to track all changes to equipment/systems, operating system software, and application software, and is equivalent to the term “customer service request”. Tickets consist of information collected from a user about an outage/trouble with an existing service, or new service required. Generally, tickets are in relation to a government device or client support systems such as a desktop computer issue, lack of e-mail functionality or inability to print. Tickets will be used to track corrective action for system faults or cleanup/restoral actions following an incident such as restoring a faulty server or a network switch failure.

8.3.1 User Account Management Tools As a part of account management, the contractor employees shall have hands-on experience with the following systems: Active Directory, AFNET OPS Enterprise Services Dashboard (includes IAO Express), Directory and Resource Administrator (DRA), and the utilization of FAR rights for correction of user account details. The contract team shall adjust and utilize any new software tool(s) on an as-needed basis or if direction is received to stand up a new capability or software suite by 15th SpSS CIO or Higher Headquarters.

8.4 Ticket Management. The contractor shall initiate, receive, track/monitor, update, route, and document work and related information using the Air Force (AF) standard ticketing/tracking tool (currently Enterprise Information Technology Service Management (EITSM)) and/or other AF approved platforms, in accordance with current AF and 15th SpSS standards and processes. CFP technicians shall track all assigned tickets through incident resolution, to include status updates and confirmation that the customer requirement has been met or the issue(s) have been resolved to the customer’s satisfaction. The contractor shall manage ticket workloads to ensure compliance with performance thresholds specified in the Services Summary.

8.4.1 Prioritization. Incident tickets will be prioritized according Service Request Priority Matrix (Appendix C). This priority may change upon the 15th SpSS CIO’s request and the document will be updated. Request tickets will be prioritized based upon the decision making of the 15th SpSS Government IT Management Office, considering aspects such as scope, available funding, required engineering, installation

time (hours), accreditation (if required) and overall customer need. However, prioritization may change based upon Commander's needs.

8.5 Partnership Collaboration. The contractor shall plan, coordinate, collaborate, and communicate with end-users, customer organizations, and other servicing organizations including, but not limited to, Headquarters Space Operations Command (HQ SpOC), Defense Information Systems Agency (DISA), Field Command Communication and Coordination Center (FCCC), Major Command Communications Control Center (MCCC), the Air Force Enterprise Configuration Management Office (AFECMO), the Air Force Network Integration Center (AFNIC), the 83rd, 26th and 561st Network Operations Squadrons (NOS), the Air Force Public Key Infrastructure Office (AFPKI), the 688th Cyber Space Wing, the 690th Cyberspace Operations Group, the 26th Network Operations Group, and the 67th Cyberspace Wing. It is the responsibility of the contractor CFP members to remain current on the names of mission partners as changes occur sometimes without notice.

8.5.1 Special Notices. The contractor shall monitor reports, notifications, system advisory notices, Time-Compliant Network Orders (TCNO), Notices to Airmen (NOTAM), Maintenance Tasking Orders (MTO), and any other communications from the Cybersecurity Office, the FCCC, the MCCC, and the Air Force Network (AFNET), and DAF/HAF A6, HQ USSF/S6, DISA, and the DoD CIO. All of these actions shall follow the direction of Air Force Manual 17-1301, *Computer Security* (or current regulation). Compliance with AFMAN 17-301 (or current regulation) is mandatory.

8.5.2 Anomalies. The Contractor shall notify management and the Cybersecurity Office upon discovery of events not previously detected by the FCCC, MCCC and/or the AFNET for detailed up-channeling of information as required to government decision makers.

8.5.3 Notification of Bad Actors or Malicious Intent. The Contractor shall notify management as quickly as possible upon discovery of any known or suspected misuse, misconfiguration, and/or compromise of managed systems, and continually identify threats, deficiencies, and associated countermeasures. It is the responsibility of the company manager(s) and/or leads to notify the proper government personnel in an expeditious manner to avoid potential mission degradation or loss and allow for government decision making in emergency or suspected misuse/illegal activity scenarios.

8.6 Priority and Dedicated Services. CFP shall provide priority services to those persons designated as a Very Important Person (VIP), to key users and systems engaged in critical 15th SpSS missions. This will include but is not limited to, Flag Officers (military officers holding the rank of Brigadier General or Rear Admiral (paygrade O-7) or higher), Delta, Wing, Group, or Squadron Commanders and their executive officers and support members, Mission Directors, active Ops Floor Commanders and their Crew Chiefs, Chief Master Sergeants and their executive support members, Senior Enlisted Leaders, First Sergeants, and senior Government Civilian employees in the grade of GS-15 or above. The Government will maintain a current list of those users requiring VIP services which will be made available to all contractor personnel. However, as personnel and missions change, 15th SpSS may direct VIP services (usually on a temporary basis) for users or systems outside those designated on the VIP list.

8.7 Projects. The contractor shall plan, coordinate, collaborate, schedule, communicate, track, execute, document, and report work, and work-related data and information, involving unit-led projects. The timelines will be agreed upon between the Government and contractor by mutual concurrence. These include, but are not limited to, device life-cycle replacement/tech-refresh actions/recapitalization, device operating system migrations/upgrades, system and security software migrations/upgrades, productivity software migrations/upgrades, and migration of associated data and information. Likewise, this may include but will not be limited to, preparatory actions for equipment disposal, equipment dismantling, sticker removal, hard drive removal, and loading of outdated or current equipment onto vehicles to be transported to an authorized disposition agency.

8.8 Contractor Program Management. The contractor shall manage the delivery of services in a manner to balance workload, meet performance objectives, and improve customer service in a continuous process improvement approach. The Contracting Officer Representative (COR) (or designated representative) will review any surveys and other customer feedback received, validate the alleged complaints or compliments, and inform the contractor of valid customer complaints. These surveys and feedback shall be reviewed to assess the technician's performance and to take necessary action to improve processes and correct behavior (if applicable). It is expected that no more than 5 percent of feedbacks received from customers should give an unsatisfactory rating on technician performance. Performance Feedbacks (annual, etc.) for individual employees which do not involve a complaint from a customer will be performed by contractor management.

8.8.1 COR Duties. The Contracting Officer's Representative (COR) or delegated representative shall serve as the primary liaison between the unit and the contractor and between the Contractor and serviced organizations.

8.8.2 The contractor shall provide program oversight to include administrative planning, program management, project management, coordination, and integration of program requirements, organizing, directing, controlling & approving actions that meet or exceed the performance objectives while ensuring compliance with applicable operational and security directives.

8.8.3 Problems of Performance. The contractor shall immediately identify potential and actual problems affecting performance under this PWS to the COR, or their designated alternates. Verbal reports shall be followed up with written reports in all actual or suspected instances of problem occurrence for the purpose of documenting a perceived or actual discrepancy and for as-needed analysis to determine if a suspected instance is an actual event.

8.8.4 New or Revised Process Data. The contractor shall provide the Government all documentation created by the contractor while performing the work this contract requires. For example: new plans, checklists, procedures, and operational processes or tasks. This includes all revisions made in the interest of enhanced productivity.

8.9 Negligent Discharge of Classified Information (NDCI). A NDCI, which includes a Classified Message Incident (CMI) or Classified File Incident (CFI), occurs when classified data is included in a message or file and sent over or stored on a lower classification network. NDCI's require declaration, containment, sanitization, and retraining for the offender and engagement across multiple levels to protect the classified information, retrain offenders, and restore services to affected accounts. For the purpose of this guidance, an NDCI includes all forms of Unauthorized Disclosures of Classified Information and spillages on an Air Force network or weapon system.

8.9.1 Responsibilities for Classified Incidents. The CFP contractor shall be responsible for the intake and initial processing of reports concerning Negligent Discharge of Classified Information (NDCI), the discovery of any amount of classified information discovered on NIPRNET, or the discovery of TOP SECRET information on SIPRNET. Upon receipt of this information, the contractor shall immediately notify the Cybersecurity Office for quick-reaction decision making on the disabling of user account(s) and computer accounts in the interest of preventing any further spillage or unauthorized exposure of classified data. The contractor shall NEVER re-enable a user or computer account after any form of improper messaging of classified information, or storage of classified information incident without explicit permission to do so by the Cybersecurity Office. Any customer (regardless of rank, title, or position) who calls the CFP requesting their user account or computer be enabled after such an incident will be informed that their request will not be granted. The customer's call will then be either transferred to or the customer will be provided the phone number for the Cybersecurity Office for further way-forward discussion about any number of user or computer accounts. The CFP contractor shall make no promise of any kind to re-enable a user or computer account on a later date to any customer.

8.9.2 NDCI Actions. The contractor shall perform incident response information collection from the offender and/or their work center or unit. The offender and his or her unit shall provide to the CFP on SIPRNET the following information. The CFP contractor shall NOT accept any classified information via phone.

Data required in the event of a CMI includes but is not limited to:

Precise date of the incident(s)
Exact time of incident discovery in both local and Zulu time formats
Full names of affected users, plus DoD ID numbers (found on the back of CAC)
Computer name(s) with NIPRNET or SIPRNET clarification
Applicable email subject line(s)
Applicable path(s) to network drive(s) where classified information was improperly stored
Lists of email recipients both on and off 15th SpSS Site.
Name and phone number of the offender's Security Manager
Name, phone number, rank of the offender's Commander or Director (if CIV or military)
Name and phone number of the of the offender's manager (if CTR)
Name and phone number of the offender's direct Supervisor

The offending user's Security Manager is responsible for locating and providing any applicable Security Classification Guide(s) (SCGs) to CFP and Cybersecurity Office to determine the classification level of the information which was mishandled.

NOTE: The CFP shall NEVER request or accept any TOP SECRET information or SCG via NIPRNET or SIPRNET and will immediately contact the TCSO for guidance and direction if such incidents occur.

The CFP contractor shall file all applicable and available information on the AMAC SIPRNET CMI reporting website for investigation, sanitization, and eventual re-enabling actions.

8.10 Approved Service Interruption (ASI). An ASI is an interruption to the network that requires the approval of 15th SpSS IT Management Office and all affected parties. It may be classified as a HAZCON or an OUTAGE depending on severity. ASIs are necessary in order to make changes to the network and enforce a high standard of security.

8.10.1 CFP Standard Operating Procedures (SOP) for ASIs. The contractor will use local procedures for handling ASIs. The contractor will keep track of any updates to ASIs.

8.11 Personl Wireless Communication Systems.

8.11.1 Land Mobile Radios (LMRs).

8.11.1.1 The contractor shall manage, operate and maintain LMR equipment (handhelds, mobiles, consolettes) and data. Maintain the bi-directional amplifier in AEOS and associated support equipment for the PLMR repeater and tower. The PLMR system is maintained via separate contract with PLMR-HI. Provide generator backup power to the repeater within 4 hours of power outage. Perform resets of the fiber optic modem and or associated network equipment within 4 hours' notice if the system is in site trunking.

8.11.1.2 The contractor shall serve as the 15th SpSS LMR focal point for radio reprogramming and troubleshooting with the Naval Information Warfare Center (NIWC) – Pacific Region.

8.11.1.3 The contractor shall issue, maintain and replace handheld and consolette (aka base station) LMRs and associate equipment for 15th SpSS workforce.

8.11.1.4 The contractor will maintain records of all LMR equipment assignments. A report of assigned LMR equipment will be included in MAR (Appendix A).

8.11.1.5 Refer to Main PWS section 4.13.3 and Main PWS appendix 28 for mobile radio installation and removal for assigned government vehicles and projected annual workload and cost.

8.11.2 Mobile Cellular Devices.

8.11.2.1 The contractor shall manage, configure, issue and maintain mobile cellular devices for 15th SpSS workforce.

8.11.2.2 The Contractor shall establish and maintain an accurate and up-to-date inventory of all Government-furnished mobile cellular devices. This inventory shall, at a minimum, include the following data points for each device:

- Cellular Number: The assigned phone number of the device.
- Assignment: The designated user or purpose of the device (e.g., John Doe, Field Operations Team).
- Location: The physical location of the device (e.g., assigned office, storage facility), or if applicable, the organizational unit responsible for the device (e.g., IT Department).
- Serial Number: The unique identification number assigned to the device by the manufacturer.
- Device Model: The make and model of the device (e.g., iPhone 13 Pro, Samsung Galaxy S22).
- Electronic ID: Any applicable electronic identification numbers, such as IMEI or MEID.

8.11.2.2.1 The Contractor shall update this inventory in a timely manner whenever changes occur, such as new device acquisition, device reassignment, or device retirement. The Contractor shall provide the Government with electronic access to this inventory upon request.

8.11.2.3 The Contractor shall comply with all applicable regulations, policies, and directives governing the use and management of mobile devices. This includes, but is not limited to:

- Department of the Air Force (DAF) regulations: The Contractor shall adhere to all relevant DAF regulations pertaining to mobile device security, usage, and data management.
- Higher Headquarters (HHQ) policies: The Contractor shall comply with all applicable HHQ policies and directives specific to mobile device management and usage within the designated area of operation.
- Local policies: The Contractor shall observe all locally established policies and procedures regarding mobile device usage, security, and permitted applications.

8.11.2.3.1 The Contractor shall remain informed of any updates or changes to applicable regulations, policies, and directives throughout the performance of this contract. The Contractor is responsible for ensuring 15th SpSS using government-furnished mobile devices are aware of and adhere to these requirements.

Chapter 9

Local Registration Authority (LRA)

9.0 Local Registration Authority (LRA)

9.1 Scope of Work. The contractor shall provide LRA services to the military, government civilian, and contractor workforce of Maui Site for the purpose of enabling authorized access to SIPRNET, authorized administrator access to NIPRNET and SIPRNET, and to perform acquisition and issuance of electronic certificates for organizational email boxes to those members and organizations who require it in the performance of their official duties.

9.2 Required Qualifications. All LRA members must attend the one-week Air Force Public Key Infrastructure/Local Registration Authority Course and pass the final exam. The contractors assigned to LRA duties must maintain a functional SIPRNET email account and a functional SIPRNET administrator account. Contractors selected for this duty must perform work with customers in-person on days when the LRA office is open for appointments. LRA duties and appointments with customers may not be performed remotely or via telework.

9.3 General Duties. The contractor shall perform a variety of actions for the tasks related to the issuance, revocation, turn-in, replacement, and troubleshooting of SIPRNET user tokens, NEATS tokens, and multiple types of SIPRNET administrator tokens. The contractor shall NOT troubleshoot a Common Access Card (CAC) in any way and will instead refer any customer experiencing problems with his or her CAC to the customer's supervisor or government sponsor for resolution.

9.3.1 Additional General Duties. The LRA member(s) shall ask customers to utilize the LRA NIPRNET Booking site to schedule an appointment for LRA services. Walk-in requests for LRA services will be either accommodated or not accommodated on a case-by-case basis.

9.3.1.1 Identification. The contractor shall ensure that before any type of action is performed for a user's request, a positive identification is confirmed with the customer. No NEATS token, SIPRNET user token, or SIPRNET administrator token shall be issued to any person without first confirming the identity of the individual using a DoD Common Access Card (CAC). No Restricted Area (RA) badges will be accepted as identification, and no driver's license will be accepted as identification. No expired DoD CACs shall be accepted, and the user must obtain a new and valid CAC before LRA services will be provided. The customer's perceived or actual priority of their job and/or mission are NOT a valid excuse to bypass positive identification requirements. The LRA will not perform any action for the customer to help him or her obtain a new CAC other than directing to their supervisor or government sponsor. It is the responsibility of the person requesting LRA services to bring their DoD CAC to their appointment. No person may bring the CAC of another individual to an LRA appointment in an attempt to receive any LRA services. Service will be refused. No PIN or account resets will be performed in this or similar scenarios and the Cybersecurity must be notified. Services shall be refused without a DoD CAC and the appointment must be rescheduled to allow the LRA to accommodate other customers. No pictures (cell phone pictures included) or reproduced printouts in any form of a DoD CAC will be accepted. Photographs or reproduced printed pictures of DoD CACs are ILLEGAL per Title 18, United States Code, Part 1, Chapter 33, Section 701.

9.3.1.2 Scope of Responsibility. The LRA contractor shall support 15th SpSS workforce with NIPRNET NEATS tokens, SIPRNET user tokens, electronic certificates for organizational email boxes and various types of SIPRNET administrator tokens.

9.3.1.3 References. The contractor shall comply with all requirements listed in Department of Defense Registration Practice Statement Version 14, 13 July 2022 (or current version) in compliance with CNSS

Instruction 1300, National Security Systems Public Key Infrastructure, X.509 Certificate Policy, Version 2, December 2021 (or current version). In addition, the contractor shall follow all requirements listed in the Department of Defense Public Key Infrastructure Registration Authority/ Local Registration Authority Certification and Practice Statement, Version 8, 13 July 2022 (or current version) in compliance with United States Department of Defense, X.509 Certificate Policy, Version 10.7, 3 June 2021 (or current version). The contractor shall NEVER make LRA Policy of their own accord and shall comply with all updates to the aforementioned publications as they become available.

9.3.2 After Hours. Notification of LRA services required after-hours will be handled through the CFP on-call notification channels and an LRA member will only respond in a real-world emergency which is causing a real-world threat to an active mission.

9.3.3 Coordination. No tokens of any kind will be issued by the LRA to any person without full completion of the proper paperwork from the appropriate and authorized approving authorities. Access to classified information is not to be taken lightly. Granting administrator access to systems that contain classified information must be even more closely controlled and monitored. Administrator actions will be audited by the Cybersecurity Office. Any LRA member found to be abusing a classified administrator account shall have his or her account immediately disabled and may face disciplinary action up to immediate dismissal and/or termination of employment.

9.4. Records. The LRA must maintain all documentation related to initial account creation, issuance of token, and any documents filed covering the issuance of a new token due to a user losing their token shall be retained by the contractor. There shall be no disposition of these documents.

9.5 Reporting. The LRA will immediately report any suspected misuse or sharing of token and/or token PIN(s) (regardless of token type) to the Cybersecurity Office for decision-making actions to include token revocation, account disable actions, potential token confiscation, and potential action by law enforcement agencies if criminal misconduct is suspected or confirmed to have occurred.

Chapter 10

Service Summary Items

10.0 Service Summary Items

The Services Summary (SS) is a list of performance objectives and performance thresholds that shall be verified by Government personnel IAW the Quality Assurance Surveillance Plan and will result in a major finding if the performance threshold is not met. Each performance objective represents a significant task as identified in the PWS by the Government at the time of contract award. The performance threshold represents the minimum acceptable level of performance. The performance objectives and performance thresholds represent the most significant tasks of this contract.

10.1 Performance Objectives/Thresholds

Performance objectives may be added or deleted, and performance thresholds raised or lowered during the course of this contract. For example, repeated contractor performance deficiencies in non-critical areas may force the related requirement to become a performance objective in the SS. Conversely, changes in technology or mission requirements may eliminate SS objectives. Any performance thresholds impacted due to Government interference with systems or use of jointly shared Government Furnished Equipment shall be adversely assessed through COR evaluations.

SERVICES SUMMARY (SS)

Number	Performance Standard	PWS Para	Acceptable Level	Quality
SS-10	Mission Critical outages resolved within 24 hours	IT PWS Chapters 3-9	80% of mission critical ¹ outages resolved within 24 hours. Remaining 20% requiring higher level access will be tracked to completion.	
SS-11	Maximum Trouble Ticket Age	IT PWS Chapters 3-9	No actionable ² trouble tickets shall exceed 8 business days in age from assignment.	
SS-12	VIP Trouble ticket Resolution	IT PWS Chapters 3-9	95% of all qualified ³ and actionable VIP trouble tickets are resolved within 1 business day. Remaining 5% are resolved within 3 business days.	
SS-13	Project Deadline Compliance	IT PWS 3.7, 4.3, 5.2.5	100% of each project milestones set by the unit are met by mutual party agreement between the Government and contractor.	
SS-14	Customer Satisfaction	IT PWS Chapters 3-9	No more than 5% of customer comments received and validated per month are unsatisfactory	
SS-15	Adherence to laws, regulations, orders, directives, instructions, manuals, guides, supplements,	IT PWS 2.9	100% compliance with all applicable references	

	and policies as referenced in Appendix E		
SS-16	Industrial and Physical Security	MBSS PWS 3.1.1, 3.3	Zero security incidents. No compromise/loss of classified information.
SS-17	System Outages	IT PWS 3.2, 4.11	Notify customers no later than 5 working days in advance of planned outages. Notify Government Functional SME and begin troubleshooting of unplanned outages.
SS-18	Maintenance Support Plan	IT PWS 3.10.1.8.1	No more than one instance of failure to perform PMIs IAW PWS
SS-19	Provide sufficient and qualified personnel to perform the requirements	IT PWS Chapters 3-9	No more than one instance of insufficient or unqualified personnel per month
SS-20	Personnel are DoD 8140 certified to the appropriate level	IT PWS 2.8.1	100% compliance
SS-21	STIG Compliance	IT PWS Chapters 3-9	90% of equipment is configured IAW current applicable STIGs. 100% of non-compliant CAT Is are resolved within 15 days. 100% of non-compliant CAT IIs are resolved within 30 days.
SS-22	Network Vulnerability	IT PWS Chapters 3-9	No critical vulnerabilities greater than 15 days. No serious (high) vulnerabilities greater than 30 days.
SS-23	COMSEC Compliance	IT PWS 7.5	95% compliant with all applicable NSA, DAF, HQ CCC, and 747CS policies, procedures and instructions.
SS-24	PWCS Inventory	IT PWS 8.11	Maintain an accurate inventory with all required data points for 100% of LMRs and mobile cellular devices.
SS-25	IT Asset Inventory	IT PWS 6.3.1.2	Maintain an accurate inventory with all required data points for 100% of IT Assets.

¹Mission critical outages include those affecting Space Operations; Tier 1 Commanders/Decision makers; special interest circuits/capabilities; extended (>30 mins) AF-wide, high visibility services/applications; core services at multiple bases; isolation/outage/major degradations (>=75% bandwidth) at 1 or more sites; CAT I

(root access), CAT IV (denial of service), or CAT VII (major virus – spreading/widespread) incidents; TOP SECRET & below interoperability, low/high compromise, defacement of AF web sites, or compromise of intrusion detection/prevention system.

² Actionable tickets are those that do not have some condition preventing a technician from resolving the issue. Example of conditions preventing resolution include customer unavailability (e.g., multi-day leave, TDY, etc.), delayed action at higher-level functional agencies (e.g., 83 NOS, AFNET, DISA, etc.), pending delivery of hardware or components, etc.

³ Qualified VIP trouble tickets are those that apply to personnel who fully meet the criteria of, and/or are officially designated as, VIP customers that do not have some condition preventing a technician from resolving the issue.

DRAFT

Appendix A – Deliverables (Contractor Provided / Government Approved)

Title	PWS Chapter / Paragraph	Frequency
C001- Contract/Work Center Operating Instructions (OIs) & Standard Operating Procedures (SOPs)	2.9.4.1	Annually review all OIs/SOPs to ensure they are accurate and update when necessary
C002 - Phase-Out Plan	2.10.2	Within 180 days of contract end
C003 - Engineering Study	3.10	Annually within 30 days of option exercise
C004 - Ticket Numbers	8.2.9.2	Weekly
C005 – Monthly Activity Report (MAR)	2.11.3.1	Monthly on the first business day of the month

Appendix B	Acronyms
	Definition
24/7	24 hours a day, 7 days a week
AD	Active Directory
AF	Air Force
AFEMS	Air Force Equipment Management System
AFGLSC	Air Force Global Logistics Support Center
AFH	Air Force Handbook
AFI	Air Force Instruction
AFIN	Air Force Information Network
AFKAG	Air Force COMSEC General Publications
AFMAN	Air Force Manual
AFNET	Air Force Network
AFOSH	Air Force Occupational Safety and Health
AFPD	Air Force Policy Directive
AFRIMS	Air Force Records Information Management System
AFSSI	Air Force System Security Instruction
AFTO	Air Force Technical Order
AIM	Asset Inventory Management
AOR	Area of Responsibility
APL	Approved Product List
AFRL	Air Force Research Lab
ASI	Authorized Service Interruption
ATO	Authority to Operate
C2	Command and Control
C4	Command, Control, Communication, and Computers
CBT	Computer Based Training
CC	Commander
CCIR	Commander's Critical Information Requirements
CCS-C	Command and Control System - Consolidated
CDC	Core Data Center
CDRL	Contract Data Requirements List
CLIN	Contract Line-Item Number
CM	Configuration Management
CO	Contracting Officer
CoM	Chief of Maintenance
COMPUSEC	Computer Security
COMSEC	Communications Security
COR	Contracting Officer Representative
CPM	Contractor Program Manager
CRF	Change Request Form
CRL	Custodian Receipt Listing
CRO	COMSEC Responsible Officer
CUI	Controlled Unclassified Information
DAA	Designated Approving Authority / Designated Accrediting Authority
DFAR	Defense Federal Acquisition Regulation
DISA	Defense Information System Agency
DISAC	DISA Circular
DoD	Department of Defense
DoDAAC	Department of Defense Activity Address Code
DoDD	Department of Defense Directive

DoDI	Department of Defense Instruction
DSN	Defense Switch Network
ECO	Engineering Change Order / Equipment Control Office
EIL	Equipment Inventory List
EITDR	Enterprise Information Technology Data Repository
EMASS	Enterprise Mission Assurance Support Service
EMF	Electromagnetic Frequency
EMI	Electromagnetic Interference
EOL/EOS	End of Life / End of Service
FAR	Federal Acquisition Regulation
FY	Fiscal Year
GFE	Government Furnished Equipment
GFP	Government Furnished Property
GMT	Government Management Team
GPM	Government Program Manager
GSA	General Services Administration
HQ	Headquarters
HW / SW	Hardware / Software
I&C	Installation and Checkout
IA	Information Assurance
IAVM	Information Assurance Vulnerability Management
IAW	In Accordance With
ID	Identification
ISSM	Information System Security Manager
ISSO	Information Systems Security Officer
IT	Information Technology
ITAM	Information Technology Asset Management
ITE	Information Technology Equipment
ITEC	Information Technology Equipment Custodian
IUID	Item Unique Identification
JITC	Joint Interoperability Test Command
KTE	Key Translation Element
LAN	Local Area Network
MAJCOM	Major Command
MAR	Monthly Activity Report
MCB	Modification Control Board
MDL	Master Document Listing
MOU	Memorandum of Understanding
MPTO	Methods and Procedures Technical Order
NACLC	National Agency Check with Local Agency and Credit Check
NIPRNet	Non-Classified Internet Protocol Router Network
OI	Operating Instruction
OPSEC	Operations Security
OSHA	Occupational Safety and Health Administration
PM	Program Manager
PMD	Program Management Directorate
PMI	Preventive Maintenance Inspection
PMO	Program Management Office
PMR	Program Management Review
POC	Point of Contact

PoP	Period of Performance
PWS	Performance Work Statement
QCP	Quality Control Plan
RC	Records Custodian
RMF	Risk Management Framework
RP	Real Property
RPIE	Real Property Installed Equipment
SCI	Sensitive Compartmented Information
SF	Standard Form
SIPR	Secret Internet Protocol Router
SIPRNet	Secret Internet Protocol Router Network
SME	Subject Matter Expert
SMR	Source, Maintenance, and Recoverability
SOP	Standard Operating Procedure
SpOC	Space Operations Command
SpSS	Space Support Squadron
SS	Services Summary
SSAR	System Safety Assessment Report
TAR	Travel Authorization Request
TM	Technical Manual
TMDE	Test, Measurement, and Diagnostic Equipment
TO	Technical Order
TS	Top Secret
UPS	Uninterruptible Power Supply
USAF	United States Air Force
USB	Universal Serial Bus
USSF	United States Space Force

Appendix C
Service Request Priority Matrix

1.

Table 1.1. Service Request Priority Matrix		
Priority	Examples	Response Time/Update/Monitor
<i>Critical</i>	-Multiple site outage -Critical Core Service -Critical C2 capability outage -Direct mission support system failure -Service interruption resulting in potential loss of life -POTUS support	Immediate/4 Hours/24 X 7
<i>High</i>	-Site isolation -Side-wide core service outage -VIP Outage (Sq CC, Deputy Branch Chief, Technical Director, Chief Engineer, Chief Information Officer, MHPCC Director, GEODSS Director) -NDCI	30 Mins/8 Hours/24 X 7
<i>Medium</i>	-Hazard Conditions -Whole office, floor, or bldg outages -Degraded site-wide network capabilities.	1 Hour/24 Hours/Daily
<i>Low</i>	-Event causing single-user/client work stoppage -Routine end-user ticket -Intermittent problems.	2-5 days/2-5 days/Every 5 Days Escalate after 14 days to Medium

APPENDIX D – PUBLICATIONS

GENERAL INFORMATION. The publications listed in this appendix are generally referenced in the PWS. The Directive/Guidance (D/M/G) column indicates the extent of contractor compliance with the publication that is prescribed by the PWS. A “D” in the column means the publication is a “directive publication”, that requires mandatory compliance by the contractor.

Mandatory Publication (“M”). A mandatory publication is one in which compliance is required. If a mandatory publication requires compliance with one or more publications or parts of other publications, the referenced publication(s) or referenced part(s) is/are advisory upon the contractor as they apply to the original mandatory publication. Supplements to a mandatory publication are also mandatory when called out.

Guidance Publications (“G”). A “G” in the column means the publication is a “guidance publication”. These publications provide guidance for the contractor to perform particular tasks or operations in a manner compatible with Air Force procedures. However, the contractor is required to comply with the intent of the publication. Additionally, any procedures developed by the contractor shall be compatible with the intent of the “G” publications.

Publication Revisions. The publications listed in Appendix D undergo continual revision. The contractor shall review all revisions, changes, and supplements for any cost impact (increase/decrease in work) and shall notify the CO within 30 days of revisions. Upon such notification, the Government will review the changed requirement(s) and provide direction. Any changes affecting contractor cost shall be covered under the “Changes” clause via a modification to the contract. Changes that are merely administrative in nature shall be accepted and performed accordingly. When revisions, changes or supplements involve safety, classified control or mission degradation, notify the CO by message within 24 hours of receipt of the publication and report whether a cost impact has been created. Certain publications are Classified or For Official Use Only and will be made available upon request through the Contracting Officer.

Directive, Instruction, Manual, Technical Order, Pamphlet, Regulation and Supplement	D/G/M
(FOUO) AFI 31-101 Integrated Defense	M
(FOUO) AFSSI 3017 Operational Security Instruction for Encryptors	M
(FOUO) AFSSI_3035_KG	M
(FOUO) AFSSI_3042_KG	M
(FOUO) CNSSAM TEMPEST 1	M
(FOUO) CNSSI 4001 Controlled Cryptographic Items (CCI)	M
(FOUO) CNSSI 4003 Reporting and Evaluating COMSEC Incidents	M
(FOUO) CNSSI 4005 Safeguarding COMSEC Facilities and Material	M
00-25-108 Communications & Electronics Depot Support	M
00-33A-1001 General Cyberspace Support Activities Management Procedures and Practice Requirements	M
00-33A-1100 AFNet Operational Change Management Process	M
00-33A-1101 AFNET Asset & Configuration Management Process	M
00-33A-1106 AFIN Network Management	M
00-33A-1108 AFIN Voice Systems Management	M
00-33A-1109 AFIN Vulnerability Management	M
00-33A-1112 AFNET ESD Service Incident Management	M
00-33A-1113 AFIN Server-Storage Management & Application Hosting	M
00-33A-1114 AFIN Problem Management	M

00-33A-1202 AFIN Account Mgmt	M
00-33A-1552 Operational System Security Instruction for the SKL	M
00-33A-1559 Operational System Security Instruction for the KIK-11	M
00-33B-5001 Communications Security (COMSEC) Accounting Procedures	M
00-33D-2001 AFNET Enterprise Services Naming Conventions	M
00-33D-2002 Cyberspace Engineering Installation Activities Management	M
00-33D-2002-2 Cyberspace Engineering Installation Activities Management Vol 2	M
00-33D-3003 Managing the Cyberspace Infrastructure with the CIPS	M
00-33D-3004 Managing Cable & Antenna with CIPS Visualization Component (CVC)	M
00-33D-3004-1 Maintaining Cyber & Transport Records with the Cyberspace Infrastructure Planning System (CIPS) Vol 2	M
00-33D-3004-2 Maintaining Cyber & Transport Records with the Cyberspace Infrastructure Planning System (CIPS) Vol 2	M
00-33D-3005 Managing the Cyberspace Infrastructure with the CIPS Version 5	M
2016-04-21_DoD_CIO_Memo	M
2018-08-20-DoD-PDCIO-Memo-Interim-Digital-Authentication-Guidelines-1	G
31C1-2-9-11 Administrator Guide, Orion Platform	G
31C1-2-9-17-WA-1 Installation Guide -- Dell EMC Rail	G
31C1-2-9-1-WA-1 Operations and Maintenance Manual -- Base Information Transport Infrastructure (BITI) Base Area Network (BAN) Network Management System (NMS)	M
31C1-2-9-21 Administrator Guide -- Network Performance Monitor	G
31C1-2-9-27-WA-1 Installation and Service Manual -- Dell EMC Power Edge R640	M
31C1-2-9-31 Administrator Guide -- Network Configuration Manager	G
31C1-2-9-41 Administrator Guide -- Network Traffic Analyzer	G
31C1-2-9-51 Administrator Guide -- User Device Tracker	G
31C1-2-9-61 Administrator Guide -- Enterprise Operations Console	G
31C1-2-9-7-WA-1 Installation Manual --(BITI) (BAN) (NMS) Installation Manual	M
31C1-5-11-8 User Guide -- CDA Alert Reporting DB v.1	G
31C1-9-6-13-1 Directory Resource Administrator (DRA)	M
31S5-4-7290-8-1 EMMA User's Guide	G
31S5-4-7293-1 CPR User's Guide	G
31S5-4-7293-7 CAC PIN Workstation Installation Guide	G
32 CFR Part 117 National Industrial Security Program Operating Manual	M
AFGM 2015-33-03 AF Interoperability & Supportability of IT & NSS (IT	M
AFGM 2016-17-01 Communications Squadron-Next (CS	M
AFGM 2017-32-01 Civil Engineer Control Systems Cybersecurity	M
AFI 10-1202 Space Test Program Management	M
AFI 10-701 Operations Security (OPSEC)	M
AFI 16-1401 Information Protection	M
AFI 16-1402 Insider Threat Program Management	M
AFI 16-1404 AF Information Security Program	M
AFI 16-1406 AF Industrial Security Program	M
AFI 17-101 Risk Management Framework for AF IT	M
AFI 17-110 AF Information Technology Portfolio Mgmt & IT Investment	M

AFI 17-130 Air Force Cybersecurity Program Management	M
AFI 17-140 Cyberspace Architecting	M
AFI 17-201 Command & Control (C2) for Cyberspace Operations	M
AFI 17-203 Cyber Incident Handling	M
AFI 17-213 Warfighting Integration Satellite Communications Resource Management	M
AFI 32-7086 Hazardous Material Management	M
AFI 33-320 Federal Register	M
AFI 33-322 Records Management Program	M
AFI 33-332 AF Privacy & Civil Liberties Program	M
AFI 63-101_20-101 Integrated Life Cycle Management	M
AFI 63-138 Acquisition of Services	M
AFI 91-203 Air Force Consolidated Occupational Safety	M
AFMAN 10-206 Operational Reporting	M
AFMAN 14-304 Security, Use & Dissemination of SCI	M
AFMAN 14-403 SCI & ISR Cybersecurity & Governance	M
AFMAN 17-1301 Computer Security (COMPUSEC)	M
AFMAN 17-1302-O COMSEC Operations	M
AFMAN 17-1302-O IC-1 COMSEC Operations	M
AFMAN 17-1303 Cybersecurity Workforce Improvement Program	M
AFMAN 17-1402 Clinger-Cohen Act Compliance	M
AFMAN 17-2101 Long Haul Communication Management	M
AFMAN 33-326 Preparing Official Communications	M
AFMAN 33-396 Knowledge Management	M
AFPD 10-7 Information Operations	M
AFPD 17-1 Information Dominance Governance & Mgmt	M
AFPD 17-2 Cyberspace Operations	M
AFPD 33-3 Information Management	M
AFRL Cybersecurity Guidebook	G
AFRLI 17-130 AFRL Cybersecurity Program Management - Guidance Memorandum	M
AFSSI 7700 Emission Security	M
AFSSI 7702 EMSEC Countermeasures Reviews	M
AFSSI 7703 COMSEC Protected Distribution Systems	M
AFSSI 8551 Ports, Protocols & Services Mgmt	M
CIO PII Memo 8.18.06 DoD Guidance on Protecting PII	M
CJCSI 6211.02D DISN Responsibilities	M
CJCSI 6510.01F Information Assurance & Support to Computer Network Defense	M
CJCSM 6510.01B Cyber Incident Handling Program	M
CJCSM 6510.02 Information Assurance Vulnerability Management Program	M
CNSSAM TEMPEST 1-13 Red	M
CNSSI 1253 Security Categorization & Control Selection for NSS	M
CNSSI 1253FAttch1 Security Overlays Template	M
CNSSI 1253FAttch2 Space Platform Overlay	M
CNSSI 1253FAttch3 Cross Domain Solution Overlay	M
CNSSI 1253FAttch5 Classified Information Overlay	M

CNSSI 1253FAttch6 Privacy Overlay	M
CNSSI 1254 RMF Documentation, Data Element Standards & Reciprocity for NSS	M
CNSSI 1300 National Security Systems Public Key Infrastructure	M
CNSSI 4009 Committee on National Security Systems Glossary	M
CNSSI 4014 IA Training Standard for ISSO	M
CNSSI_7003_PDS	M
CNSSP 1 National Policy for Safeguarding and Control of COMSEC Materials	M
CNSSP 10 National Policy Governing Use of Approved Security Containers in Information Security Applications	M
CNSSP 11 Acquisition of Information Assurance and IA-Enabled IT Products	M
CNSSP 17 Policy on Wireless Systems	M
CNSSP 24 Policy on Assured Information Sharing for NSS	M
CNSSP 26 National Policy on Reducing the Risk of Removable Media for NSS	M
CNSSP 29 National Secret Enclave Connection Policy	M
CNSSP No 11 National Policy Governing the Acquisition of Information Assurance (IA) and IA	M
DAFGM 2022-17-01 DAF Guidance Memo Establishing Policy to Support Remote Workers	M
DAFGM 2023-32-01 Civil Engineer Control Systems Cybersecurity	M
DAFH 33-337 Tongue & Quill	M
DAFI 17-210 Long Haul Radio Management	M
DAFI 17-220 Spectrum Management	M
DAFI 17-221 Spectrum Interference Resolution Program	M
DAFI 23-101 Air Force Materiel Management	M
DAFI 36-141 Cyber Excepted Service (CES)	M
DAFI 61-201 Management of Scientific and Technical Info (STINFO)	M
DAFI 90-160 Publications & Forms Management	M
DAFMAN 17-1203 IT Asset Management	M
DAFMAN 17-1301 Computer Security	M
DAFMAN 17-1302-O COMSEC Operations	M
DAFMAN 17-1304 Identity, Credential and Access Management (ICAM)	M
DAFMAN 17-1304 Identity, Credential and Access Management (ICAM)	M
DAFMAN 17-1305 DAF Cyberspace Workforce Management Program	M
DAFMAN 32-1084 Facility Requirements	M
DAFMAN 90-161 Publishing Processes & Procedures	M
DISA Circular 310-130-2 Management Thresholds and Performance Objectives	M
DISA Circular 310-70-1 GiG Technical Control	M
DISA Circular 350-195-2 Electric Power Systems for DoDIN Facilities	M
DISA-UCR-2013-Change2	M
DISN Connection Process Guide	G
DOD 5200.2-R Personnel Security Program	M
DoD 5400.11-R DoD Privacy Program	M
DoD 8510.01 Risk Management Framework (RMF) for DoD Information Technology (IT)	M
DoD 8570.01-M Information Assurance Workforce Improvement Program	M
DoD CIO Clarifying Guidance Regarding Open Source Software (OSS)	M
DoD Cybersecurity Discipline - Implementation Plan	M

DOD-CUI_Marking_Handbook	M
DoDD 5400.11 DoD Privacy Program	M
DoDD 8100.02 Use of Commercial Wireless Devices, Services, and Technologies in the DoD GIG	M
DoDD 8140.01 Cyberspace Workforce Management	M
DoDI 5000.64 Accountability & Management of DoD Equipment & Other Accountable Property	M
DoDI 5200.02 DoD Personnel Security Program	M
DoDI 5200.02 DoD Personnel Security Program	M
DoDI 5200.08 Security of DoD Installations and Resources & the DoD Physical Security Review Board	M
DoDI 5200.10 DoD Information Security Program & Protection of SCI	M
DoDI 5200.44p Protection of Mission Critical Functions to Achieve Trusted Systems and Networks (TSN)	M
DoDI 5200.48p Controlled Unclassified Information	M
DoDI 5205.08 Access to Classified Cryptographic Information	M
DoDI 5205.13p Defense Industrial Base (DIB) Cybersecurity Activities	M
DoDI 5400.16 DoD Privacy Impact Assessment (PIA) Guidance	M
DoDI 8010.01p DODIN Transport	M
DoDI 8100.04 DoD Unified Capabilities	M
DoDI 8115.02 Information Technology Portfolio Management Implementation	M
DoDI 8140.02p Identification, Tracking and Reporting of Cyberspace Workforce Requirements	M
DoDI 8410.02p Support to DODIN Operations	M
DoDI 8420.01 Commercial Wireless LAN Devices, Systems and Technologies	M
DoDI 8500.01 Cybersecurity	M
DoDI 8510.01p Risk Management Framework for DoD IT	M
DoDI 8520.02p Public Key Infrastructure (PKI) & Public Key Enabling (PKE)	M
DoDI 8520.03 Identity Authentication for Information Systems	M
DoDI 8523.01 Communications Security	M
DoDI 8531.01 DoD Vulnerability Management	M
DoDI 8540.01p Cross Domain Policy	M
DoDI 8551.01p Port, Protocols, and Services Management (PPSM)	M
DoDI 8560.01 COMSEC Monitoring	M
DoDI 8580.1 Information Assurance in the Defense Acquisition System	M
DoDI 8582.01p Security of Non-DoD Information Systems Processing Unclassified Nonpublic DoD Info	M
DoDM 3200.14m_vol1 Principles & Operational Parameters of the DoD STIP - General Processes	M
DoDM 414001_vol6 Supply Chain Material Management Procedures	M
DoDM 4160.28m Vol1 Defense Demilitarization - Program Administration	M
DoDM 4160.28m Vol2 Defense Demilitarization - Demilitarization Procedures	M
DoDM 416021_vol1 Defense Material Disposition	M
DoDM 5105.21V1 SCI Admin Security Manual - Admin of Information & Information System Security	M
DoDM 5200.01V1 DoD Information Security Program; Overview, Classification & Declassification	M
DoDM 5200.01V2 DoD Information Security Program; Marking of Classified Information	M
DoDM 5200.01V3 DoD Information Security Program; Protection of Classified Information	M
DoDM 5200.01V4 DoD Information Security Program; Controlled Unclassified Information	M
DoDM 8140.03p Cyberspace Workforce Qualification & Management Program	M

DTM-09-016 Supply Chain Risk Management (SCRM) to Improve the Integrity of Components Used in DoD Systems	M
Mil-Hdbk-1196 Radio Frequency Shielded Enclosures	M
Mil-Hdbk-245 Preparation of Statement of Work (SOW)	M
00-33B-5008 Remanence Security	M
NDAA - Public Law 117-81	M
NIST FIPS 140-3 Security Requirements for Cryptographic Modules	M
NIST SP 800-137 - Continuous Monitoring	M
NIST SP 800-171a Assessing Security Requirements for CUI	M
NIST SP 800-171r2 Protecting Controlled Unclassified Information in NonFederal Systems & Organizations	M
NIST SP 800-18r1 Security Plans	M
NIST SP 800-30r1 Risk Assessment	M
NIST SP 800-34r1 Contingency Planning	M
NIST SP 800-37r1 Guide for Applying RMF to Federal Information Systems	G
NIST SP 800-39 Managing Organizational Risk	M
NIST SP 800-47 Security Guide for Interconnecting Information Systems	G
NIST SP 800-53r5 Security & Privacy Controls for Information Systems & Organizations	M
NIST SP 800-59 - Guidelines for National Security Systems	G
NIST SP 800-60v1r1 Security Control Categorization	M
NIST SP 800-60v2r1 Security Control Categorization	M
NIST SP 800-61r2 Incident Response Planning	M
NIST SP 800-88 Revision 1 Bulletin - Guidelines for Media Sanitization	G
NISTIR 8062 Privacy Risk Management for Federal Information Systems	M
NISTSP800-88 Guidelines for Media Sanitation	G
NSA CSS Policy Manual 9-12 Storage Device Sanitization and Destruction Manual	M
NSA EPL Expired Products List for All Products	M
NSA EPL Hard Disk Drive Destruction Devices	M
NSA EPL Magnetic Degaussers	M
NSA EPL Optical Destruction Devices	M
NSA EPL Paper Disintegrators	M
NSA EPL Paper Shredders	M
NSA EPL Punched Tape Disintegrators	M
NSA EPL Solid State Disintegrators	M
NSA_CSS_Storage_Device_Declassification_Manual	M
NSTISSAM TEMPEST 1-95 Shielded Enclosures	M
NSTISSP 5 National Policy for Incident Response and Vulnerability Reporting for NSS	M
TIA-606-B Administration Standard for Telecommunications Infrastructure	M
TIA-568-C Commercial Building Telecommunications	M
TIA-607-B Commercial Building Grounding for Telecommunications	M
TIA-526-7 Measurement of Optical Power Loss of Installed Single-mode Fiber Cable Plant	M
TIA-526-14 Optical Power Loss Measurements of Installed Multimode Fiber Cable Plant	M
TIA-569-C Commercial Building Standard for Telecommunications Pathways and Spaces	M
TIA-570-C Residential Telecommunications Industry Standard	M

TIA-758-B Customer-owned Outside Plant Telecommunication Infrastructure Standard	M
BICSI TDM Manual Telecommunications Distribution Methods (TDM) Manual	G
BICSI Outside plant design reference manual	M
RUS Bulletin 1535F-401 Standards for Splicing Copper and Fiber Cable	M
UFC 3-580-01-2016-c1 Telecommunications Interior Infrastructure Planning & Design	M
UFC 4-010-01 DoD Minimum Antiterrorism Standards for Buildings	M
UFC 4-010-03 Security Engineering - Physical Security Measures for High-Risk Personnel	M
UFC 4-010-05 SCIF Planning, Design & Construction	M
UFC_4_010_06_2016_c1 Cybersecurity of Facility-Related Control Systems	M

DRAFT