

TECHNICAL EXHIBIT B DELIVERABLES SCHEDULE					
Deliverable Number	Deliverable	PWS Location	Frequency	Medium / Format	Submit to:
1	Quality Control Plan	1.5.1.	Annually	Word or PDF	COR and ACOR via e-mail
2	Evidence of certifications and qualifications	1.9	Upon Request	No preference	COR and ACOR via e-mail
3	Workspace Sign	1.10.1	10 Business Days after award	No preference	COR and ACOR via e-mail
4	Non-Disclosure Agreement	1.12	5 Business Days after upon hiring	Word or PDF	COR and ACOR via e-mail
5	Organizational Conflict of Interest (OCI)	1.13	2 Business Days	No preference	COR and ACOR via e-mail
6	Phase-Out/ Plan	1.14	within 90 days after the conclusion of the phase in period	Word or PDF	COR and ACOR via e-mail
7	Certificates of Training	Section 1.15	Prior to PoP (one time)	Word or PDF	COR and ACOR via e-mail
8	STRATCOM/Marketing plan	5.11	thirty (30) calendar days of completion of phase-in; resubmit annually thereafter	Word or PDF	COR and ACOR via e-mail
9	Monthly Status Report	5.13.2	Monthly	Power Point or PDF	COR and ACOR via e-mail and briefing
10	Site Management Manual (SMM)	5.19	Two weeks after Phase-in and semi-annually	Word or PDF	COR and ACOR via e-mail and briefing
*A deliverable is anything that can be physically delivered but may include non-physical things such as meeting minutes.					