

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188						
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.												
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____								
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA							
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM Transition Plan				3. SUBTITLE PMO Approach/Phase Out							
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81945		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Block 16	12. DATE OF FIRST SUBMISSION Block 16		14. DISTRIBUTION							
8. APP CODE A		11. AS OF DATE Contract Award	13. DATE OF SUBSEQUENT SUBMISSION Block 16									
16. REMARKS The Contractor shall provide this CDRL per DI-MGMT-81945 except as modified per the following: - PMO Approach shall include a plan for costs being charged to individual TOs for program management functions to include but no limited to program manager, contract manager, and administrative actions required to run the TO - Phase Out Plan should be delivered in accordance with DI-MGMT-81945. Block 10: There Contractor shall deliver three plans, a Phase In Plan, a PMO Approach and a Phase Out Plan. Block 12: Phase In Plan is due 5 business days after contract award. PMO New Approach is due 30 calendar days after contract award. Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final Transition Plan. Block 13: Phase Out Plan is due 180 days prior to end of contract. Once government comments are received, the Contractor has 30 calendar days from the date they are received from the Government, to deliver the final Phase Out Transition Plan. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					a. ADDRESSEE		b. COPIES					
							Draft	Final				
					SSC SYD 89/SFPEO-SCP		1	1	0			
					SSC SYD 89/SFPEO-SCP/PK		1	1	0			
							1	1	0			
					15. TOTAL			3	3	0		
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____					
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA				
1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM Systems Safety Program Plan (SSPP)				3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-81626		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Annually	12. DATE OF FIRST SUBMISSION 60 days after Award		14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Annually		a. ADDRESSEE				
16. REMARKS The Contractor shall provide this CDRL per DI-SAFT-81626 except as modified per the following: - The hazard severity categories, hazard probability levels, and the system safety precedence to be followed in satisfying safety requirements shall in in accordance with MIL-STD-882. Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the (2) final SSPP. Block 13: Once the Systems Safety Program Plan is approved, it shall be revised annually and re-approved as the baseline for the subsequent calendar year. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					b. COPIES				
					Draft	Reg	Repro		
					SSC SYD 89/SFPEO-SCP	1	1	0	
					SSC SYD 89/SFPEO-SCP/PK	1	1	0	
					Contractor SharePoint	1	1	0	
					15. TOTAL				
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____					
D. SYSTEM/ITEM		E. CONTRACT/PR NO.		F. Contractor TBA					
1. DATA ITEM NO. A006	2. TITLE OF DATA ITEM Financial Improvement & Audit Readiness Plan (FIAR)			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE		6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP					
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Annually	12. DATE OF FIRST SUBMISSION 60 days after Award	14. DISTRIBUTION					
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Annually	a. ADDRESSEE					
16. REMARKS The Contractor shall provide this CDRL per Office of the Under Secretary of Defense (Comptroller)/ Chief Financial Officer FIAR Guidance dated April 2017 and OMB Circular A-123 requirements except as modified per the following: Deliver a plan and report that ensures 100% accountability of GFP controlled on contract to be incorporated into the DCI FIAR. Block 12: Once government comments are received, the Contractor has 30 calendar days from the date they are received from the Government, to deliver the final FIAR Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.				b. COPIES					
				Draft	Reg	Repro			
				SSC SYD 89/SFPEO-SCP	1	1	0		
				SSC SYD 89/SFPEO-SCP/PK	1	1	0		
				Contractor SharePoint	1	1	0		
				15. TOTAL				3	3
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST*(1 Data Item)*

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____
D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. Contractor TBA

16. REMARKS (Continued) Data Item Number A007 Page 2 of 3

- Page 19, 3.1.3 Property Management: create attachment(s) at the end of the LCSP in lieu of Table 3-4
- Remove Page 21, 3.3 Product Support Arrangements
- Page 22, Remove Table 3-5
- Modify Page 24, 4 Program Review Issues and Corrective Actions: The Contractor shall list processes currently in use and proposed processes to track issues and corrective actions (MESA, JIRA, Service Now) as appropriate. This section will include CY2019 CCB approved process flows.
- Modify Page 24, Table 4-1: The Contractor may use unclassified screen captures and/or appropriate MMSOC, MRF, Cyber, and Test examples in Table 4-1 to reflect processes. The Contractor may also include links (as appropriate) to MESA, JIRA, and/or Service Now to best demonstrate processes.
- Modify Page 27, Add to the integrated schedule as follows:
 - The Contractor shall provide a weekly status report on Periodic Maintenance & Inspection (PMI) work performed the previous week, scheduled and/or performed the current week, and expected work to be performed the following week. Items to be included: scheduled work accomplished, not accomplished, why it was not accomplished, POAM (if required), associated risk, and risk assessment (if required). This will be delivered at the weekly Sustainment IPT (if the IPT is canceled, by email no later than COB Thursday).
 - The Contractor shall provide a report on 30-60-90 day list of software, hardware, maintenance, maintenance agreements, and all additional items that need to be updated, repaired, renewed, replaced, as well as items approaching end-of-life. The report will include an estimated cost of each line item, total cost, and recommendation on cost savings and/or efficiencies that can be gained. This will be delivered to the government by the 20th calendar day of each month with data beginning on the 1st calendar day of the next month.
 - The Contractor shall provide an annual update to the LCSP update showing the next FY list of software, hardware, maintenance, maintenance agreements, and all additional items that need to be updated, repaired, renewed, replaced, as well as items approaching end-of-life. The update shall include forecast cost, analysis of alternatives, and estimated lead times to begin work to enable completion before expiration of SW/HW/agreements, or end-of-life. This shall be delivered to the government annually no later than 10 May 20XX.
 - The Contractor shall provide a report forecasting FY+2yrs and FY+3yrs hardware, maintenance, maintenance agreements, and all additional items that will need to be updated, repaired, renewed, replaced, and end-of-life. The update will include forecast cost and analysis of alternatives. This shall be delivered to the government annually no later than 10 Sept 20XX.
- Modify Page 29, 7 Cost and Funding: Add to the Cost and Funding as follows:
 - The Contractor shall provide monthly updates to Figure 7-1: Evolution of the O&S Cost Estimate for the System. These shall be delivered to the government no later than the 5th business day of each month and shall include the previous 6 months data.
- Modify Page 31, 7.1.2 Disposal Cost Estimate: Add to this section as follows:
 - The Contractor shall provide semi-annual updates to Figure 7-2 Disposal Cost Estimate. These shall be delivered to the government no later than the 15th calendar day of March and the 15th calendar day of September and shall include the previous 6 months data and a forecast for the next 6 months.

CONTRACT DATA REQUIREMENTS LIST*(1 Data Item)*

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____
D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. Contractor TBA

16. REMARKS *(Continued)* **Data Item Number A007 Page 3 of 3**

Modify Page 32, Figure 7-3: System Actual Costs

- Delete initial fielding costs
- The Contractor shall provide annual updates to Figure 7-3. This update will include the previous FY, current FY thru the end of April, and forecast thru then end of the current FY. These shall be delivered to the government no later than the 15th calendar day of May.
- Delete 7.2 O&S Affordability Constraints, Pages 33-34
- Delete 7.3 O&S and Disposal Budgets, Pages 34-36
- Delete 8.1.1 Government Program Office Organization, Page 37

- Modify Page 37, 8.1.2 Product Support Team:
- Add, Identify Task Order Lead or Manager by functional area to the IPTs
- Delete, 2nd para: "Product IPTs are...to inform development."

Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the revised document.

Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188				
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.										
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____						
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA					
1. DATA ITEM NO. A008	2. TITLE OF DATA ITEM Physical Inventory Report				3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80259		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP					
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Upon Completion		12. DATE OF FIRST SUBMISSION Block 16		14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION Quarterly		a. ADDRESSEE				
16. REMARKS The Contractor shall provide this CDRL per DI-MGMT-80259 except as modified per the following: Block 12: CFO Report is due on the 1st calendar day following the end of 1st quarter of the fiscal year. Blocks 13: Submit subsequent reports by the 1st calendar day following the end of the fiscal quarter. If the 1st calendar day falls on a weekend, please deliver the Friday before. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.						b. COPIES				
						SSC SYD 89/SFPEO-SCP		1	1	0
						SSC SYD 89/SFPEO-SCP/PK		1	1	0
						Contractor SharePoint		1	1	0
						15. TOTAL				
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE				

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188						
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.												
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____								
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA							
1. DATA ITEM NO. A009	2. TITLE OF DATA ITEM Funds and Labor Hours Expenditure Report				3. SUBTITLE							
4. AUTHORITY (Data Acquisition Document No.) DI-FNCL-81537		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Monthly		12. DATE OF FIRST SUBMISSION 15 days after Award								
8. APP CODE A		11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION Block 16								
16. REMARKS The Contractor shall provide this CDRL per DI-FNCL-81537 except as modified per the following: - The deliverable will be prepared in MS Excel with supporting documentation that includes by task order, labor category as proposed and by name as billed. - Funding data included must include all Contractor's funding data including sub-Contractors through the end of the Contractor's billing month. Block 12: Contractor shall provide the template to be used for this report 15 days from task order award. Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final Funds and Labor Hours Expenditure Report template. The CDRL with actual funding data in government approved template is due 30 days after government approves the template to include all data from date of award until that date. Should that date be prior to the end of the Contractor's end of month, the document will be delivered with the data from the previous month. Block 13: All subsequent CDRL submissions shall be delivered to the government NLT the 10th working day of the Contractor's Accounting month. If that Friday is a Holiday, it will be due on the next government business day. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					14. DISTRIBUTION							
					a. ADDRESSEE		b. COPIES					
							Draft	Final				
								Reg	Repro			
					SSC SYD 89/SFPEO-SCP		1	1	0			
					SSC SYD 89/SFPEO-SCP/PK		1	1	0			
					Contractor SharePoint		1	1	0			
					15. TOTAL			3	3	0		
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188					
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.											
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____							
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA						
1. DATA ITEM NO. A010	2. TITLE OF DATA ITEM Contract Funds Status Report (CFSR)				3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-81468		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Monthly	12. DATE OF FIRST SUBMISSION 45 days from Award		14. DISTRIBUTION						
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Block 16		a. ADDRESSEE						
16. REMARKS The Contractor shall provide this CDRL per DI-MGMT-81468 except as modified per the following: - The deliverable shall be prepared and delivered on a DD1586 Contract Funds Status Report in MS Excel format with supporting documentation that includes labor category by task order as proposed. - There shall be one tab per Task Order Awarded in the deliverable. - CLIN Number, CLIN Name. Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the revised CFSR Block 13: All subsequent CDRL submissions shall be delivered to the government NLT the 10th working day of the Contractor's Accounting month. If that Friday is a Holiday, it will be due on the next government business day. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					b. COPIES						
					Draft			Final			
								Reg	Repro		
					SSC SYD			1	1	0	
					SSC SYD			1	1	0	
					Contractor			1	1	0	
					15. TOTAL			3	3	0	
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188						
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.												
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____								
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA							
1. DATA ITEM NO. A012	2. TITLE OF DATA ITEM Task Order Monthly Reports				3. SUBTITLE Contractor Management Status Report							
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Monthly	12. DATE OF FIRST SUBMISSION 45 days from Award		14. DISTRIBUTION							
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Block 16		a. ADDRESSEE							
					b. COPIES							
					Draft Reg Final Repro							
16. REMARKS The Contractor shall deliver a monthly report in Microsoft PowerPoint that contains the following for each task order: - A summary of monthly Funds, Labor Expenditures Report (A009), and Contract Funds Status Report (A010). - A Quad chart that contains a snapshot of cost, schedule, and performance for the task order - A summary by task order of the Integrated Program Management Report (IPMR – CDRL A011). - Risk Management Slides for Issues and Resolutions Note: As new Task orders are awarded, the required reporting will be required and consolidated into this CDRL. Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final Report. Block 13: All subsequent CDRL submissions shall be delivered to the government NLT the 10th working day of the Contractor's Accounting month. If that Friday is a Holiday, it will be due on the next government business day. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					SSC SYD 89/SFPEO-SCP			1	1	0		
										15. TOTAL		
										1	1	0
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188								
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.														
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____										
D. SYSTEM/ITEM			E. CONTRACT/PR NO.		F. Contractor TBA									
1. DATA ITEM NO. A015	2. TITLE OF DATA ITEM Development Special Studies				3. SUBTITLE									
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508B			5. CONTRACT REFERENCE		6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP									
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY As Requested		12. DATE OF FIRST SUBMISSION		14. DISTRIBUTION								
8. APP CODE A		11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION As Requested		a. ADDRESSEE		b. COPIES						
16. REMARKS Block 3: Subtitles of the Reports shall correspond to the titles listed under the Base Effort Tasks in the IDIQ. The Contractor shall provide this CDRL per DI-MISC-80508B except as modified per the following: - SOW - Cost Estimate - Schedule Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final Report. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.						SSC SYD 89/SFPEO-SCP		1	1	0				
						SSC SYD 89/SFPEO-SCP/PK		1	1	0				
						Contractor SharePoint		1	1	0				
						15. TOTAL						3	3	0
						G. PREPARED BY			H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST*(1 Data Item)*

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER
D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. Contractor TBA

16. REMARKS *(Continued)* **Data Item Number A016 Page 2 of 2**

8. Production Support strategy.

9. A description of how production support will be done concurrently with development, given the incremental release requirements for the project.

Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final SEMP

Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188							
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.												
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____								
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA							
1. DATA ITEM NO. A017	2. TITLE OF DATA ITEM Configuration Management Plan (CMP)			3. SUBTITLE								
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-81875		5. CONTRACT REFERENCE		6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP								
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Annually	12. DATE OF FIRST SUBMISSION 45 days after Award		14. DISTRIBUTION							
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Annually		a. ADDRESSEE	b. COPIES						
16. REMARKS The Contractor shall provide this CDRL per DI-SESS-81875 except as modified per the following: CMPs for group support equipment consistent with potential multiple baselines across geographically separated MMSOC GSA infrastructures. Perform configuration control, configuration status accounting, configuration verification and audit, and configuration identification for the MMSOC GSE mission system baseline and task orders under this contract IAW SMC-S-002 and guidelines in MIL-HDBK-61-A for all applicable configuration items. Configuration management data must be available via an electronically accessible database for traceability of all changes and artifacts. Initial Physical Configuration Audits (PCAs), Software Configuration Audits (SCAs), and Functional Configuration Audits (FCAs) deliverables shall contain the initial baseline of the MMSOC System of Systems and be provided within 60 days of contract award in a Government compatible electronic format. Continuing PCAs/SCAs/FCAs shall be performed at a 100% rate per year with a threshold of 8% completed per month, 50% completed by 6 months and 100% completed per 1 year with an annual completion date NLT 15 June. Is this 15 June date true for the IDIQ delivery of the CMP? Within 60 days of contract award, the Government will meet with Contractors to develop an Integrated Master Schedule (IMS) to determine the top areas to be audited. System Reliability status as defined in the PWS delivered monthly. Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final CMP. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.												
					15. TOTAL					3	3	0
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188							
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.													
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____									
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA								
1. DATA ITEM NO. A019	2. TITLE OF DATA ITEM System/Subsystem Design Description (SSDD)				3. SUBTITLE								
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81432A		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP								
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Annually		12. DATE OF FIRST SUBMISSION 60 days after Award		14. DISTRIBUTION							
8. APP CODE A		11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION Annually		a. ADDRESSEE		b. COPIES					
16. REMARKS The Contractor shall provide this CDRL per DI-IPSC-81432A except as modified per the following: Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final OCD Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.													
						SSC SYD 89/SFPEO-SCP		1		1		0	
						SSC SYD 89/SFPEO-SCP/PK		1		1		0	
						Contractor SharePoint		1		1		0	
						15. TOTAL						3	
G. PREPARED BY		H. DATE		I. APPROVED BY			J. DATE						

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188								
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.														
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____										
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA									
1. DATA ITEM NO. A020	2. TITLE OF DATA ITEM Interface Requirements Specifications (IRS)			3. SUBTITLE										
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81434A		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP									
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY As Required	12. DATE OF FIRST SUBMISSION 60 days after Award		14. DISTRIBUTION									
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION As Required		a. ADDRESSEE		b. COPIES							
16. REMARKS The Contractor shall provide this CDRL per DI-IPSC-81434A except as modified per the following: Block 4: DI-IPSC-81434A is tailored as follows: Delete the second paragraph, "The IRS can be used...,testing of systems and CSCIs". Delete the fifth paragraph "The IRS can be used to supplement the SSS and SRS." Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final OCD Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					SSC SYD 89/SFPEO-SCP		1	1	0					
					SSC SYD 89/SFPEO-SCP/PK		1	1	0					
					Contractor SharePoint		1	1	0					
										15. TOTAL		3	3	0
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____					
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA				
1. DATA ITEM NO. A021	2. TITLE OF DATA ITEM System/Subsystem Specification			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-IPSC-81431A		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY As Required	12. DATE OF FIRST SUBMISSION 60 days after Award		14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Annually		a. ADDRESSEE		b. COPIES		
16. REMARKS The Contractor shall provide this CDRL per DI-IPSC-81431A except as modified per the following: Block 12: Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final OCD Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					SSC SYD 89/SFPEO-SCP		1	1	0
					SSC SYD 89/SFPEO-SCP/PK		1	1	0
					Contractor SharePoint		1	1	0
					15. TOTAL				
G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188			
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.									
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____					
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA				
1. DATA ITEM NO. A025	2. TITLE OF DATA ITEM Technical Reports/Studies			3. SUBTITLE					
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508B		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP				
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY As Required	12. DATE OF FIRST SUBMISSION 15 days after Award		14. DISTRIBUTION				
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Annually		a. ADDRESSEE				
16. REMARKS The Contractor shall provide this CDRL per DI-MISC-80508B except as modified per the following: Block 4: Modify DI-MISC-80508B to add the following paragraph under the "Use/ relationship" section - "Technical reports may include but are not limited to: Weekly Status Reports; Technical Library Listing; Database Reports; Trip Reports; Updates to Technical Library Documents; Meeting Minutes; Supplemental Technical data; Architecture Documentation, Analysis Reports, Periodic (weekly/monthly) availability & sustainment metrics. Reports for studies and services not listed above may also be required. " Block 12: The technical reports are requested based upon Task Order Requirements. The report is due no later than 15 calendar days from request. Once government comments are received, the Contractor has 15 calendar days from the date they are received from the Government, to deliver the final Report. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					b. COPIES				
					SSC SYD 89/SFPEO-SCP	1	1	0	
					SSC SYD 89/SFPEO-SCP/PK	1	1	0	
					Contractor SharePoint	1	1	0	
					15. TOTAL		3	3	0
					G. PREPARED BY		H. DATE	I. APPROVED BY	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)										Form Approved OMB No. 0704-0188											
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.																					
A. CONTRACT LINE ITEM NO.			B. EXHIBIT A			C. CATEGORY: TDP _____ TM _____ OTHER _____															
D. SYSTEM/ITEM				E. CONTRACT/PR NO.				F. Contractor TBA													
1. DATA ITEM NO. A026		2. TITLE OF DATA ITEM Risk Management Framework (RMF) Packages						3. SUBTITLE													
4. AUTHORITY (Data Acquisition Document No.)				5. CONTRACT REFERENCE				6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP													
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED A		10. FREQUENCY Monthly		12. DATE OF FIRST SUBMISSION Block 16		14. DISTRIBUTION													
8. APP CODE A				11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION Block 16		a. ADDRESSEE		b. COPIES											
								Draft		Reg		Repro									
16. REMARKS A027 Page 1 of 2 The Contractor shall provide this CDRL per DI-MGMT-82000 except as modified per the following: Block 4: Paragraph 2.1.1: The requirements under this paragraph are identified below: Information Systems Accreditation Documentation shall include – 1. Information Systems Security Engineer (ISSE) Assessment Report 2. System and Program Plan of Action and Milestones (POAM) Document Inputs 3. System Test & Evaluation (ST&E) Plan/Report 4. A&A artifact documents (e.g. TPP input) 4a. System Categorization Memo Inputs 4b. Security Plan (Completed in the appropriate system for that classification level) 4c. Topology 4d. Hardware List 4e. Software List 4f. Security Technical Implementation Guide (STIG) Applicability List 4g. Ports, Protocols, and Services Matrix (PPSM) 4h. Security Assessment Report 4i. Vulnerability Scans 4j. STIG Compliance Scans 4k. Authorization Boundary Network Configuration Files 4l. CCRI Report & POAM Response 4m. Communication Security (COMSEC) Documentation 4n. Cross Domain Solution Input 4o. IS Backup and Recovery Plan 4p. Continuous Monitoring Plan 4q. Software Assurance Assessment								SSC SYD 89/SFPEO-SCP		1		1		0							
								15. TOTAL								1		1		0	
								G. PREPARED BY				H. DATE		I. APPROVED BY				J. DATE			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188							
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.													
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____									
D. SYSTEM/ITEM			E. CONTRACT/PR NO.		F. Contractor TBA								
1. DATA ITEM NO. A028	2. TITLE OF DATA ITEM Test/Inspection Report				3. SUBTITLE								
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80809B			5. CONTRACT REFERENCE		6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP								
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Per Test Event	12. DATE OF FIRST SUBMISSION Block 16		14. DISTRIBUTION								
8. APP CODE A		11. AS OF DATE Task Order Award	13. DATE OF SUBSEQUENT SUBMISSION Every New Test Event		a. ADDRESSEE		b. COPIES						
					Draft		Final						
					Reg		Repro						
16. REMARKS The Contractor shall provide this CDRL per DI-NDTI-80809B except as modified per the following: - The Test Inspection Report will follow the steps as seen as applicable in ANSI/IEEE Standard 829-2008. Draft Test Inspection Report shall be delivered to the Test IPT no later than 10 days after Test Event. Test/Inspection Report must detail all success and failure, all Issues encountered, redlines to any procedures, and updated Risk Assessment. - The Test/Inspection Report should include updated status of RVTM, Entry and Exit Criteria, and other test-related deliverables. - The Contractor team should provide the completed and redlined Test Procedures within 1 day of Test Event Completion. All drafts shall be submitted as Microsoft Word compatible (.docx) files, final reports shall be in unlocked portable document format (.pdf). Block 8: The government has 15 days for review. Contractor shall incorporate changes within 5 days of receiving the Government comments. Block 9: A distribution statement is required and will be identified in each applicable Task Order. Block 14: Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. Distribution of documents to the Test IPT Lead via email. All drafts shall be submitted as Microsoft Word compatible (.docx) files, final Test Plan shall be in unlocked Portable Document Format (.pdf).					SSC SYD 89/SFPEO-SCP		1	1	0				
					SSC SYD 89/SFPEO-SCP/PK		1	1	0				
					Contractor SharePoint		1	1	0				
					15. TOTAL					3	3	0	
					G. PREPARED BY			H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188								
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.														
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____										
D. SYSTEM/ITEM		E. CONTRACT/PR NO.			F. Contractor TBA									
1. DATA ITEM NO. A030	2. TITLE OF DATA ITEM Engineering Review Board (ERB)/Configuration Control Board (CCB) Documentation				3. SUBTITLE									
4. AUTHORITY (Data Acquisition Document No.)		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP									
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Block 16		12. DATE OF FIRST SUBMISSION Block 16		14. DISTRIBUTION								
8. APP CODE A		11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION Block 16		a. ADDRESSEE		b. COPIES						
16. REMARKS Block 10, 11: All changes to the baseline configuration of the system must be documented and approved prior to the change. All changes must first be presented at an ERB. Delivery of the relevant documents will be made to the Government Configuration Manager (CM) no later than the close of business the Friday before the board. The documents will be prepared in a Government compatible electronic format. Once approved by the ERB, the documentation must be presented to the CCB. Final approval for the change resides with the CCB Chair and/or the DCIO Chief Engineer. The ERB/CCB template can be found on the Government provided CM SharePoint site. This template will be used for all ERB/CCB packages. Other relevant documents including test plans, test results, Version Description Documents (VDD), etc. will be delivered along with ERB/CCB packages. Block 12: The above documents will be delivered to the Government CM by close of business the Friday prior to the next week's ERB/CCB for technical review. Block: 13: If the package is disapproved by the CCB, subsequent submissions will occur until approval is granted. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.						SSC SYD 89/SFPEO-SCP		1	1	0				
						15. TOTAL						1	1	0
						G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188								
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.														
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____										
D. SYSTEM/ITEM			E. CONTRACT/PR NO.		F. Contractor TBA									
1. DATA ITEM NO. A035	2. TITLE OF DATA ITEM Product Engineering Design Data and Associated Lists				3. SUBTITLE									
4. AUTHORITY (Data Acquisition Document No.) DI-SESS-8100E			5. CONTRACT REFERENCE		6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP									
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Block 16		12. DATE OF FIRST SUBMISSION Block 16		14. DISTRIBUTION								
8. APP CODE A		11. AS OF DATE Task Order Award		13. DATE OF SUBSEQUENT SUBMISSION Block 16		a. ADDRESSEE		b. COPIES						
16. REMARKS A036 Page 1 of 2 The Contractor shall provide this CDRL per DI-SESS-81000E except as modified per the following: Content. Product Engineering Design Data and Associated Lists shall conform to the requirements of ASME Y14.100, or, if applicable, ASME Y14.100 and Appendices B through E, as required, ASME Y14.34, ASME Y14.41 and/or ASME Y14.41.1. They shall document directly or by reference the following, as applicable: a) Details of unique processes, i.e., not published or generally available to industry, when essential to design and manufacture. b) Performance ratings. c) Dimensional and tolerance data d) Critical manufacturing processes and assembly sequences. e) Tolerance input and output characteristics. f) Diagrams a. Conceptual/Actual system drawing (high level and detail level) b. Network drawings (Operations network and management network) c. Virtual system (to include resources allocated and available) d. Other diagrams as requested g) Mechanical and electrical connections. h) Physical characteristics, including form, finishes, and protective coatings. i) Details of material identification, including material condition, and mandatory treatments and coatings. j) Inspection, test and evaluation criteria. k) Equipment calibration requirements. l) Quality assurance requirements. m) Hardware marking requirements. n) Requirements for reliability, maintainability, environmental conditioning, shock and vibration testing and other operational or functional						SSC SYD 89/SFPEO-SCP		Draft	Final					
									Reg	Repro				
						15. TOTAL						1	1	0
						G. PREPARED BY			H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST*(1 Data Item)*

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP _____ TM _____ OTHER _____	
D. SYSTEM/ITEM		E. CONTRACT/PR NO.	F. Contractor TBA

16. REMARKS *(Continued)* **Data Item Number A035 Page 2 of 2**

- o) Vendor substantiation data when required by the contract or purchase order.
- p) Requirements for programming software into devices or assemblies including a description of the input media and the procedures for validating that the software has been installed correctly.
- q) Special consideration items and processes.

Block 10, 12, 13: The Product Engineering Design Data and Associated Lists required for every new equipment purchase. The CDRL is due no later than 15 calendar days after material purchase.

Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)						Form Approved OMB No. 0704-0188						
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Service Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.												
A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER _____								
D. SYSTEM/ITEM RDSMO		E. CONTRACT/PR NO.			F. Contractor TBA							
1. DATA ITEM NO. A036	2. TITLE OF DATA ITEM Government Furnished Material (GFM) by National Stock Number			3. SUBTITLE Reporting of Government Inventory Held under Product Sustainment								
4. AUTHORITY (Data Acquisition Document No.) DI-PSSS-80727A		5. CONTRACT REFERENCE			6. REQUIRING OFFICE SSC SYD 89/SFPEO-SCP							
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED C	10. FREQUENCY Bi-annually	12. DATE OF FIRST SUBMISSION 13 Feb 2026		14. DISTRIBUTION a. ADDRESSEE Contractor SharePoint SSC SYD 89/SFPEO-SCP SSC SYD 89/SFPEO-SCP/PK							
8. APP CODE A		11. AS OF DATE 90 days after TO	13. DATE OF SUBSEQUENT SUBMISSION Every 6 months									
16. REMARKS DI-PSSS-80727 A: Block 2.b. Contractor format is acceptable in Excel or comparable file type. Content: The GFM by NSN shall cover all GFM items in the inventory for all active Task Orders under the IDIQ. The following information shall be provided for each GFM item: a. Contract and Task Order number. b. CUN or ELIN to which each NSN and Part Number of GFM is applicable. c. NSN of GFM. d. Part Number of GFM. e. Inventory requirements (e.g., usage rates) that the Contractor establishes to achieve the performance required by the contract. f. Quantity on hand. g. Unit price of GFM. h. Existing Government inventory that the Contractor manages against the inventory requirements that the Contractor establishes to achieve the performance required by the contract. i. Existing Government inventory that the Contractor holds in excess against the inventory requirements that the Contractor establishes to achieve the performance required by the contract. j. Narrative supporting rationale for any GFM line item, which the Contractor recommends to remain in an excess position. k. Proposed actions for the reuse or disposal of Government inventory identified by the Contractor as excess to meeting contract requirements. Block 14: CDRL shall be delivered to the assigned share drive folder, provided by the Government for SSC SYD 89/SFPEO-SCP. Distribution shall be made using e-mail confirmation that the CDRL was posted to the shared drive to SSC SYD 89/SFPEO-SCP/PK. Distribution of documents to Contractor SharePoint via email provided by the government after award. The deliverable will be prepared in a Government compatible electronic format.					b. COPIES							
					Draft			Final				
					Reg			Repro				
					1			0				
					1			0				
					1			0				
					15. TOTAL					3 3 0		
					G. PREPARED BY		H. DATE		I. APPROVED BY		J. DATE	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE