

1503050 – Grounds Maintenance and Landscaping

SECTION F: DELIVERIES OR PERFORMANCE

Section F – 1503050 Grounds Maintenance and Landscaping						
DELIVERABLES						
Spec Item	Form Attachment Number	Deliverable Title	Date (s) of Submission	Distribution		Frequency
				Original	Copies (including original)	
2.2.1	N/A	Certification, Training, and Licensing	Within 15 calendar days prior to start of work. Copies of renewed certifications shall also be submitted.	KO/COR	2	Annually and as required by Section H – Special Contract Requirements, FAC 5252.237-9301 Substitutions of Key Personnel (JUN 1994)
2.3.1.1	N/A	Business Licensing	Within 15 calendar days prior to contract start. Copies of renewed licenses shall also be submitted.	KO/COR	2	As required
2.3.1.4	N/A	Planned Pesticide/ Herbicide Use Sheets including Pesticide/ Herbicide Labels and Safety Data Sheets (SDS)	Within 15 calendar days prior to contract start and at least 10 business days for any proposed changes.	KO, COR, PPMC	3	Annually for each pesticide/herbicide, as required.
2.3.1.5	N/A	Pest Management Operations Report	Electronically by the 15th of the following month (Example: July data must be submitted by August 15) on the format approved by PMC.	KO, COR, PPMC	2	Monthly
2.3.2	N/A	Permits	Within 15 calendar days	KO/COR	2	As required

Section F – 1503050
Grounds Maintenance and Landscaping

DELIVERABLES						
Spec Item	Form Attachment Number	Deliverable Title	Date (s) of Submission	Distribution		Frequency
				Original	Copies (including original)	
			prior to start of work.			
2.3.9.1	N/A	Water Conservation Plan	Within 15 calendar days prior to contract start	KO/COR	2	Annually and five calendar days prior to implementing changes to the schedule
3	N/A	Weight Tickets	With Invoice	KO/COR	2	As Specified
3	N/A	SDS sheets, catalog cut sheets, samples of all proposed fertilizers, and mulch	Prior to bringing on-board installation and prior to use	KO/COR	2	As Required
3	N/A	Contractor Work Schedules	Within 15 calendar days prior to contract start	KO/COR	2	Annually and five calendar days prior to implementing any changes to the schedule
3.1.1.3	N/A	Soil Analysis	Within 15 days after receipt of the test results by the Contractor	KO/COR	2	As Required
3.1.1.3	N/A	Top Dressing and Over Seeding Seed Type	Within 15 calendar days prior to contract start	KO/COR	2	Annually and five calendar days prior to implementing changes to the schedule
3.1.4	N/A	Irrigation System Repair Plan and Monthly Maintenance Schedule	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.1.5	N/A	Shrub and Hedge Maintenance Schedule	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.1.7	N/A	Schedule for Control of	Within 15 calendar days	KO/COR	2	Initially before contract start and

Section F – 1503050
Grounds Maintenance and Landscaping

DELIVERABLES						
Spec Item	Form Attachment Number	Deliverable Title	Date (s) of Submission	Distribution		Frequency
				Original	Copies (including original)	
		Undesirable Vegetation	prior to contract start			five calendar days prior to implementing changes to the plan/schedule
3.5.2	N/A	Schedule to Maintain Dump Tipple- Carderock	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.5.3	N/A	Schedule to Clean Gutters and/or Roof Drains- NSW Caderock	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.5.5	N/A	Schedule for Playground Maintenance	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.5.6	N/A	Schedule for Ball Field Maintenance	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.5.7	N/A	Schedule for CNO Barge Maintenance	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.5.8	N/A	Schedule for Debris Removal- WNY, Carderock, NRL, ASC,	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule

Section F – 1503050
Grounds Maintenance and Landscaping

DELIVERABLES						
Spec Item	Form Attachment Number	Deliverable Title	Date (s) of Submission	Distribution		Frequency
				Original	Copies (including original)	
		USNO, and MBW				
3.7	N/A	Schedule for Interior Plant Maintenance	Within 15 calendar days prior to contract start	KO/COR	2	Initially before contract start and five calendar days prior to implementing changes to the plan/schedule
3.8	N/A	Green Waste/Yard Waste Tonnage Report	10 th Calendar Day of each month waste is generated	KO/COR	2	Monthly during waste generation