



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW Headquarters

**MR. CHAZ SLAUGHTER
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 0

RFPs RELEASED: 0

ACTIONS AWARDED: 0

STRATEGY CHANGES: 0

FY26 Opportunity: HQ SETA Follow-on

DESCRIPTION: The United States Army Capability Program Executive (CPE) Intelligence and Spectrum Warfare (ISW), seeks acquisition services to include technical, engineering, acquisition, program management, operational, security, logistics, IT, administrative, financial, contract planning and business support services to augment CPE Headquarters core Government personnel and support its missions and customers

CONTRACT TYPE and CONTRACT VEHICLE: Small Business Cost Plus Fixed Fee

ESTIMATED VALUE: \$60M - \$90M

CONTRACTING CONTACT: ACC-APG Dolrica Wright, dolrica.j.wright.civ@army.mil

DRAFT SOLICITATION RELEASE: 22 Dec 2025

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 2nd Quarter FY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: W15P7T-19-D-0206/W56KGY22FF0028

Incumbent Contractor: Envision-IS



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW PM Cyber and Space (C&S)

**MR. CHRIS GREEN
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 2

- Federated Hyperconverged Infrastructure (FHCI)
- Systems Engineering & Technical Assistance (SETA)

RFPs RELEASED: 2

- FHCI: White Papers were received, Vendor Technology Presentations were completed, and the Government down selected to two vendors.
- SETA: Restricted task order Request for Proposal to Small Business contract holders was released on 25 March on the RS3 Multiple Award IDIQ. Award is planned for 2ndQTR FY26.

ACTIONS AWARDED: 1

- FHCI: OTA awarded July 2025

STRATEGY CHANGES: 0

PM C&S Systems Engineering and Technical Assistance (SETA) Follow-on

DESCRIPTION: This effort is for Contractor-provided services to include programmatic services, technical services, engineering, testing, training, integration, business management, administrative and operational program support.

CONTRACT TYPE and CONTRACT VEHICLE: New TO on Responsive Strategic Sources for Services IDIQ vehicle or other IDIQ vehicle based upon Market Research

ESTIMATED VALUE: \$230M-\$270M

CONTRACTING CONTACT ACC-APG POC: Oral Grant

DRAFT SOLICITATION RELEASE:

SOLICITATION #: TBD

SOLICITATION RELEASE DATE: Feb 2025

CURRENT CONTRACT INFORMATION:

Contract Number: 15P7T-17-D-0100, TO: W56KGY22F0057

Incumbent Contractor: MAG Aerospace



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW PM Defensive Cyber Operations (DCO)

**MR. ROBERT ZOPPA
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 0

RFPs RELEASED: 0

ACTIONS AWARDED: 0

STRATEGY CHANGES: 0

FY26 Opportunity: PM DCO Castle Keep Follow-on

DESCRIPTION: Castle Keep is seeking support for the development, deployment, and accreditation of its automated SSO management tool. These services will facilitate ongoing review, oversight, and evaluation of SCI security programs. The contractor will deliver capabilities in phases to manage and provide training for SCI security officials. The system must store, share, audit, and query all related records and reports.

CONTRACT TYPE and CONTRACT VEHICLE: Small Business Firm Fix Priced IDIQ

ESTIMATED VALUE: \$12M - \$18M

CONTRACTING CONTACT: ACC-APG Lynette Perez, lynette.n.perez.civ@army.mil, 520-671-1484

DRAFT SOLICITATION RELEASE: N/A

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 4th Quarter FY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: W519TC-23-D-0001

Incumbent Contractor: Quality Solutions Alliance, LLC

FY26 OPPORTUNITY: PM DCO PMSS SETA Support

DESCRIPTION: The United States Capability Program Executive (CPE) Intelligence and Spectrum Warfare (ISW), Project Manager (PM) DCO seeks experienced cyber-related advisory and assistance support services to augment PM DCO's core Government personnel and support its missions and customers. The Contractor shall provide Systems Engineering and Technical Advisory (SETA) program management services to support required cyber-related advisory assistance services and work products for PM DCO.

CONTRACT TYPE and CONTRACT VEHICLE: Small Business via DISA SETI

ESTIMATED VALUE: \$148M - \$175M

CONTRACTING CONTACT: DISA DITCO, Tali Schmelzer talitha.k.schmelzer.civ@mail.mil, 667-891-5295

DRAFT SOLICITATION RELEASE: 2nd Quarter FY26

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 3rd Quarter FY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: N/A

Incumbent Contractor: N/A



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW PM Electronic Warfare & Cyber (EWC)

**MR. PAUL DANGELANTONIO
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 4

- Tactical Integrated Ground Systems (TIGS) Production IDIQ – Scope has been expanded and will now be the Pre-Planned Product Improvements (P3I) vehicle. TIGS effort will be a task order awarded on the MA IDIQ.
- NAVWAR Electronic Attack System Overhead (NESO) – Effort has been placed on hold until Army defines the requirement.
- Modular Electromagnetic Spectrum System (MEMSS)
- PM EW&C Systems Engineering and Technical Assistance (SETA) Follow On

RFPs RELEASED: 2

- Integrated Product Support (IPS) for Tactical Integrated Ground Suite (TIGS)
- TLS EAB Open Architecture for Radio Frequency, Distributed Edge Nodes (OARDEN)

ACTIONS AWARDED: 2

- Integrated Product Support (IPS) for Tactical Integrated Ground Suite (TIGS) awarded to CACI on 12 Sep 2025.
- TLS EAB Open Architecture for Radio Frequency, Distributed Edge Nodes (OARDEN) awarded to Lufburrow and Co. on 16 Jan 2026.

STRATEGY CHANGES: 0

FY26 Opportunity: Modular Electromagnetic Spectrum System (MEMSS)

DESCRIPTION: MEMSS is an electromagnetic warfare (EW), capability providing Force Protection and Freedom of Maneuver through radio frequency emissions. MEMSS will help to enhance the Army's Force Protection and Freedom of Maneuver capabilities.

CONTRACT TYPE and CONTRACT VEHICLE: New Other Transaction Authority (OTA)

ESTIMATED VALUE: \$67.9M - \$101.8M

CONTRACTING CONTACT: ACC APG, KO: Christopher Gaines

DRAFT SOLICITATION RELEASE: 2QFY26

SOLICITATION #: TBD - Information for this action will be released on VULCAN/SAM.gov.

ESTIMATED SOLICITATION RELEASE DATE: 3QFY26

PRIOR/CURRENT CONTRACT INFORMATION: N/A

Contract Number: TBD

Incumbent Contractor: N/A

FY26 Opportunity: Systems Engineering and Technical Assistance (SETA) Follow On

DESCRIPTION: The SETA follow on will be for Contractor provided services to include programmatic services, technical services, engineering, testing, logistics, training, integration, business management, administrative and operational program support.

CONTRACT TYPE and CONTRACT VEHICLE: New Task Order on RS3 Vehicle

ESTIMATED VALUE: \$200M - \$300M

CONTRACTING CONTACT: ACC APG, KO: Christopher Gaines

DRAFT SOLICITATION RELEASE: 4QFY26

SOLICITATION #: TBD - RFI is planned for release on SAM.gov in 2QFY26.

ESTIMATED SOLICITATION RELEASE DATE: 1QFY27

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: W15P7T-17-D-0100/TO: W56KGY22F0057

Incumbent Contractor: MAG DS CORP.

FY26 Opportunity: Pre-Planned Product Improvements (P3I) Multiple Award Indefinite Delivery Indefinite Quantity (MA IDIQ)

DESCRIPTION: The P3I contract vehicle will be a MA IDIQ that will cover a broad scope of design, production, testing and Integrated Product Support for the PdL Tactical Space Superiority (TSS) family of systems. This effort involves terrestrial based Electronic Warfare and sensing capabilities/experience. Vendors will be required to have facility security clearances in order to participate.

CONTRACT TYPE and CONTRACT VEHICLE: New Contract

ESTIMATED VALUE: \$1.6B - \$2.4B

CONTRACTING CONTACT: ACC RSA, KO: Gina Petrino

DRAFT SOLICITATION RELEASE: TBD

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 4QFY26

PRIOR/CURRENT CONTRACT INFORMATION: N/A

Contract Number: TBD

Incumbent Contractor: N/A

***Formerly
briefed as TIGS
Production IDIQ**

FY26 Opportunity: PM EW&C Future EWC Capabilities Multiple Award Indefinite Delivery Indefinite Quantity (MA IDIQ)

DESCRIPTION: This contract vehicle will be a MAIDIQ contract that will cover commercially based requirements to provide seamless, end-to-end lifecycle management and support for the family of Electronic Warfare systems. This vehicle will be used to provide operational readiness and empower the Warfighter by delivering comprehensive support from production and fielding through global sustainment and modernization.

CONTRACT TYPE and CONTRACT VEHICLE: New Contract

ESTIMATED VALUE: \$800M - \$1B

CONTRACTING CONTACT: ACC APG, KO: Raymond Bailey

DRAFT SOLICITATION RELEASE: TBD

SOLICITATION #: TBD - Information for this action will be released on SAM.gov.

ESTIMATED SOLICITATION RELEASE DATE: 3QFY26

PRIOR/CURRENT CONTRACT INFORMATION: N/A

Contract Number: TBD

Incumbent Contractor: N/A



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW PM INTELLIGENCE SYSTEMS & ANALYTICS (IS&A)

**MR. GREGORY HARTMAN
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 1

RFPs RELEASED: 0

ACTIONS AWARDED: 1

DATA COLLECTION, REDUCTION and ANALYSIS

STRATEGY CHANGES: 1

Gaining responsibility for Integrated Sensor Architecture (ISA)

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 Opportunity: Army Intelligence Data Platform (AIDP)

DESCRIPTION: Management of Army Intelligence Data Platform (AIDP) enhancements and modernization of the software capabilities

CONTRACT TYPE and CONTRACT VEHICLE: CPF; (FAR Part 12) Full and Open;

ESTIMATED VALUE: \$15M-\$40M

CONTRACTING CONTACT: ACC-APG, Abigail Lowry, Abigail.g.lowry.civ@army.mil; Technical POC: Greg Hartman, 443.861.2424, Gregory.c.hartman.civ@army.mil

DRAFT SOLICITATION RELEASE: 2QFY26

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 3QFY26

PRIOR/CURRENT CONTRACT INFORMATION: N/A

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY27 Opportunity: CYBERSECURITY

DESCRIPTION: Activities supporting cybersecurity systems engineering.

CONTRACT TYPE and CONTRACT VEHICLE: CPF; (FAR Part 12) Full and Open;

ESTIMATED VALUE: \$15M-\$40M

CONTRACTING CONTACT: ACC-APG, Abigail Lowry, Abigail.g.lowry.civ@army.mil; Technical POC: Lisa Kash, 443.861.2401, lisa.j.kash.civ@army.mil

DRAFT SOLICITATION RELEASE: 3QFY26

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 4QFY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: W56KGY-23-D-0004/W56KGY24F0043

Incumbent Name: PARGONE

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

**CPE ISW Project Manager Positioning, Navigation &
Timing (PM PNT)**

**MR. ALEX DEL ROSARIO
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 4

- Systems Engineering and Technical Assistance (SETA) follow-on
- NorthStar Prototyping OTA
- C5ISR Modular Open Suite of Standards (CMOSS) Mounted Form Factor (CMFF) APNT Card Development OTA
- Navigation Warfare Situational Awareness (NAVWAR SA)

RFPs RELEASED: 2

- NorthStar Prototype vendor selections announced and RPP released in December 2025.
- CMFF APNT Card vendor selection announced December 2025; RPP projected release February 2026.

ACTIONS AWARDED: 1

- The Product Support Services (PSS) follow-on contract was awarded on 17 July 2025 to QED Systems, LLC.

STRATEGY CHANGES: 2

- SETA follow-on is strategically paused to ensure alignment with PAE intent and objectives. 1QFY28 RFP projected.
- NAVWAR SA is strategically paused to ensure alignment with pending Next Generation Command and Control (NGC2) guidance.



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

**CPE ISW PD SENSORS-AERIAL INTELLIGENCE
(SAI)**

**MR. JESSE LEFEVER
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI

Update Since FY25 APBI

TOTAL ACTIONS BRIEFED: 2

- PD Aerostats MATOC IDIQ PERSISTENT SURVEILLANCE SYTEMS- TETHERED (PSS-T)
- PD Aerostats MATOC IDIQ TASK ORDER- Airspace and Surface Radar Reconnaissance Aerostat System for Poland

RFPs RELEASED: 2

- PD Aerostats MATOC IDIQ PERSISTENT SURVEILLANCE SYTEMS- TETHERED (PSS-T)
- PD Aerostats MATOC IDIQ TASK ORDER- Airspace and Surface Radar Reconnaissance Aerostat System for Poland

ACTIONS AWARDED: 2

- PD Aerostats MATOC IDIQ PERSISTENT SURVEILLANCE SYTEMS- TETHERED (PSS-T)
- PD Aerostats MATOC IDIQ TASK ORDER- Airspace and Surface Radar Reconnaissance Aerostat System for Poland

STRATEGY CHANGES: 1

As part of larger organizational reform and realignment, Product Director Aerostats (PD Aerostats) has transitioned to Project Director Sensor Aerial Intelligence (PD SAI).

FY26 Opportunity: Persistent Surveillance Systems - Tethered (PSS-T) Family of Systems (FoS) Operations and Sustainment

DESCRIPTION: PSS-T FOS Operations and sustainment for non-personal service(s) to provide engineering, logistics, operations, and program management support. The required services support operations that are on a 24 hours a day/seven (7) days a week basis in both Contiguous United States (CONUS) and Outside Contiguous United States. (OCONUS) locations. This contract requires a minimum level of performance as well as surge requirements to address emergent needs.

CONTRACT TYPE and CONTRACT VEHICLE: Hybrid Task Order (CPFF, FFP, COST) under PD Aerostats MATOC IDIQ

ESTIMATED VALUE: \$850-\$990M

CONTRACTING CONTACT: ACC-APG, KO: Aaron Kazi, (443) 861-4765, aaron.h.kazi.civ@army.mil; KS: Stephen Hunt, (443) 406-8174, stephen.d.hunt16.civ@army.mil.

DRAFT SOLICITATION RELEASE: 2QFY26

SOLICITATION #: W56KGY-26-R-0001

ESTIMATED SOLICITATION RELEASE DATE: 2QFY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: W56KGY-19-D-0020 / W56KGY24F0034I

Incumbent Contractor: TCOM, LIMITED PARTNERSHIP A/K/A TCOM, L.P.



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW TENCAP

**MR.COLIN REESE
FEBRU7ARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 Opportunity: SPACE ISR Technical Service

DESCRIPTION: PdM TENCAP - Space ISR requires a Technical Services contract that be competed under the US Army Geospatial Center (AGC) Multiple Award Task Order Contract (MATOC) Indefinite Delivery/Indefinite Quantity (IDIQ) Contract, which provides technical services to assist in coordination, integration and synchronization of geospatial information requirements and standards across the Department of War (DoW) and provide geospatial support to the Warfighter.

CONTRACT TYPE and CONTRACT VEHICLE: MATOC/IDIQ

ESTIMATED VALUE: \$45M-68M

CONTRACTING CONTACT: Rich Thompson, Richard.L.Thompson@usace.army.mil

DRAFT SOLICITATION RELEASE: 3rd Qtr FY26

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 3rd Qtr FY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: TBD

Incumbent Contractor: TBD



ABERDEEN PROVING GROUND ADVANCED PLANNING BRIEFING TO INDUSTRY

CPE ISW PM TERRESTRIAL SENSORS (TS)

**MS. LAREINA ADAMS
FEBRUARY 2026**

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 APBI UPDATE SINCE FY25 APBI

TOTAL ACTIONS BRIEFED: 3

- Biometric Procurement & Sustainment (BPS) (formerly Biometrics and Forensics Collection Capability (BFC2))
- Department Of War Automated Biometric Identification Biometric Identification System (DoW ABIS) Sustainment
- PM TS Consolidated SETA Award

RFPs RELEASED: 0

ACTIONS AWARDED: 1

- Airspace And Surface Radar Reconnaissance Aerostat System For Poland

Strategy Changes: 2

- Counterintelligence (CI), Human Intelligence (HUMINT) Equipment Program – Army (CIHEP-A)
 - Transferring to PM IS&A
- PM TS Consolidated SETA Award – Will be updated to align with future PAE realignment(s)

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY26 Opportunity: Biometric Procurement & Sustainment (BPS)

DESCRIPTION: This requirement provides procurement, fielding, and sustainment of PM Biometrics Collection products. This includes all efforts associated program management; system procurement, fielding and sustainment; software engineering, cloud, help desk and cybersecurity services.

CONTRACT TYPE and CONTRACT VEHICLE: CPFF, RS3 Unrestricted

ESTIMATED VALUE: \$50M

CONTRACTING CONTACT: ACC-APG Belvoir, KO: Rosetta Wisdom-Russell, Technical POC: Brian Likens,
Phone: (520) 672-8311, Email: brian.d.likens.civ@army.mil

DRAFT SOLICITATION RELEASE: Feb 2026 (PWS & RTEP)

SOLICITATION #: W909MY25RA002

ESTIMATED SOLICITATION RELEASE DATE: 3rd QTR FY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: N/A

Incumbent Contractor: N/A

FY26 Opportunity: Department of War Automated Biometric Identification System (DoW ABIS) Sustainment

DESCRIPTION: DoW ABIS provides the DoW and other agencies an authoritative biometric data repository supporting search, match, correlation and identification capability for fingerprints, face images, iris images, palm prints, latent prints, and voice samples. This requirement provides sustainment of DoW ABIS

CONTRACT TYPE and CONTRACT VEHICLE: CPFF, RS3 Unrestricted

ESTIMATED VALUE: \$60M

CONTRACTING CONTACT: ACC-Belvoir, KO: Sabin Joseph, Technical POC: Jimmie Culley, Phone: (520) 673-0420, Email: jimmie.d.culley.civ@army.mil

DRAFT SOLICITATION RELEASE: 3rd QTR FY26

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: 4th QTR FY26

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number: W15P7T-19-D-0174 / W909MY22F0056 (BEC-1)

Incumbent Contractor: Leidos Innovations Corporation

"The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services."

FY27 Opportunity: Project Manager Terrestrial Sensors Consolidated SETA Award- **ON HOLD**

DESCRIPTION: Follow-on Systems Engineering and Technical Assistance (SETA) support services for PM TS to include PM FPS & PdM BIO. Services will include but are not limited to Engineering, Technical, Scientific, and Program Support; Business and Analytical; Acquisition, Logistics, and Administration; Program and Integration Support and Risk Management; and Other Acquisition Requirements.

CONTRACT TYPE and CONTRACT VEHICLE: CPFF, TBD

ESTIMATED VALUE:TBD

CONTRACTING CONTACT: ACC-Belvoir, KO: Rosetta Wisdom-Russell, Phone: (703) 704-0826, Email: rosetta.wisdom-russell.civ@army.mil, Technical POC: Neal Dedicatoria, Phone: (520) 673-4214, Email: neal.h.dedicatoria2.civ@army.mil

DRAFT SOLICITATION RELEASE: TBD

SOLICITATION #: TBD

ESTIMATED SOLICITATION RELEASE DATE: TBD

PRIOR/CURRENT CONTRACT INFORMATION:

Contract Number/ Task Order Number (Incumbent): PM TS - W15P7T-17-D-0125/ W909MY-23-F-0026 (QED), PM FPS - W15P7T-17-D-0125 / W909MY-23-F-0071 (QED), PM BIO - 47QRAD-20-D-8134/W909MY25F0010 (CDS)