

JBLM FORGE- W51EW7-26-R-A007- Question & Answer Log					
AS: Stephanie Deal/Dejahn Ingram AO: Charley Jackson Jr. charley.g.jackson2.civ@army.mil					
Q #	Subject	Attachment or # RFP Section	Document Paragraph #	Question/Comment	A # Final Answer
1	Industry Day	N/A	N/A	Can you clarify the location, the agenda lists "JBLM Community Club" but then provides address of Joint Base Lewis-McChord Headquarters Bldg. 1010 Liggett Ave. Joint Base Lewis-McChord, WA and I do not believe these are the same? Also is there a Room Number or will there be signage once at the correct location?	1 Information is forthcoming. We will provide attendees with more specific logistics at a later date.
2	Industry Day	N/A	N/A	Is Drivers License# , DOB, etc required if attending "virtually"?	2 We do not require the Driver's License # or DOB if you are attending virtually.
3	Industry Day	N/A	N/A	Is Drivers License# , DOB, etc required if you already have base access to JBLM?	3 We do not require the Driver's License # if you already have base access. If you have a Military ID, please provide us with those details (DoD ID #, expiration date, etc.)
4	Industry Day	N/A	N/A	Would the Government be interested in discussing a joint effort to spread the message about this event and having us table at the event?	4 Please note that for event planning and speaking roles, we are exclusively partnering with U.S. Government entities currently. However, we encourage you to share the event information with your partner organizations for their awareness.
5	Industry Day	N/A	N/A	We would like to attend with a combination of local and out-of-area team members, but wanted to know if there is a virtual option for out-of-area team members.	5 We are working on the virtual option. The virtual option will have less material such as the tour. We are not guaranteeing that the virtual communications will work the entire time.
6	Industry Day	N/A	N/A	Will this industry day be more construction based focusing on construction (A&E) projects or more services based? Or will it be a combination?	6 The industry day will be construction focused.
7	Industry Day	N/A	N/A	The 1/22 agenda states "up to 25 minutes" for each company to present. Can you provide a little more detail on what that would include? Should we be prepared with a PowerPoint, or would this be a verbal presentation?	7 We allotted the time for a verbal conversation. You may bring printed materials if it helps with the verbal presentation.
8	Project Scope & Structure			What is the total budget and is it a single award for all 19 projects?	8 The total budget for this effort is expected to be over \$200 million. The plan is to issue a single award to one team or entity for all 19 projects. However, the Government retains the flexibility to combine proposals if no single offeror can cover the entire scope.
9	Project Scope & Structure			How were these specific 19 projects chosen?	9 The projects were selected through an iterative process guided by Army senior leadership's "FORGE" initiative (Facilities, Operations, Readiness, Growth, Experience). The list was narrowed down from over 130 items based on the installation commander's priorities: power projection capabilities, quality of life, and base modernization.
10	Project Scope & Structure			Will there be an opportunity to submit unsolicited proposals?	10 No. The procurement will be handled through a formal Request for Prototype Proposal (RPP). There is no process for accepting unsolicited proposals. The Government encourages interested parties to form teams and partnerships with others in attendance.
11	Timeline & Process			What is the expected timeline for execution? Will projects run concurrently or sequentially?	11 The goal is to complete the projects as soon as possible. All projects will be released at the same time. The proposed schedule will be a key evaluation factor, as time is the most critical measure of success for this pilot program. The Government is hoping for some "early wins" within the current fiscal year.
12	Timeline & Process			How will the government avoid slowing down the project with lengthy design reviews (e.g., 35%/60%/90% reviews)?	12 The Government acknowledges this is a common problem and is actively seeking feedback from the industry on how to streamline this process. The Government is open to adopting commercial best practices to avoid these delays.

JBLM FORGE- W51EW7-26-R-A007- Question & Answer Log						
AS: Stephanie Deal/Dejahn Ingram AO: Charley Jackson Jr. charley.g.jackson2.civ@army.mil						
Q #	Subject	Attachment or # RFP Section	Document Paragraph #	Question/Comment	A #	Final Answer
13	Timeline & Process			How will the permitting process work?	13	All permits are handled internally within the Government at JBLM. The most significant hurdles are environmental and historical preservation reviews. While there is no outside jurisdiction, coordination will still be required for things like utility connections and FAA regulations for airfield projects.
14	Contracting & Budget			Will this be a standard Government (FAR-based) contract?	14	No. This will be awarded as a single Other Transaction Agreement (OTA), which is not a FAR-based instrument. This is intended to allow for more flexibility and innovation.
15	Contracting & Budget			The budget was set a long time ago. Was cost escalation included? What happens if bids come in over budget?	15	If proposals exceed the budget, the Government will prioritize projects and "will not award the bottom" ones on the list. The #1 project is the #1 priority. Changes and cost overruns during the project will be handled as they arise.
16	Contracting & Budget			Will there be requirements for small business participation or specific key personnel?	16	No, there are no specific requirements for small business collaboration. While the Government will want oversight (like a superintendent and quality control), the specific key personnel requirements have not been defined as strictly as in a typical FAR-based contract.
17	Contracting & Budget			Will regulations like Buy American Act, CMMC, and CUI apply?	17	Yes, the Agreements Officer is required to follow the law at a minimum. Please see RPP for additional details.
18	Contracting & Agreement			Will the industry partner have the ability to comment on and propose changes to the final agreement?	18	Yes, the final agreement will be negotiable.
19	Contracting & Agreement			Is the "agreement" a legally binding contract?	19	Yes, it is a legally binding contract. While it's not a traditional FAR-based contract, it falls under common contract law, and both parties are expected to fulfill their obligations.
20	Contracting & Agreement			Will milestone payments be available, or is it a single payment upon completion?	20	The Government is open to the idea of installment or progress payments and is looking for suggestions from the industry in their proposals.
21	Contracting & Agreement			Will bonds (performance, bid) be required?	21	Yes, the Agreements Officer is required to follow the law at a minimum. Please see RPP for additional details.
22	Contracting & Agreement			Can a traditional defense contractor win the award, or must they partner with a non-traditional one?	22	A traditional contractor can be the prime. While OTAs aim to attract non-traditional partners, it is not a strict requirement for this project. Partnering with small businesses is encouraged.
23	Contracting & Agreement			How will intellectual property, data rights, and the "right to repair" be handled?	23	The Government intends to own the final design to ensure they have the right to repair and maintain the facilities. This section of the agreement will be further developed.
24	Project Scope, Follow-On Work & Timeline			How will this single prototype project be used to transform Army-wide construction in the future?	24	The lessons learned from this pilot are intended to be replicated. Successful completion will result in a "success memo," that can be used to obtain future sole-source OTAs for similar work at other locations globally.
25	Project Scope, Follow-On Work & Timeline			Why are airfield maintenance projects included in this OTA when other contract vehicles exist?	25	Including a diverse range of projects is intentional. It allows the Army to test the OTA process on different project types and complexities to find lessons learned and innovative methods, rather than just using the fastest path for a single project.
26	Project Scope, Follow-On Work & Timeline			What is the timeline for the RPP response?	26	The timeline will be tight, approximately two to three weeks, to meet the goal of starting at least one project in the 2026 fiscal year.

JBLM FORGE- W51EW7-26-R-A007- Question & Answer Log

AS: Stephanie Deal/Dejahn Ingram AO: Charley Jackson Jr. charley.g.jackson2.civ@army.mil

Q #	Subject	Attachment or # RFP Section	Document Paragraph #	Question/Comment	A #	Final Answer
27	Requirements & Regulations			How negotiable are the JBLM Design Standards and Unified Facilities Criteria (UFC)?	27	They are highly negotiable. The Government is explicitly asking the industry to identify standards that drive up costs without being required by law and to propose innovative, safe, and cost-effective alternatives.
28	Requirements & Regulations			Will CMMC (Cybersecurity Maturity Model Certification) requirements be waived?	28	Yes, the Agreements Officer is required to follow the law at a minimum. Please see RPP for additional details.
29	Requirements & Regulations			How can we propose cost savings if we are submitting a single firm-fixed price?	29	Please see RPP for details.
30	Process & Logistics			Will our proposal be made public through a Freedom of Information Act (FOIA) request?	30	It is possible. Therefore, it is strongly recommended that you mark every page of your submission as "Proprietary" to protect sensitive and competitive information.
31	Process & Logistics			How will design reviews and inspections be managed without traditional systems like Procore or DrChecks?	31	The Government is replacing the system with dedicated manpower, including a supporting AE firm. They are open to industry-proposed software solutions (like Procore) and will work to resolve any Government IT firewall issues.
32	Process & Logistics			Will a list of event attendees be provided for networking?	32	Yes, a list with the company name and point of contact will be released. However, it will not include email addresses or phone numbers for privacy reasons. You are encouraged to network and use professional platforms like LinkedIn.
33	Industry Day			So the question is, how is this relevant to AMC and why is AMC involved today?	33	AMC serves as higher command to the Army Contacting Command (ACC) which includes the MICC, and to IMCOM which includes the JBLM DPW. AMC is an integral key partner in the process.
42	Contracting & Agreement			How does the OTA contracting method handle contract modifications (ex: unforeseen sight conditions)? Is the expectation that the contractor's FFP # in their bid includes any potential issues and there will be no modifications other than force majeure related things?	42	Agreement modifications sometimes occur during the course of the agreement. However, potential offerors should FFP the 19 projects and work included in the solicitation documents.
43	Contracting & Agreement			If the answer to the question above is that modifications are possible under OTA, is it possible to structure the agreement such that change order under a certain dollar threshold can be pre-agreed to such that the contractor can continue work without waiting for an answer and the modification be executed on the back end?	43	Any changes to the resulting Agreement will likely go through the Agreement modification process.
44	Requirements & Regulations			Will the agreement include liquidated damages on all or part of it?	44	Please refer to the RPP and the resulting T&Cs for liquidated damages language.
58				...Is an overall program price for all 19 projects required in the proposal? Lack of design and scope development at this stage would make this very difficult.	58	Yes.
59				Will a stipend be provided for unsuccessful offerors, as design development/cost savings proposals can take significant effort?	59	No.
60				Will pursuit costs be compensable in the first task order if you are the winning offeror?	60	No.

JBLM FORGE- W51EW7-26-R-A007- Question & Answer Log						
AS: Stephanie Deal/Dejahn Ingram AO: Charley Jackson Jr. charley.g.jackson2.civ@army.mil						
Q.#	Subject	Attachment or # RFP Section	Document Paragraph #	Question/Comment	A #	Final Answer
61	Bid Due Date	RPP		In order to properly review the considerable amount of information included in the various RPP documents and develop a thorough technical and price proposal, we request a minimum 6-week extension to the proposal due date.		Please see the proposal due date listed on the RPP.
62	Pre-Proposal Site Visit	RPP	Paragraph 4, page 9 of 26	The RPP states that "There will be an on-site visit tentatively scheduled for 28, 29, and 30 April 2026 at JBLM. Details for the site visit will be provided on Sam.Gov." These proposed dates are less than a week away. Please provide JBLM access requirements for further coordination.		Please see site visit details on Sam. Gov. The site visit dates have been moved to May 5 and 6.
63	Due Date	RPP	Pg. 1 of 26	As the site visit dates have pushed to 5/5/26-5/6/26, please extendin the due date to 5/28/26 to allow offerors time to incorporate knowledge gained during the site visits into our proposal responses/pricing.		Please see the proposal due date listed on the RPP.
64	Site Visit Dates	Special Notice JBLM Site Visits	Pg. 1 of 4	Please advise if offerors are invited to attend the Introductory Meeting listed on May 4, 2026. It was not listed on the site visit schedule in the document FORGE+Site+Visits, so we are unsure if this is an internal meeting for MICC personnel or open to offerors.		It is optional and open to offerors.
65	Project 7	Project 7_Attachmen t 0011 Scopes_07	Pgs. 6-87	Regarding project 7, Repair HVAC McChord Field Air Traffic Control Tower: Will any re-design be required to comply with recent code changes or is it construction ready per the Project 7 Attachment drawings.		The detailed scope of work provided in the attachment states what the requirements of the project are and the desired end-product. The design is included as a reference. The contractor is required to provide a code-compliant complete and usable product.