

Air Force Civil Engineer Center



F2F Site Visit for Ellsworth AFB

22 April 2026

Kevin Goyer, Env Chief



Purpose of the Site Visit



Provide a forum for vendor(s) to view the installation, site conditions, and example locations, as well as develop questions to assist the AF in clarifying scope requirements.



Overview of Schedule

- **Acquisition Overview**
 - Introductions
 - Type of Acquisition
 - Ground Rules
 - Acquisition Timeline
- **Installation Overview**
 - Introductions
 - Installation Facts
 - Environmental Program Areas
 - Unique Considerations
- **Site Tour**

Acquisition Overview



Acquisition Team Introductions



- **USAF**
 - **Contracting Officer's Representative (COR):**
 - Marisa Gibb
- **GSA**
 - **Contracting Officer:** Wes Mason
 - **Project Manager:** Neal Hurst

Only the CO has authority to bind government contractually



Acquisition Overview

- **Contract Title: F2F Environmental Services for Ellsworth AFB**
- **Contract Vehicle: ES BPA now Competitive**
- **Contract Type: Tasks-FFP
Travel & MES-T&M**
- **Period of Performance: 5 Years
(1 BY + 4 OYs)**



Ground Rules for Site Visit

- **Attendance at site visit is based on each company's decision to participate**
- **Government will not provide reimbursement for site visit**
- **Offerors shall not contact any AFCEC or Base personnel**

All communication MUST be through the GSA CO/PM



Ground Rules for Site Visit

- **All Technical or Contractual questions resulting from this site visit must be submitted per the Contracting Officer's instructions in the solicitation.**
- **No questions will be asked or answered during the site visit.**
- **If questions are asked/answered orally, the vendor takes a risk in relying on that response rather than receiving the response in writing.**
- **Written responses to questions shall take precedence over information given verbally during the site visit.**
- **Q&A from this site visit will be shared with all GSA contractors, regardless of attendance.**



Overview of PWS

General



- Includes support for 4 geographically separate bases in 3 states
- Scope encompasses the full range of methods, technologies, and supporting activities necessary to conduct environmental operations and services
- Contractor shall furnish the personnel, services, equipment, tools, materials, vehicles, supervision, and other requirements necessary to perform work unless otherwise noted
 - i.e., government furnished material, vehicle, etc.
- **No work/task is considered mission essential**
- PWS requirements apply to each applicable installations, unless otherwise identified



Overview of PWS

Table 1 Requirements



- **Table 1 summarizes requirements by Basic and Optional requirements**
 - **Basic requirements are included in each year for the installation identified**
 - **Optional requirements may be exercised in the year identified for the base, as determined by bona fide need / funding and as executed via modification**



PWS References

- Task Requirements (Section C.4 of the PWS)
- Contract Data Requirements List (CDRLs) Deliverables
 - Distribution to AFCEC (COR and/or Base PM)
 - Primary Format is electronic unless specified hard copy
 - eMail, CD, or Files Transfer Program/eDASH acceptable
 - Format: 1) IAW Standardized Format; 2) Coordinated w/PM
 - **Submit all required deliverables/reports through ASSIST**
- Supporting Documents (List on Atch 2)
 - Program Requirements, Permit Requirements, Sampling Requirements, Deadlines, Formatting, etc.
 - Available electronically (no hard copy)
- Program Details (Atch 3)
 - **HW, HM, Air Quality, Water Quality, Solid Waste, Cultural Resources, POL Storage Tanks (in addition to plans/permits)**
 - **Contains historical averages to be used as reference only and includes relevant Government Furnished Equipment**
- Additional References: **GIS Maps**



Acquisition Timeline

- RFQ Posted:
- Site Visit:
- Vendor Questions Due:
- Anticipated Government Response:
- RFQ Closing Date:
- Estimated Award Date:

Any Requests for Information after the required Due date and time WILL NOT be accepted. No Exceptions.

Questions?



Installation Overview



Discussion

- **Installation Facts**
- **Infrastructure**
 - Base Access
 - Communications
 - Data Systems
- **Program Review (PWS Requirements)**
 - Hazardous Waste and Hazardous Materials
 - Air Quality
 - Water Water
 - Cultural Resources
 - Solid Waste
 - Environmental Management System
 - Petroleum, Oil, Lubricants Storage Tanks
- **Unique Considerations**



Installation Facts

- **MAJCOM:** AF Global Strike Command (AFGSC)
- **Host Unit:** 28th Bomb Wing
- **Wings:** 28th Bomb Wing
- **Major Tenants:** 89th Attack Squadron, Air Force Financial Services Center, American Red Cross, Defense Reutilization & Marketing Office, Defense Security Service, Detachment 226 AFOSI, Detachment 8 372 TRS, and Northwest Area Audit Office
- **Mission:** Every Airman in this Wing, whether sustaining our people, maintaining weapons and equipment, generating aircraft, pulling a trigger, or operating a network, provides combat power for our Nation. Ellsworth AFB is home to the 28th Bomb Wing, one of only two B-1B bases in the world. The 28th Bomb Wing flies B-1B Lancers, providing all essential base operating support services for Ellsworth and combat support services for an Air Expeditionary Wing.
- **Size:** EAFB is a 5,516 Acre installation in Rapid City SD.
- **Runway(s):** EAFB has a 13,497 ft flightline



Base Access



- **Gates:**
 - **Liberty Gate** - (Main Gate): just north of Ellsworth Road, open 24/7.
 - **Bismarck Gate** - near Interstate 90, open Mon-Fri: 0600-1800.
 - **Patriot Gate** - near Interstate 90, open Mon-Fri: 0600-1800.
- **Essential Activities:**
 - **Visitor Center** - 2740 Eaker Drive Ellsworth AFB, SD 57706
 - 1 (605) 385-2895
 - M-F 0500-2000
 - S&S 0800-1600



Environmental Program Areas



- **Hazardous Waste**
- **Hazardous Materials**
- **Air Quality**
- **Water Quality (Wastewater, Stormwater)**
- **Cultural Resources**
- **Solid Waste**
- **EMS**
- **POL Storage Tanks**



Hazardous Waste

- **Cradle to Grave HW tracking**
 - EESOH-MIS used to track
 - 95 Satellite Accumulation Points (SAPs)
- Large Quantity Generator
- 90 Day Accumulation Sites: 1
- 180 Day Accumulation Sites: 0
- TSDF Permit: 0



Hazardous Materials

- **HazMat purchased outside Base Supply (GPC, Contractor, etc.) is tracked using EESOH-MIS**
- **EPCRA**
 - Tier 2 required annually
 - TRI is required annually
- **101+ Shops requiring use of hazardous materials**



Air Quality

- **Currently operating under 1 Synthetic Minor permit**
 - Monthly and 12-month rolling limits
- Approximately 637 permitted Sources
- AEI completed in APIMS



Water Quality

- **Industrial Storm Water Permit**
 - Base has six (6) outfalls that require field sampling, and analysis at a Laboratory with a State of SD Certification
- **General Requirements of Permit**
 - Runoff management
 - Compliance inspections
 - Visual monitoring and documentation
 - Review Storm Water Pollution Prevention Plan
 - Training and Awareness
 - Annual report completed iaw the NPDES permit
 - Permit renewal in Administrative Continuance



Cultural Resources



- **ICRMP Date:** 2027
- **Historical Facilities:** 13 NHRP-eligible
- **Archaeological Sites:** 5, 0 NRHP-eligible
- **Tribal Interaction:** 28



Solid Waste/Recycling



- **Solid Waste Program**
 - Solid waste diverted from disposal – Scrap metal, used batteries, recyclable office products, cardboard, metals, toner cartridges
- **Recycling Program**
 - A QRP is managed through CEIE
 - One central collection facility
- **Challenges**
 - Local market doesn't support recycling



POL Storage Tanks



- **ISP- Integrated Spill Plan-** being separated out into SPCC/FRP/Gold Plan in BY during the 5-year update
- Currently 96 ASTs
- Currently 30 USTs
- Currently 1 ODPCP



Data Management Systems

- **Hazardous Waste/Materials tracking**
 - Will be completed using Enterprise Environmental, Safety and Occupational Health – Management Information System (EESOH-MIS), Hazconnect, RCRAinfo
- **Air Permit Information System (APIMS, STAR, WET, SLEIS, CERIS, Power Home and Refrigerant)**
 - Used to track material usage along with calculations for air emission sources and inventory
 - STAR has an updated inventory of storage tanks



Unique Considerations



Questions?



Site Tour



Site Tour



- **90-Day Storage**
- **HAZMAT**
- **Waste Water Lagoons**
- **Outfalls**

Questions?



