

# Air Force Civil Engineer Center

---



## F2F Site Visit for Offutt AFB

23 April 2026

Jim Caniglia, Env Chief



# Purpose of the Site Visit

---



***Provide a forum for vendor(s) to view the installation, site conditions, and example locations, as well as develop questions to assist the AF in clarifying scope requirements.***



# Overview of Schedule

---

- **Acquisition Overview**
  - Introductions
  - Type of Acquisition
  - Ground Rules
  - Acquisition Timeline
- **Installation Overview**
  - Introductions
  - Installation Facts
  - Environmental Program Areas
  - Unique Considerations
- **Site Tour**

# Acquisition Overview



# Acquisition Team Introductions



- **USAF**
  - **Contracting Officer's Representative (COR):**
    - Marisa Gibb
- **GSA**
  - **Contracting Officer:** Wes Mason
  - **Project Manager:** Neal Hurst

**Only the CO has authority to bind government contractually**



# Acquisition Overview

---

- **Contract Title: F2F Environmental Services for Offutt AFB**
- **Contract Vehicle: ES BPA now Competitive**
- **Contract Type: Tasks-FFP  
Travel & MES-T&M**
- **Period of Performance: 5 Years  
(1 BY + 4 OYs)**



# Ground Rules for Site Visit

---



- **Attendance at site visit is based on each company's decision to participate**
- **Government will not provide reimbursement for site visit**
- **Offerors shall not contact any AFCEC or Base personnel**

**All communication MUST be through the GSA CO/PM**



# Ground Rules for Site Visit

---

- **All Technical or Contractual questions resulting from this site visit must be submitted per the Contracting Officer's instructions in the solicitation.**
- **No questions will be asked or answered during the site visit.**
- **If questions are asked/answered orally, the vendor takes a risk in relying on that response rather than receiving the response in writing.**
- **Written responses to questions shall take precedence over information given verbally during the site visit.**
- **Q&A from this site visit will be shared with all GSA contractors, regardless of attendance.**





# Overview of PWS

## General

---



- Includes support for 4 geographically separate bases in 3 states
- Scope encompasses the full range of methods, technologies, and supporting activities necessary to conduct environmental operations and services
- Contractor shall furnish the personnel, services, equipment, tools, materials, vehicles, supervision, and other requirements necessary to perform work unless otherwise noted
  - i.e., government furnished material, vehicle, etc.
- **No work/task is considered mission essential**
- PWS requirements apply to each applicable installations, unless otherwise identified



# Overview of PWS

## Table 1 Requirements

---



- **Table 1 summarizes requirements by Basic and Optional requirements**
  - **Basic requirements are included in each year for the installation identified**
  - **Optional requirements may be exercised in the year identified for the base, as determined by bona fide need / funding and as executed via modification**



# PWS References

- Task Requirements (Section C.4 of the PWS)
- Contract Data Requirements List (CDRLs) Deliverables
  - Distribution to AFCEC (COR and/or Base PM)
  - Primary Format is electronic unless specified hard copy
  - eMail, CD, or Files Transfer Program/eDASH acceptable
  - Format: 1) IAW Standardized Format; 2) Coordinated w/PM
  - **Submit all required deliverables/reports through ASSIST**
- Supporting Documents (List on Atch 2)
  - Program Requirements, Permit Requirements, Sampling Requirements, Deadlines, Formatting, etc.
  - Available electronically (no hard copy)
- Program Details (Atch 3)
  - **HW, HM, Air Quality, Water Quality, Solid Waste, Cultural Resources, POL Storage Tanks (in addition to plans/permits)**
  - **Contains historical averages to be used as reference only and includes relevant Government Furnished Equipment**
- Additional References: **GIS Maps**



# Acquisition Timeline

---

- RFQ Posted:
- Site Visit:
- **Vendor Questions Due:**
- Anticipated Government Response:
- RFQ Closing Date:
- Estimated Award Date:

**Any Requests for Information after the required Due date and time WILL NOT be accepted. No Exceptions.**

# Questions?

---



# Installation Overview



# Discussion

---

- **Installation Facts**
- **Infrastructure**
  - Base Access
  - Communications
  - Data Systems
- **Program Review (PWS Requirements)**
  - Hazardous Waste and Hazardous Materials
  - Air Quality
  - Water Quality
  - Cultural Resources
  - Solid Waste
  - Environmental Management System
  - Petroleum, Oil, Lubricants Storage Tanks
- **Unique Considerations**



# Installation Facts

---

- **MAJCOM:** Air Combat Command (ACC)
- **Host Unit:** 55<sup>th</sup> Wing
- **Wings:** 55<sup>th</sup> Wing
- **Major Tenants:** 610th Intelligence Flight, ACC TRSS Det 10, 557th Weather Wing, USSTRATCOM, United States Air Force Heartland of America Band
- **Mission:** The 55th Wing's mission is to provide dominant intelligence, surveillance, reconnaissance; electronic attack; command and control; and precision awareness to national leadership and warfighters across the spectrum of conflict any time, any place. The 55th Wing is the largest wing in ACC. The mission of the 55th Wing is to provide logistical and administrative support to all base units. Its operational mission is to provide worldwide reconnaissance, command and control, and combat support critical to war fighting commanders and national leadership.
- **Size:** OAFB is a 3,633 Acre installation near Omaha, NE.
- **Runway(s):** OAFB has a 11,700 ft flightline





# Base Access

---

- **Gates:**
  - **SAC (Main) Gate** – off Capehart Road open 24/7.
  - **Kenny Gate** – off Hwy 370, open 24/7.
  - **Bellevue Gate** – off Lincoln Rd in Old Town, open Mon-Fri: 0600-1400.
- **Essential Activities:**
  - **Visitor Control Center** – 478 Butler Blvd, Offutt AFB, NE
    - 1 (402) 294-7551
    - M-F 0400-1600
    - When VCC is closed, visitor passes may be issued at the USSTRATCOM Gate (Main Gate)



# Environmental Program Areas

---



- **Hazardous Waste**
- **Hazardous Materials**
- **Air Quality**
- **Water Quality (Wastewater, Stormwater)**
- **Cultural Resources**
- **Solid Waste**
- **EMS**
- **POL Storage Tanks**



# Hazardous Waste

---

- **Cradle to Grave HW tracking**
  - EESOH-MIS used to track
  - 96 Satellite Accumulation Points (SAPs)
- Large Quantity Generator
- 90 Day Accumulation Sites: 2
- 180 Day Accumulation Sites: 1
- TSDF Permit: 0



# Hazardous Materials

---

- **HazMat purchased outside Base Supply (GPC, Contractor, etc.) is tracked using EESOH-MIS**
- **EPCRA**
  - Tier 2 required annually
  - TRI is required annually
- **100+ Shops requiring use of hazardous materials**



# Air Quality



- **Currently operating under 1 Synthetic Minor permit**
  - Monthly and 12-month rolling limits
- Approximately 329 permitted Sources
- AEI completed in APIMS



# Water Quality

---

- **Industrial Storm Water Permit**
  - Base has over thirty (30) outfalls that require field sampling/inspection, and analysis at a Laboratory with a State of Nebraska Certification
- **General Requirements of Permit**
  - Runoff management
  - Compliance inspections
  - Visual monitoring and documentation
  - Review Storm Water Pollution Prevention Plan and Storm Water Management Plan
  - Training and Awareness
  - Permit renewal in Administrative Continuance



# Cultural Resources

---



- **ICRMP Date:** 2029
- **Historical Facilities:** 24 NHRP-eligible
- **Archaeological Sites:** 0, 0 NRHP-eligible
- **Tribal Interaction:** 4 Tribes



# Solid Waste/Recycling

---



- **Solid Waste Program**
  - Solid waste diverted from disposal – Scrap metal and used batteries
- **Recycling Program**
  - OAFB does not have a QRP
- **Challenges**
  - Cost to perform the program outweighs the income it produces.





# POL Storage Tanks

---



- **ICP- Integrated Contingency Plan-** includes the SPCC/FRP/Red Plan. Base continues to want to keep in together.
- Currently 70 ASTs
- Currently 26 USTs



# Data Management Systems

---



- **Hazardous Waste/Materials tracking**
  - Will be completed using Enterprise Environmental, Safety and Occupational Health – Management Information System (EESOH-MIS), Hazconnect, RCRAinfo
- **Air Permit Information System (APIMS, STAR, WET, SLEIS, CERIS, Power Home and Refrigerant)**
  - Used to track material usage along with calculations for air emission sources and inventory
  - STAR has an updated inventory of storage tanks



# Unique Considerations

---



# Questions?

---



# Site Tour



# Site Tour



- **90-Day Storage**
- **HAZMAT**
- **Waste Water Lagoons**
- **Outfalls...**

[Please provide access to any GFE /current contractor equipment and the process of how they are used during the site tour.]

# Questions?

---





