

CONTINUATION SHEET (Amendment 004)

DRAWINGS:

DELETE and **REPLACE** the following drawings as of January, 27, 2026. These drawings accompany this Amendment:

G-006 – SITE CONSTRAINTS AND REQUIREMENTS PLAN
G-008 – OUTAGE SCHEDULE
G-009 – OUTAGE SCHEDULE CONTINUED
SB101 – FOUNDATION PART PLAN – EAST
SB102 – FOUNDATION PART PLAN – WEST

The following DRAWINGS have been REVISED but NOT REISSUED:
None

The following DRAWINGS have been ADDED:
None

The following DRAWINGS have been DELETED:
None

SPECIFICATIONS:

DOCUMENT 00 01 15 LIST OF DRAWINGS

1.2 CONTRACT DRAWINGS

DELETE and **REPLACE** the following drawings as of January, 27, 2026. These drawings accompany this Amendment.

<u>VOL</u>	<u>SHEET NO.</u>	<u>DRAWING NO.</u>	<u>REV NO.</u>	<u>NAVFAC DWG NO.</u>	<u>DRAWING TITLE</u>	<u>PPI Ref</u>
1	6	G-006	1	-	SITE CONSTRAINTS AND REQUIREMENTS PLAN	13
1	9	G-008	1	-	OUTAGE SCHEDULE	13
1	9	G-009	1	-	OUTAGE SCHEDULE CONTINUED	13
1	55	SB101	1	-	FOUNDATION PART PLAN - EAST	13
1	56	SB102	1	-	FOUNDATION PART PLAN - WEST	13

SPECIFICATION SECTION REVISIONS:

Spec No.	Part / Subpart / Paragraph	Summary of Revision	PPI Ref
01 11 00.00 22 Summary of Work (PWD ME)	1.3 Period of Performance	Revise Paragraph 1.3 first sentence to read: “Base Bid: Period of performance is 622 calendar days and Delete the second sentence starting with “The mobilization date..” in its entirety.	1, 53, 58
01 11 00.00 22 Summary of Work (PWD ME)	1.3.1 Contractor Mobilization After Contract Award	Revise Paragraph 1.3.1 by replacing the paragraph with the following: “Contractor to mobilize no sooner than 45 Calendar days after contract award and start construction activities no sooner than 90 Calendar days after contract award.	10
01 14 00.00 22 Work Restrictions (PWD-ME)	Entire Specification Section	Delete and Replace specification section 01 14 00.00 22 in its entirety with revised section dated 27 JAN 2026.	13, 14, 15, 16, 17, 18
01 14 00.00 22 Work Restrictions (PWD-ME)	Attachment E (NAVSHIPYD PTSMHINST 5500.6A)	Delete Attachment E in its entirety.	-
01 30 00.00 22 Administrative Requirements (PWD ME)	1.7 Schedule of Major Meetings (table)	Revise “Div 01 Spec Review” meeting “Schedule” line item to read: “Within 15 calendar days of Contract Award”	-
01 30 00.00 22 Administrative Requirements (PWD ME)	1.8 Division 01 Specification Review Meeting	Revise paragraph 1.8 first sentence to read: The Specification Review Meeting must take place within 15 calendar days after Contract Award and prior to the Preconstruction Meeting.”	-
01 30 00.00 22 Administrative Requirements (PWD ME)	1.16.3 NAVFAC PWD ME Internal Service Requirements List	Revise first sentence to read: “An initial pre-edited draft of the NAVFAC PWD ME Internal Service Requirements List is included in Attachment 3 of this Section.	-
01 30 00.00 22 Administrative Requirements (PWD ME)	Attachment 3	Delete and Replace Attachment 3 with revised Attachment 3 ISRL document dated 27 JAN 2026.	-

Spec No.	Part / Subpart / Paragraph	Summary of Revision	PPI Ref
01 31 23.13 20 Electronic Construction and Facility Support Contract Management System	1.6.8 Meeting Minutes Module	Delete "Post Award Kickoff (PAK) line item.	11, 12
01 45 00.00 22 Quality Control (PWD ME)	1.6.6 Quality Control (QC) Specialists (Experience Matrix Table)	Delete "Coating Inspector" and "Protective Coating Specialist (PCS)" line items.	59
07 81 00 Spray- Applied Fireproofing	1.4.2 Fire Resistance Rating (Fire Rating Schedule Table)	Revise Fire Rating Schedule Hourly Ratings to "1- Hr" for Columns supporting one floor and Floor supports line items.	64

--End of Amendment --