

WebAIM Short Form TASK GROUP INSTRUCTION

22-JAN-2026 1112

20.15.6.0.9333 (July 2025)

ICN: 38K6158301 KeyOp: A01

TGI NO:	COMPONENT NAME: CRADEL FR 165 P	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - REPLACE ROPE STAPLE ON LIFE RAFT CRADLE IN 02 LVL WEA, FR 166 - 169, PORT					
PREPARING ACTIVITY:		STATUS: APP		WORKING STATUS:	
PREPARED BY: SUZUKI, TOORU		CODE: 231B	PHONE: 3152437793	DATE: 13-NOV-2025	
APPROVED BY: TAKAGI, RYOUTA		CODE: 231B	PHONE: 3152434502	DATE: 13-NOV-2025	
CONCURRED BY:		CODE:	PHONE:	DATE:	
REASON FOR WORK/NEED FOR CHANGE: OD011127					
JCN: OD01-1127					
SPECIAL REQUIREMENTS: TGI Short Form					
CU PHASE DESCRIPTION: 1. SCOPE/PURPOSE: 1.1 Title: Rope Staple on Life Raft Cradle in 02 Level Weather, Frames between 166 and 169, Port; replace 1.2 Location of Work: 1.2.1 02 Level Weather, Frames between 165 and 175, Port 1.2.2 03 Level Weather, Frames between 165 and 175, Port 1.3 Identification: 1.3.1 Quantity (4 EA), Life Raft in 02 Level Weather, Frames between 165 and 175, Port Type: MK-7, Inflatable Capacity: 25-passenger					
ZONE MANAGER: SAITO, KAZUNOBU		ZONE:	COMPARTMENT:	LEVEL:	FRAME: SIDE:
JOB SUMMARY ID: 583A2101	TOT MAN HR.:	TOT DUR:	TOT JML COST:	PLANNING ACCEPTANCE:	

WORK CERTIFICATION SIGNATURES:	DLs												
COMPLETION OF WORK REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						
RECORDS REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						



WebAIM Short Form TASK GROUP INSTRUCTION

22-JAN-2026 1112

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6158301

KeyOp: A01

TGI NO:	COMPONENT NAME: CRADEL FR 165 P	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - REPLACE ROPE STAPLE ON LIFE RAFT CRADLE IN 02 LVL WEA, FR 166 - 169, PORT					

CU PHASE DESCRIPTION (Cont.)

1.3.2 Quantity (2 EA), Rope Staple on Support of Life Raft Cradle in 02 Level Weather, Frames between 166 and 169, Port, Lower

Material: CRES 316, QQ-S-763, 3/8 Inch Diameter Round Bar

Remarks: See Sheet 17B Detail 17B-A, Detail 17B-E, and Section 17B-B of Ref. No. 3 and Ref. No. 4 for detail and Sketch Enclosure-01 for location detail

1.3.3 Quantity (2 SF), Life Raft Cradle in 02 Level Weather, Frames between 166 and 169, Port, Lower

Remarks: The area where rubber tile is installed.

1.4 Security Classification: None.

1.5 Initial Condition: None.

1.6 Contractor work start date: 7/27/2026

1.7 Contractor work completion date: 9/4/2026

2. PROCEDURE:

2.1 Remove, store, and reinstall each life raft listed in 1.3.1 for structure work and preservation work.

2.2 Remove existing, fabricate and install new each rope staple listed in 1.3.2 in accordance with Ref. No. 3, using Ref. No.4 for guidance.

2.2.1 Drill hole(s) on the existing support for gas free inspection.

2.2.2 Accomplish build up weld of the remaining hole(s) on the support, using Ref. No. 3 for guidance.

2.2.3 Accomplish the requirements of 009-012 of Ref. No. One, including Table 2, Column(s) D, Lines One through 7.

2.3 Accomplish the requirements of 009-032 of Ref. No. One, including Table 2, Line(s) 46, for each area listed in 1.3.3.

2.4 Accomplish the requirements of 009-032 of Ref. No. One for each new and disturbed surface.

2.5 Notes:

2.5.1 Planner: Code 231B T. Suzuki, 243-7793

2.5.2 Work Integration Manager (WIM): Code 333 T. Yaginuma, 080-6522-9560

2.5.3 Removal and installation of rubber tile on cradle will be covered by TGI No(s). 38K6158301U01 and 38K6158301R01 (SRF-JRMC TGI).

2.5.4 JCN OD01-1127 is related to this TGI.

2.6 Government Furnished Material (GFM):

WebAIM Short Form TASK GROUP INSTRUCTION

22-JAN-2026 1112

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6158301

KeyOp: A01

TGI NO:	COMPONENT NAME: CRADEL FR 165 P	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - REPLACE ROPE STAPLE ON LIFE RAFT CRADLE IN 02 LVL WEA, FR 166 - 169, PORT					

CU PHASE DESCRIPTION (Cont.)

2.6.1 SRF-JRMC will provide GFM listed in the Material List.

2.7 SRF-JRMC will provide the following service work: (TGI No. 38K6158301S02).

2.7.1 [C740] Crane and crane rigging service.

2.7.2 [X99E] Utility service, electrical.

2.7.3 [X99M] Utility service, including low pressure air supply, water supply, and steam supply.

2.7.4 [C106.1] Safety inspection for SRF-JRMC employees.

2.7.5 [C106.2] Gas free inspection for SRF-JRMC employees.

2.7.6 [C133] Provide QA inspection for (G) symbol(s).

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
-------------	----------------------------	------------------------	-----	------------	------------	-----------	------	----	------

WebAIM Short Form TASK GROUP INSTRUCTION

22-JAN-2026 1112

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6158301

KeyOp: A01

TGI NO:	COMPONENT NAME: CRADEL FR 165 P	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - REPLACE ROPE STAPLE ON LIFE RAFT CRADLE IN 02 LVL WEA, FR 166 - 169, PORT					

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
1	NSI FY-26	NAVSEA Standard Items	-	1	N				
2	LI FY-26	Local Standard Items	-	ORG	N				
3	DWG 583-6220293	DDG51 CLASS FAB OF INFL BOAT STWG FTG	AG		Y			17B, 17D	
4	DWG 600-7026484	HULL OUTFIT INSTL DSGN ZN 4220 02 LVL FR 126-174	R		Y			4A, B, 3C, 12	

TASK NAME / TASK DESCRIPTION	SHOP/ TSD	TS	SF WC	CREW #	MHRS	RWRK

MATERIAL REFERENCES			
REF NO.	DOCUMENT/DRAWING NUMBER	DOCUMENT/DRAWING TITLE	REV

ICN: 38K6158301	KEY OP: A01
-----------------	-------------

MATERIAL LIST												
ITEM NO.	PC NO.	REF NO.	M / C	DESCRIPTION	STOCK NUMBER	GENERIC MATL TYPE	LVL	QA	HAZ MAT	DOC NO.	QTY REQD/ UNIT	QTY USED/ UNIT
001			M	BAR,META, ORDERED FOR KTR ORIG: C231B T. SUZUKI 243-7793	9B 9510 001890617		NA	4	N	53175658	10/FT	

ATTACHMENT LIST

TITLE	FILE NAME	SAVED DATE
ENCLOSURE-01	38K6158301A01-Sketch.pdf	13-NOV-2025 0000

LOCATION OF ROPE STAPLE

