

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

ICN: 38K6112317 KeyOp: A01

TGI NO:	COMPONENT NAME: LVR DR #3 SSGTG INTK	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - INSTALL HOOK ASSEMBLY FOR LOUVER DOOR OF NO. 3 SSGTG INTAKE					
PREPARING ACTIVITY:		STATUS: APP		WORKING STATUS:	
PREPARED BY: TAKEUCHI, NORIYUKI		CODE: 231B	PHONE: 3152439983	DATE: 26-NOV-2025	
APPROVED BY: TAKAGI, RYOUTA		CODE: 231B	PHONE: 3152434502	DATE: 26-NOV-2025	
CONCURRED BY:		CODE:	PHONE:	DATE:	
REASON FOR WORK/NEED FOR CHANGE: ES01NA56					
JCN: ES01-NA56					
SPECIAL REQUIREMENTS: TGI Short Form					
CU PHASE DESCRIPTION: 1. SCOPE/PURPOSE: 1.1 Title: Hook Assembly for Louver Door of No. 3 Ship Service Gas Turbine Generator (SSGTG) Intake; install 1.2 Location of Work: 1.2.1 SSGTG Intake Trunk (1-388-2-Q) (Dirty Side) 1.2.2 SSGTG Intake Trunk (1-388-2-Q) (Clean Side) 1.2.3 01 Level Weather, Frames between 397 and 398, Port 1.3 Identification: 1.3.1 Quantity (One AY), Hook Assembly for Louver Door of No. 3 SSGTG Intake Remarks: See Sheet 38C-12 of Ref. No. 4 for material and detail, and Sketch Enclosure-01 for location detail					
ZONE MANAGER: SAITO, KAZUNOBU		ZONE:	COMPARTMENT:	LEVEL:	FRAME: SIDE:
JOB SUMMARY ID: 123A2117	TOT MAN HR.:	TOT DUR:	TOT JML COST:	PLANNING ACCEPTANCE:	

WORK CERTIFICATION SIGNATURES:	DLs												
COMPLETION OF WORK REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						
RECORDS REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						



WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6112317

KeyOp: A01

TGI NO:	COMPONENT NAME: LVR DR #3 SSGTG INTK	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - INSTALL HOOK ASSEMBLY FOR LOUVER DOOR OF NO. 3 SSGTG INTAKE					

CU PHASE DESCRIPTION (Cont.)

1.3.1.1 Quantity (One EA), Staple on Louver Assembly

Material: OS, ASTM A36, 3/8 Inch Diameter Round Bar
 Weld Joint Design: PT1S.1 of MIL-STD-22D
 Fillet Weld Size: 3/16 Inch

1.4 Security Classification: None.

1.5 Initial Condition: None.

1.6 Contractor work start date: 7/27/2026

1.7 Contractor work completion date: 9/4/2026

2. PROCEDURE:

2.1 Accomplish the requirements of Ref. No. 3.

(V)(G) "GAS TURBINE MAINTENANCE PROCEDURE"

2.2 Install each new hook assembly listed in 1.3.1 in accordance with Ref. No. 4.

2.2.1 Fabricate each new staple listed in 1.3.1.1.

2.2.2 Accomplish the requirements of 009-012 of Ref. No. One, including Table 2, Column(s) A, Lines One through 7.

2.3 Accomplish the requirements of 009-032 of Ref. No. One for each new and disturbed surface.

2.4 Notes:

2.4.1 Planner: Code 231B N. Takeuchi, 243-9983

2.4.2 Work Integration Manager (WIM): Code 333 T. Yaginuma, 080-6522-9560

2.4.3 This TGI is in response to CCIMS report No. CCIMS-G1N6-DDG115-045-24 from TGI No. 3815C11006I01.

2.4.4 WPC will copy the following sheet in reference.

REF. No. 4: Pages 6A, 26B-30, and 38C-12

2.4.5 JCN ES01-NA56 is related to this TGI.

2.5 Government Furnished Material (GFM):

2.5.1 SRF-JRMC will provide GFM listed in the Material List.

2.6 SRF-JRMC will provide the following service work: (TGI No. 38K6112317S02).

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6112317

KeyOp: A01

TGI NO:	COMPONENT NAME: LVR DR #3 SSGTG INTK	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - INSTALL HOOK ASSEMBLY FOR LOUVER DOOR OF NO. 3 SSGTG INTAKE					

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
1	NSI FY-26	NAVSEA Standard Items	-	1	N				
2	LI FY-26	Local Standard Items	-	ORG	N				
3	MP AL14-K6112317-ES01NA56	NR.3 SSGTG INTK SYS FOD PROTECTION FOR INSTL NEW HOOK ASSY & STAPLE FOR LVR DOOR	-		Y			ALL	
4	DWG 259-6566713	DDG51 CLASS FAB & INSTL OF INTAKE LVRs FOR GTRB & SSGTRB	U		Y			SE E NO TE	

TASK NAME / TASK DESCRIPTION	SHOP/ TSD	TS	SF WC	CREW #	MHRS	RWRK

MATERIAL REFERENCES			
REF NO.	DOCUMENT/DRAWING NUMBER	DOCUMENT/DRAWING TITLE	REV

ICN: 38K6112317	KEY OP: A01
-----------------	-------------

MATERIAL LIST												
ITEM NO.	PC NO.	REF NO.	M / C	DESCRIPTION	STOCK NUMBER	GENERIC MATL TYPE	LVL	QA	HAZ MAT	DOC NO.	QTY REQD/ UNIT	QTY USED/ UNIT
001			M	BAR,METAL, ORIG: C231B, Y.YOSHIHARA, 243-9984 ORDER FOR X11	9B 9510 001881738		NA	4	N	51615098	10/FT	
002			M	LINK,DETACHABLE, ORIG: C231B, Y.YOSHIHARA, 243-9984 ORDER FOR X11	9B 4010 015308436		NA	4	N	51115024	2/EA	

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1552

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6112317

KeyOp: A01



TGI NO:	COMPONENT NAME: LVR DR #3 SSGTG INTK	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: F/O - INSTALL HOOK ASSEMBLY FOR LOUVER DOOR OF NO. 3 SSGTG INTAKE					

MATERIAL LIST												
ITEM NO.	PC NO.	REF NO.	M / C	DESCRIPTION	STOCK NUMBER	GENERIC MATL TYPE	LVL	QA	HAZ MAT	DOC NO.	QTY REQD/ UNIT	QTY USED/ UNIT
003			M	SNAP HOOK, SNAP HOOK, OPENING WITHOUT O-RING, SPEC: MIL-H-15021, TYPE I MOD (MODIFY MATERIAL TO CRES 316), SIZE: 19/32" OPENING X 1-1/4" DIA EYE X 4-3/4" LG, MATERIAL: CRES 316, BIW CAT# 54624-026, ORIG: C231B, Y.YOSHIHARA, 243-9984 ORDER FOR X11	9B 5340 LL9006549		NA	4	N	51157454	1/EA	

ATTACHMENT LIST

TITLE	FILE NAME	SAVED DATE
ENCLOSURE-01	38K6112317A01-Sketch.pdf	26-NOV-2025 0000

LOCATION DETAIL OF STAPLE AND HOOK ASSEMBLY FOR LOUVER DOOR OF NO.3 SSGTG INTAKE



38K6112317A01

SKETCH
ENCLOSURE-01

SHEET 1 OF 1