

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1541

20.15.6.0.9333 (July 2025)

ICN: 38K6112303 KeyOp: A01

TGI NO:	COMPONENT NAME: MTG BRKT 02-174-1-Q	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: *F/O - RPR INCOMPLETED WELD OF BMTLC TRNSN JT FOR ENG REMOVAL RAIL IN 02-174-1-Q					
PREPARING ACTIVITY:		STATUS: APP		WORKING STATUS:	
PREPARED BY: ASHINA, TAKAAKI		CODE: 231B	PHONE: 3152434370	DATE: 03-NOV-2025	
APPROVED BY: OOSERA, TATSUYA		CODE: 231B	PHONE: 3152439935	DATE: 03-NOV-2025	
CONCURRED BY:		CODE:	PHONE:	DATE:	
REASON FOR WORK/NEED FOR CHANGE: ES01NA54					
JCN: ES01-NA54					
SPECIAL REQUIREMENTS: TGI Short Form					
CU PHASE DESCRIPTION: 1 SCOPE/PURPOSE: 1.1 Title: Incompleted Weld of Bimetallic Transition Joint for Engine Removal Rail in 02-174-1-Q; repair 1.2 Location of Work: 1.2.1 Intake Engine Room No. One, Starboard (Stbd) (02-174-1-Q) 1.2.2 Intake Trunk (A) Engine Room No. One (1-174-5-Q) 1.2.3 Engine Room No. One (4-174-0-E) 1.3 Identification: 1.3.1 Quantity (One Lot), Bimetallic Transition Joint for Engine Removal Rail in 02-174-1-Q, Frames between 184 and 185, Stbd Remarks: See Detail 3J-8F of Ref. No. 4 for base material and Sketch Enclosure-01 for location detail					
ZONE MANAGER: SAITO, KAZUNOBU		ZONE:	COMPARTMENT:	LEVEL:	FRAME: SIDE:
JOB SUMMARY ID: 123A2103	TOT MAN HR.:	TOT DUR:	TOT JML COST:	PLANNING ACCEPTANCE:	

WORK CERTIFICATION SIGNATURES:	DLs												
COMPLETION OF WORK REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						
RECORDS REVIEW:				BADGE NO:	SHOP/CODE:	PHONE:	DATE:						



WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1541

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6112303

KeyOp: A01

TGI NO:	COMPONENT NAME: MTG BRKT 02-174-1-Q	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: *F/O - RPR INCOMPLETED WELD OF BMTLC TRNSN JT FOR ENG REMOVAL RAIL IN 02-174-1-Q					

CU PHASE DESCRIPTION (Cont.)

1.4 Security Classification: None.

1.5 Initial Condition: None.

1.6 Contractor work start date: 7/27/2026

1.7 Contractor work completion date: 9/4/2026

2 PROCEDURE:

2.1 Accomplish the requirements of Ref. No. 3.

(V)(G) "GAS TURBINE MAINTENANCE PROCEDURE"

2.2 Accomplish weld repair of incomPLETED weld of each existing bimetallic transition joint listed in 1.3.1 in accordance with Ref. No. 4.

2.2.1 Accomplish the requirements of 009-012 of Ref. No. One, including Table 2, Column(s) D, Lines One through 7.

2.3 Accomplish the requirements of 009-032 of Ref. No. One for each new and disturbed surface.

2.4 Notes:

2.4.1 Planner: Code 231B T. Ashina, 243-4370

2.4.2 Work Integration Manager (WIM): Code 333 T. Yaginuma, 080-6522-9560

2.4.3 This TGI is in response to CCIMS report No. CCIMS-G1N6-DDG115-049-24 from TGI No. 3815C11003110.

2.4.4 JCN ES01-NA54 is related to this TGI.

2.5 Government Furnished Material (GFM): None.

2.6 SRF-JRMC will provide the following service work: (TGI No. 38K6112303S02).

2.6.1 [C740] Crane and crane rigging service.

2.6.2 [X99E] Utility service, electrical.

2.6.3 [X99M] Utility service, including low pressure air supply, water supply, and steam supply.

2.6.4 [C106.1] Safety inspection for SRF-JRMC employees.

2.6.5 [C106.2] Gas free inspection for SRF-JRMC employees.

2.6.6 [C133] QA inspection for (G) symbol(s).

2.6.7 [C285] Inspection for (G) symbol(s).

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1541

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6112303

KeyOp: A01

TGI NO:	COMPONENT NAME: MTG BRKT 02-174-1-Q	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: *F/O - RPR INCOMPLETED WELD OF BMTLC TRNSN JT FOR ENG REMOVAL RAIL IN 02-174-1-Q					

CU PHASE DESCRIPTION (Cont.)

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
-------------	----------------------------	------------------------	-----	------------	------------	-----------	------	----	------

WebAIM Short Form TASK GROUP INSTRUCTION

21-JAN-2026 1541

20.15.6.0.9333 (July 2025)

(Continued)

ICN: 38K6112303

KeyOp: A01

TGI NO:	COMPONENT NAME: MTG BRKT 02-174-1-Q	TYPE: AY	PHASE: A	REPEAT: 0	CHG/VER: 0/0
SHIP/HULL NO: DDG-115	SHIP/HULL NAME: USS RAFAEL PERALTA	PROJECT: K61	SYSTEM:	PLANT ID:	CASREP CAT:
CU PHASE TITLE: *F/O - RPR INCOMPLETED WELD OF BMTLC TRNSN JT FOR ENG REMOVAL RAIL IN 02-174-1-Q					

Ref. No.	Document/Drawing Number	DOCUMENT/DRAWING TITLE	REV	CHG NO.	CPY REQ	PARAGRAPH	SECT	PG	CHPT
1	NSI FY-26	NAVSEA Standard Items	-	1	N				
2	LI FY-26	Local Standard Items	-	ORG	N				
3	MP LM19-K6112303-ES01NA54	1A GTM INTK SYS FOD PROTN FOR REPAIR ENG REMOVAL RAIL BRKT & BIMETALIC JOINT	-		Y			ALL	
4	DWG 234-6218562	GTRB REMOVAL ENGINE ROOM NO. ONE	R		Y			3J, 5M	

TASK NAME / TASK DESCRIPTION	SHOP/ TSD	TS	SF WC	CREW #	MHRS	RWRK

MATERIAL REFERENCES			
REF NO.	DOCUMENT/DRAWING NUMBER	DOCUMENT/DRAWING TITLE	REV


ICN: 38K6112303	KEY OP: A01
-----------------	-------------

MATERIAL LIST												
ITEM NO.	PC NO.	REF NO.	M / C	DESCRIPTION	STOCK NUMBER	GENERIC MATL TYPE	LVL	QA	HAZ MAT	DOC NO.	QTY REQD/ UNIT	QTY USED/ UNIT

ATTACHMENT LIST

TITLE	FILE NAME	SAVED DATE
ENCLOSURE-01	38K6112303A01-Sketch.pdf	01-NOV-2025 0000

LOCATION DETAIL FOR WELD REPAIR




FWD →

PLAN VIEW
02 LVL FR 158 - 199
STABOARD




ELEVATION 2-A
02 LEVEL, STBD
LKG INBOARD



PLAN 2-B
BIMETALLIC TRANSITION JOINT
02 LEVEL, STBD

— :INCOMPLETED WELD



DETAIL 2-C
BIMETALLIC TRANSITION JOINT