

LIQUIDATED DAMAGES

PROJECT NUMBER & TITLE: WWYK250003 RELOCATE FIRE ALARM CIRCUIT, B3001, O106-O65, B3001

In accordance with FAR 36.101-5, DFARS 236.101-5, and DFARS 211.400, liquidated damages (LDs) will be assessed for each calendar day of delay required to complete work on the subject contract/delivery order.

As a minimum, LDs in the amount of \$227.75 for each day thereafter will be changed based upon the following:

- a. The contractor has complete control of the pace of work.
- b. The contract provides for LDs for delay of work for each calendar day of the contract.
- c. Considering the requirement, the rate of assessment is reasonable.

FACILITY/USER DAMAGES			Impact / Day
Daily Consideration of Delivery Extension			\$ -

ENGINEERING TITLE	Hrs	RATE	TOTAL
Engineering Manager	0.5	\$ 57.69	\$ 28.85
Project Manager	1	\$ 36.06	\$ 36.06
Engineering Tech, Inspector	1	\$ 28.52	\$ 28.52
Project Engineers	0.5	\$ 38.46	\$ 19.23
Clerical	0.5	\$ 19.41	\$ 9.71
SUBTOTAL			\$ 122.36

GOVERNMENT TITLE	Hrs	RATE	TOTAL
FAS (GS-12/5)	0.5	\$ 39.19	\$ 19.60
Legal (GS-13/5)	1	\$ 46.60	\$ 46.60
Contracting (GS-12/5)	1	\$ 39.19	\$ 39.19
SUBTOTAL			\$ 105.39

TOTAL AMOUNT OF LIQUIDATED DAMAGES PER DAY - PHASE 1	\$ 227.75
---	------------------

Contracting Officer (Signature)

Contracting Officer (Print)

Date: _____