

Request for Information (RFI) Sources Sought

Demolition of Buildings 13140 & 13143 at Vandenberg SFB

RFI Number: FA461026_13140

Issued Date: 18 March 2026

Response Due Date: 02 Apr 2026

1.0 Introduction & Purpose

The 30th Civil Engineer Squadron (30 CES) at Vandenberg Space Force Base (VSFB), CA, is conducting market research to identify parties with the experience, capabilities, and interest to perform the demolition of Buildings 13140 and 13143. The estimated project magnitude is approximately \$3 million.

The purpose of this RFI is to gather information from industry to refine the government's acquisition strategy. This is a request for information only and does not constitute a Request for Proposal (RFP) or a promise to issue an RFP in the future.

2.0 Project Summary

The project requires the contractor to provide all labor, material, and equipment to completely demolish Building 13140 (a multi-story dormitory), including its slab and foundations. The scope also includes the removal and disposal of all supporting equipment from Building 13143, abatement of all identified Asbestos Containing Material (ACM) and Lead-Based Paint (LBP), termination of all associated utilities, and complete restoration of the site. A draft Performance Work Statement (PWS) is attached for review.

3.0 Instructions for Respondents

Interested parties are requested to respond to the technical questions in Section 4.0 and provide the company information requested in Section 5.0. Please limit your total response to 15-20 pages.

4.0 Technical Questions for Industry

Please provide responses to the following questions based on the attached draft PWS.

4.1 Hazardous Materials Management

- **4.1.1:** Describe your experience managing projects with both ACM and LBP abatement. How do you ensure compliance with NESHAP, state (Cal-OSHA), and local (SBCAPCD) regulations?
- **4.1.2:** The PWS requires the hazardous material survey to be conducted by an independent third party, separate from the demolition/abatement contractor.

Describe your approach to managing this relationship and sequencing the survey, abatement, and demolition phases.

- **4.1.3:** What is your typical approach for the handling, transportation, and disposal of ACM and LBP waste? Describe your documentation process (e.g., manifests).

4.2 Technical Approach & Demolition

- **4.2.1:** The PWS specifies a performance period of 240 days with a building demolition window restricted to Aug 15 - Feb 15. Briefly outline a conceptual timeline that incorporates this constraint, along with pre-mobilization planning and site restoration.
- **4.2.2:** Describe your proposed methodology for demolishing a multi-story concrete/masonry structure, including the complete removal of the slab and foundations. What key equipment do you anticipate using?
- **4.2.3:** The project requires a waste management plan that maximizes recycling. Describe your approach to debris segregation, processing, and disposal to meet California's C&D recycling goals.

4.3 Utility Coordination

- **4.3.1:** This project requires coordination with multiple VSFB agencies (30 CES, Communications) and an external utility (American Water) for utility terminations. Describe your experience managing projects with similar multi-agency coordination requirements. What is your process for managing utility outages?
- **4.3.2:** The PWS requires the delivery of as-built drawings and GIS data for all utility termination points. What is your firm's capability to produce and deliver this data?

4.4 Site Restoration

- **4.4.1:** The PWS requires backfilling to 90% compaction and a one-year warranty for the re-vegetated area. Describe your approach to compaction testing and ensuring successful vegetation growth over the one-year maintenance period.

4.5 Teaming and Subcontracting Approach

- **4.5.1:** Describe your anticipated teaming or subcontracting strategy for this project. Given the requirement for an independent HAZMAT survey, what types of firms (e.g., environmental consultants, specialty abatement contractors) would you seek as partners?

- **4.5.2:** What percentage of the work do you anticipate self-performing versus subcontracting? Please specify which key tasks identified in the PWS you would likely subcontract.

4.6 Overall PWS Feedback

- **4.6.1:** After reviewing the draft PWS, do you have any comments or concerns regarding the clarity, feasibility, or completeness of the requirements?
- **4.6.2:** Are there any areas in the PWS where you would suggest alternative approaches or technologies that could offer better value, efficiency, or risk reduction for the Government? Please be specific.

5.0 Company Information

Please provide the following information:

- **5.1:** Company Name, Address, Point of Contact (Name, Title, Email, Phone).
- **5.2:** CAGE Code and UEI.
- **5.3:** A list of relevant projects completed in the last [e.g., 5-7 years] of similar size, scope, and complexity. Please note any projects performed on military installations.
- **5.4:** Business size and socioeconomic status (e.g., Small Business, 8(a), SDVOSB, WOSB, HUBZone).
- **5.5:** Bonding Capacity (single project and aggregate).

6.0 Submission Information

Please submit your complete response via email to jacob.baca.1@spaceforce.mil no later than 02 Apr 2026 (15:00 PST)]. The subject line of the email should read: "Response to RFI: DEMO Services - [Your Company Name]".

Proprietary information, if any, should be clearly marked. To aid the Government, please segregate proprietary information. Please be advised that all submissions become Government property and will not be returned.

Questions regarding this RFI should be submitted in writing via email to the point of contact listed above.

Attachments:

1. Draft PWS - DEMO Services.docx

