

INDUSTRY DAY FORUM

ARDEN HILLS, MN AMSA

Presenters:

Jonathan Cowen – Project Manager
Felix Carrion-Viera – Project Engineer
Adam Brooks – Contract Specialist
Crystal Harbin – Deputy for Small Business

Date: 12 1000-1200 March 2025

AMSA, Arden Hills, MN



US Army Corps
of Engineers®

"The views, opinions and findings contained in this report are those of the author(s) and should not be construed as an official Department of the Army position, policy or decision, unless so designated by other official documentation."



U.S. ARMY

ADMINISTRATIVE ANNOUNCEMENTS

2



- Please ensure that you have signed in (Send in chat for remote participants)
 - Company Name, POC Name, Email, Phone
 - Are you interested in being the Prime or Subcontractor
 - If you're interested in being a subcontractor, state the type of work you are interested (Electrical, Mechanical, Roofing, etc.)
- Please turn off all mobile devices
- No recording
- This briefing and the attendee roster will be posted to SAM
- Please be advised that none of the information discussed today is contractually-binding



AGENDA



- Introduction of Team Members
- Army Reserve Overview
- USACE Procurement Process Overview
- Overview of the Arden Hills Project
- Q&A Session



US ARMY RESERVE OVERVIEW


Jonathan A. Cowen
Program Manager
U.S. Army Corps of Engineers
Louisville District



U.S. ARMY



ARMY RESERVE PROGRAM





U.S. ARMY

ARMY RESERVE MILCON PROGRAM MANAGEMENT




6

- The AR MILCON program has been centrally managed by the Louisville District since 1995
- AR MILCON Opportunities thru LRL
 1. Military Construction Army Reserve (MCAR)
 2. Unspecified Minor Military Construction (UMMCR)
 3. Maintenance & Repair, Army Reserve (MRAR)
- LRL partners with Geographic Districts for construction oversight and local expertise
 - Louisville District (LRL)
 - Daniel Netherton, Administrative Contracting Officer (ACO)
 - Charles Hilpp, Contracting Officer's Representative (COR)
 - Omaha District Construction Management Team –
 - Administrative Contracting Officer (ACO) – TBD
 - Contracting Officer's Representative (COR) – Jessica Bowers



USACE LRL AR PROJECT COMMUNICATION PLAN

Project Communication Flowchart





U.S. ARMY



USACE PROCUREMENT PROCESS OVERVIEW

Arden Hills Project

Adam Brooks

Contract Specialist

U.S. Army Corps of Engineers

Louisville District

Jesse Scharlow

Contracting Officer

U.S. Army Corps of Engineers

Louisville District



U.S. ARMY

HOW TO OBTAIN THE SOLICITATION



- System for Award Management (SAM) – www.SAM.gov
 - Arden Hills Solicitation will be **W912QR26RA035**
Search by keyword (Select “Any Words” or “All Words”): “**Arden Hills**”
- View Interested Vendors List and register as an Interested Vendor.
- Register to receive notifications and updates / amendments.
- RFP Technical Information (i.e., Plans and Specs) will be available for download from www.SAM.gov



U.S. ARMY

OBTAINING THE ISSUE DOCUMENTS



- **Pre-Solicitation Notice** – will be posted on www.sam.gov at least **15** days prior to the initial issuance of the Solicitation package.
- **Advertisement** – Minimum **30** days to prepare proposals for Each Phase.
- **Amendments** issued to the RFP will also be posted on www.sam.gov



U.S. ARMY

OBTAINING THE ISSUE DOCUMENTS



Requirements to download Technical Data Package:

- ✓ Locate and access the Solicitation notice in the SAM database.
 - Go to the “Attachments/Links” section to download the solicitation and all technical documents.
- ✓ Sign-Up and Sign-In to your SAM account to:
 - “Follow” to receive email notifications (i.e., amendments)
 - View Interested Vendors List
 - Sign up as an Interested Vendor



U.S. ARMY

OBTAINING THE ISSUE DOCUMENTS

12



Requirements to Submit Proposals:

- ✓ **Register your business entity** (you as an individual or your organization) to be able to propose on contracts as the Prime.
- ✓ **All proposals will be submitted through the PIEE Solicitation Module on time. Therefore, offerors must register in advance for a user ID and Password to access this system.**



U.S. ARMY

THE PROCUREMENT PROCESS

13



- The project will be Design-Build (D-B) Request for Proposals (RFP).
Arden Hills Solicitation will be **W912QR26RA035**
- This solicitation is a Full and Open procurement.
- Project award will be made via a Two-Phase “Best Value Trade-off” basis as described in the evaluation criteria.
- Proposals must be submitted on time.
 - **The Louisville District is located within the Eastern time zone.**
- The Source Selection Evaluation Board (SSEB) will evaluate offerors’ proposals based on specific factors which are defined in the RFP Package.



PROPOSAL REQUIREMENTS

- Source Selection Evaluation Criteria for the “Best Value Trade-Off” consists of the following elements for **Phase I**:

1) Volume I – **Factor I: Past Performance Evaluation**

- ✓ Project(s) submitted for both **Prime Contractor** and **A/E Designer of Record** (maximum 3 each)
- ✓ Relevancy - Recent projects, similar in size, scope, magnitude of effort & complexities
- ✓ Quality of performance on submitted projects
- ✓ Other sources of relevant past performance information (i.e., CPARS, FAPIIS, eSRS)

2) Volume I – **Factor II: Technical Approach for Design-Build**

(i.e., Collaboration, Organization, Quality Control)

**Technical
Evaluation
Factors**



PROPOSAL REQUIREMENTS

- Source Selection Evaluation Criteria for a “Best Value Trade-Off” consists of the following elements **Phase I**:
 - 3) Volume II – **Pro Forma & Price Information**
 - ✓ Tab A: Standard Form 1442 (**Price is not included in Phase I**)
 - ✓ Tab B: Joint Venture Agreements (*if applicable*)
 - ✓ Tab C: Evidence of Ability to Obtain Bonding & Proof of Financial Ability
 - ✓ Tab D: Pre-Award Information
(i.e., Reps & Certs, offeror information, etc.)



PROPOSAL REQUIREMENTS



- Offerors selected as among the most highly qualified will be invited to participate in Phase II.
- Phase II will be issued as an Amendment.
 - Submission Requirements and Source Selection Evaluation Criteria will be issued as a **DRAFT during Phase I**, subject to change w/the Phase II Amendment.
 - Information for an Optional Site Visit provided.



PROPOSAL REQUIREMENTS



- Source Selection Evaluation Criteria for the “Best Value Trade-Off” consists of the following elements for **Phase II** (subject to change):

- 1) Volume I – **Factor I: Design Narrative**
- 2) Volume I – **Factor II: Management Plan**
- 3) Volume I – **Factor III: Schedule Narrative**
- 4) Volume I – **Factor IV: Small Business Participation Plan**

**Technical
Evaluation
Factors**



PROPOSAL REQUIREMENTS



- Source Selection Evaluation Criteria for a “Best Value Trade-Off” consists of the following element(s) for Phase II:
 - 4) Volume II – **Pro Forma & Price Information**
 - ✓ Tab A: Standard Form 1442 & Price
 - Tab B: Subcontracting Plan



PROPOSAL REQUIREMENTS

- Technical Factors listed in relative order of importance for **Phase I:**
 - Volume I – Factor I: **Past Performance**
 - ✓ Prime Contractor 1st
Equal to A/E (DOR)
 - ✓ A/E Designer of Record (DOR) Equal to Prime
 - Volume I – Factor II: **Technical Approach for D/B** 2nd
- The ratings from Phase I will not be considered in Phase II for the final selection.



PROPOSAL REQUIREMENTS

- Technical Factors listed in relative order of importance for **Phase II (subject to change)**:
 - Volume I – Factor I: **Design Narrative** Equal to Factors II, III, & IV
 - Volume I – Factor II: **Management Plan** Equal to Factors I, III, & IV
 - Volume I – Factor III: **Schedule Narrative** Equal to Factors I, II, & IV
 - Volume I- Factor IV: **Small Business Participation Plan** Equal to Factors I, II, & III
- All Technical Evaluation Factors, other than Price, when combined are considered **approximately equal** to Price.
- Submit your best proposal the 1st time. If we receive an initial proposal that is awardable, discussions may not be opened.



PROPOSAL REQUIREMENTS

- Instructions for submitting a Request for Information (RFI) will be included in the Solicitation.
 - RFIs for these projects will be received and answered through the ProjNet system: www.ProjNet.org
 - Any RFIs submitted/emailed directly to the Project Team will **NOT** receive a response, and offerors will be directed to the ProjNet system.
 - A ProjNet Bidder's Key included in the solicitation's Project Instructions section of the RFP, which is used to post your RFIs/questions.
 - RFIs and their responses will be available for public review through ProjNet.
- Optional Site Visit held to familiarize Offerors with the jobsite and conditions, **not** for the purposes of answering questions.



PROPOSAL SUBMISSION

22



- We will utilize the Electronic Receipt of Proposal process – Instructions will be in Section 00 21 00 of the solicitation package
 - Proposals are uploaded to and submitted through PIEE Solicitation Module
 - ✓ Recommend performing a test run well in advance
- Don't wait until the last minute to upload your proposal. Late is Late! **No exceptions!**



PROCUREMENT SCHEDULE

DATES ARE APPROXIMATE AND SUBJECT TO CHANGE



ISSUE SOLICIATION (PHASE I)	March 2026
PHASE I – SOLICITATION CLOSES	April 2026
PHASE I – EVALUATION BOARD	May 2026
PHASE II – AMENDMENT ISSUED	JULY 2026
PHASE II – SOLICITATION CLOSES	AUGUST 2026
PHASE II – EVALUATION BOARD	SEPTEMBER 2026
AWARD	SEPTEMBER 2026



U.S. ARMY

24



Crystal Harbin

Deputy for Small Business
Louisville District

Courtney Luckett

Small Business Professional
Louisville District

SBO-LRL@usace.army.mil



U.S. ARMY

SMALL BUSINESS PARTICIPATION PLAN & SUBCONTRACTING PLAN

25



- The Small Business Participation Plan is a rated evaluation factor in all unrestricted procurements
 - Both large and small business offerors must submit a participation plan.
 - The participation plan is based on total contract value.
 - The Small Business Participation Plan must meet the minimum Total Small Business Participation goal. The percentage will be included the solicitation.
 - Small Business prime self-performance counts as Small Business Participation.
- Large Business offerors must submit a Small Business Subcontracting Plan
 - Mandated by FAR 19.702
 - This is not a rated element as a part of the Source Selection process but the offeror shall submit an acceptable plan **prior** to award
 - The subcontracting plan is based on total subcontracted dollars
 - Failure to comply in good faith is in material breach of the contract



U.S. ARMY

OBTAIN INFORMATION

26



- Attend Site Visits, Pre-Proposal Conferences, & Industry Days
 - Obtain copies of attendee roster for subcontracting opportunities
- Register as an Interested Vendor on SAM
- Attend Workshops and Conferences
 - Louisville District Open House
- Construction & IDIQ Forecast is maintained on the Business with Us page of the Great Lakes and Ohio River Division website,
<https://www.lrd.usace.army.mil/Opportunity-Forecast/>



OPPORTUNITIES



- We anticipate executing approximately \$1.5B in FY26 through both small and large businesses.
- Contracting opportunities are posted in the System for Award Management (SAM) website at www.sam.gov. Use “W912QR” to search for Louisville District projects.
- Actively Respond to Sources Sought Notices (Market Surveys) posted to SAM
- Actively Respond to Competitive Requirements posted to SAM



ARDEN HILLS OVERVIEW



Jonathan Cowen
Project Manager

Felix Carrion-Viera
Project Engineer

U.S. Army Corps of Engineers - Louisville District



U.S. ARMY

ARDEN HILLS AMSA

29



Project Information:

Description-This Repair a 31,658 SF Area Maintenance Support Activity/Equipment Concentration Site (AMSA/ECS) vehicle maintenance facility at the Arden Hills ARC, Arden Hills, MN.

This project will repair failing facility components, extend the economic life of the facility by 25 years and provide a modern maintenance facility that enables readiness for the Army Reserve units stationed there.

SCOPE: Remove paint booth and welding area. Reconfigure area to compliant work bays and install 10T crane with 20 ft hook-height. This includes raising roof over portion of the building.

Building components and systems to be repaired include the Heating, Ventilation, and Air Conditioning (HVAC), electrical distribution, fire alarm and suppression systems, ceilings, windows, doors, floor coverings, interior reconfiguration, and interior finishes, repair the exterior facade and remove HAZMAT.

Project Delivery Method - Design/Build

Procurement Method- Best Value Trade Off SSEB

Estimated Construction Duration - 800 days*

Stakeholder- 88th Readiness Division and ARIMD

Scheduled Milestones (estimates for planning):

- Advertise Period – APR 2026
- Source Selection Evaluation Board – JUL 2026
- Discussions (if needed) – AUG 2026
- Contract Award – SEP 2026
- Construction NTP – OCT 2025
- Construction Completion – APR 2028

ARDEN HILLS AMSA

“Lexington Army Reserve Center”
4655 Lexington Ave N Arden Hills, MN 55112






ARDEN HILLS AMSA

“Lexington Army Reserve Center”
4655 Lexington Ave N Arden Hills, MN 55112




ARDEN HILLS AMSA




EXISTING ARDEN HILLS AMSA



ARDEN HILLS AMSA



ARDEN HILLS AMSA





U.S. ARMY

SUMMARY

37



- Register SAM.gov to obtain and respond to solicitations
- Source Selection Evaluation Criteria are basis for selection by source evaluation boards
- Unrestricted solicitations require small business participation plan not required
- Arden Hills project is scheduled for bids due in:
 - Phase 1 April 2026, Phase 2 July 2026



U.S. ARMY

38



WHAT QUESTIONS DO YOU HAVE FOR US?