

**Additional Contract Data Requirements List
(CDRL) Information
For
AMCOM Field Maintenance (AFM) –
East & West Regions**

Attachment 0006
Revision: 10 Mar 2026

Change History	
Revision	Changes

Summary

This document lists the additional information and/or format for those Contract Data Requirements List (CDRL) called out with miscellaneous data item descriptions. Format changes must be authorized at the HQ PM level to maintain standardization.

Table of Contents	Page
Summary	2
A001 Integrated Program Management Data and Analysis Report (PMDAR)	4
A002 Personnel Report (Contractor Personnel & Manning)	4
A004 Management Plan (Comprehensive Management Plan (CMP))	4
A005 Management Plan (Property Control Plan)	4
A006 Management Plan (Transition Plan)	5
A008 Management Plan (Industrial Hygiene Plan)	5
A010 Management Plan (Sexual Assault/Harassment Training Plan)	5
A012 Quality Assurance Program Plan (QAPP)	6
A013 Technical Report - Study/Services (Production Information Report (PIR))	7
A014 Physical Inventories Report (Monthly Cyclic Inventory of GFP)	7
A015 Physical Inventories Report (Sensitive Item Inventory of GFP)	8
A016 Technical Report – Study/Services (Causative Research)	8
A017 Technical Report - Study/Services (Accident/Incident Report)	8
A018 Technical Report - Study/Services (LDDT Investigation Packet)	9
A019 Technical Report - Study/Services (GFP Listing)	9
A020 Purchase Order and Supplier Surveillance Data (Material/Non-Material Purchase Request)	9
A021 Technical Report - Study/Services (Material/Non-Material Support Fund)	10
A022 Facilities Maintenance Report (Equipment and Facilities Report)	10
A023 Technical Report - Study/Services (QMS Metrics)	10
A024 Technical Report - Study/Services (Request and Justification for Weekend/Holiday/Overtime)	11
A025 Technical Report – Study/Services (Program Management Review)	11
A026 Technical Report - Study/Services (Currency Report)	12
A027 Technical Report - Study/Services (MWO Kit and test equipment Inventory)	12
A028 Technical Report - Study/Services (Aircraft Work Order Close-Out Package)	12
A029 Technical Report - Study/Services (Activity Cost Estimation Form (ACEF))	13
A030 Technical Report - Study/Services (Certificate of Service Report)	13
A031 Technical Report Study/Services (Funding/Over-Cost Notification Letter)	13
A032 Technical Report - Study/Services (DAL Supplement)	14
A034 Technical Report - Study/Services (List of Small Business Subcontractors)	14
A035 Technical Report - Study/Services (Safe De-obligation Request Package)	14
A036 Technical Report - Study/Services (Travel Log)	14
Appendices	16
Appendix A - Personnel Report - Format for Manning Level and Key Personnel Roster	16
Appendix B - Format for Combined Certificate of Service and Financial Work Summary Report	18
Appendix C - Format for Production Information Report (PIR)	20
Appendix D - Aircraft Work Order Close-out Package	21
Appendix E – Currency Report	22
Appendix F – Safe De-Obligation Request Package	23
Appendix G - Equipment and Facilities Report	24
Appendix H – Travel Log	25
Appendix I - Format for Material/Non-Material Report	26

Appendix J – GFP Listing.....	27
A001 Integrated Program Management Data and Analysis Report (PMDAR)	
DI-MGMT-81861	
PWS 3.1.4.4	
1) Contractor personnel will be required to establish an account on the EVMCR Portal and obtain a valid External Certificate Authority (ECA) Identity.	
2) For creation and submission refer to the IPMDAR Implementation & Tailoring Guide, https://www.dau.edu/sites/default/files/Migrated/CopDocuments/IPMDAR%20Implementation%20Guide.pdf	
A002 Personnel Report (Contractor Personnel & Manning)	
DI-MISC-81419	
PWS 2.6.10 & 3.1.5.6	
1) See format example in Appendix A.	
2) The Organizational Chart of Key Positions shall identify any overhead personnel with a functional responsibility for the contract. Name, function and hierarchical relationship for communication purposes shall also be listed in the details tab with pertinent identification and contact information. Those that are at an AFMD site location (i.e. A Site Supervisor) would also be accounted for on the Labor Category and Site Breakout tab as Other/Overhead Boots-on-ground (BOG).	
3) On both the Personnel Numbers by Location and Labor Categories & Site Breakouts Tabs, the Authorized/Planned amount is the number of personnel the Contractor has determined is required for the mission sets at the location or site. The total On-hand and Short amounts should add up to the total Authorized amount.	
4) The Skill Class/Overhead Title on the details tab shall identify the individual personnel by the contract labor category they are billed or if an Overhead personnel member, the title/function they are responsible for.	
5) The Key Position Column on Details tab shall include any overhead positions or management located at the site level, any specific additional duty assigned to the individual (see Attachment 0007, Qualifications and Job Descriptions) and any key corporate contractor personnel in the reporting/communication chain of the PCO or COR. Accurate phone numbers and email are critical for reliable communication.	
6) The Contractor shall notify the COR via email within twenty-four hours of any changes of key overhead personnel with changes annotated on subsequent CDRL submission.	
A004 Management Plan (Comprehensive Management Plan (CMP))	
DI-MGMT-80004	
PWS 2.5.1	
1) Upon Contract Award, the CMP from the Final Proposal Revision can be submitted for review. At that time any area needing additional work or clarification will be identified for re-work prior to resubmission and approval.	
2) All revisions to the plan though the life of the Contract shall be submitted and approved prior to implementation.	
A005 Management Plan (Property Control Plan)	
DI-MGMT-80004	
PWS 3.1.7.1	

- 1) The Property Control Plan shall describe the contractor's processes and identify their procedures for complying with each requirement.
- 2) All revisions to the plan though the life of the Contract shall be submitted and approved prior to implementation.

A006 Management Plan (Transition Plan)

DI-MGMT-80004

PWS 4.5

- 1) The Transition Plan shall include the following:
 - a) Detail how relevant transition in actions will occur, with adequate descriptions and POC information for each action.
 - b) Detailed plan for conducting a 100% Inventory for all items included under PWS paragraph C.3.1.10 Government Furnished Property (GFP) /Government Furnished Equipment (GFE).
 - c) The In Plan shall describe how to reach 100 % Inventory completion prior to day one (1) of Period of Performance (POP) for incoming Contractor.
 - d) The Out Plan shall describe how to reach 100 % Inventory completion prior to the last day of Period or Performance (POP) for outgoing Contractor.
 - e) All revisions to the plan shall be submitted and approved prior to implementation. Status checks required.

A008 Management Plan (Industrial Hygiene Plan)

DI-MGMT-80004

PWS 4.3.11

- 1) The Contractor shall provide the plan annually NLT 30 July for review and approval.
- 2) All revisions to the plan shall be submitted and approved prior to implementation.

A010 Management Plan (Sexual Assault/Harassment Training Plan)

DI-MGMT-80004

PWS 2.8.9

- 1) The Contractor plan shall include a schedule for all training.
- 2) The plan shall identify the methods of training (e.g. classroom, on-line, etc.), as well as intervals (e.g. quarterly) for refresher training.
- 3) The plan shall address (but not be limited to) such things as: procedures for training each employee, training record retention, method/mode of instruction, instructor accreditation, and on-line/web-based resources/training aids.
- 4) The training shall address the following at a minimum:
 - a) Define what constitutes sexual assault and sexual harassment.
 - b) Explain sexual assault is a crime.
 - c) Define the meaning of "consent" per DoDD 6495.01 Sexual Assault Prevention and Response (SAPR) Program.
 - d) Address individual accountability and the potential for Uniform Code of Military Justice (UCMJ) violations.
 - e) Explain victims' rights under the UCMJ (to include consideration of the victim's preference whether the office should be prosecuted by court-martial or in a civilian court).

- f) Explain the distinction between sexual harassment and sexual assault and that both are unacceptable forms of behavior even though they may have different penalties. Emphasize the distinction between civil and criminal actions.
- g) Explain Unrestricted Reporting.
- h) Provide an awareness of the SAPR program, as well as the roles and responsibilities of company managers, including all available resources for victims.
- i) Identify prevention strategies and behaviors that may reduce sexual assault, including bystander intervention, risk reduction, and obtaining affirmative consent. Identifying strategies to safely intervene and to guard against retaliation, reprisal, ostracism, or maltreatment because of that intervention.
- j) Explain eligibility for Special Victims' Counsel (SVC)/Victims' Legal Counsel (VLC) for individuals who report sexual assault, and the types of legal assistance authorized to be provided to the sexual assault victim.
- k) Explain what constitutes retaliation, reprisal, coercion, ostracism, and maltreatment and company procedures for reporting allegations of reprisal.
- l) Explain what the appropriate, professional response by peers to a victim and an alleged offender when a sexual assault is reported.
- m) Explain how victims can seek assistance on reporting allegations to:
 - i) A Sexual Assault Response Coordinator (SARC).
 - ii) A SARC in different installation, which can be facilitated by Safe Helpline DoD SAFE Helpline: 1-(877)-995- 5247.
 - iii) Their immediate Supervisor, or other company officials.
 - iv) US Army Criminal Investigation Division (CID).
 - v) Local Provost Marshall/Military Police.
- n) Contractor's Human Resources policy shall outline procedures for temporarily/permanently separating an employee who has reported alleged sexual assault from the alleged perpetrator ("No Contact Order"); these procedures shall be communicated to employees.
- o) Explain the company policy that protect witnesses and bystanders who intervene to prevent sexual assaults or who report sexual assaults from retaliation, reprisal, ostracism, and maltreatment.
- p) Ensure employees are aware of their obligation to report, as soon as they become aware, any allegation or first-hand knowledge of sexual assault, sexual harassment to their local/Corporate management, Human Resources office, local Commander, the Contracting Officer, the Contracting Officer Representative (COR).
- q) The Contractor shall retain all training records and shall make them available to the COR, upon request.

A012 Quality Assurance Program Plan (QAPP)

DI-QCIC-81794

PWS 4.6.3

- 1) DI-QCIC-81794 Tailoring:
 - a) All references to AS9100 are changed to read AS9110.
 - b) Paragraph a. changed to: This Data Item Description is intended to be compatible with SAE AS9110, Quality Management Systems - Requirements for Aviation Maintenance Organizations. The QAPP shall address how requirements from SAE AS9110 are met and implemented across the program.

- c) Paragraph 3. through paragraph 3.6.10- Provide details of the methods employed to verify process controls are in place and being used in a maintenance environment
- 2) Additional Requirements:
 - a) Reference to the documented procedures established for the quality management system.
 - b) Include a description of the processes and procedures:
 - i) Development and implementation of a training program to include proficiency of personnel performing specific tasks (such as, Technical Inspector (TI / QC), Welding, Maintenance, HAZMAT, etc.)
 - ii) Maintenance process in compliance with Contract requirements
 - iii) Controlling work performed at multiple locations

A013 Technical Report - Study/Services (Production Information Report (PIR))

DI-MISC-80508

PWS 3.1.5.2

- 1) Contractor will submit an (Induction) PIR within 24 hours of induction of an aircraft into maintenance to set a baseline for TAT. Will note any over and above that may affect ECD/TAT.
- 2) The Contractor shall verbally notify the COR within 1 hour of any condition that may delay Contractor's performance.
- 3) The Contractor shall submit a written (Informational) PIR within 24 hours of identifying the actual or potential delay to the COR.
- 4) When conditions change from those documented, the Contractor shall notify the COR and update the PIR within twenty-four hours of change.
- 5) Contractor shall request TAT/ECD adjustments on the PIR if one is anticipated or realized.
- 6) The Contractor shall use PIR to also request and justify Period of Performance adjustments and Labor Category re-alignments. These require three levels of government approval and a contract modification.
- 7) See format example in Appendix C.
- 8) When the following conditions occur, the Contractor shall notify COR of conditions/deficiencies and comply with reporting requirements of DA Pam 738-751, Submission of Equipment Improvement Recommendations (EIR) and Quality Deficiency Reporting:
 - a) When it is suspected or confirmed that material failure is the cause of an aircraft accident.
 - b) A condition or material fault is a hazard to personnel, equipment and missions.
 - c) A prescribed installation or maintenance action cannot be accomplished due to operational characteristics or durability or cannot be obtained because of faulty design or materials.
 - d) Conditions which are direct results of poor quality workmanship during OEM, modification, repair or overhaul.
 - e) Deterioration of installed components or operational equipment due to effects of climatic or environmental conditions, and all materials in storage.
 - f) Inadequate, insufficient, or otherwise deficient technical publications that prevent or hinder accomplishment of the contracted maintenance which if not corrected, may cause a hazard or be a Safety-of-Flight condition. The contractor shall also provide input or assistance to improve publications by submitting DA Form 2028 IAW 318-1.
 - g) Conditions, which prevent proper operation of the equipment by operating persons.
 - h) When aircraft related equipment and systems do not perform to published operational or maintenance standards.

A014 Physical Inventories Report (Monthly Cyclic Inventory of GFP)

DI-MGMT-80259

PWS 3.1.7.4.2

- 1) The monthly 10% inventory listing shall be generated by the Contractor and methodology included in the PCP to ensure 100% of items are inventoried annually.
- 2) Personnel who perform the inventories shall not be the same individuals who maintain the property records or have custody of the property, unless stated in the Contractor's PCP referencing non-standard sites.
- 3) Personnel who perform the inventory shall provide any transactional documentation (i.e. Loss, Damage, Destruction, or Theft (LDDT), turn-ins, lateral, etc.), a listing of items inventoried, and sign the inventory documentation.
- 4) The Contractor shall include or recommend any low usage items that may be removed in the memo.
- 5) Contractor management personnel shall sign the memorandum or certification sheet containing the results of the inventory.
- 6) The Contractor shall retain the signed memorandum and transactional documentation on file until end of contract.

A015 Physical Inventories Report (Sensitive Item Inventory of GFP)

DI-MGMT-80259

PWS 3.1.7.4.3

- 1) Personnel who perform the inventories shall not be the same individuals who maintain the property records or have custody of the property, unless stated in the Contractor's PCP non-standard sites.
- 2) Personnel who perform the inventory shall provide any transactional documentation (i.e. Loss, Damage, Destruction, or Theft (LDDT), turn-ins, lateral, etc.), a listing of items inventoried, and sign the inventory documentation.
- 3) Contractor management shall sign the memorandum or certification sheet containing the results of the inventory.
- 4) The Contractor shall retain the signed memorandum and transactional documentation on file until end of contract

A016 Technical Report – Study/Services (Causative Research)

DI-MISC-80508

PWS 3.2.2.1.3

- 1) Causative Research shall include the following:
 - a) NSN.
 - b) Description of NSN.
 - c) Unit price.
 - d) Total cost.
 - e) Inventory category code.
 - f) Controlled inventory item code.
 - g) Condition code of loss quantity.
 - h) Adjustment document number.
 - i) Name and grade of the ACTPO.
 - j) ASDA stock record account number.
 - k) Loss quantity.
 - l) Ownership code (ammunition only).

m) Contractor Program Management Approval.

A017 Technical Report - Study/Services (Accident/Incident Report)

DI-MISC-80508

PWS 4.2.4

- 1) Report mishaps and near misses using the latest automated mishap reporting system on the USACRC website. The electronic reporting system includes instructions and guides for the completion of the reports.
- 2) ASMIS replaced the previous mishap reporting system that required several DA forms to capture critical information for the different classes of mishaps. The one form that is still required for both Aviation and Ground mishap investigations is DA Form 285–W. It is a requirement to upload a DA Form 285–W into ASMIS 2.0 as an attachment for each formal interview conducted.
- 3) Complete DA Form 285–W for all on-duty Class A and B mishaps and Aviation Class C mishaps.
- 4) For any other accident/incident reporting the Contractor shall provide reports in contractor format.
- 5) The Contractor shall submit report to COR, GFR or site Additional Duty Safety Officer (ADSO) within five working days.
- 6) The reports shall cross-reference to the corresponding CDRL A018 Technical Report - Study/Services (LDDT Investigation Packet) to ensure those requirements are accomplished.

A018 Technical Report - Study/Services (LDDT Investigation Packet)

DI-MISC-80508

PWS 3.1.7.5

- 1) Email notification shall include Contract Number, item, site, and brief description if the discrepancy.
- 2) The Completed packet shall include the results of the investigation and actions to correct.
- 3) The packets for damage aircraft/parts shall cross-reference to the corresponding CDRL A017 Technical Report - Study/Services (Accident/Incident Report), when applicable, to ensure those requirements are accomplished.

A019 Technical Report - Study/Services (GFP Listing)

DI-MISC-80508

PWS 3.1.7.3

- 1) See format example in Appendix J.
- 2) The Contractor shall include the following information per GFP item for upload/download from PIEE (Consolidated GFP Attachment):
 - a) NOMENCLATURE (NOMEN)
 - b) NATIONAL STOCK NUMBER (NSN)
 - c) MFR CAGE CODE
 - d) PART NUMBER
 - e) MODEL NUMBER
 - f) QTY (Always = 1)
 - g) UNIT OF ISSUE (UI) OR MEASURE
 - h) UNIT COST (UC) OR UNIT ACQ COST
 - i) SERIAL NUMBER (SN)
 - j) BAR CODE (BC)
 - k) Notes should include location
- 3) The data shall be provided electronically with approval first from the COR and PA.

- 4) Contract modification will be created every six-months from PIEE approved download. First submission shall be during transition in period prior to full contract performance.

A020 Purchase Order and Supplier Surveillance Data (Material/Non-Material Purchase Request)

DI-MISC-81616

PWS 3.1.9.1

- 1) The Material/Non-Material Purchase Request shall include the following:
 - a) Region/site.
 - b) Date of request.
 - c) List of items needed for procurement.
 - i) Quantity.
 - ii) Item numbers.
 - iii) Part Numbers.
 - iv) Description.
 - v) Cost.
 - d) Justification for procurement.
 - e) Impact if not approved.
 - f) Mitigation plan if not approved.
 - g) Contractor Program Management Approval.
- 2) A minimum of three vendor bids should be identified and submitted. If three vendor bids are not provided, sufficient written justification is needed to waive the three-vendor bid requirement.
- 3) COR concurrence needed prior to purchase.

A021 Technical Report - Study/Services (Material/Non-Material Support Fund)

DI-MISC-80508

PWS 3.1.5.5

- 1) See format example in Appendix I.
- 2) Provide weekly.
- 3) The report shall detail:
 - a) Description of why the item is needed
 - b) CLIN Utilized
 - c) Purchase Amount per item
 - d) Any Additional Charges per item
 - e) Total Amount per item
 - f) Order Date
 - g) Ship Date
 - h) Estimated Delivery Date
 - i) Item Description
 - j) Vender
 - k) Purpose
 - l) Government Approved
- 4) Total Actual Expenditure Amount for the Report
- 5) All usage of the material/non-material CLIN should be recorded and cost accounted for in this report.

A022 Facilities Maintenance Report (Equipment and Facilities Report)

DI-MISC-81423

PWS 3.1.5.3 & 3.1.7.6

- 1) See format example in Appendix G.
- 2) The report shall include those issues that affect operational concerns or that could delay the performance of the contract.
- 3) The report shall include risk assessments of facilities.
- 4) The report shall include risk mitigation activities until concerns are corrected.
- 5) The report shall include areas requiring maintenance or having substandard tooling or facilities.
- 6) Reports shall be utilized to request a need for GFP or Incidental property procurement when a need is identified.

A023 Technical Report - Study/Services (QMS Metrics)

DI-MISC-80508

PWS 4.6.3

- 1) The Contractor shall develop metrics for the following.
 - a) Regional Corrective Actions Requests (CAR) issued internally in run chart format.
 - b) Regional CAR four month rolling histogram Pareto analysis format.
 - c) Regional Foreign Object Detection metrics in run chart format.
 - d) Regional tool control metrics for lost, damaged, and found tools.
 - e) Regional internal self-audit results and schedule compliance metrics.
 - f) Regional Continuous Improvement metrics showing impact on cost, schedule, and performance (quality).

A024 Technical Report - Study/Services (Request and Justification for Weekend/Holiday/Overtime)

DI-MISC-80508

PWS 2.6.7

- 1) The Weekend/Holidays request shall include the following:
 - a) Region, site, and hangers.
 - b) Dates to be worked.
 - c) Milestones to be completed with weekend/holiday work.
 - d) Aircraft MDS and tail numbers affected.
 - e) Requirement for Government Quality oversight; date, times, quantity.
 - f) Justification of need.
 - g) Impact if not approved.
 - h) Mitigation plan if not approved.
 - i) Total man-hours requested with estimated amount of funding needed.
 - j) CLIN associated with the funding source to support the work.
 - k) The amount of funds remaining for effort prior to requested W/H/O.
 - l) Verification by Contract management that adequate funding is in place to support request without detriment to the period of performance.

A025 Technical Report – Study/Services (Program Management Review)

DI-MISC-80508

PWS 2.4 & 3.1.8

- 1) Prior to the PMR, the Contractor shall coordinate with the PCO, PA, and COR to mutually agree upon the schedule, agenda, and location of PMR.

- 2) PMR shall be communication opportunities between the Contractor and Government designed to formally report program status to include Man Hours (MHs) utilized versus MHs authorized, and quantify the Quality, Schedule and Costs measurements of each program area, identify issues and problems, discuss and identify known risks with mitigation, and to develop appropriate follow-up actions as required.
- 3) The Contractor shall submit an Invitation/Agenda at least fifteen working days in advance of the scheduled PMR to the PCO, PA, AFMD Director, and COR.
- 4) The Contractor shall record minutes of the PMR and provide as part of the final PMR package. After the PMR
- 5) The Contractor shall provide an electronic Final PMR Brief Package no later than five working days PRIOR to the scheduled PMR.
- 6) The Contractor shall submit a Final Meeting Package to include Agenda, Meeting Minutes, and Briefing Package, no later than five working days POST PMR meeting date.
- 7) The PMR shall include the following:
 - a) Title Page - Identifies the report, contract number, and reporting period.
 - b) Table of Contents or agenda.
 - c) Executive Summary from Contractor about the status and performance of program support.
 - d) Program status.
 - e) Identify issues and problems.
 - f) Discuss and identify known risks with mitigation.
 - g) Develop/Update status of action items as required.
 - h) The following agenda topics shall be discussed at all PMR:
 - i) Programmatic.
 - (1) Program Staffing.
- 8) Budget Performance
- 9) Risk Assessment.
 - (1) Contractual Issues.
 - (2) Open Actions.
 - (3) CDRL delivery performance and data quality.
 - (4) GFP Inventory Results for the quarter with summary of memorandums for record.
 - (5) Summary of LDDT packets: how many and values associated.
 - (6) GFP transactions affecting the property list.
 - (7) Other topics of interest or concern.
 - ii) Operations.
 - (1) Production Performance - performance to TAT, LOE performance.
 - (2) Quality Performance - quality scores, APT audits, internal audits, internal CAR.
 - (3) ESOH Quarterly Performance - Safety audit performance, Accidents/Damage, Incident Rate, Number of Lost Workdays.
 - (4) Continuous Improvement Initiatives - Newly started, ongoing, and completed with savings.
- 10) Integration and Logistics
 - a) Contractor Program Management Approval.

A026 Technical Report - Study/Services (Currency Report)

DI-MISC-80508

PWS 3.1.5.7

- 1) See format example in Appendix E.

- 2) The report will be made available by GFR.

A027 Technical Report - Study/Services (MWO Kit and test equipment Inventory)

DI-MISC-80508

PWS 3.2.3.2.3

- 1) The Contractor shall provide the report weekly.
- 2) The Contractor shall include the following information in the report:
 - a) Location or site of kit or test equipment
 - b) MWO Number
 - c) MWO Short Title
 - d) Part Number (PN) of kit
 - e) Serial Number (SN) of kit(s)
 - f) Total Qty of kits
 - g) Qty of serviceable kits
 - h) Qty of unserviceable kits
 - i) Nomenclature of Items missing or damaged
 - j) Part number (PN) of items missing or damaged
 - k) Software version of test equipment if applicable

A028 Technical Report - Study/Services (Aircraft Work Order Close-Out Package)

DI-MISC-80508

PWS 3.2.1

- 1) Close-out packets shall include a memo summarizing:
 - a) Total parts cost by CLIN (Depot charged parts separated/broken out).
 - b) Detail of any serialized parts/components.
- 2) Close-out packets shall include detailed parts listing, format example in Appendix D.
- 3) Close-out Packet no more than fourteen days after completion of maintenance.

A029 Technical Report - Study/Services (Activity Cost Estimation Form (ACEF))

DI-MISC-80508

PWS 3.1.4.1

- 1) Format shall detail skillset type/labor category and man-hours (in whole numbers) for each to include straight and overtime requirements by location (CBA may be in effect), material/non-material item detail with estimates, travel item detail with estimates, and any other relevant cost factors with item detail and estimates (consumables, shipping or other direct costs).
- 2) Shall mirror contract CLIN structure and be inclusive of such reimbursable cost identified therein (RFP, Section B).

A030 Technical Report - Study/Services (Certificate of Service Report)

DI-MISC-80508

PWS 3.1.5.1

- 1) Detail by CLIN/SLIN/ACRN and Mission Description of the Total Man-Hours (MH), Direct MH, Indirect MH, Non-productive MH, Overtime MH, and labor categories by location.
- 2) Labor categories with the related MH broken out by Direct, Indirect, or Non-Productive for each CLIN/SLIN.
- 3) Any approved and utilized overtime (OT) man-hours by labor category shall be notated, but included into direct, indirect, and non-productive time totals.

- 4) Report hours to the fidelity that they are recorded and billed (example if employees report time by 6 minute increments, the hours should be reported as tenth hours).
- 5) Each time an invoice is posted in Wide Area Work Flow (WAWF) for payment, a new Voucher tab should be created to match the invoice total and provide fidelity to the labor category by MH and cost.
- 6) To include a Cumulative or Inception-to-date (ITD) report starting from contract award to current date of contract execution.
- 7) To include ITD listing or Voucher roll-up showing CLIN/SLIN, ACRN and total amount billed or claimed.
- 8) Signed by the Program Management and Site Supervision certifying that the information was reviewed for accuracy.
- 9) The report shall indicate when work is completed.
- 10) The reporting period will end weekly at COB on the same day of the week.
- 11) The Government may provide an example format during the transition in period and may also adjust format as needed during the period of performance. See format example in [Appendix B](#).

A031 Technical Report Study/Services (Funding/Over-Cost Notification Letter)

DI-MISC-80508

PWS 3.1.5.4

- 1) The Funding Notification Letter shall include the following:
 - a) Subject line classification of "Notification Only" or "Over-Cost Estimate" as appropriate.
 - b) Accounting Classification Reference Number (ACRN)/CLIN/SLIN/ROM.
 - c) Funding burn rate measured and projected.
 - d) Estimated run out date.
 - e) Estimated over-cost amount to get to period of performance end date.
 - f) Mitigation plans if Government cannot provide additional funding.
 - g) COR approval prior to submission and as part of request.
- 2) When a Funding Notification Letter contains an over-cost request for additional funds, the additional amount needs to be requested in detail. If labor is needed, then a breakout by man-hours and labor category is required as an attachment or enclosure to the letter with justification. If additional travel or material/non-material is required, an amount with justification is required.
- 3) Timely response is required to allow for Government action. Avoiding a Work Stoppage of customer support is the intent.

A032 Technical Report - Study/Services (DAL Supplement)

DI-MISC-80508

PWS 2.11

- 1) The Contractor shall submit the data as indicated in the request.
- 2) Data format and content shall be as per the request.

A034 Technical Report - Study/Services (List of Small Business Subcontractors)

DI-MISC-80508

PWS 2.6.2.1

- 1) The Contractor shall identify the list of Small Business Subcontractors used in the performance of this contract.
- 2) The Contractor shall illustrate their performance to the goals for utilization of small business subcontractors as defined in the Small Business Participation Commitment proposed.

- 3) If performance is below the goals proposed, the Contractor shall detail reasons for not utilizing small business subcontractors over the reporting period.

A035 Technical Report - Study/Services (Safe De-obligation Request Package)

DI-MISC-80508

PWS 3.1.5.10

- 1) See format example in Appendix F.
- 2) Safe De-obligation Request Package shall include the following:
 - a) PRON #
 - b) SLIN number
 - c) ACRN
 - d) Funded Amount on CLIN
 - e) Remaining Amount on CLIN
 - f) Labor CLINs shall have a skillset breakout detail equating to amount for de-obligation:
 - i) Labor Category
 - ii) Man-hours
 - iii) Rate
 - iv) Total Fixed Fee (if applicable)
 - v) Total by labor category
 - vi) Total of safe de-obligation
 - g) Travel CLINs shall have total amount for safe de-obligation
 - h) Material/Non-material CLINs shall have total amount for safe de-obligation
 - i) Remaining amount of CLIN after requested safe de-obligation

A036 Technical Report - Study/Services (Travel Log)

DI-MISC-80508

PWS 2.10.1.4

- 1) See format example in Appendix H.
- 2) Travel Log shall include the following:
 - a) Travel Request Number
 - b) Reason for Travel/Task
 - c) Starting Location
 - d) Destination
 - e) Date Request Received
 - f) Travel Start Date
 - g) Travel End Date
 - h) Total Travel Days
 - i) Total # Employees Traveling
 - j) Labor CLIN
 - k) Travel CLIN
 - l) Funding on Travel CLIN
 - m) Estimated Cost
 - n) Funds Remaining
 - o) Actual/Final Cost with G&A
 - p) Travel approval to include by and when
 - q) Status of Travel
 - r) Remarks or Details

[illegible]

For the Personnel Detail Roster- Tab:

CDRL A001 Manning Report

Export Control Warning Message: Distribution authorized to DoD Components only (Administrative or Operational Use) (20 January 2017). Other requests shall be referred to: U.S. Army Aviation and Missile Command ATTN: AMSAM-MFR-AA Redstone Arsenal, AL 35898, WARNING - This document contains technical data whose export is restricted by the Arms Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export Administration Act of 1979 (Title 50, U.S.C., App. 2401 et seq.), as amended. Violations of these export laws are subject to severe criminal penalties. Disseminate in accordance with provisions of DoD Directive 5230.25.

Name	Skill Class/Overhead Title	CTR@army.mil Address	Supervisor Name	Key Position	If Key Position Phone Number	Clearance Type	CAC ID NR	Country	Site	Functional Area	Contractor or Subcontractor	NR of Dependents (OCONUS)	Processed for movement to a foreign country	TDY, LT, ST	Departure Date	Return Date	Open/Filled	Hiring Status	Other Notes
JONES, TOM	SUPPLY TECHNICIAN	THOMAS.JONES44@ARMY.MIL	DOE, JOHN				1234567890	USA	BARSTOW	SUPPLY	SUB CTR NAME						Filled		

End of Appendix A

Appendix B - Format for Combined Certificate of Service and Financial Work Summary Report

Weekly Data-Coversheet- Tab:

Weekly Data	Contract Number		Start Date		End Date						
ACRN	CLIN/SLIN	Effort	Skill Class/Labor Category	Location	Direct MH	Indirect MH	NonProductive MH	Total Hours	Est Total	Cost	Overtime*
AX	10XX	Port Operations Customer XXX	AC Mechanic I	Someplace, USA	20.5	0.5		21.0	\$1,312.71		
			AC Mechanic II	Someplace, USA	37.0			37.0	\$2,405.12		
			AC Technical Inspector	Someplace, USA	4.5	7.0		11.5	\$828.35		
			GSE Mechanic	Someplace, USA	2.0			2.0	\$99.12		
			Supply Technician	Someplace, USA	7.0			7.0	\$409.36		
AX	10XX	Totals						78.5	\$5,054.66		
	10YY	Mission XX									
AY	10YY										

* How many MH in columns E, F, G were approved OT

All SLINS Worked for Week

Inception To Date (ITD) – Cumulative- Tab:

Cumulative Data				Award Date		Thru Date									
ACRN	CLIN/SLIN	Effort Description	Skill Class/Labor Category	Location	Direct MH	Indirect MH	NonProductive MH	Total Hours	Est Total	Cost	PoP Start	PoP End	Total Funded	Total Remaining	Mission Complete
AX	10XX	Port Operations Customer XXX	AC Mechanic I	Someplace, USA	140.5	2.5		143.0	\$8,938.93						
			AC Mechanic II	Someplace, USA	50.0		5.0	55.0	\$3,575.89						
			AC Technical Inspector	Someplace, USA	24	7.0	31.0	\$2,297.72							
			GSE Mechanic	Someplace, USA	38.5		38.5	\$2,268.42							
			Supply Technician	Someplace, USA	42.0		42.0	\$2,022.72							
AX	10XX	Totals						309.5	\$19,103.68	01/20/XXXX	06/30/XXXX	\$24,698.87	\$5,595.19	NO	
	10YY	Mission XX	Somewhere												
AY	10YY														

All Active and Closed/Completed SLINS

Appendix B Continued.....

Voucher Roll-up- Tab:

Cumulative Roll-up Voucher Data
Contract Number

As of Date
06/XX/20XX

		Cumulative Amount Claimed
CLIN	ACRN	
10XXAA	AA	\$10,575.69
10XXAB	AP	\$158,973.33
10XXAC	BN	\$596,221.79
10XXAD	BW	\$2,579.33
19XXAA	XX	
GRAND TOTAL		\$768,350.14

Will be for life of Contract...all CLINS

Individual Vouchers- Voucher BVNXX3X- Tab:

Voucher Data

Contract Number:

Voucher Date

Invoice Number

Service Start Date

Service End Date

				Current Billing	Amount	Cumulative
ACRN	CLIN/SLIN	Skill Class/Cost Element	Total Hours	Amount	Previously Claimed	Amount Claimed
AX	10XX	ACMechanic I	143.0	\$8,938.93		
		ACMechanic II	55.0	\$3,575.89		
		ACTechnical Inspector	31.0	\$2,297.72		
		GSE Mechanic	38.5	\$2,268.42		
		Supply Technician	42.0	\$2,022.72		
AX	10XX		309.5	\$19,103.68		\$19,103.68
	10YY					

AY	10YY					
----	------	--	--	--	--	--

End of Appendix B

Appendix C - Format for Production Information Report (PIR)



CDRL A013, Production Information Report (PIR)

Production Information Report

PIR Number:					
Date of Report:		Aircraft Type:		Original TAT End Date:	
COR/Site:		Tail Number:		Original POP:	
CLIN/SLIN:		Start Date:		Adjusted POP:	
Reset MWO LOE					
MWO Number (If Applicable):					
Detailed Description of Situation and Contributing Factors: ☐ Depot Maintenance ☐ Parts Issues ☐ Awaiting Funds ☐ Facilities Unavailable ☐ Weather ☐ Other					
Action Plan:					
Supply Action:					
Requested COR or RST Assistance: When Applicable: - WBS Day Found on: - Est Hrs to Complete: TAT Days Requested New TAT Date Current TAT Date					
☐ Concur-RASM ☐ Non Concur-RASM ☐ Concur HQ PD ☐ Concur-Site COR ☐ Non Concur-Site COR ☐ Non Concur HQ PD					
Comments:					
Note: This report will be sent via PWS requirements and/or local requirements.					

End of Appendix C

Appendix D - Aircraft Work Order Close-out Package

NSN/PN	Material Description/NOMEN	Quantity	Standard Price	Total Cost	Base Unit of Measure
11439852	TUBE ASSEMBLY,METAL	1	\$669.44	\$669.44	EA
13214524	STRAINER,OIL PUMP	1	\$70.01	\$70.01	EA
1651972	O-RING	2	\$0.21	\$0.42	EA
13124857	BUSHING,SLEEVE	2	\$137.62	\$275.24	EA
10922096	BOLT,MACHINE	12	\$1.91	\$22.92	EA
13642484	GASKET	1	\$68.46	\$68.46	EA
13527852	SEAL RING,METAL	1	\$247.80	\$247.80	EA
10857030	O-RING	1	\$9.36	\$9.36	EA
11507160	IGNITER,SPARK,GAS TURBINE ENGINE	2	\$228.31	\$456.62	EA
15372865	STUD,NUT	1	\$138.58	\$138.58	EA
2470813	O-RING	1	\$2.30	\$2.30	EA
10945668	SEAL,AIR,AIRCRAFT GAS TURBINE ENGINE	2	\$124.44	\$248.88	EA
10919156	NUT,SELF-LOCKING,EXTENDED WASHER,DOUBL	77	\$3.98	\$306.46	EA
1646409	NUT,SELF-LOCKING,EXTENDED WASHER,DOUBL	1	\$2.72	\$2.72	EA
11375736	NUT,SELF-LOCKING,EXTENDED WASHER,DOUBL	5	\$7.77	\$38.85	EA
10932486	O-RING	1	\$6.25	\$6.25	EA
11406761	SEAL,AIR,AIRCRAFT GAS TURBINE ENGINE	1	\$63.58	\$63.58	EA
12506307	O-RING	1	\$1.21	\$1.21	EA
7597069	O-RING	1	\$1.11	\$1.11	EA
5232860	BOLT,MACHINE	60	\$0.98	\$58.80	EA
10987212	BOLT,SHEAR	4	\$36.25	\$145.00	EA
10845375	BOOT,DUST AND MOISTURE SEAL	1	\$27.04	\$27.04	EA
1661025	O-RING	2	\$1.18	\$2.36	EA
12315802	SEAL,NONMETALLIC CHANNEL	1	\$237.66	\$237.66	EA
11153590	BRACKET ASSY	1	\$50.81	\$50.81	EA
1675128	O-RING	3	\$3.66	\$10.98	EA
14940694	LINER,COMBUSTION CHAMBER,AIRCRAFT GAS	1	\$31,596.00	\$31,596.00	EA
5311849	BOLT,MACHINE	8	\$2.62	\$20.96	EA
12813612	CABLE ASSEMBLY,POWER,ELECTRICAL,BRANCH	1	\$7,504.48	\$7,504.48	EA
				\$42,284.30	

End of Appendix D

Appendix F – Safe De-Obligation Request Package

PRON #	ACRN	SLIN	Funded Amount	Amount Remaining	Provided De-Ob Fixed Fee Amount if Applicable	Contractor Base De-ob Amount	Contractor Provided De-Ob Amount	Remaining Funds After Safe De-ob	Notes
9M5YYY62AX	XX	2520BX				\$ 1,500.00	\$ 1,497.72		Mission complete. COR Requests Safe Deob
9M5YYY62AX	XX	2521BX				\$ 750.00	\$ 750.00		Mission complete. COR Requests Safe Deob
9M5YYY62AX	XX	2522BX				\$ 10,000.00	\$ 10,000.00		Mission complete. COR Requests Safe Deob
9M52XXX1AX	YY	2520BY				\$ 500.00	\$ 502.86		Mission complete. COR Requests Safe Deob
9M52XXX1AX	YY	2521BY				\$ 100.00	\$ 100.00		Mission complete. COR Requests Safe Deob
9M52XXX1AX	YY	2522BY				\$ 100.00	\$ 100.00		Mission complete. COR Requests Safe Deob

2520BX				
Class	Site	Rate	Hours to Adjust	Value
Aircraft Mechanic II	JBLM	XX.XX	-2	(\$XX.XX)
Aircraft Mechanic III	JBLM	XX.XX	-8	(\$XX.XX)
Quality Control Inspector	JBLM	XX.XX	-8	(\$XX.XX)
Total			-18	(\$XX.XX)

End of Appendix F

Appendix G - Equipment and Facilities Report

SITE LOCATION -MON/YEAR									
Log #	Hangar/Facility #	Hazard (Describe)	Date Opened	Initial Risk Level	Control (Abatement)	Worker Order Number	Action Officer	Residual Risk Level	Remarks
22-06	Bldg. 9XYZ	Army operates paint booth that is under contractor control.	4/7/2022	3C - M	Brief Army personnel to operate per Contractor policy. Provide instruction regarding proper entry/exit techniques per current procedure.		John Doe	3D - L	9/26/24-Ongoing issue-Spot checks continue; discrepancies continue to be noted. Personnel are entering/exiting the booth without performing adequate decontamination steps. Unit leadership is aware.
22-10	Bldg. 9YXZ	FEDS T714 is overheating. Need greater airflow, the 714 trailer Dyno is overheating during any run when ambient temperture reaches 72 degrees.	6/28/2022	2D - M	Will request borrowing or purchasing of a portacool and request engineering support for possible redesign	Special Project	John Doe	2E - L	9/26/24-Interim fix using temporary duct deflectors are in place.; Porta-Cool is now available to use when required. Working with COR to have DPW re-work the ducting to provide efficient exhaust flow to prevent engine over-temp. Drawings are on-hand. Once the request is approved, project will be placed in the queue for funding and execution. Item will remain open until project is completed. Site Manager attempting contact with DPW for inspection.
22-16	Bldg 9ABC	2 x AH-64 wrap around stands for fall protection are obsolete, not compatible with D/E model aircraft.	2/21/2022	3C - M	Will utilize non-wrap around stands for maintenance actions as required until updated stands can be procured		John Doe	3E - L	7/31/23-Government has placed these on the UFR and they are awaiting funding. Working with customer for alternate funding plan. Will remain open pending procurement of additional/new AH64 stands.
23-04	Bldg. 9XYZ	Paint booth does not have a dedicated "dirty room" for decontaminating personnel and equipment after sanding operations within the booth.	5/30/2023	2C - H	Contractor personnel have been trained on the hazards for C/r6 and perform decontamination within the booth prior to exit. Tacky mats have been installed to control potential contamination from footwear.		Jane Doe	3D - L	Temporary Doffing Tent installed until permanent solution can be worked out with DPW.
24-02	Bldg 9XYZ	FEDS T700 starter system needs replacing for failure mitigation measures. Failure of the current starter system will leave the FEDS unable to operate T700 engines until start system is procured.	6/14/2024	2C - H	Current starter system is operable but can no longer be ordered, but alternate replacement (air start) need to be procured.	Special Project	Jane Doe	4C - L	Awaiting DPW project to be completed to perimeter wall so that the air start system installation can be completed.
24-04	Bldg 9YXZ	AGPU hoses are expired. Need two sets. Turn in old hoses	6/21/2024	2D - M	Green tag and Quarantined until new hoses are assembled and connected		Jane Doe	4C - L	10' Hose ICN: 2421BR.014 Chemical hose, 2" diameter hose. Purchase order: 5/16/24, one set of hoses were received from Ft Cavazos and the second set is still on order.

End of Appendix G

Appendix H – Travel Log

Updated				In Progress	Need Info	Done	Cancelled	Correction						
Contract Number														
Request Number	TASK	Starting location	Distination	Date RCV	Start Date	End Date	Total Day	Empl. QT	ROM	Labor CLIN	Travel CLIN			
XXX-2024-170	MOB CH-47 TEAR DOWN	FT Cavazos, TX	EL PASO, TX	01/18/24	01/22/24	02/03/24	13	18	W-xx-XXX					
XXX-2024-173	IN SUPPORT OF MOB/CH-47 TEAR DOWN	FT Cavazos, TX	EL PASO, TX	02/04/24	02/04/24	02/08/24	5	10	W-xx-XXX					
XXX-2024-176	DART MISSION - CH47 051 - ENGINE CHIP	FT Cavazos, TX	Papago Park (5640 E McDowell Rd Phoenix, AZ 85008	02/10/24	02/12/24	02/19/24	8	6	W-xx-XXX					

TDY Tracker LRC-A								
Travel CLIN Avail. Fundin	Estimated Cost	Funding Remaining	% Remain	Final Cost Includes G&A	Per Diem	Approved	Status	Comments
\$147,863.72	\$53,935.86	\$93,927.86	64%	\$54,895.32	70%	Yes	Completed	TRAVEL FROM FT CAVAZOS, TX TO FT BLISS, TX IS 595 MILES, AND TRAVEL FROM FT BLISS, TX TO FT CAVAZOS TX IS 601 MILES AND UP TO 10.0 HOURS EACH WAY IS AUTHORIZED
\$93,927.86	\$5,495.00	\$88,432.86	94%	\$6,594.00	70%	Yes	Completed	EXTENTION OF TRAVEL ORDER 0042-2019-170 FOR 10 EMPLOYEES FOR 5 DAYS
\$88,432.86	\$18,484.20	\$69,948.66	79%		70%	Yes	In Progress	1048 MILES EMPLOYEES ARE TRAVELING BY GOVERNMENT VEHICLE AND UP TO 17.5 HOURS ONE WAY IS AUTHORIZED. TEAM WILL NEED TO TRAVEL TO FORT BLISS, TX TO PICK UP AN REPLACEMENT ENGINE, AND RETURN THE ENGINE TAKING OUT TO FT BLISS, TX ON THE WAY BACK.

Example snapshots taken from an excel spreadsheet so this would be all column headings across the top.

End of Appendix H

Appendix I - Format for Material/Non-Material Report

Item Description	ROM #	CUN/ACRN	Purchase Amount	Total	Order Date	Ship Date	Estimated Deliv	Facility	Vendor	Purpose/Justification	Status	Gov Approval BY
ATS PRO PNEUMATIC ALLIGATOR SQUEEZER [3" DOUBLE FORCE]	SP-4225-02	2521AD.AF	\$796.40	\$796.40	4/22/2025			FT WAINWRIGHT	HOME DEPOT	Site - USARPAC/ Fort Wainwright, AK. Request for procurement of one ATS 3" Double force Pro Pneumatic Alligator Squeezer required for aircraft maintenance installation of #6 rivets, current pneumatic squeezers available for maintenance are not # 6 rivet compatible.	ON PURCHASE ORDER	John Doe
			Subtotal:	\$796.40								
HORIZONTAL STABILIZER COVERS	SP-4285-22	25218Y.ZZ	\$2,538.00	\$2,538.00	4/22/2025	5/23/2025		FT BLISS	HOME DEPOT	Site - AFM-W/ Fort Bliss, TX. Request for procurement of 2 sets of H-60 Horizontal Stabilizer Covers for protective use on Aircraft supporting Mission requirements at Fort Bliss, TX.	ON PURCHASE ORDER	Jane Doe
Shipment to site: Fort Bliss, TX	SP-4285-22	25218Y.ZZ	\$250.00	\$250.00	4/22/2025	5/23/2025		FT BLISS	HOME DEPOT	Site - AFM-W/ Fort Bliss, TX. Request for procurement of 2 sets of H-60 Horizontal Stabilizer Covers for protective use on Aircraft supporting Mission requirements at Fort Bliss, TX.	ON PURCHASE ORDER	Jane Doe
			Subtotal:	\$3,788.00								
Elkay Retro-Fill Bottle Filling 5in Stainless Steel Motion Sensor Wall Mount Bottle Filler Filter Included	SP-4285-24	2521AX.BB	\$1,889.08	\$1,889.08				FT RILEY	HOME DEPOT	Site - AFM-W/ Fort Riley. Request for procurement of Elkay Wall Mount Bottle Filling Station for employee use of filtered safe drinking water consumption supporting aircraft maintenance operations at Fort Riley, KS.	WAITING PO	Alpha Bet
			Subtotal:	\$1,889.08								
UH60 Nickel Abrasion Strip (SN: 13805) - Remove & Reapply EC3917 Primer	N/A	2521XX.BH	\$486.00	\$486.00	4/11/2025			FT CAVAZOS	SOMEPLACE COMPOSITES	Site - AFM-W/ Fort Cavazos, TX. Request for removal and re-application of EC3917 Primer to 3 each UH60 Nickel Abrasion Strip: Pn: 38150-09421-102 (SN: 13805, 13842, 13847) in support of mission requirements for LRC-A BASE CAV Blade Shop Operations at Fort Cavazos, TX.	COMPLETED	Jon Doe
UH60 Nickel Abrasion Strip (SN: 13842) - Remove & Reapply EC3917 Primer	N/A	2521XX.BH	\$486.00	\$486.00	4/11/2025			FT CAVAZOS	SOMEPLACE COMPOSITES	Site - AFM-W/ Fort Cavazos, TX. Request for removal and re-application of EC3917 Primer to 3 each UH60 Nickel Abrasion Strip: Pn: 38150-09421-102 (SN: 13805, 13842, 13847) in support of mission requirements for LRC-A BASE CAV Blade Shop Operations at Fort Cavazos, TX.	COMPLETED	Jon Doe
UH60 Nickel Abrasion Strip (SN: 13847) - Remove & Reapply EC3917 Primer	N/A	2521XX.BH	\$486.00	\$486.00	4/11/2025			FT CAVAZOS	SOMEPLACE COMPOSITES	Site - AFM-W/ Fort Cavazos, TX. Request for removal and re-application of EC3917 Primer to 3 each UH60 Nickel Abrasion Strip: Pn: 38150-09421-102 (SN: 13805, 13842, 13847) in support of mission requirements for LRC-A BASE CAV Blade Shop Operations at Fort Cavazos, TX.	COMPLETED	Jon Doe
			Subtotal:	\$1,458.00								
Cor-Ban 35	UH-5053-02	2521CW.CY	\$1,335.60	\$1,335.60				FT BLISS	DALLAS AVIATION INC.	Site - AFM-W/ Fort Bliss, TX. Request for procurement of Cor-Ban 35 required to perform full strip and paint on four (4) UH60V Aircraft to MFO paint scheme standards that will be performed at Fort Bliss, Texas. Ref# ACEF W2-25-169	WAITING PO	Doe Jane
PRDIGHT (LOT) - FOB DESTINATION	UH-5053-02	2521CW.CY	\$250.00	\$250.00				FT BLISS	DALLAS AVIATION INC.	Site - AFM-W/ Fort Bliss, TX. Request for procurement of Cor-Ban 35 required to perform full strip and paint on four (4) UH60V Aircraft to MFO paint scheme standards that will be performed at Fort Bliss, Texas. Ref# ACEF W2-25-169	WAITING PO	Doe Jane
			Subtotal:	\$1,585.60								

End of Appendix I

Appendix J – GFP Listing

Contract Information		NON-Serially Managed		Requisitioned		Serially Managed Items									
LINE NUMBER*	ITEM NAME*	ITEM DESCRIPTION*	NSN*	MFR CAGE**	PART NUMBER***	MODEL NUMBER†	QTY*	UNIT OF MEASURE*	UNIT ACQ COST	USE AS-IS*	DELIVERY DATE	DURATION	TIME UNIT	DELIVERY EVENT	NOTES
1	GAUGE, DEPTH	1A100427	2815001489583	1E238	8645A11	8645A11	1	Each	34.20	true	*				LRC-A BRAGG
2	TABLE, WORK	1A100818		CL2XX	W52496	719501C109684	1	Each	557.69	true					LRC-A BRAGG
3	TABLE, WORK	1A100856		CL2XX	W52496	719501C109684	1	Each	557.69	true					LRC-A BRAGG
4	FOAMER, HV, 20 GALLON	1A100979	4210000000000	CL2XX	916820	916820	1	Each	881.20	true					LRC-A BRAGG
5	BENCH, WORK	1A101593		27736	4TW90 & 4TW90	711001C104260	1	Each	276.34	true					LRC-A BRAGG
6	DISPLAY UNIT	1A101665	7025015726913	28480	LE1901W	LE1901W	1	Each	152.00	true					LRC-A BRAGG
7	COMPUTER SYSTEM, DIGITAL TESTER, SHOCK ABSORB	1A102142	7010015025490	04RE5	LATITUDE E6520	LATITUDE E6520	1	Each	1854.71	true					LRC-A BRAGG
8	MAINTENANCE PLATFORM, AIRCRAFT -	1A102201	4920011594452	78286	T7025-01003-11	T7025-01003-11	1	Each	28311.78	true					LRC-A BRAGG
9	STAND, MAINTENANCE, AIRCRAFT ENG	1A102328	1730002948883	98752	54J6345	54J6345	1	Each	13713.00	true					LRC-A BRAGG
10	TEST SET, COUNTERMEASU RES DISPEN	1A102491	4920006187511	64133	AMC-35	AMC-35	1	Each	6885.50	true					LRC-A BRAGG
11	TEST SET, COUNTERMEASU RES DISPEN	AFM0000086859	4920015244878	0237A	AN/ALM-294	AN/ALM-294	1	Set	35586.00	true					LRC-A BRAGG
12	TEST SET, COUNTERMEASU RES DISPEN	AFM0000086897	4920015244878	0237A	AN/ALM-294	AN/ALM-294	1	Set	35586.00	true					LRC-A BRAGG
13	TEST SET, COUNTERMEASU RES DISPEN	HAA00697	4920015244878	0237A	AN/ALM-294	AN/ALM-294	1	Set	35586.00	true					LRC-A BRAGG
14	CRIMPING TOOL, TERMINAL, HAND	AFM00000412851	5120001326913	11851	M22520/5-01	HX4	1	Each	279.48	true					LRC-A BRAGG
15	COMPUTER SYSTEM, DIGITAL, ACN	AFM0000050957	7010016790960	1BEK6	AV-MSD	AV-MSD	1	Each	3374.91	true					LRC-A BRAGG
16	COMPUTER SYSTEM, DIGITAL, ACN	AFM0000052739	7010016790960	1BEK6	AV-MSD	AV-MSD	1	Each	3374.91	true					LRC-A BRAGG

* denotes a required field
† A minimum of one of these fields is required for each item record
*** If either "Mfr Cage" or "Part Number" is entered, the other is required.
If any one of duration, time unit, or delivery event are populated, all 3 must be populated.

Serially Managed		Contract Information		Requisitioned		NON-Serially Managed Items									
LINE NUMBER*	ITEM NAME*	ITEM DESCRIPTION*	NSN*	MFR CAGE**	PART NUMBER***	MODEL NUMBER†	QTY*	UNIT OF MEASURE*	UNIT ACQ COST	USE AS-IS*	DELIVERY DATE	DURATION	TIME UNIT	DELIVERY EVENT	NOTES
17994	CABINET, STORAGE	HAA02361	7125012513220	34004	DW340	2 DOOR BLUE	1	Each	430.94	true	*				LRC-A HUNTER
17995	PULLER, MATING RING	HAA02368	5120011982308	78286	21C7702G01	21C7702G01	1	Each	1099.00	true					LRC-A HUNTER
17996	STAND, MAINTENANCE, AIRCRAFT	HAA03038		5W3V7	LMF	492000LMF3038	1	Each	4000.00	true					LRC-A HUNTER
17997	TEST SET, AIRCRAFT ENGINE	HAA03203	4920016025597	07PR7	09-1009-02	09-1009-02	1	Each	37909.00	true					LRC-A HUNTER
17998	POWER SUPPLY	HAA03233		9T790	ZUP36-24/U	613001C101452	1	Each	1325.00	true					LRC-A HUNTER
17999	TRACTOR, WHEELED, AIRCRAFT TOWIN	HAA03360	1740015755662	44185	MT3	MT3	1	Each	37000.00	true					LRC-A HUNTER
18000	TRACTOR, WHEELED, AIRCRAFT TOWIN	HAA03361	1740015755662	44185	MT3	MT3	1	Each	37000.00	true					LRC-A HUNTER
18001	PRINTER, PLOTTER	HAA03389	7025016056191	28480	CR647A	T790	1	Each	3074.48	true					LRC-A HUNTER
18002	GUIDE, BEARING ALIGNMENT	HAA03403	5120016021126	06848	79000163-1	79000163-1	1	Each	367.50	true					LRC-A HUNTER
18003	GUIDE, BEARING ALIGNMENT	HAA03404	5120016021126	06848	79000163-1	79000163-1	1	Each	367.50	true					LRC-A HUNTER
18004	TABLE, WORK	AFM0000001509		D0734	4057982	719501C114825	1	Each	362.29	true					LRC-A ILLESHEIM
18005	TABLE, WORK	AFM0000001510		D0734	4057982	719501C114825	1	Each	362.29	true					LRC-A ILLESHEIM
18006	GENERATOR, PORTABLE	AFM0000001615	5840015172918	3GLS3	EU1000I	EU1000I	1	Each	949.95	true					LRC-A ILLESHEIM
18007	STAND, MAINTENANCE, AIRCRAFT, UH-	AFM0000001715		4AC84	A39.5X102.125X73 97	173001C162203	1	Each	16552.55	true					LRC-A ILLESHEIM
18008	STAND, MAINTENANCE, AIRCRAFT, UH-	AFM0000001717		4AC84	A39.5X102.125X73 97	173001C162203	1	Each	16552.55	true					LRC-A ILLESHEIM

* denotes a required field
† A minimum of one of these fields is required for each item record
*** If either "Mfr Cage" or "Part Number" is entered, the other is required.
If any one of duration, time unit, or delivery event are populated, all 3 must be populated.

End of Appendix J