



CUI

**NSA-U CONSOLIDATION
MISSION FACILITY – UTAH
VIRTUAL INDUSTRY DAY**

**TWO PHASE
DESIGN BUILD**

14 JANUARY 2026

CUI Designation:

- **Name of the Department/Agency:** Department of War, USACE
- **Distribution Statement:** DL Only (Dissemination is limited to a specific list of people/offices provided (Federal Employees, Federal Contractors, and No Foreign Nationals or Governments)
- **Point of Contact:** Rachel Kinney, USACE Contracting Officer




This presentation is for information purposes only and is not and will not be contractually binding

CUI

1



CUI

AGENDA – Pacific Standard Time (PST)

9:00 AM	Welcome & Introductions
9:05 AM	Administrative Announcements
9:10 AM	Procurement Overview
	Industry Day Objective
	Major Project Milestones
	Changes to Posted Sources Sought
	General Scope
	How to obtain the Solicitation
(BREAK)	
9:45 AM	Project Overview
10:30 AM	Questions & Answers
10:45 AM	Closing Remarks






This presentation is for information purposes only and is not and will not be contractually binding

CUI

2



CUI

WELCOME AND INTRODUCTIONS

USACE Sacramento District

Mr. Eric Vazquez-Rosario	Project Manager
CPT Paul Stetekluh	Project Manager
Ms. Daphne Ross	Project Manager
Ms. Natasha Jackson	Technical Lead
Mr. Neil-Richard Tugaoen	Technical Lead
Ms. Rachel L. Kinney	Contracting Officer
Ms. Natalia Gomez	Contract Specialist

NSA

Tina Love	Chief Enterprise MILCON, NSA-Washington
Sean Maley	Project Manager, NSA-Washington
Adam Jacobson	Chief, Installations and Logistics, NSA-Utah
Darren Mitchell	Deputy Chief, Installations and Logistics, NSA-Utah



U.S. ARMY
US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding
CUI

3



CUI

ADMINISTRATIVE ANNOUNCEMENTS

- Please make sure you are muted, and cameras are off
- Please type Company Name and POC information (name and email) in the chat
- Please hold questions until the Q&A Session



U.S. ARMY
US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding
CUI

4



CUI

PROCUREMENT OVERVIEW CONTRACTING STRATEGY

Contract Type: Firm-Fixed-Price (FFP)

Project Labor Agreement – Will be included.

Source Selection: Best Value Tradeoff IAW FAR Part 15

Project Priorities: Schedule is met, the cost is within the budgeted amount

Constant compliance with construction security requirements and no disruptions to ongoing operations.

Construction Magnitude between \$250,000,000 and \$500,000,000

Solicitation: Request for Proposal (RFP) and posted on PIEE



U.S. ARMY

US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

5



CUI

INDUSTRY DAY OBJECTIVE

Industry Day - Informal Presentation

- Provide interested parties with a clear understanding of Government requirements, timelines to facilitate value-added Q&A from industry, trade information, and conduct market research
- Provide virtual visibility of interested parties (prime contractors and sub-contractors)
- Questions and Answers: All questions and correspondence must be submitted via ProjNet:
Project: (567249 2585 & 2586) NSA-U Consolidation
Review: NSA-U Industry Day
Bidder Inquiry Key: 2FFURG-8QC8K6
- Suspense for ProjNet inquiries is **21 JAN 2026**
- Industry Day Briefing will be posted on the System for Award Management (SAM) – www.sam.gov



U.S. ARMY

US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

6



CUI

MAJOR ACQUISITION MILESTONES

- | | |
|--|-----------------|
| • Sources Sought Notice: | 26 AUG 2025 |
| • Industry Day: | 14 JAN 2026 |
| • Bidder Inquiries Close: | 21 JAN 2026 |
| • Advertise Phase I (estimated): | APR 2026 |
| • Phase I Bidder Inquiries Close (estimated): | MAY 2026 |
| • Phase I Proposals Due (estimated): | MAY 2026 |
| • Advertise Phase II (estimated): | NOV 2026 |
| • Pre-Proposal Site Visit (estimated): | DEC 2026 |
| • Phase II Bidder Inquiries Close (estimated): | DEC 2026 |
| • Phase II Proposals Due (estimated): | DEC 2026 |
| • Award: | MAR 2027 |



U.S. ARMY

US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding

CUI

7




CUI

CHANGE TO INFORMATION POSTED IN SOURCES SOUGHT

Sources Sought Information:

- 100% design documents for the parking structure and the VCP/VCIF with their associated infrastructure
- Design Build RFP design documents for the administrative facility (SCIF building) and the unclassified commons building with their associated infrastructure.



Current Requirement:

- Design Build RFP design documents for the parking structure and the VCP with associated infrastructure
- Design Build RFP design documents for the administrative facility (SCIF building) and the unclassified commons building with their associated infrastructure.



U.S. ARMY

US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding

CUI

8

CUI



GENERAL SCOPE

- Two Phase Design Build
- Design and construction of the following facilities:
 - **Administrative facility:**
 - Provide administrative space, support space, infrastructure, equipment and communications space, and storage areas.
 - Administrative space includes office areas, conference rooms, storage areas, and multipurpose auditorium.
 - The facility will be built to Sensitive Compartmented Information Facility (SCIF) standards and NSA security requirements.
 - **Commons facility:**
 - Provide personnel support spaces, including fitness center, grab and go cafeteria, outdoor seating, unclassified conference rooms, mechanical, electrical, and telecom support spaces, as well as loading dock.



This project will include all required supporting facilities, associated site work, and environmental measures.

This presentation is for information purposes only and is not and will not be contractually binding

CUI

9

CUI



GENERAL SCOPE - continued

- **Parking Structure:**
 - Constructed to provide privately-owned vehicle (POV) parking for staff and visitors.
 - The parking structure will include accessible parking, pedestrian stair towers and elevators, as well as mechanical and electrical spaces.
- **Vehicle Control Point (VCP):**
 - The VCP will consist of an overhead canopy with two guard booths, inbound and outbound roadway, overwatch booth, and rejection lane with rejection shelter. A new traffic circle will be constructed with point of connection to the NSA-U site access road. Existing parking and roadways will be modified to provide access to the new VCP and maintain access to the existing Vehicle and Cargo Inspection Facility (VCIF) and existing Visitor Control Center (VCC).



This project will include all required supporting facilities, associated site work, and environmental measures.

This presentation is for information purposes only and is not and will not be contractually binding

CUI

10

CUI



HOW TO OBTAIN THE SOLICITATION

- PIEE – <https://piee.eb.mil/>
- Solicitation Number: **W9123826RA012** Estimated Release Date: **April 2026**
- View Interested Vendors List and register as an interested vendor.
- Requirements to download Technical Data Package:
 - 1) Need to be registered in System for Award Management (SAM) – www.sam.gov
 - 2) Need to be registered in PIEE
- Register to receive notifications and updates/amendments.
- RFP technical information will be posted on the PIEE website.



U.S. ARMY
US Army Corps
of Engineers.

This presentation is for information purposes only and is not and will not be contractually binding
CUI

11

CUI



FEEDBACK REQUEST

- Only US firms and US Citizens
- Proposal preparation time
- Local effects on competition
- PLA – labor availability, relationship with Labor Unions
- Finger-printing and background checks for on-site access
- Bonding for the extended duration and contract magnitude



U.S. ARMY
US Army Corps
of Engineers.

This presentation is for information purposes only and is not and will not be contractually binding
CUI

12



CUI

BREAK

Please take 10 minutes, return at 9:45 AM



U.S. ARMY

US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding



CUI

13



CUI

Project Location



U.S. ARMY

US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

14



CUI

PROJECT OVERVIEW

- The Parking Structure –
 - Four (4) levels, with minimum 650 parking spaces.
 - Accessible Van parking on lowest level, and Accessible POV parking on 2nd level.
 - Structure to accommodate snow.
- The Vehicle Control Point (VCP) -
 - New VCP Canopy with Police Booths and Vehicle Inspection Canopy to be provided.
 - Architecture to fit within the context of the site.
 - Room for third “outside” lane for expansion.
 - Police Booths and/or Guard Stands to be UL 752 Level III rated.
 - Guard/Police must have 360 views and sightlines from both incoming and outgoing traffic cannot be blocked.
 - Final Denial Barrier button in each Guard booth.
 - Site access to be reconfigured to include provisions for temporary access to remain at the existing Vehicle Cargo Inspection Facility (VCIF) and Visitor Control Center (VCC)



U.S. ARMY



US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding

CUI

17



CUI

PROJECT OVERVIEW: CONCEPTS

The following project overview slides present conceptual renderings and floor plans for the proposed facilities.

These are provided only for illustrative purposes and are subject to refinement.



U.S. ARMY



US Army Corps
of Engineers®

CUI

18



CUI

PROJECT OVERVIEW

Outside Fence Improvements

- Existing Vehicle and Cargo Inspection Facility (VCIF) and Visitor Control Center (VCC) will remain.
- Demolish majority of existing parking lot and construct Vehicle Control Point facility
- Dedicated visitor access road
- Two lanes of employee inbound road through guard booths. Single-lane after booths.
- Rejection lane with four parking spaces
- Single-lane employee outbound road
- Leave minimum of 100 visitor spaces in existing parking lot
- Extend PSAT fence to surround VCP area
- Passive and active vehicle barriers throughout



U.S. ARMY



US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding

CUI

19




CUI

PROJECT OVERVIEW

Inside Fence Improvements

- Construct paved, two-lane employee access road from VCP area to Parking Structure, Commons Facility, and Administrative Facility
- Continue paved, access road along the fenceline to the North Gate
- Maintain continuous access to current buildings during construction
- Two driveways to Parking Structure
- One driveway and turnaround at Commons Facility loading area
- One driveway and turnaround at Administrative Facility loading area
- Minimum 8' wide sidewalk throughout the site
 - From existing VCC to Commons Facility
 - From existing plaza outside Admin building to the three proposed buildings



U.S. ARMY



US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding

CUI


20



PROJECT OVERVIEW

Retaining Walls/Elevation Challenges

- Extensive retaining walls will be required to accommodate steep elevation changes throughout the project
- VCP area off edge of visitor parking
- Access road where road alignment will need to be adjusted into the hillside (around the VCC area)
- South side of Parking Structure (approx. 30-35' high)
- Earthwork
- Outside fence – Majority in fill
- Inside fence – Majority in cut



U.S. ARMY



US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

21



PROJECT CONCEPT RENDITION

Administrative Facility Exterior Concepts



U.S. ARMY




US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

22



**US Army Corps
of Engineers®**

This presentation is for information purposes only and is not and will not be contractually binding



**US Army Corps
of Engineers®**


This presentation is for information purposes only and is not and will not be contractually binding



CUI

PROJECT CONCEPT RENDITION

Commons Facility Concept: Building Level 0



US Army Corps of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI


25



CUI

PROJECT CONCEPT RENDITION

Commons Facility Concept: Building Level 1



US Army Corps of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

26



CUI

PROJECT CONCEPT

Parking Garage and VCP



U.S. ARMY



US Army Corps
of Engineers

CUI


27



CUI

PROJECT CONCEPT RENDITION

Parking Garage Concept: Structure Level 1



U.S. ARMY



US Army Corps
of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI


28



CUI

PROJECT CONCEPT RENDITION

Parking Garage Concept: Structure Level 2 (Levels 3 and 4 are similar)



US Army Corps of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI



29



CUI

PROJECT CONCEPT RENDITION

Vehicle Control Point (VCP) Overview



US Army Corps of Engineers

This presentation is for information purposes only and is not and will not be contractually binding

CUI

30

CUI



QUESTIONS & ANSWERS



U.S. ARMY



US Army Corps
of Engineers®

This presentation is for information purposes only and is not and will not be contractually binding

CUI