CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER MGMT
TBD	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
P-8_C-40	TBD	TBD

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A005	Contract Status Report	Electronic Cost Reporting and Financial Tracking (eCRAFT) Report	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81991	See BLK 16	NATEC ETS	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
LT	See BLK 16	See BLK 16	See BLK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See BLK 16	See BLK 16

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
PCO	0	1	1
COR	0	1	1
ACOR	0	1	1
TPOC	0	1	1
EPRU WEBSITE	0	1	1
15. TOTAL →	0	5	5

16. REMARKS

Block 4:
1. Prior to the first submission, the Contractor shall establish access to the required Government websites. A Common Access Card (CAC) or DoD-approved External Certification Authority (ECA) (https://www.cyber.mil/eca/) is required to upload the deliverable to the reporting website.
2. The Contractor shall download the latest eCRAFT Periodic Report Utility (EPRU) spreadsheet and user manual from the following website: http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport/Partnerships/Commercial Contracts/Information-eCraft/
3. The Contractor shall complete and upload the eCRAFT Report to the following website: https://www.pdrep.csd.disa.mil/pdrep_files/other/ecraft.htm If there are issues uploading the report, the Contractor shall access the Frequently Asked Questions section of the website.

Block 5: SOW para 3.1.3.4 and 4.0

Block 7: eCRAFT acceptance/rejection will be indicated via e-mail notification from eCRAFT.

Block 8: The Government will provide an electronic notice of acceptance or rejection of the submittal to the contractor. If rejected, the Government will include specific comments containing revisions for the contractor to incorporate within the notice of rejection. The Government will approve or reject the deliverable within 7 calendar days from the date of the initial submission. The Contractor shall resubmit a rejected CDRL within 7 calendar days upon receipt of comments from the Government. If available, all revisions to documentation shall be submitted using the "track changes" feature to clearly identify all changes from the previous version.

Block 9: Distribution Statement E: Distribution authorized to DOD components only, Administrative or Operational Use, 09 April 2019. Other requests shall be referred to: Commander Fleet Readiness Centers, 47038 McLeod Road, Bldg. 447 Patuxent River, MD. 20670-1626.
AND
Block 9: Controlled by: Department of the Navy Controlled by: COMFRC and NATEC (Requirement Office)
CUI Category(ies): PROCURE, PROPIN
Limited Dissemination Control: FED ONLY
POC: NATEC

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
Nick Rupert RUPERT.NICHOLAS.EDWARD.1161561394 Digitally signed by RUPERT.NICHOLAS.EDWARD.1161561394 Date: 2026.01.26 12:21:34 -08'00'	16 April 26	Floyd Strayer STRAYER.FLOYD.R.1079306319 Digitally signed by STRAYER.FLOYD.R.1079306319 Date: 2026.01.26 13:02:33 -08'00'	16 April 26

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP _____ TM _____ OTHER MGMT
TBD	A	

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACTOR
P-8_C-40	TBD	TBD

16. REMARKS *(Continued)*

Block 10, 11, 12, and 13: The Contractor shall submit the deliverable on the same day and for the same time-frame the contractor submits an invoice in the Wide Area Workflow (WAWF) Module of the Procurement Integrated Enterprise Environment (PIEE). The amounts shall be the same. If the report is rejected by the Government, the Contractor shall resolve any errors or deficiencies in the report and re-submit the report to the Government for approval. When a delivery date falls on a weekend or federal holiday, it will be due on the next business day.

Block 14: The Contractor shall securely upload the report to the website listed in Block 4 note 3. Unless otherwise directed, if no automatic electronic notification is sent by the reporting tool, the Contractor shall send an e-mail notification to the COR validating that the report has been delivered and received by the COR; the actual report is not forwarded to the COR via e-mail.

* The Office of the COR is NOT to receive any CLASSIFIED material*