

UNCLASSIFIED



**United States Air Force Life Cycle Management Center
Propulsion Directorate**

**Advanced Propulsion Acquisition Contract (APAC)
Multiple Award Contract (MAC)
Indefinite Delivery Indefinite Quantity (IDIQ)
APAC MAC IDIQ**

Statement of Work (SOW) for Delivery Order (DO) 1

**FA8626-25-R-B008
8 January 2026**

DISTRIBUTION STATEMENT D: Distribution authorized to the Department of Defense (DoD) and U.S. DoD Contractors only; Critical Technology, 10 October 2024. Other requests shall be referred to AFLCMC/LP Security Office.

WARNING – This document contains technical data whose export is restricted by the Arms Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export Administration Act of 1979, as amended (Title 50, U.S.C., App 2401 et seq.). Violation of these export laws are subject to severe criminal penalties. Dissemination in accordance with provisions of DoD Directive 5230.25.

DESTRUCTION NOTICE: Destroy by any method that will prevent disclosure of contents or reconstruction of the plan.

1.0 Introduction	3
2.0 Scope	3
3.0 Delivery/Task Order (DO/TO) Requirements	3
4.0 Applicable Documents (not all-inclusive)	3

DRAFT

1.0 Introduction

The Advanced Propulsion Acquisition Contract (APAC) Multiple Award Contract (MAC) Indefinite Delivery Indefinite Quantity (IDIQ) Contract is designed to provide the Air Force Life Cycle Management Center Propulsion Directorate (AFLCMC/LP) with the capacity to: a) rapidly develop technologies for novel propulsion capabilities, b) implement unique solutions and innovative ideas, and c) advance new technologies and system concepts that provide evolutionary, revolutionary, and disruptive capabilities for the United States Air Force and strategic partners, and d) enables a rapid response applicable to all areas and lifecycle phases of propulsion development, including technology maturation, concept development, concept demonstrations, integration, procurement, production, fielding, operations, and sustainment to quickly meet current and future propulsion system requirements, while maximizing the use of the digital environment.

The scope described below specifically applies to Delivery Order (DO) 1 for the APAC IDIQ contract.

2.0 Scope

This contract is to ensure the contractor understands the overall intent and mechanics for issuing Fair Opportunity Proposal Requests (FOPRs) for the APAC MAC IDIQ. The contractor will have the opportunity to expound upon any additional propulsion capabilities possessed by the contractor.

3.0 Delivery/Task Order (DO/TO) Requirements

The contractor shall provide a presentation to complete the following tasks:

1. Attend a one-hour virtual post award orientation conference (PAOC);
2. Provide a 30-minute briefing to the Government to discuss future areas of capability relevant to propulsion technology, identify the benefits of current and future capabilities to the propulsion enterprise, identify company strengths in the propulsion enterprise and provide a discussion of that strength;
3. Presentation materials shall be provided no later than (NLT) five business days prior to the PAOC by the contractor to the PCO via email or DOD SAFE.

4.0 Applicable Documents (not all-inclusive)

1. AFMC Guiding Principles for Fair Opportunity Selection Under Federal Acquisition Regulation (FAR) 16.505(b)(1)
2. AFMAN 20-116, Propulsion Life Cycle Management for Aerial Vehicles, 15 January 2025

UNCLASSIFIED

3. Department of Defense Instruction 5200.48, Controlled Unclassified Information (CUI), 6 March 2020
4. Executive Order 13556, Controlled Unclassified Information, 4 Nov 2010
5. Code of Federal Regulations Title 32, Part 2002 – CUI, 14 Sept 2016
6. Department of Defense Product Support Management Guidebook, 24 May 2022
7. MIL-HDBK-61B Configuration Management Guidance, 7 Apr 2020
8. 15288.1-2014 IEEE Standard for Application of Systems Engineering on Defense Programs, 10 Dec 2014
9. MIL-HDBK-516C Airworthiness Certification, 7 October 2019
10. DAFI 63-113 Technology and Program Protection to Maintain Technological Advantage, 17 October 2024_supercedes AFPAM 63-113
11. DODI 2040.03, End Use Certificates (EUCs), 15 July 2020
12. DODI 3000.09, Autonomy in Weapon Systems, 25 January 2023
13. DODD 3150.01, Joint DoD –Department of Energy/National Nuclear Security Administration (DoD-DOE/NNSA) Nuclear Weapon Life Cycle Activities, 4 August 2016
14. DODI 4151.18, Maintenance of Military Materiel, 30 August 2024
15. DODD 4275.5, Acquisition and Management of Industrial Resources, 31 August 2018
16. DODD 4400.01E, Defense Production Act Programs, 31 August 2018
17. DODD 5000.01, The Defense Acquisition System, 28 July 2022
18. DODD 5000.71, Rapid Fulfillment of Combatant Commander Urgent Operational Needs, 18 October 2022
19. DODI 5000.66, Defense Acquisition Workforce Education, Training, Experience, and Career Development Program, 25 March 2022
20. DODD 5134.09, Missile Defense Agency (MDA), 25 April 2025
21. DODD 5200.47E, Anti-Tamper (AT), 28 August 2017
22. DODI 5000.02, Operation of the Adaptive Acquisition Framework, 8 June 2022
23. AFI 33-360, Publications and Forms Management, 15 February 2018
24. AFMAN 33-363, Management of Records, 31 May 2019
25. AFRPD 10-9, Lead Command Agent Designation and Responsibilities for United States Air Force Weapon Systems, Non-Weapon Systems, and Activities, 25 May 2021
26. AFI 10-601, Operational Capability Requirements Documentation and Validation, 27 April 2021
27. AFRPD 99-1, Test and Evaluation, 20 June 2018
28. AFRLI 61-103, Scientific/Research and Development, 05 October 2020
29. DAFI 63-101/20-101, Integrated Life Cycle Management, 23 October 2024

30. AFMCI 63-1201, Integrated Life Cycle Systems Engineering and Technical Management, 02 December 2022
31. AFI 65-503, US Air Force Cost and Planning Factors, 13 July 2018
32. DODI 5000.89_DAFI 99-103, Capabilities-Based Test & Evaluation, 07 March 2022
33. AS6500, Manufacturing Management Program, 05 August 2021
34. DoD IMP and IMS Preparation and Use Guide, May 2023
35. DoD Risk Issues and Opportunities (RIO) Management Guide for Defense Acquisition Programs, September 2023
36. FAR 52.245-01, Government Property, September 2021
37. MIL-STD-3024, Propulsion System Integrity Program (PSIP), 13 July 2015
38. MIL-STD-882E, DoD Standard Practice for System Safety, 27 September 2023
39. NIST Special Publication 800-171 r3, Protecting Controlled Unclassified Information in Nonfederal Information Systems and Organizations, May 2024
40. PCoE BP-02-13, Engine Trending and Diagnostics, 15 August 2012
41. PCoE BP-06-24B, Propulsion Systems Modification Management Process, 6 Apr 2009
42. PCoE BP-99-04C, Reliability Centered Maintenance, 1 September 2010 PCOE BP-99-06,
43. Aircraft Gas Turbine Engine Flight Safety Risk Management Process, 12 Feb 2014
44. PCoE BP 99-06E, Aircraft Gas Turbine Engine Flight Safety Risk Management Process, 1 March 2016