



REPLY TO
ATTENTION OF

DEPARTMENT OF THE ARMY
LOUISVILLE DISTRICT, CORPS OF ENGINEERS
P.O. BOX 59
LOUISVILLE, KENTUCKY 40201-0059

CELRL-CT

02 April 2026

Aleut Flood Management, LLC
5775 Mark Dabbling BLVD
Colorado Springs, CO 80919

Brannon Contracting &
Maintenance Services, LLC
1510 Moxahala AVE
Zanesville, OH 43701

Massillon Construction and
Supply LLC
1245 Raff RD SW
Canton, OH 44710

Geiger Brothers, INC
317 Ralph St
Jackson, OH 45640

MI – DE – CON, Inc.
3331 S 3rd Street
Ironton, OH 45638

Dear MATOC Contractors:

Reference is made to your Indefinite Delivery Indefinite Quantity Contracts, Numbers W9123723D0003 through W9123723D0007, Multiple Award Task Order Contracts (MATOCs) for Design Bid Build Land Based Construction Projects assigned to the Rivers Districts (LRH, LRL, LRN & LRP) of the U.S. Army Corps of Engineers, Great Lakes and Ohio River Division.

Request for Proposal (RFP) W912QR-60440629 for Olmsted Access Road 53 Repairs. We request that you submit a price proposal for all labor, materials, and equipment, to repair asphalt, gravel patch areas, wingwalls and headwalls, and culvert replacement at Olmsted Locks and Dam in Olmsted, Illinois in accordance with the drawings and technical specifications included below.

The basis for award for this task order will be lowest price. Please complete and return the Price Breakout Schedule with your proposal. The submitted price breakdown should include sufficient detail to allow the Government to verify that your proposed price incorporates the binding rates from your base contract. Any level of effort shown in the submitted information will not be used for evaluation purposes and will be used only to ensure that the proposal is in compliance with the binding rates from the base contract.

The cost range is between \$250,000 and \$500,000.

***** Amendment 0001 *****

The price break out schedule was omitted from the original Request for Proposal (RFP) and has been included.

***** Amendment 0001 *****

***** Amendment 0002 *****

Due to clerical error, Geiger Brothers, INC was not included in original RFP. New Due Date is 13 April 2026.

***** Amendment 0002 *****

***** Amendment 0003 *****

To clarify from previous amendment letters, Performance and Payment Bonds will be required as stated in the original RFP letter. Bid Bonds will NOT be required. ProjNet has been extended to 12 April 2026.

New due date for proposals is 17 April 2026 at 1:00 PM EDT. ProjNet questions must be submitted by 12 April 2026.

Revised Specifications and Statement of Work are attached. The Summary of Changes are as follows:

SUMMARY OF CHANGES

1. The following SPECIFICATION SECTIONS have been revised and replaced in their entirety:

00 10 00	TABLE OF CONTENTS
	PRICE BREAKOUT SCHEDULE
	SUBMITTAL REGISTER

2. The following SPECIFICATION SECTIONS have been added in their entirety:

None

3. The following SPECIFICATION SECTIONS have been deleted in their entirety:

03 30 00	CAST-IN-PLACE CONCRETE
03 42 13.00 10	PLANT-RECAST CONCRETE PRODUCTS FOR BELOW GRADE CONSTRUCTION
35 31 19.00 06	STONE PROTECTION

4. The following PLAN SHEETS have been revised and replaced in their entirety:

G001	COVER SHEET
G003	OVERALL PHOTOGRAPHY LOCATION PLAN
G004	PHOTOGRAPHY LOCATION PLAN
G005	PHOTOGRAPHY LOCATION PLAN
G007	SITE PHOTOGRAPHY
G008	SITE PHOTOGRAPHY
VF101	OVERALL SITE SURVEY
VF102	SITE SURVEY
VF103	SITE SURVEY
VF104	SITE SURVEY
VF105	SITE SURVEY
VF106	SITE SURVEY
VF107	SITE SURVEY
CD101	OVERALL DEMOLITION
CD102	DEMOLITION PLAN
CD103	DEMOLITION PLAN
CD104	DEMOLITION PLAN
CD105	DEMOLITION PLAN
CD106	DEMOLITION PLAN
CD107	DEMOLITION PLAN
CS101	OVERALL SITE PLAN
CS102	SITE PLAN STA 0+00 – 8+50
CS103	SITE PLAN STA 8+50 – 17+25
CS104	SITE PLAN STA 17+25 – 25+50
CS105	SITE PLAN STA 25+50 – 34+25
CS106	SITE PLAN
CS107	SITE PLAN
CS501	CIVIL DETAILS

5. The following PLAN SHEETS have been added new:

None

6. The following PLAN SHEETS have been deleted in their entirety new:

CS502 CIVIL DETAILS
S-101 STA 31+15 CULVERT - ASSEMBLY ISOMETRIC VIEW
S-102 STA 31+15 CULVERT - WINGWALL ISOMETRIC VIEW
S-103 STA 31+15 CULVERT - PLAN VIEW
S-104 STA 3+75 CULVERT - ASSEMBLY ISOMETRIC VIEW
S-105 STA 3+75 CULVERT - WINGWALL ISOMETRIC VIEW
S-106 STA 3+75 CULVERT - PLAN VIEW
S-301 STA 31+15 CULVERT DETAILING
S-302 CULVERT-WINGWALL ASSEMBLY SECTIONS
S-303 WINGWALL REINFORCEMENT DETAILS

7. The following DOCUMENTS have been revised and replaced in their entirety:

STATEMENT OF WORK

*****Amendment 0003 *****

PLEASE NOTE: Wage Rates will be in effect for Construction Services and are attached to this RFP. The effective DBA Wage Rate for this requirement is IL20260016 dated 02 January 2026 Illinois - Heavy and Highway.

Please note, as stated in the Base Contract, the following clauses have been updated to reflect the specific Task Order requirements:

- FAR 52.211-10 Commencement, Prosecution, and Completion of Work.
- FAR 52.211-12 Liquidated Damages-Construction.
- FAR 52.211-13 Time Extensions.
- DFARS 252.236-7001 Contract Drawings and Specifications.
- FAR 52.236-4 Physical Data.
- FAR 52.236-1 Performance of Work by the Contractor.

Offerors shall allow for Government acceptance of proposals for 60 calendar days from the date proposals are due. Any proposal that does not allow acceptance for 60 days will not be considered and will be rejected.

Proposals are due no later than 1:00 PM Eastern Time on 17 April 2026. Submit your proposal through PIEE per the attached instructions. Proposals not received by the stated date/time will not be considered. Please acknowledge receipt of this RFP by signing below in the space provided and returning to Justin McPherson via email at justin.m.mcpherson@usace.army.mil.

Payment and Performance Bonds will be required for this project. The Notice to Proceed will be issued after receipt and approval of the bonds.

All questions regarding this Request for Proposal (RFP) must be submitted through ProjNet by 12 April 2026 by following the attached ProjNet instructions.

If an offeror believes that the requirements in the RFP contain an error, omission, or are otherwise unsound; the offeror shall immediately notify the Contract Specialist in writing with supporting rationale. The Offeror is reminded that the Government reserves the right to award this RFP based on the initial proposals, as received, without discussion. Page Numbering may not be in order. **Reminder that all RFP and Amendment letters must be acknowledged with proposal.**

FLEMING.A
NDREW.J.1
368435127
Digitally signed by
FLEMING.ANDREW.J
.1368435127
Date: 2026.04.02
12:13:03 -04'00'
Andrew J. Fleming
Contracting Officer

Contractor's acknowledgment:

Name: _____

Date: _____

Firm: _____

Signature: _____



Price Breakout Schedule

00 10 00

PRICE BREAKOUT SCHEDULE

02/13

OFFEROR'S NAME: _____

CONTRACT LINE ITEM SCHEDULE

Line Item No.	Description	Unit	Amount
Amendment 0003***** BASE PROPOSAL			
0001.	Construction: All work and labor required to construct the roadway surface repairs.	Job	\$ _____
*****Amendment 0003			
Total Base Proposal			\$ _____

NOTES FOR CONTRACT LINE ITEM (CLIN) SCHEDULE

NOTE NO. 1. To better facilitate the receipt and proposal process, all modifications to proposals are to be submitted on copies of the latest Contract Line Item (CLIN) schedules as published in the solicitation or the latest amendment thereto. In lieu of indicating additions/deductions to line items, all Offerors should state their revised prices for each item.

NOTE NO. 2. Offerors must insert a price on all numbered items of the CLIN Schedule. Failure to do so may result in the offer being unacceptable.

--END OF CLIN SCHEDULE--

STATEMENT OF WORK

Amendment 0003*****

1. GENERAL

The contractor shall repair the asphalt and gravel patch areas per the design drawings attached to this contract. The work will begin after contract award.

The contractor shall field verify all dimensions, geometry, and fit ups prior to fabrication and installation. Existing construction shown is based on existing construction documents and general construction practice and is not guaranteed to be true or exact.

The contractor shall field verify all existing conditions relevant to his work prior to construction. Details not specifically indicated shall be similar to details shown for similar conditions. The contractor is also responsible for the timely and proper disposal of all waste and removed materials related to their repairs from the facility.

The contractor shall remove existing damaged asphalt and or gravel on the top of roadway on Dam Rd 53 to the depth and extent specified by the design drawings. The contractor will not damage existing roadway during pavement removal. The contractor will prepare the asphalt surface for bonding and will then install new asphalt.

In case of disagreement between the statement of work and the contract task order, the contract task order supersedes the statement of work.

*******Amendment 0003**

The POC's information is as follows:

Project Manager: Aaron Steele
600 Dr. Martin Luther King Jr Pl, RM 872
Louisville, KY 40202
Phone number: (502) 315-6372
E-mail: aaron.b.steele@usace.army.mil

Amendment 0003*****

I. Contract Commencement and Completion Dates

- a. The Notice to Proceed (NTP) for the work outlined in the base price breakout schedule (Item No. 001) is estimated to be 01 , May 2026 based on PALT, but no more than thirty (30) calendar days from the award of the contract.
- b. Offsite preparations, including work related to submittals, shall commence ten (10) calendar days from receipt of the NTP for the base price breakout schedule.
- c. On-site preparation is encouraged to begin as soon as possible after NTP, subject to approval of the work plan.
- d. **See 00750 Information Supplied by PE/A to Contracting MATOC IDIQ Contracts for construction contract duration.**
- e. There shall be a pre-work construction meeting between the Contractor, the Contracting Officer Representative (COR), and the Project Manager (PM) prior to the start of work.
- f. Prior to start of work, the Contractor shall submit a construction plan. The contractor shall coordinate work with the COR, including schedule, site access, equipment and material storage,

disconnections, temporary utility outages, and temporary handrail removals. Coordination will be crucial part of this project due to many moving parts.

*****Amendment 0003

Amendment 0003*****

II. Project Stages – Work Schedule/Restrictions

After NTP Date:

Schedule: Repair work may be conducted as long as it does not or create unsafe conditions.

Normal Working Hours. Normal working hours, except as otherwise specified herein, shall be Monday through Thursday, 7:00 a.m. to 4:00 p.m. Eastern Time or as specified on the Purchase order. Work that interferes with other ongoing functions at the project shall be scheduled around normal working hours, as specified by the Technical POC. Refer to individual sections of this specification for specific schedules of work.

Holiday Work. The eleven Federal holidays observed are:

New Year's Day (January 1st)

Martin Luther King Day (3rd Monday in January)

President's Day (3rd Monday in February)

Memorial Day (Last Monday in May)

Independence Day (July 4th)

Juneteenth (June 19th)

Labor Day (1st Monday in September)

Columbus Day (2nd Monday in October)

Veterans Day (November 11th)

Thanksgiving Day (4th Thursday in November)

Christmas Day (December 25th)

When one of the above designated holidays falls on a Sunday, the following Monday is observed as a legal holiday. When a legal holiday falls on a Saturday, the preceding Friday is observed as a holiday. Work shall be scheduled around the above-listed Federal holidays except as specified herein or as approved by the Technical POC.

c. Inclement Weather Work. The Contractor shall maintain the schedule of services regardless of inclement weather. Exceptions may be approved by the Technical POC when severe conditions make it impractical or dangerous to perform the work. The KO will notify the Contractor, by modification to the Purchase order, of any change that extends the performance period due to inclement weather.

Contractor shall be responsible to maintain orderly project site and clean any mud, debris, or waste from their work area.

*****Amendment 0003

Amendment 0003*****

III. Responsibilities and Site Conditions

- a. The Contractor shall be fully responsible for the purchase/rental, delivery, and placement of necessary equipment to complete the job without assistance from the HCF. This equipment may include but is not limited to: Manlifts, cranes, forklifts, elevators, toolboxes, scaffolding, air compressors, pumps, welders, and dumpsters.
- b. The Contractor is fully responsible for the transportation of the concrete mixture and its pouring/forming appurtenant items to the worksite.
- c. Fueling of equipment will follow all local, state and federal Spill Prevention and Countermeasure (SPCC) regulations. Fuel will not be provided by the **government**.
- d. Existing break areas, offices, latrines, and showers are not available for contractor use. It is recommended that the contractor bring portable restrooms and a break room. There will be a designated laydown area and it is identified in sheet **G1003**.

*****Amendment 0003

IV. Pre-proposal Site Visit

A mandatory site visit will not be conducted.

V. Payment Procedures and Additional Work

At no time should the Contractor perform additional work outside the scope of this contract without the prior authorization of the Contracting Officer, and no work shall be performed that will cause the Contractor to exceed the Contract Price. Work performed without a binding contract document authorizing such work shall result in the Contractor not being paid for that work performed. During the course of the Contract, any additional work determined to be needed may be requested by the Contracting Officer for a Contract Modification. Each interested Contractor shall examine the contract drawings, participate in pre-proposal site visit and assume the responsibility for quantities, materials, critical dimensions, and work conditions used in order to calculate a proposal.

VI. Wage Rates

The U.S. Department of Labor (DOL) wage rates apply to this work and are included. The Contractor is required to provide payroll documentation for all work performed under this Contract.

2. DESIGN GUIDANCE

- I. ACI 318 Building Code Requirements for Structural Concrete and Commentary
- II. ACI 301 Specifications for Structural Concrete
- III. ACI 423.10R-16 Guide to Estimating Prestress Loss
- IV. AISC Steel Construction Manual, 14th Edition
- V. ASTM C39/C39m Standard Test Method for Compressive Strength of Cylindrical Concrete Specimens
- VI. ASTM C494 Standard Specification for Chemical Admixtures for Concrete
- VII. AWS D1.1 Structural Welding Code
- VIII. EM 385-1-1, Safety and Health Requirements Manual
- IX. EM 1110-2-2104
- X. Markland L&D Periodic Inspection No. 12, Periodic Assessment No. 1
- XI. Precast/Prestressed Concrete Institute Design Handbook 7th Ed.
- XII. SSPC-SP10 Near-White Blast Cleaning

Amendment 0003*****

3. REFERENCE DRAWINGS

- The construction process shall conform to the attached drawings, which form a part of these specifications.

<u>SHEET INDEX</u>	
<u>Sheet Number</u>	<u>Sheet Title</u>
<u>GI001</u>	<u>COVER SHEET</u>
<u>GI002</u>	<u>SITE AREA & VICINITY</u>
<u>GI003</u>	<u>OVERALL PHOTOGRAPHY LOCATION PLAN</u>
<u>GI004</u>	<u>PHOTOGRAPHY LOCATION PLAN</u>
<u>GI005</u>	<u>PHOTOGRAPHY LOCATION PLAN</u>
<u>GI006</u>	<u>SITE PHOTOGRAPHY</u>
<u>GI007</u>	<u>SITE PHOTOGRAPHY</u>
<u>GI008</u>	<u>SITE PHOTOGRAPHY</u>
<u>VF101</u>	<u>OVERALL SITE SURVEY</u>
<u>VF102</u>	<u>SITE SURVEY</u>
<u>VF103</u>	<u>SITE SURVEY</u>
<u>VF104</u>	<u>SITE SURVEY</u>
<u>VF105</u>	<u>SITE SURVEY</u>
<u>VF106</u>	<u>SITE SURVEY</u>
<u>VF107</u>	<u>SITE SURVEY</u>
<u>VF401</u>	<u>CONTROL POINT DESCRIPTIONS</u>
<u>CD101</u>	<u>OVERALL DEMOLITION</u>
<u>CD102</u>	<u>DEMOLITION PLAN</u>
<u>CD103</u>	<u>DEMOLITION PLAN</u>
<u>CD104</u>	<u>DEMOLITION PLAN</u>
<u>CD105</u>	<u>DEMOLITION PLAN</u>
<u>CD106</u>	<u>DEMOLITION PLAN</u>
<u>CD107</u>	<u>DEMOLITION PLAN</u>
<u>CS101</u>	<u>OVERALL SITE PLAN</u>
<u>CS102</u>	<u>SITE PLAN</u>
<u>CS103</u>	<u>SITE PLAN</u>
<u>CS104</u>	<u>SITE PLAN</u>
<u>CS105</u>	<u>SITE PLAN</u>
<u>CS106</u>	<u>SITE PLAN</u>
<u>CS107</u>	<u>SITE PLAN</u>
<u>CS501</u>	<u>CIVIL DETAILS</u>

*****Amendment 0003

Amendment 0003*****

4. OPERATIONAL AND SECURITY REQUIREMENTS

See spec 00 80 00.00 06, section 1.27 CONTRACTOR SECURITY TRAINING/FACILITY ACCESS REQUIREMENTS

FOR ALL LOUISVILLE DISTRICT CONTRACTS:

See spec 00 80 00.00 06, section 1.27 CONTRACTOR SECURITY TRAINING/FACILITY ACCESS REQUIREMENTS

FOR CONTRACTORS REQUIRING DOD COMMON ACCESS CARDS (CAC):

See spec 00 80 00.00 06, section 1.27 CONTRACTOR SECURITY TRAINING/FACILITY ACCESS REQUIREMENTS

FOREIGN NATIONALS:

See spec 00 80 00.00 06, section 1.27 CONTRACTOR SECURITY TRAINING/FACILITY ACCESS REQUIREMENTS

*******Amendment 0003**

Amendment 0003*****

5. CORPS COORDINATION

I. The Contractor shall constantly be in coordination with the COR.

*******Amendment 0003**

6. SUBMITTALS

The government review period for submittals shall be 2 weeks unless noted otherwise in the Task Order contract.

Amendment 0003*****

7. CONSTRUCTION QUALITY CONTROL MANAGER (CQC MANAGER)

See spec 01 45 04.10 06, section 3.5 CONSTRUCTION QUALITY CONTROL ORGANIZATION for CQC requirements.

*******Amendment 0003**

Amendment 0003*****

8. SITE SAFETY AND HEALTH OFFICER (SSHO)

See spec 01 35 26.00 06, section 1.5 SITE QUALIFICATIONS, DUTIES AND MEETINGS for SSHO qualifications.

*******Amendment 0003**

Amendment 0003*****

9. LIQUIDATED DAMAGES – CONSTRUCTION

See 00750 Information Supplied by PE/A to Contracting MATOC IDIQ Contracts for liquidated damages.

*****Amendment 0003

Amendment 0003*****

10. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER ER 415-1-15

See spec 00 80 00.00 06, section 1.19 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER for weather days.

*****Amendment 0003

11. SAFETY

The Contractor shall complete all work in accordance with the most current U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in addition to the current provisions of the Occupational Safety and Health Act, and all applicable Federal, State and local laws, codes and regulations. The Contractor shall submit a safety plan in writing prior to any on-site work. The safety plan may be turned in by the time of the pre-work conference.

Personal Protective Equipment (PPE) and Apparel. Protective apparel and equipment, as identified in the AHA, shall be provided to eliminate or minimize safety hazards to personnel. As a minimum, each employee shall wear a sleeved shirt, long trousers, and safety-toe shoes or boots during all contract work. Hard hats, face shields, safety glasses with side shields, or goggles, and hearing protection shall be worn by employees when required by the Safety Manual. Fire extinguisher(s) and first aid kit(s) meeting the Safety Manual standards shall also be provided and easily accessible to all employees.

http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_385-1-1.pdf

12. ACCIDENT REPORTING

The Contractor shall maintain accurate accident records and report all accidents as prescribed by the COR. Accidents shall be reported within twenty-four (24) hours of occurrence (not including weekends and holidays), and all serious accidents (those resulting in death or injury requiring medical attention or lost time) shall be reported immediately.

13. DAMAGE REPORTS

In all instances where Government property, equipment, natural features, landscape, or trees are damaged by contract employees, an immediate notification shall be made to the COR. A full report of the incident and extent of such damage shall be submitted to the COR within two (2) working days of occurrence, excluding weekends and holidays.

14. CONTRACT EMPLOYEES

All contract employees shall conduct themselves in a proper and courteous manner at all times. Contract employees shall comply with all provisions of Title 36, Chapter III, Part 327, CFR and obey all posted signs and regulations in the performance of work under this contract. Being under the influence of or consuming alcoholic beverages or any controlled substances by the Contractor or employees while on duty is prohibited.

Amendment 0003*****

15. APPENDICES

None

*****Amendment 0003

112574 LD 53 Access Road
Olmstead, IL

PROJECT TABLE OF CONTENTS

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 10 00		PRICE BREAKOUT SCHEDULE
00 80 00.00 06	04/21, CHG 1: 06/23	SPECIAL PROVISIONS
00 80 00.01 06		CONSTRUCTION PROJECT SIGNS

DIVISION 01 - GENERAL REQUIREMENTS

01 11 00	02/24	SUMMARY OF WORK
01 32 01.00 06	10/23	PROJECT SCHEDULE
01 33 00	08/18, CHG 4: 02/21	SUBMITTAL PROCEDURES
01 35 26.00 06	05/24, CHG 1: 10/24	GOVERNMENT SAFETY REQUIREMENTS
01 42 00	05/24	SOURCES FOR REFERENCE PUBLICATIONS
01 45 00.15 10	11/23	RESIDENT MANAGEMENT SYSTEM
		CONTRACTOR MODE (RMS CM)
01 45 04.10 06	05/25	CONTRACTOR QUALITY CONTROL
01 57 19.00 06	04/20	TEMPORARY ENVIRONMENTAL CONTROLS
		AND PERMITS
01 74 19	02/19, CHG 3: 11/21	CONSTRUCTION WASTE MANAGEMENT AND
		DISPOSAL

DIVISION 02 - EXISTING CONDITIONS

02 41 00	08/22	DEMOLITION
----------	-------	------------

Amendment 0003*****

DIVISION 03 - CONCRETE

03 30 00	02/19, CHG 9: 08/24	DELETED
03 42 13.00 10	05/16	DELETED

*******Amendment 0003**

DIVISION 31 - EARTHWORK

31 00 00.00 06	05/24, CHG 1: 12/24	EARTHWORK
----------------	---------------------	-----------

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 01 16.71	11/22	COLD MILLING ASPHALT PAVING
32 11 23	05/22	AGGREGATE BASE COURSE FOR FLEXIBLE
		PAVING
32 12 23	05/17	BITUMINOUS TACK AND PRIME COATS
32 12 16.16	11/20	ROAD-MIX ASPHALT PAVING
32 92 19	10/06	SEEDING

Amendment 0003*****

DIVISION 35 - WATERWAY AND MARINE CONSTRUCTION

35 31 19.00 06	06/24	DELETED
----------------	-------	----------------

*******Amendment 0003**

--End of Project Table of Contents--

SUBMITTAL REGISTER

W912QR-00440029_Specs-0003
CONTRACT NO.

TITLE AND LOCATION
112574 FY25 LD 53 ACCESS ROAD

CONTRACTOR

ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	CLASSIFICATION GOVT OR A/E REVIEWER	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		00 80 00.00 06	SD-01 Preconstruction Submittals														
			Local Agency Check	1.13	G RO												
			SF1413 Statement and Acknowledgement	1.11	G RO												
			Radioactive Material/Equipment	1.31	G RO												
			SD-05 Design Data														
			Progress Photographs	1.36													
			SD-07 Certificates														
			Insurance	1.28	G RO												
			Sales and Use Tax	1.26	G RO												
			SD-11 Closeout Submittals														
			Preliminary (Working) As-Built Drawings	1.6.4	G RO												
			Final As-Built Drawings	1.6.1	G RO												
			CAD Working As-Built Drawings	1.6.1.2	G RO												
		01 32 01.00 06	SD-01 Preconstruction Submittals														
			Project Scheduler Qualifications	1.3	G												
			Preliminary Project Schedule	3.4.1	G												
			Initial Project Schedule	3.4.2	G												
			Periodic Schedule Update	3.6.2	G												
		01 33 00	SD-01 Preconstruction Submittals														
			Submittal Register	1.8	G RO												
		01 35 26.00 06	SD-01 Preconstruction Submittals														
			Accident Prevention Plan (APP)	1.7													
			ENG Form 6293	1.7													
			Fatigue Management Plan	1.7													

SUBMITTAL REGISTER

W912QR-00440029_Specs-0003
CONTRACT NO.

TITLE AND LOCATION
112574 FY25 LD 53 ACCESS ROAD

CONTRACTOR

ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH #	GOVT CLASSIFICATION OR REVIEW	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		01 35 26.00 06	Bloodborne Pathogen Plan	1.7													
			Exposure Control Plan	1.7													
			Automatic External Defibrillator (AED) Program	1.7													
			Site Layout Plan	1.7													
			Access/Haul Road Plan	1.7													
			Hearing Conservation Program	1.7													
			Respiratory Protection Plan	1.7													
			Health Hazard Control Program	1.7													
			Hazard Communication Program	1.7													
			Process Safety Management Plan	1.7													
			Lead Compliance Plan & Specifications	1.7													
			Asbestos Abatement Plan & Specifications	1.7													
			Radiation Safety Program	1.7													
			Abrasive Blasting Plan	1.7													
			Heat Stress Monitoring Plan	1.7													
			Cold Stress Monitoring Plan	1.7													
			Indoor Air Quality Management Plan	1.7													
			Mold Remediation Plan	1.7													
			Chromium (VI) Exposure Evaluation	1.7													
			Crystalline Silica Assessment	1.7													

SUBMITTAL REGISTER

CONTRACT NO. W912QR-00440029_Specs-0003

TITLE AND LOCATION						CONTRACTOR											
112574 FY25 LD 53 ACCESS ROAD																	
ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH #	GOVT CLASSIFICATION	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		01 35 26.00 06	Lighting Plan for Night Operations	1.7													
			Traffic Control Plan	1.7													
			Fire Prevention Plan	1.7													
			Wild Land Fire Management Plan	1.7													
			Arc Flash Hazard Analysis	1.7													
			Assured Equipment Grounding	1.7													
			Control Program (AEGCP)														
			Hazardous Energy Control Plan	1.7													
			Standard Pre-Lift Plan (LHE)	1.7													
			Critical Lift Plan - LHE	1.7													
			Naval Architectural Analysis-LHE	1.7													
			(Floating)														
			Floating Plant Inspection and	1.7													
			Certification														
			Severe Weather Plan for Marine	1.7													
			Activities														
			Emergency Plan for Marine	1.7													
			Activities														
			Man Overboard/Abandon Ship	1.7													
			Procedures														
			Float Plan for Launches,	1.7													
			Motorboats, Skiffs														
			Fall Protection and Prevention	1.7													
			Plan														
			Demolition/Renovation Plan (to	1.7													
			include engineering survey)														

SUBMITTAL REGISTER

W912QR-00440029_Specs-0003
CONTRACT NO.

TITLE AND LOCATION
112574 FY25 LD 53 ACCESS ROAD

CONTRACTOR

ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	GOVT CLASS S I F I C A T I O N A / E R E V W R	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/ DATE RCD FROM CONTR	APPROVING AUTHORITY				MAILED TO CONTR/ DATE RCD FRM APPR AUTH	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION		DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION		
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		01 35 26.00 06	Rope Access Work Plan	1.7													
			Excavation/Trenching Plan	1.7													
			Fire Prevention & Protection Plan	1.7													
			for Underground Construction														
			Compressed Air Plan for	1.7													
			Underground Construction														
			Erection and Removal Plan for	1.7													
			Formwork and Shoring														
			PreCast Concrete Plan	1.7													
			Lift-Slab Plans	1.7													
			Masonry Bracing Plan	1.7													
			Steel Erection Plan	1.7													
			Explosives Safety Site Plan	1.7													
			(ESSP)														
			Blasting Plan	1.7													
			Dive Operations Plan	1.7													
			Safe Practices Manual for Diving	1.7													
			Activities														
			Emergency Management Plan for	1.7													
			Diving														
			Tree Felling/Maintenance	1.7													
			Program														
			Aircraft/Airfield Construction	1.7													
			Safety & Phasing Plan (CSPP)														
			Aircraft/Airfield Safety Plan	1.7													
			Compliance Document (SPCD)														

SUBMITTAL REGISTER

W912QR-00440029_Specs-0003
CONTRACT NO.

TITLE AND LOCATION
112574 FY25 LD 53 ACCESS ROAD

CONTRACTOR

ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	GOVT CLASSIFICATION	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		01 35 26.00 06	Site Safety and Health Plan (HTRW)	1.7													
			Confined Space Entry Procedures	1.7													
			Confined Space Program	1.7													
			Activity Hazard Analysis (AHA)	1.8	G RO												
			Site Safety and Health Officer Qualifications(SSHO)	1.5.1.1	G RO												
			Proof of qualification for Crane Operators	1.12.7	G RO												
			Critical Lift Plan	1.12.7	G RO												
			SD-06 Test Reports														
			Reports	1.12													
			Accident Reports	1.12.1													
			Monthly Exposure Reports	1.12.3													
			Crane Reports	1.12.5													
			Regulatory Citations and Violations	1.12.4													
			SD-07 Certificates														
			Confined Space Entry Permit	1.12.8													
			Hot work permit	1.13													
			Crane Certificate of Compliance	1.12.6													
		01 45 04.10 06	SD-01 Preconstruction Submittals														
			Construction Quality Control Plan	3.3	G RO												
		01 57 19.00 06	SD-01 Preconstruction Submittals														
			Preconstruction Survey	1.6.1													

SUBMITTAL REGISTER

CONTRACT NO. W912QR-00440029_Specs-0003

TITLE AND LOCATION						CONTRACTOR											
112574 FY25 LD 53 ACCESS ROAD																	
ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	GOVT CLASSIFICATION	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		01 57 19.00 06	Solid Waste Management Permit	1.11	G												
			Regulatory Notifications	1.6.2	G												
			Environmental Protection Plan	1.7	G RO												
			Dirt and Dust Control Plan	1.7.9.1	G RO												
			Employee Training Records	1.6.5	G RO												
			Environmental Manager	1.6.4													
			Qualifications														
			SD-06 Test Reports														
			Laboratory Analysis														
			Inspection Reports	3.2.2.2													
			Solid Waste Management Report	3.7.2.1	G												
			SD-07 Certificates														
			Employee Training Records	1.6.5	G RO												
			Certificate of Competency														
			Erosion and Sediment Control	1.6.5													
			Inspector														
			SD-11 Closeout Submittals														
			Stormwater Pollution Prevention	3.2.2.3	G												
			Plan Compliance Notebook														
			Stormwater Notice of Termination	3.2.2.4	G RO												
			Waste Determination	3.7.1	G RO												
			Documentation														
			Disposal Documentation for	3.7.4.5	G RO												
			Hazardous and Regulated Waste														
			Assembled Employee Training	1.6.5													
			Records														

SUBMITTAL REGISTER

CONTRACT NO. W912QR-00440029_Specs-0003

TITLE AND LOCATION

112574 FY25 LD 53 ACCESS ROAD

CONTRACTOR

ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	GOVT CLASS SIF ACTION OR REV W	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/ DATE RCD FRM APPR AUTH	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION		
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		01 57 19.00 06	Solid Waste Management Permit	1.11	G												
			Solid Waste Management Report	3.7.2.1	G												
			Hazardous Waste/Debris Management	3.7.4.1	G												
			Regulatory Notifications	1.6.2	G												
			Sales Documentation	3.7.2.1													
			As-Built Topographic Survey														
		01 74 19	SD-01 Preconstruction Submittals														
			Waste Management Plan	1.5	G												
			SD-11 Closeout Submittals														
			Records	1.6													
		02 41 00	SD-01 Preconstruction Submittals														
			Demolition Plan	1.2.2	G RO												
			Existing Conditions														
			SD-07 Certificates														
			Notification	1.7	G RO												
			SD-11 Closeout Submittals														
			Receipts	3.1.2													
		31 00 00.00 06	SD-01 Preconstruction Submittals														
			Excavation and Trenching Plan	3.1.3	G RO												
			Disposition of Surplus Materials	3.10	G RO												
			Preconstruction Meeting	1.5.4	G RO												
			SD-06 Test Reports														
			Material Test Report	3.11	G RO												
			Borrow Site Testing		G RO												
			Pipe Inspection Report		G RO												

SUBMITTAL REGISTER

CONTRACT NO. W912QR-00440029_Specs-0003

TITLE AND LOCATION

112574 FY25 LD 53 ACCESS ROAD

CONTRACTOR

ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	CLASSIFICATION GOVT OR A/E REVIEWER	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		31 00 00.00 06	Geotechnical Evaluation Report	1.5.1	G RO												
			Fill Placement Report	1.5.1	G RO												
		32 01 16.71	SD-01 Preconstruction Submittals														
			Equipment	2.1	G												
			Proposed Techniques	3.2	G												
			Quality Control Plan	3.1.1	G												
			Qualifications	1.7.1	G												
			SD-06 Test Reports														
			QC Monitoring	3.6.1													
			Grade-Conformance Tests	3.5.3	G												
			Test Section Results	3.4	G												
			Macrosurface Texture	3.7.1	G												
			Acceptance														
		32 11 23	SD-03 Product Data														
			Plant, Equipment, and Tools	2.4	G RO												
			Waybills and Delivery Tickets														
			SD-06 Test Reports														
			Initial Tests	2.3.1	G RO												
			In-Place Tests	3.11.1	G RO												
		32 12 13	SD-03 Product Data														
			Waybills and Delivery Tickets														
			Local/Regional Materials	2.3													
			SD-06 Test Reports														
			Sampling and Testing	3.7													
		32 12 16.16	SD-02 Shop Drawings														
			Placement Plan	2.1	G RO												

SUBMITTAL REGISTER

CONTRACT NO. W912QR-00440029_Specs-0003

TITLE AND LOCATION						CONTRACTOR											
112574 FY25 LD 53 ACCESS ROAD																	
ACTIVITY NO	TRANSMITTAL NO	SPEC SECT	DESCRIPTION ITEM SUBMITTED	PARAGRAPH	GOVT CLASSIFICATION	CONTRACTOR: SCHEDULE DATES			CONTRACTOR ACTION		DATE FWD TO APPR AUTH/	APPROVING AUTHORITY				MAILED TO CONTR/	REMARKS
						SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	ACTION CODE	DATE OF ACTION	DATE RCD FROM CONTR	DATE FWD TO OTHER REVIEWER	DATE RCD FROM OTH REVIEWER	ACTION CODE	DATE OF ACTION	DATE RCD FRM APPR AUTH	
(a)	(b)	(c)	(d)	(e)	(f)	(g)	(h)	(i)	(j)	(k)	(l)	(m)	(n)	(o)	(p)	(q)	(r)
		32 12 16.16	SD-03 Product Data														
			Diamond Grinding Plan	2.1.5	G RO												
			Mix Design	2.4	G RO												
			Contractor Quality Control	3.1	G RO												
			SD-04 Samples														
			Aggregates	2.2													
			Asphalt Cement Binder	2.3													
			SD-06 Test Reports														
			Aggregates	2.2	G Ro												
			QC Monitoring	3.1.3.9													
			SD-07 Certificates														
			Asphalt Cement Binder	2.3	G RO												
			Laboratory Accreditation and Validation	1.4.11													
		32 92 19	SD-03 Product Data														
			Wood cellulose fiber mulch														
			Fertilizer	2.4													
			SD-06 Test Reports														
			Topsoil composition tests	2.2.3	G												
			SD-07 Certificates														
			seed	2.1													
			SD-08 Manufacturer's Instructions														
			Erosion Control Materials														