

ARTILLERY AND CHEMICAL TRAINING PROGRAM PERFORMANCE WORK STATEMENT

Baseline Version
(v1.0)



Prepared by:

**U. S. Army, Program Executive Office for Simulation, Training and
Instrumentation (PEO STRI)**

**PL TADSS Support
Operations**

**12809 Science Dr.
Orlando, FL 32826**

[illegible]

Table of Contents

Vision Statement.....	6
1.0 Introduction.....	6
1.1 Mission.....	6
1.2 Background.....	6
1.3 Scope.....	7
1.3.1 Supported TADSS	7
1.3.2 Future Requirements.....	8
2.0 General Requirements	8
2.1 Non-Personal Services	9
2.2 Business Relations	9
2.2.1 Contract Administration and Management	9
2.2.2 Financial Management	9
2.3 Contract Administration.....	10
2.3.1 Contract Management.....	11
2.3.2 Personnel Administration.....	11
2.3.3 The Contractor shall perform Contractor Manpower Reporting (CMR)	13
2.4 Subcontract Management.....	14
2.5 Contractor Personnel, Disciplines, and Specialties.....	14
2.5.1 Appearance and Conduct.....	14
2.5.2 Resignation or Termination.....	14
2.6 Location and Hours of Work.....	15
2.7 Travel / Temporary Duty (TDY).....	15
2.8 Security	15
2.8.1 Personal Security – Background Check (Physical Access to and Working on DOD Installations)	15
2.8.2 Access and General Protection	15
2.8.3 DD Form 254.....	16
2.8.4 Personnel Security Clearances	16
2.8.5 Handling or Access of Classified Information	17
2.8.6 Classified Hardware	17
2.8.7 Classified Material Media and Disposal	17
2.8.8 Classified Equipment Repair.....	17
2.9 Conferences, Meetings and Program Management Reviews (PMRs).....	18
2.9.1 General	18
2.9.2 Post-Award Conference (PAC)	18
2.9.3 Program Management Review (PMR) – this effort will be Cost No Fee.....	18
2.9.4 Integrated Project Team (IPT)s.....	19
2.10 Cybersecurity and Information Assurance (IA)	20
2.10.1 IA / Cybersecurity Training / Certification	20
2.10.2 Cybersecurity Standards	20
2.11 Anti-Terrorism / Operations Security (AT / OPSEC)	21
2.11.1 AT Level 1 Training	21
2.11.2 Anti-Terrorism (AT) Awareness Training for US based Contractor Personnel traveling overseas	21
2.11.3 iWATCH Training	21
2.11.4 Threat Awareness and Reporting Program (TARP)	21
2.11.5 Performance and Delivery in a Foreign Country	21
2.11.6 Army Training Certification Tracking System (ATCTS) registration for Contractor Employees	21

who require access to Government Information Systems.....	22
2.12 Phase-In Period (PIP) / Mobilization	22
2.12.1 General	22
2.12.2 Phase-In Transition Conference	22
2.12.3 Contractor Transition	22
2.13 The Contractor shall respond to and report accidents, incidents, and disasters.	23
2.13.1 Disasters and Weather Emergencies	25
2.13.2 Disasters and Weather Emergencies During Non-Duty Hours	25
2.14 Phase-Out Period/Mobilization.....	25
2.15 Safety and Risk Management	25
2.15.1 Two Person Safety Rule	26
2.15.2 Hazardous Materials (HAZMAT) Management	26
2.16 Quality Assurance Surveillance Plans (QASP).....	26
3.0 Performance Requirements	26
3.1 Program Management	27
3.1.1 The Contractor shall conduct and participate in meetings and reviews for program oversight and management.	27
3.2 Information and Data Management	27
3.2.1 Information Management	27
3.2.2 Data Management	31
3.3 TADSS Maintenance	34
3.3.1 The Contractor shall perform scheduled maintenance (preventative maintenance) including servicing or calibration actions for TADSS	34
3.3.2 TADSS Inspections and Verifications	35
3.3.3 TADSS Configuration Management (CM)	35
3.3.4 Quality Assurance/Quality Control Plan (QA/QC)	37
3.3.5 Contractor Performance Factor (CPF)	38
3.3.6 Mean Time Between Failure	41
3.3.7 Twenty-Four Hour Telephonic Support.....	41
3.3.8 Trainer Operations	42
3.3.9 Quick Response Support.....	42
3.3.10 Failure Analysis	42
3.3.11 Electrical Systems.....	42
3.3.12 Electrostatic Discharge Sensitive Devices.....	43
3.3.13 Environment Conditions.....	43
3.3.14 Modifications Performed During Maintenance Shifts.....	43
3.3.15 Training Device and System Maintenance	43
4.0 Logistics	43
4.1 Supply Management.....	43
4.1.1 Consumables	44
4.1.2 Transportation/Shipping	44
4.2 Government Facilities and Storage.....	44
4.2.1 Facilities Maintenance	44
4.2.2 Material Support Package (MSP) – this effort will be Cost Plus Fixed Fee (CPFF) to include all sub-paragraphs.	44
4.2.3 Inventories	48
4.2.4 Spares– this effort will be Cost Plus Fixed Fee (CPFF) to include all sub- paragraphs.	49
4.2.5 Delivery of Contractor Acquired Property (CAP) to the Government.....	50
4.2.6 Shipping– this effort will be Cost Plus Fixed Fee (CPFF) to include all sub- paragraphs.	50

4.3 Training Device and System Maintenance.....	50
4.3.1 Life-Cycle Management.....	50
4.3.2 Materiel Management Analysis.....	50
5.0 Deliverables	52
6.0 Related Documents	53
6.1 Appendices.....	53
6.2 Applicable Documents.....	53
6.2.1 Government Documents.....	53
6.2.2 Availability of Government Documents.....	54
6.2.3 Non-Government Documents.....	54
6.2.4 Availability of Non-Government Documents.....	55
6.3 Order of Precedence	55
Acronyms.....	56

Performance Work Statement (PWS)

Artillery and Chemical Training (ACT) – Mission Command Collective Training (MCCT) Army Training Aids, Devices, Simulators, and Simulations (TADSS)

Vision Statement

Provide integrated, one-stop, world-wide Performance Based Logistics (PBL) for Mission Command Collective Training (MCCT), Constructive Intelligence Systems(CIS) Army Training Aids, Devices, Simulators and Simulations (TADSS) support operations.

1.0 Introduction

The U.S. Army Program Executive Office for Simulation, Training, and Instrumentation (PEO STRI) has a requirement to procure training-related non-personal services in support of U.S. Army training and the U.S. Army Security Cooperation (SC) mission. The training-related services include individual, crew, unit and collective training (platoon through Joint Task Force levels) support programs in order to prepare individual soldiers, units and staff/headquarters elements, and key leaders to perform their full training mission. This document also supports Security Cooperation Programs by building partner capacity and assisting strategic allies in transforming their militaries to operate with U.S. forces with training support managed by PEO STRI.

This PWS defines the work required to maintain and sustain the Artillery and Chemical Training (ACT) Systems. All requirements and definitions in the Artillery and Chemical Training (ACT) are outlined in this Base PWS.

1.1 Mission

To provide efficient, effective, and quality knowledge-based training services and training device support solutions to the U.S. Army and partner nations worldwide. Our mission is to provide knowledge-based training services and training device support solutions for the U.S. Army and partner nations worldwide by providing training, Training Aids, Devices, Simulators and Simulations, and maintenance related services.

1.2 Background

These requirements include Life Cycle Contractor Support (LCCS) for Army Training Aids, Devices, Simulators and Simulations (TADSS) and Instrumentation Systems (ISs). PEO STRI executes Performance Based Logistics (PBL) for Artillery and Chemical Training TADSS worldwide in accordance with (IAW) paragraph 3-2b. (6) of AR 350-38, Policies and Management for TADSS, dated 02 February 2018 in order to provide supported military members with world class service and support.

The portfolio of Army TADSS consists of system and non-system TADSS. During the Artillery and Chemical Training (ACT) period of performance, the Government envisions the portfolios of devices maintained will change as the TADSS quantities and locations may change or be divested, and new TADSS and the SVT Family of Training Devices are fielded. This contract's period of performance may begin when a divestment of fielded TADSS is in progress.

1.3 Scope

This Performance Work Statement (PWS) defines the non-personal services required to support worldwide Life-Cycle Contractor Support (LCCS) for the Artillery and Chemical Training (ACT) program. The contractor shall provide required laborers, materials, consumables, tools and test equipment, supply support, maintenance and repair support, installation/de-installation, fabrication, operation, transportation, relocation, engineering modification and development, necessary to maintain the Training Aids, Devices, Simulators and Simulations (TADSS) and the Material Support Package (MSP) in a fully operational condition throughout CONUS and OCONUS.

This effort may be a C-Type, Firm- Fixed Price (FFP) with Cost Plus Fixed Fee (CPFF) and Cost No Fee contract. The FFP portion includes contractor laborers, the Program Management Office (PMO) requirements, Integrated Project Team (IPT), the Management Information System (MIS), and associated Phase-In costs, to include but not limited to the Government Furnished Products (GFP) Tracking System, and other required meetings and conferences. The CPFF portion includes materials, consumables, expendable and durable tools & test equipment, supply support, installation/de-installation, transportation, and shipping. Travel and Program Management Reviews (PMRs) will be on a cost no fee basis. The not to exceed (NTE) amounts for Travel, PMRs, Material Support Package (MSP), Spares and Shipping will be provided by the Government.

1.3.1 Supported TADSS

The following represent current TADSS categories being supported under this ACT PWS. TADSS may be added or removed during the Period of Performance (PoP) of this contract and will be handled with contract modification.

1.3.1.1 Air Defense Artillery (ADA)

The ADA TADSS are used to train users in the operation and use of radar systems, employment and use of weapons, and the maintenance and repair of subject systems.

These systems include:

- a. Improved Moving Target Simulator (IMTS),
- b. Counter Rocket Artillery Mortar (C-RAM) Land-based Phalanx Weapon System (LPWS) Operator / Maintainer Trainer (OMT)
- c. Stinger Troop Proficiency Trainer (STPT),
- d. Avenger Institutional Conduct of Fire Trainer (I-COFT), Avenger Slew to Cue Table Top Trainer (AT3)
- e. Reconfigurable Table Top Trainer (RT3).

1.3.1.2 Field Artillery (FA)

The FA TADSS are used to train users in the operation, use and maintenance of field radios, simulate firing missions, use of digital communications, and the operation/use of the FA Operations Control Group.

These systems include:

- a. Call For Fire Trainer (CFFT) Family of Systems
CUI

- b. High Mobility Artillery Rocket System (HIMARS) Organizational Maintenance Trainer (OMT) Family of Systems
- c. Multiple Launch Rocket System (MLRS) Family of Systems.

1.3.1.3 Chemical (CM)

The Chemical TADSS are used to train all aspects of Nuclear, Biological, and Chemical reconnaissance, including the determination of contamination boundaries, chemical agents in the air, mapping of contamination areas, nuclear explosion detections, sample collections, and vehicle navigations.

These systems include:

- a. XM32, Nuclear, Biological, Chemical Reconnaissance Vehicle (NBCRV) Virtual Crew Trainer (XM95).

1.3.1.4 Other TADSS

These systems include:

- a. Stryker Anti-Tank Guided Missile Basic Skills Trainer (ATGM BST).

A functional/general description of each TADSS is contained in the referenced technical documentation, Appendix A - Device Description and Appendix B - ACT Training Device Descriptions, Locations, Quantities & Operating Hours are generally categorized as Air Defense Artillery, Field Artillery or Chemical.

1.3.2 Future Requirements

During the Period of Performance (PoP), the Government may individually task the contractor to prep for disposal, relocate, modify or add additional TADSS. The Government may also task the contractor to activate or deactivate a manned site based upon the needs of the Government. These types of requests will be managed with a contract modification on a case-by-case basis.

2.0 General Requirements

This Artillery and Chemical Training PWS is responsible for providing Life-Cycle Contractor Support for the Air Defense Artillery, Field Artillery, and Chemical training devices located worldwide. The contractor shall be responsible for providing maintenance and logistics support, organizing, coordinating, and controlling program activities. The contractor shall also provide overall management for manned site locations and the capability to coordinate with multiple remote locations in order to ensure compliance with the requirements and a timely delivery of required products and services to the customer.

The contractor shall provide a stable, experienced and knowledgeable workforce familiar with the supported TADSS, as defined in Appendices A & B, and additional devices that may be added. The contractor shall provide appropriate engineering functions, repairs, system testing, technical oversight, management, and logistical support necessary to maintain and sustain the TADSS and the Material Support Package (MSP) in a fully operational condition. The contractor shall also provide facilities management, required equipment, and expertise to provide maintenance and sustainment functions.

In the event of a conflict between the text of this PWS and the references cited herein, the text of this PWS takes precedence. However, nothing in this PWS supersedes applicable laws and regulations, unless a specific exemption has been obtained (reference FAR).

The following sub-paragraphs provide details for the general requirements.

2.1 Non-Personal Services

This is a non-personal services Contract. The Government shall not exercise any supervision or control over the Contractor or the Contract Service Providers (CSPs) personnel performing the services herein. Such CSPs shall be accountable solely to the Contractor who, in turn, is responsible to the Government Contracting Officer (KO).

The Government will neither supervise contractor employees nor control the method by which the contractor performs the required program elements. Under no circumstances will the Government assign tasks to, or prepare work schedules for, individual contractor employees. It shall be the responsibility of the contractor to manage its employees and to guard against actions that are of the nature of personal services or give the perception of personal services. If the contractor believes that any actions constitute, or are perceived to constitute personal services, it shall be the contractor's responsibility to notify the Contracting Oversight Representative (COR) / KO immediately.

2.2 Business Relations

The Contractor shall provide a PMO structure and organization to manage the requirements of this contract and supporting the entire Artillery and Chemical Training (ACT) portfolio.

Program Management meetings will be performed in person or by telecommunications. The Contractor shall have the same telecommunications tools as the PEO STR in order to conduct program management and routine communications. Example: If the Army's utilizes Teams, but not Skype or Zoom, any virtual meetings would be conducted via Teams.

The Contractor shall manage, organize, coordinate, and control all program activities to meet performance factors and requirements as described in this PWS. The Contractor shall participate in such activities as analysis, Integrated Product Team (IPT) meetings, partnering, transition meetings, support for fieldings, post fielding assessments, and life cycle planning.

The Contractor shall provide corrective action plans, proposal submittals, timely identification of issues, and effective management of subcontractors. The Contractor shall seek to ensure customer satisfaction and professional and ethical behavior of all Contractor personnel.

The PMO shall maintain the capability to facilitate routine one-on-one interactions with the Government personnel during normal business hours, between 0700-1700 Eastern Time (EST/EDT), Monday through Friday, notwithstanding holidays.

A representative at each manned site location shall be designated by the contractor as the single point of contact who shall have full authority to act for the contractor on matters related to daily operation of this ACT PWS.

2.2.1 Contract Administration and Management

The following subparagraphs specify requirements for financial management, contract administration, contract management, personnel administration and contractor manpower reporting.

2.2.2 Financial Management

The Contractor shall plan, budget, schedule, and control the resources allocated to

meet the requirements of the ACT contract. The Contractor shall document and track the status of all obligated funds associated with the contract to include payments, cancellations, and invoices against each contract line-item number (CLIN) and subline item number (SLIN).

The contractor shall prepare the Performance and Cost Report (DI-FNCL-80912A) IAW the CDRL and document it in the MIS. The Contractor shall continually update the Management Information System (MIS) during contract performance with records and data underlying and supporting the cost and schedule data reported. The Contractor shall provide actual costs for each CLIN.

The MIS is an important feature providing the Government with the ability to quickly access program information. The MIS requirements are provided in further detail in paragraph 3.2.1.1 of this PWS

The Contractor shall notify the US Government and the Assistant Program Manager (APM) when funds are depleted at 75% as specified in FAR Clause 52.232-22, Limitation of Funds. The Contractor shall notify the US Government by way of letter of limitation of funds. If additional funds are needed to complete the contracted effort, an estimate to complete shall be required. The estimate to complete will allow for a +/- 20% variance of additional funds needed to complete the effort.

Travel cost estimates will be replaced with actual costs within 60 days of completion of travel. The previously estimated travel costs will be excluded from the limitation of funds calculation once actual costs are posted. All industry partners are required to submit their tracking documents for travel to substantiate the limitation of funds letter.

Performance Standards

STD: Cost CLINs are closed out within 60 days following the CLIN's period of performance.

STD: Travel cost estimates will be replaced with actual costs within 60 days of completion of travel and vouchers submitted through Wide Area Workflow within 60 days of travel completion.

Deliverables

A001 DI-MGMT-81468 Contract Funds Status Report (CFSR)
A002 DI-MGMT-81651 Contracting Invoicing and Payment Record

2.2.2.1 Customer Funded Support

The Government anticipates customer-funded sustainment support requirements for TADSS where the customer lacks organic maintenance capabilities. The specific TADSS requiring support, and their quantities, will be identified via a Memorandum for Record (MFR) submitted to the Government. These MFRs will be initially provided on an annual basis but may be updated at any time during the Period of Performance (PoP) to reflect changes in supported device requirements.

Example MFRs are provided as Attachment 5 for reference.

2.3 Contract Administration

The Contractor shall establish processes and assign appropriate resources to

effectively administer the requirement outlined in this ACT PWS. The contractor shall respond to Government requests for contractual actions within a period not to exceed 24 hours or the next working day if outside of normal business hours. The Contractor shall have a single primary POC between the Government and Contractor personnel assigned to support this ACT PWS, and a single point of contact between the Government and Contractor personnel at each staffed location. The Contractor shall assign work effort and maintain proper and accurate time keeping records of personnel assigned to work on the requirements of this ACT PWS.

The contractor shall provide a knowledgeable management and support structure. The contractor shall report staffing levels by manned site locations IAW the Personnel Report (DI-MISC-81419) and CDRLs. The contractor shall maintain a stable, experienced, and trained workforce by developing and implementing both incentive and personnel training programs.

Contract flexibility and ability to respond to new, and emerging changes in requirements are critical to support training and the Army's requirements. The Contractor shall submit proposals within 45 calendar days of receipt of a Government supplemental work in scope Request for Proposal (RFP).

2.3.1 Contract Management

The Contractor shall provide the overall management and administrative effort necessary to ensure the requirements of this contract are accomplished. The Contractor shall track contract performance in the MIS.

2.3.1.1 Administrative Support

The contractor shall provide services, supplies, and office equipment (i.e., computers/printers) necessary for the administration of contractor personnel performing under this ACT PWS. The contractor shall be responsible for providing additional office equipment and office furniture not furnished by the Government.

2.3.1.2 Telephone, Cell Phone and Internet Access

The Government will provide basic local telephone landline services at all manned site locations. Internet access will be provided via the NIPR network where available and in accordance with the local command authority at manned site locations. The Contractor shall bear the cost of all commercial internet service requirements, all long-distance telephone land line and cellular phone services.

2.3.1.3 Contract Management

The Contractor shall provide the overall management and administrative effort necessary to ensure that the requirements of this contract are accomplished. The Contractor shall log and track contract performance in the Management Information System (MIS) as described in paragraph 3.2.1.1 "Management Information System" in this PWS. The Contractor shall plan, implement, and maintain a management process to minimize TADSS sustainment cost and use Life-Cycle Cost (LCC) to conduct trade studies and evaluate support alternatives.

2.3.2 Personnel Administration

The Contractor shall provide the following management and support as required. The

Contractor shall make necessary travel arrangements for employees. The Contractor shall provide necessary infrastructure to support contract tasks.

2.3.2.1 Government-issued Personal Identification credentials

The Common Access Card (CAC) shall be the principal identity credential only for those contractor employees supporting and requiring access to DoD installations, Government leased facilities, buildings and government information systems per FAR 52.204-9.

The contractor shall ensure that personnel clearly display company identification at all times while performing official duties in execution of contract requirements. All employees requiring access to a Government facility shall coordinate with their Government sponsor and complete a DD Form 1172-2 in order to obtain a Common Access Card (CAC). The Government furnished CAC or contractor badge shall be visually displayed during normal business hours.

Contractor shall account for all forms of U.S Government-provided identification credentials issued to Contractor (or their employees in connection with performance) under the contract. Contractor shall return such identification credentials to the issuing agency at the earliest of any of the circumstances listed below, unless otherwise determined by the U.S. Government.

The contracting officer may delay final payment under an individual DO if Contractor or subcontractor fails to comply with these requirements.

- a. When no longer needed for contract performance.
- b. Upon completion of Contractor employee's employment.
- c. Upon contract completion or termination.

See section 2.4.4 Personnel Security for additional information on obtaining a CAC.

2.3.2.2 Outside the Continental United States (OCONUS) Administration

In accordance with Army in Europe Regulation (AER) 715-9 Contractor Personnel in Germany – Technical Expert, Troop Care, and Analytical Support Personnel, the Contractor shall comply with all applicable local host-nation and international laws, rules, regulations, and policies, to include but not limited to the Technical Expert Status Accreditation (TESA) requirements for employees located in the footprint of US Army Europe (USAREUR). For any USAREUR position needed to perform the scope of work, the Contractor shall determine whether to hire and employ TESA or Ordinary Residents (ORs) or a combination thereof, and is responsible for all business tax, regulatory compliance, and benefits implications of their employees' status. More information is on the USAREUR DoD Contractor Personnel website at the following link:

http://www.eur.army.mil/g1/content/CPD/docper/docper_germanyLinks.html

For any position required in the Republic of Korea to perform the ACT scope of work, the Contractor shall comply with the Status of Forces Agreement (SOFA) as implemented by US Forces Korea (USFK) Regulation 700-19, The Invited

Contractor and Technical Representation Program, 28 August 2012. The Contractor shall coordinate with the Contracting Officer for SOFA designation IAW the applicable contracts clause. USFK Regulation 700-19 is found at the following link:

<https://www.usfk.mil/Portals/105/Documents/411%20CSB/2%20USFK%20Regulation%20700-19.pdf?ver=2018-03-12-013347-250>

Department of Defense Education Agency (DODEA) services are available IAW DODEA Regulation 1342.13 and applicable policies and regulations and are authorized for eligible contract employees under this contract. DODEA costs must be included in the fixed price, and the Government will not separately reimburse the Contractor for any costs associated with the education of dependents either in DODEA or other educational institutions. DODEA eligibility, procedures, and school rates can be found at <https://www.dodea.edu/Europe/index.cfm>.

Deliverables

OCONUS Hiring Plan

2.3.3 The Contractor shall perform Contractor Manpower Reporting (CMR)

In accordance with the Office of the Secretary of Defense memorandum dated 16 October 2019, the revised DoD Contractor Manpower Reporting Initiative, "contractors will begin reporting manpower data relating to the performance of services contract into the System for Award Management (www.sam.gov) consistent with existing service contract reporting requirements under the Federal Acquisition Regulation (FAR)". This standard language shall be included in both new statements of work/performance work statements and modifications to existing contracts." This "standard language" is only required at the ID/IQ, and base contract level.

The Contractor shall report ALL Contractor labor hours (including subcontractor labor hours) required for performance of services under this contract via a secure data collection site. The Contractor is required to completely fill-in all required data fields using the following web address: <https://sam.gov>. Reporting inputs will be for labor executed during the period of performance during each Government Fiscal Year (FY) which runs from 1 October through 30 September. While inputs may be reported any time during the FY, all data shall be reported no later than 31 October of each calendar year. Contractors can find User Guides, Frequently Asked Questions and may direct questions to the help desk at <https://sam.gov>.

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs from October 1 through September 30. While inputs may be reported any time during FY, all data shall be reported no later than October 31 of each calendar year, beginning with 2027. Contractors may direct questions to the help desk at help desk at: <http://www.ecmra.mil/>.

The Contractor shall also report estimated and actual manpower in Full-Time-Equivalents (FTEs) by labor category, and site in a sortable, filterable format to the Government. The Contractor shall provide a staffing table of FTEs in sortable,

filterable format. The staffing table shall include all labor categories and FTEs for each staffed position location. The staffing table shall be formatted to allow for total FTEs to be calculated by any or all categories of labor category, and site, to include county and state of each staffed location. The table shall be provided NLT 30 days prior to Ordering Period changeover as estimated FTEs, and 6 months into each Ordering Period as actual FTEs on hand, except for the first submittal (See CDRL). Data shall be available in the MIS. Government expects minimal or no growth in the program management costs for new TADSSs added to the portfolio, or for an increase in the number of a specific TADSS.

Deliverables

Man-hour Estimate Technical Cost Proposal

2.4 Subcontract Management

The Contractor has total and sole responsibility for all performance on the contract and shall be solely responsible for all compliance with ACT PWS requirements and actions taken or omitted regardless of subcontractor or vendor arrangements. The prime contractor shall manage work distribution to ensure there are no Organizational Conflict of Interest (OCI) considerations.

2.5 Contractor Personnel, Disciplines, and Specialties

The Contractor shall accomplish the assigned work by employing and utilizing qualified personnel with appropriate combinations of education, training, credentials, and experience. The Contractor shall ensure employees are trained to perform the requirements of this PWS. The Contractor shall provide their labor categories, labor rates, quantity of personnel, organization charts, and man-hours utilized in the performance to the Government in all proposals. The Contractor shall provide the necessary resources and infrastructure to manage, perform, and administer the contract.

The Contractor shall ensure personnel are current with, and retain, required certifications and credentials. The Contractor shall staff to meet the requirements in this PWS.

2.5.1 Appearance and Conduct

Contractor personnel shall conduct themselves in a professional and courteous manner. While working with TADSS in storage or industrial areas, proper clothing, shoes and other equipment must conform to AR 385-10 the Army Safety Program and OSHA standards.

The contractor shall ensure that personnel clearly display company identification at all times while performing official duties in execution of contract requirements. All employees requiring access to a Government facility shall coordinate with their Government sponsor and complete a DD Form 1172-2 in order to obtain a Common Access Card (CAC). The Government furnished CAC or contractor badge shall be visually displayed during normal business hours.

2.5.2 Resignation or Termination

The local command authority, Government Representative, PCO and Contracting Officer Representative (COR) shall be notified in writing within 24 hours if contractor personnel possessing a security clearance are discharged or voluntarily terminated

from employment. The contractor shall be responsible for collecting and returning all building, base access, or identification information (such as Government issued identification cards) from the personnel who are discharged or that voluntarily terminate their employment with the contractor.

2.6 Location and Hours of Work

The Contractor shall plan, staff, and perform work at various Contractor, subcontractor, and Government facilities worldwide as required to complete all requirements in this PWS at TADSS Locations. The Contractor shall manage workforce hours to ensure completion of all requirements in this PWS, and appendices, while complying with applicable labor laws and regulations.

2.7 Travel / Temporary Duty (TDY)

Contractor personnel travel will be required to fulfill certain maintenance incidents and other requirements within this ACT PWS. Combined labor and travel required as part of the Contractor's fixed-price approach for TADSS maintenance and sustainment, to include preventative and corrective maintenance, shall be proposed as part of the Firm Fixed-Price (FFP) CLIN. The Government estimated travel cost CLINs are for Government directed travel ONLY. Travel requirements shall be pre-approved by the COR. Costs for travel shall be billed in accordance with section H (Reimbursement of Travel, Per Diem, and Special Material Costs) of the solicitation.

Travel may be required or directed by the Government, or in a contract modification. Costs for travel required or directed by the Government shall be billed on a cost, no fee basis, in accordance with the regulatory implementation of Public Law 99-234 and Federal Acquisition Regulation (FAR) 31.205-46 Travel Costs.

Performance Standards

STD: Contractor shall submit cost estimate for planned travel at least 15 days from execution

STD: Contractor shall submit actual cost within 60 days of trip completion

2.8 Security

2.8.1 Personal Security – Background Check (Physical Access to and Working on DOD Installations)

The Contractor shall comply with National Industrial Security Program, Army directives and local installation security regulations as appropriate specified in Contracts Security Classification Specifications, DD Form 254 and addendums sheets.

2.8.2 Access and General Protection

The Contractor may be required to provide additional information to access government facilities on installations to receive a facilities access badge. The Contractor shall meet all requirements and maintain physical security of any badges that is issued.

All employees requiring access to a Government facility shall coordinate with their Government sponsor and complete a DD Form 1172-2 in order to obtain a CAC. The Contractor shall ensure that all Contractor employees receive, at a minimum, a favorably adjudicated National Agency Check with Inquiries (NACI) or equivalent or

higher investigation in accordance with Army Directive 2014-05 before issuing a Common Access Card (CAC). A Contractor employee will be issued a CAC only if duties involve one of the following: (1) Remote access, via logon, to a DoD network using DoD-approved remote access procedures; or (2) Physical access to multiple DoD facilities or multiple non-DoD federally controlled facilities on behalf of the DoD on a recurring basis for a period of 6 months or more.

2.8.3 DD Form 254

Overarching security requirements and Contractor access to classified information shall be as specified on the DD Form 254 for the ACT PWS.

I-STPT v2 / IMTS / CFFT III / Chemical:

Security Classification (Classified or Unclassified): **Classified**

Security Level (Top Secret, Secret, Confidential or None): **Secret**

Sensitive Compartmented information (SCI) (Yes or No): **No**

Communications Security (COMSEC) (Yes or No): **No**

Artillery / MLRS / HIMARS:

Security Classification (Classified or Unclassified): **Unclassified**

Security Level (Top Secret, Secret, Confidential or None): **None**

Sensitive Compartmented information (SCI) (Yes or No): **No**

Communications Security (COMSEC) (Yes or No): **No**

2.8.4 Personnel Security Clearances

The Contractor shall ensure that all employees, including subcontractor employees, shall provide all information required for background checks to meet installation access requirements as directed by the installation Provost Marshal Office, Director of Emergency Services or Security Office. Contractor workforce shall comply with all personal identity verification requirements (FAR clause 52.204-9, Personal Identity Verification of Contractor Personnel) as directed by DoD, HQDA, and/or local policy. The Contractor may require access to communications-security (COMSEC) information, Controlled Unclassified Information (CUI), Technical Information/Documents and For Official Use Only (FOUO) information.

Contractors and their personnel working at manned site locations in the TADSS maintenance or operational facilities shall have a SECRET security clearance per DD Form 254 or as directed by the facility or installation commander. Increased clearance levels may be required if new systems are added or based upon mission requirements. The Contractor will be required to have a Secret facility clearance with no storage requirements. The Contractor will require access to Classified, Controlled Unclassified Information (CUI), Technical Information/Documents and Export Controlled Information.

Contractors are required to be granted eligibility for and maintain a SECRET clearance to perform maintenance support requirements for the Call for Fire Trainer III (CFFT III) Improved Stinger Troop Proficiency Trainer (I-STPT) and Stryker NBCRV Operator Maintenance Trainer (OMT) hardware.

In addition, should the Force Protection Condition at any individual facility or installation

change, the Government may require changes in Contractor security processes. Contractor employees requiring access to classified equipment, data, or sensitive compartmentalized information facilities, shall comply with FAR 52.204-2, Security Requirements. This clause defines access to information classified “Confidential” or “Secret”. The Contractor employee shall (1) possess, at a minimum, an interim security clearance and their Joint Personnel Adjudication System (JPAS) record shall reflect eligibility and access to classified information at the appropriate level of classified information for the task involved, prior to performing work and charging labor in support of this contract; (2) comply with the security agreement (DD Form 441), including the NISPOM (DoD Directive 5220.22-M including any revisions).

For Contractors that do not require CAC but require access to a DoD facility or installation. Contractor and all associated contractors employees shall comply with adjudication standards and procedures using the National Crime Information Center Interstate Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/AR 190-13), applicable installation, facility and area commander installation/facility access and local security policies and procedures (provided by government representative), or, at OCONUS locations, in accordance with status of forces agreements and other theater regulations.

2.8.5 Handling or Access of Classified Information

Contractor shall comply with FAR 52.204-2, Security Requirements. This clause involves access to information classified as “Confidential,” “Secret,” or “Top Secret” and requires contractors to comply with— (1) The Security Agreement (DD Form 441), including the National Industrial Security Program Operating Manual (DoD 5220.22-M); revisions to DOD 5220.22-M, notice of which has been furnished to the contractor.

2.8.6 Classified Hardware

The Contractor shall not remove items that retain classified information, residual or active, from the secured area for maintenance until it is certified by the Government as cleared of all classified information.

2.8.7 Classified Material Media and Disposal

The contractor shall turn over all classified material generated as a result of operation, maintenance or revision of the technical data support package IAW DoDM 5200.01, Volume 3, DoD Information Security Program.

Those items that are identified for disposal shall dispose of the media / hardware IAW installation SOPs, the AR 25-2, Information Assurance, AR 380-5 Information Security Program, and NISPOM prescribed method for the destruction of classified material/equipment

2.8.8 Classified Equipment Repair

Items which retain classified information, residual or active, shall not be removed from the maintenance area until it is certified by a Government representative as cleared of all classified information. Those items that cannot be certified shall be replaced and the defective item turned over to the Government representative for disposal or storage.

2.9 Conferences, Meetings and Program Management Reviews (PMRs)

2.9.1 General

The contractor shall conduct and participate in conferences and PMRs to be held at the contractor or Government facility. The specific locations, dates, and duration of the conferences shall be specified in the contract schedule but generally should not exceed three (3) duty days each.

Conferences and PMRs shall be co-chaired by a Government and contractor representative. The contractor shall be prepared to explain the reasoning, assumption, and methodologies in arriving at a particular conclusion, recommendation or alternative in the accomplishment of the tasks required by the contract.

The contractor shall prepare drawings and other data, as required, to aid in the presentations. The contractor shall have key personnel and support available to carry out the conference's agenda. The contractor shall provide facilities for Government-only meetings during all conferences and PMRs. The contractor shall prepare the Meeting Agendas (DI- ADMIN-81249C) and Report, Record of Meeting / Minutes (DI- ADMIN-81250) for all conferences IAW the CDRL and post the documents to the MIS.

The conferences, meetings, and PMRs shall be considered fulfilled when all the following items are completed required action items, as mutually agreed upon by Government and contractor during the conference, have been resolved, meeting minutes have been accepted by the Government, and the contractor has received a Government contractual letter stating the conference is closed.

2.9.2 Post-Award Conference (PAC)

The PAC shall be conducted at a CONUS manned site location, to be determined by the Government, within four (4) calendar weeks after contract award. The purpose of the conference is to ensure that the contractor is prepared to execute the requirements identified in the ACT PWS and to establish the framework of interaction during the contract period of performance. The contractor shall place emphasis on requirements understanding, operating procedures, methodologies, and the planned detailed schedule.

2.9.3 Program Management Review (PMR) – this effort will be Cost No Fee.

PMR requirements begin after start of full performance. The CONUS meetings shall be conducted at the Contractor's PMO unless otherwise agreed to by the Government. PMR shall cover program risks and issues for the entire ACT portfolio.

2.9.3.1 The Contractor shall host Program Management Review (PMR) annually to inform the Government of program risks and issues

The contractor shall host and conduct one (1) PMR annually. The PMRs shall provide attendees with information regarding the current issues, status, and planned activities of the program. Representatives from the appropriate contractor's office shall attend. The PMRs can be held at a manned site location in the Continental United States (CONUS), or Outside the Continental United States (OCONUS) site. PMRs schedules and locations, and contractor attendees shall be mutually agreed upon by the Government and the contractor and handled on a cost

no fee basis. PMRs topics shall include, at a minimum, current issues, contractual concerns, Quality Assurance Surveillance Plan (QASP), current budget overview, planned and funded actions or upgrades, possible budget issues, manning and staffing, risks to the contract, risk of TADSS failures due to but not limited to obsolescence and Beyond Economic Repair(BER), plan or recommendation to mitigate any and all risks, action item review and summary/conclusion.

Performance Standards

STD: PMR agendas coordinated with the Government

STD: PMR schedules coordinated with the Government

STD: The Contractor provides all logistical requirements, to include but not limited to meeting rooms and capability to display briefs

STD: The Contractor senior management brief the Government of program risks, status, and future support, and proactively participate in discussions to resolve issues

STD: MIS provides key metrics for PMRs

STD: PMRs do not exceed three (3) working days

STD: PMR are considered complete when all action items are complete, and deliverables are accepted by the Government

Deliverables

A004 DI-ADMN-81249C Meeting Agenda

A005 DI-ADMN-81505 Report, Record of Meeting/Minutes

2.9.4 Integrated Project Team (IPT)s

A joint, Government and contractor, IPT shall be established. The contractor shall host and conduct a single biweekly IPT meeting to review and discuss issues (i.e., cost, schedule, performance, risk, problems or issues, technical performance with resultant solutions) and provide a forum to sustain continuous interchange of ideas. Use of teleconferencing or video conferencing to facilitate this meeting is acceptable. The IPTs shall meet IAW, a jointly agreed upon meeting schedule.

Performance Standards:

STD: Submit read-ahead to GOV two (2) working days prior to IPT

STD: The Contractor provides a brief to identify any risks that could impact Performance Based Logistics (PBL) cost, schedule, and performance, and identify resolutions to program issues.

STD: The IPT reviews all significant program issues and resolutions.

STD: The Contractor maintains an Action Item tracking list, IPT reviews action items to ensure they are actively being worked and closed out in a timely manner.

STD: If conducted at the Contractor's facility, the Contractor provides all logistical requirements, to include but not limited to conference rooms and the capability to display any briefs and/or products.

STD: The Contractor hosts Government/Contractor IPT meetings on an as-needed basis throughout the entire contract Period of Performance, as coordinated with the Government.

STD: The Contractor submits meeting notes within five (5) working days after the IPT

is complete to the Government.

STD: All information is to be logged into the MIS.

Deliverables:

A004 DI-ADMN-81249C Meeting Agenda

A005 DI-ADMIN-81250 Report, Record of Meeting / Minutes

2.10 Cybersecurity and Information Assurance (IA)

2.10.1 IA / Cybersecurity Training / Certification

The contractor shall ensure that its employees performing under this contract who have access to government information systems receive the annual Information Technology security training IAW AR 25-2, Information Assurance and local policy. The contractors IA process shall provide instructions so that operational personnel understand the nature of their critical assets and the protective mechanisms set in place to secure those assets. The contractor shall develop a method to establish and maintain a level of security awareness and skill required by the personnel who use and maintain the system and that these personnel are skilled in the use and management of the security mechanisms, processes, and procedures required to secure the systems infrastructure.

The contractor shall develop an IA awareness training program and maintain a required certification for system administrative IA duties. The contractor shall maintain a high level of security awareness commensurable with the TADSS Mission Assurance Category, Confidentiality Level and Robustness.

All Contractor employees and associated subcontractor employees must complete the DoD Cybersecurity Awareness training before issuance of network access and annually thereafter.

All Contractor employees working cybersecurity/IA functions and/or requiring privileged access must comply with DoD and Army training requirements in DoD Directive 8140, DoD 8570.01-M Information Assurance Workforce Improvement Program, DFARS Clause 252.239-7001, and AR 25-2 prior to network access. All Contractors may have 6 months to complete any Computing Environment (CE) certifications.

In addition, DoD Directive 8140, 8570.01-M, DFARS 252.239.7001, and AR 25-2, any Contractor employees supporting cyber security/IT functions shall be appropriately certified upon award of the task order. The baseline certification as stipulated in DoD Directive 8570.01M must be completed upon award. Per DoD 8570.01-M all privileged IT functions are identified as a Cyber Security Technician (IAT) level 1-3 and must be appointed based on functions performed and certification attained.

2.10.2 Cybersecurity Standards

The Contractor shall secure all unclassified DoD information on Non-DoD information systems (e.g. the MIS and all other Contractor systems that handle Government information) in accordance with DoDI 8582.01, Security of Unclassified DoD Information on Non-DoD Information Systems, and DFARS Clause 252.204-7012.

2.11 Anti-Terrorism / Operations Security (AT / OPSEC)

2.11.1 AT Level 1 Training

All Contractor employees, requiring access to Army installations, facilities, and controlled access areas shall complete AT Level I awareness training in accordance with AR 381-12 within thirty (30) calendar days after start date. The Contractor shall submit certificates of completion for each affected Contractor employee to the Contracting Officer within thirty (30) calendar days of completing training. AT Level I awareness training is available at the following website: <https://atlevel1.dtic.mil/at>

2.11.2 Anti-Terrorism (AT) Awareness Training for US based Contractor Personnel traveling overseas

All US based Contractor employees shall take Government Provided Area of Responsibility specific AT Awareness Training as directed by AR 525-13. Specific Area of Responsibility Training content is directed by the combatant commander with the unit AT office being the local point of contact.

2.11.3 iWATCH Training

The Contractor shall brief all employees on the local iWATCH program (training standards provided by the requiring activity AT Office). This local developed training will be used to inform employees of the types of behavior to watch for and instruct employees to report suspicious activity to the COR and/or PCO. This training shall be completed within thirty (30) calendar days of contract award and within thirty (30) days of new employees commencing performance with the results reported to the COR/PCO no later than sixty (60) calendar days after contract award.

2.11.4 Threat Awareness and Reporting Program (TARP)

All Contractor employees with security clearances must receive annual TARP training by a counterintelligence agent or other trainer as specified in AR 381-12, Threat Awareness and Reporting Program, Paragraph 2-4b. This training shall be completed within thirty (30) calendar days of contract award and within thirty (30) days of new employees commencing performance with the results reported to the COR/PCO no later than sixty (60) calendar days after contract award. Additionally, this training will be accomplished annually, results reported to the COR/PCO.

2.11.5 Performance and Delivery in a Foreign Country

For Contract Requiring Performance or Delivery in a Foreign Country, DFARS Clause 252.225-7043, Antiterrorism/Force Protection for Defense Contractors outside the US. The clause shall be used in solicitations and contracts that require performance or delivery in a foreign country. This clause applies to both contingencies and non-contingency support. The key AT requirement is for non-local national contractor personnel to comply with theater clearance requirements and allows the combatant commander to exercise oversight to ensure the contractor's compliance with combatant commander and subordinate task force commander policies and directives.

2.11.6 Army Training Certification Tracking System (ATCTS) registration for Contractor Employees who require access to Government Information Systems.

All Contractor employees with access to Government Information Systems shall be registered in the ATCTS (Army Training Certification Tracking System) at commencement of services and must successfully complete the DoD Information Assurance (IA) Awareness training prior to access to the IS and then annually thereafter.

2.12 Phase-In Period (PIP) / Mobilization

2.12.1 General

The Contractor shall coordinate with the incumbent to conduct a smooth transition process and prevent any delay or loss of service to the required TADSS. The contractor shall work with the incumbent contractor and the COR for access to the manned site locations, LCCS activities, and to all documentation on a not-to-interfere basis during the startup of the new contract transition phase-in period.

2.12.2 Phase-In Transition Conference

The transition conference will be coordinated between the Government, the contract awardee and the incumbent contractor at a location agreed upon no later than 30 calendar days prior to the start of the contract commencement date. The contractor shall prepare a list of questions and issues and submit to the Government NLT 7 calendar days prior to the conference in order to allow their concerns to be addressed.

2.12.3 Contractor Transition

During the Phase-In Period, the Contractor shall plan to assume performance responsibility for obtaining and providing LCCS competencies and instructional support IAW this ACT PWS. The Phase-In Period will not exceed 60 calendar days for manned site locations both CONUS and OCONUS for the new contractor.

The Contractor shall, at a minimum, address the following activities during the PIP/mobilization timeline and other elements/factors and document the report in the MIS:

- a. Contractor shall establish a Program Management Office structure, at a minimum, consisting of skilled senior leadership and contractor maintenance personnel who are familiar with the current ACT TADSS listed in Appendix B.
- b. Contractor shall have a functioning and operational MIS in place NLT the last day of the 60 calendar days PIP. See paragraph 3.2.1.1 Management Information System (MIS) requirements section for specific details.
- c. Contractor shall prepare an Integrated Master Schedule (IMS) addressing total program activities to be performed, by option years, at a minimum. The IMS shall be available to the Government prior to the PAC and updated as necessary.
- d. Contractor shall prepare a detailed Transition Plan and shall execute it during the PIP. The transition plan should include transitioning roles and responsibilities of the equipment and inventory from the incumbent to the new contractor. The contractor shall document PIP in the MIS. The Transition Plan shall be available to the Government prior to the PAC and updated as necessary.

- e. Acquire personnel (and required Security Clearances), conduct training operations, and perform mobilization tasks in preparation for full performance responsibility on the completion of the PIP IAW the agreed upon timeline.
- f. The contractor shall be responsible for providing sufficient and experienced personnel to ensure LCCS in the ACT PWS are maintained.
- g. The contractor shall demonstrate the GFP Tracking System to the Government NLT 30 calendar days prior to the start of full contract performance.
- h. Familiarize personnel with local standard operating procedures for each manned site location.
- i. Familiarize personnel with the ACT TADSS according to Appendix B.
- j. Observe the performance of all operation and maintenance tasks being performed by the transitioning contractor in an over-the-shoulder training capacity, provided that it does not interfere with training and maintenance (actual turnover of custody of training systems, equipment, and material shall be accomplished at the end of the PIP/mobilization, in order to align custodial accountability with the change in performance responsibility).
- k. Participate in a joint Government and Contractor inspection(s) that shall occur at each manned site and may be conducted on a case-by-case basis at remaining locations in order to establish the condition baseline of each TADSS using Government established procedures (usually a portion of the Acceptance Test Procedure (ATP), Trainer Test Procedures, or Daily Readiness Report).
- l. Contractor shall complete a joint (former contractor and incoming contractor) baseline inventory NLT the completion of the PIP/mobilization timeline. The baseline inventory should include, at a minimum, all spares, Tools and Test Equipment (TTE), consumables, documentation, software, hardware, and other GFP. Upon completion of this initial baseline inventory, the contractor shall be prepared to assume full responsibility for that agreed upon baselined inventory listing.
- m. Upon start of full contract performance, the Contractor shall assume full custody of the complete GFP and manned site location utility equipment; and responsible for maintaining them in a RFI condition.
- n. Contractor shall assume full custody, maintenance and upkeep of Attachment 4 – Enclosure 1 Technical Data Support Package (TDSP) upon completion of the PIP/mobilization timelines.
- o. The Contractor shall assume full maintenance and support responsibility for the TADSS upon completion of the PIP/mobilization timeline.

2.13 The Contractor shall respond to and report accidents, incidents, and disasters.

The contractor shall maintain a record of all accidents, incidents, and damage to Government property. When a mishap occurs that involves damage to Government property or injury to personnel, the contractor shall immediately secure the accident scene without destroying evidence and assist in the accident/incident investigation.

Reportable accidents and incidents are those involving TADSS, or other Government property supported by the ACT contract, involving or witnessed by Contractor personnel,

and other incidents as defined below.

Accident is defined as an unplanned event that causes personal injury or illness, or property damage.

Incident is defined as an occurrence or event involving or resulting from failure to comply with standards or regulations, and/or misbehavior or criminal behavior, which results in negative mission impact, personal injury, property damage, or criminal, legal, disciplinary, or adverse administrative action being taken by authorities.

The Contractor shall comply with all installation or local command safety rules and regulations, including those pertaining to assisting injured personnel, securing accident scenes as practicable, safeguarding evidence in their possession, and assisting the Government in investigations as required.

The Contractor shall log and report all accidents or incidents in the MIS and track them until each is closed out. The Contractor shall provide a preliminary report and update it as necessary. The Contractor shall provide a final report after closing out the accident or incident. Accident/incident reports and historical files shall remain available in the MIS for the life of the ACT contract.

Except as defined elsewhere, the Contractor shall report all incidents and accidents within 24 hours to ACC-Orlando PCO and the COR via email and post an incident report into the MIS within 72 hours.

The Contractor shall take steps to address and/or prevent reoccurrence of accidents, incidents, or discovery of a safety hazard. After an accident/incident, or discovery of a safety hazard, the contractor shall take appropriate steps to correct the situation. The contractor shall prepare the Accident/Incident Report (DI-SAFT-81563) IAW the CDRL and document the report in the MIS.

Health and Safety incident: IMMEDIATELY upon discovery, the Contractor shall report incidents involving serious injury or loss of life, via telephonic notification to the PCO and COR ensuring a contract is made in real time along with a written notification. A voicemail on a telephone is not sufficient to meet the notification requirements for a serious injury or loss of life. "Immediately" is defined as "without delay".

Security: IMMEDIATELY upon discovery, the Contractor shall report any security incident that results in the loss of classified data or equipment, impacts training, results in revocation of network access or security clearance, or requires disciplinary action against the individual via telephonic notification to the PCO, COR and self-report to the Defense Security Services (DSS) Agent ensuring a contact is made in real time along with a written notification. A voicemail on a telephone is not sufficient to meet the notification requirements for a security incident involving classified data or equipment.

Property: IMMEDIATELY upon discovery, the Contractor shall report any damage, loss, or theft of Government property involving Contractor personnel where the value of the loss exceeds \$2K via telephonic notification to the PCO and COR ensuring contact is made in real time along with a written notification. The Contractor shall report any willful damage or theft of equipment that is grounds for disciplinary action against an individual. A voicemail on a telephone is not sufficient to meet the notification requirements for an accident or incident with a loss valued over \$2K.

Criminal, Legal and Administrative Adverse Actions: IMMEDIATELY upon discovery, the Contractor shall report any incident involving or witnessed by Contractor personnel.

Reportable incidents include, but are not limited to: criminal action by Contractor personnel on a military installation or when in a Status of Forces Agreement or when subject to Uniform Code of Military Justice; any incident which results in military, civilian, or host nation authorities recording the event in a crime blotter or arrest or indictment, or writing a memorandum, letter, or email which bans, reprimands, or admonishes Contractor personnel or their behavior; bans from installation or post, bans from contact with Soldiers, or revocation of access to facilities; violations of Status Of Forces Agreements; and any other action which would reflect poorly on PEO STRI and the US Government. In instances involving criminal, legal or administrative adverse actions, the Contractor shall provide a telephonic notification to the PCO and COR ensuring a contact is made in real time, followed by written notification as soon as possible. A voicemail on a telephone is not sufficient to meet the notification requirements for criminal, legal or administrative adverse actions.

Deliverable

A004 DI-SAFT-81563 Accident/Incident Report

2.13.1 Disasters and Weather Emergencies

For Government training sites occupied by the Contractor, the Contractor shall make good faith efforts to secure TADSS in the event of impending weather emergencies or other disasters.

2.13.2 Disasters and Weather Emergencies During Non-Duty Hours

In the event that the Government installation Emergency Operations Center directs emergency action to secure TADSS outside of normal business or operating hours, the Contractor shall attempt to contact the Contracting Officer for authorization to proceed. In the event that the exigency prevents contacting the Contracting Officer prior to action, the Contractor shall coordinate with the Contracting Officer as soon as possible after the action.

2.14 Phase-Out Period/Mobilization

If the contractor is not successful in retaining the ACT Contract upon completion of the period of performance, or if the ACT Contract is not continued due to other reasons, the contractor shall provide support to the succeeding agency or contractor and ensure orderly transition to minimize impact on operational readiness of the Army's TADSS. The contractor shall provide the succeeding agency or contractor with access to the site, TADSS inventory, spares and components, materials, and technical documentation and publications. The contractor shall allow the succeeding contractor team or agency to observe (over-the-shoulder) the performance of day-to-day and monthly required maintenance and support tasks on a not-to-interfere basis as an on-the-job function throughout the transition phase. The Phase-Out Period will not exceed 120 calendar days for manned site locations both CONUS and OCONUS for the new contractor.

2.15 Safety and Risk Management

Contractor personnel, although recognized as employees under an administrative control of the contractor, shall comply with federal, state, local Base Commander, and authorized government representative regarding safety standards and security regulations applicable to the assigned work site including those pertaining to personnel

injury prevention, safeguarding evidence in their possession, and assisting the Government in investigations as required to include but not limited to DoDI 6055.01(Safety and Occupational Health), and DA PAM 385-10 (Army Safety Program).

The Contractor shall establish and maintain a Risk Management Process and Reporting System to identify hazards, assess their risk, track hazards, mitigate hazards, verify implementation of corrective action and verify the elimination of hazards to an acceptable level.

The contractor shall continuously monitor and assess the program for risk items that could adversely impact the program's cost, schedule, performance, problems and issues IAW the Risk Management Guide for DoD Acquisition (current edition). The contractor shall discuss the status of risk items and a mitigation strategy during all scheduled conferences, meetings, and program management reviews.

2.15.1 Two Person Safety Rule

Personnel shall not reach within or enter energized electronic equipment enclosures for the purpose of servicing or adjusting components, except as prescribed by the applicable technical manuals, and only with the immediate assistance of a qualified safety observer capable of rendering aid in the event of an emergency.

2.15.2 Hazardous Materials (HAZMAT) Management

The Contractor shall comply with military installation, local, state, and federal laws, regulations, policies/procedures for HAZMAT, and be guided by AIA/NAS 411 "Hazardous Materials Management Program". The Contractor shall handle, containerize, store, and provide intra-station transportation of regulated hazardous and non-hazardous waste generated as a result of TADSS operation and maintenance. The Contractor shall prepare regulated waste for disposal to include marking, labeling, and preparation of an internal tracking system IAW local instruction at each site. The Contractor shall comply with all applicable federal, state and local laws and regulations addressing handling, storage, clean-up of spills, and disposal procedures for regulated waste and hazardous materials, and create and/or maintain relevant Material Safety Data Sheets (MSDS) as guided by SAE AMS 2825 at each site. The contractor shall prepare and document the report in the MIS.

Additionally, the Contractor shall be responsible for ensuring Contractor personnel are certified and trained IAW applicable Occupational Safety and Health Administration (OSHA), Environmental Protection Agency (EPA), U.S. Army Public Health Command, state and local regulations, as appropriate. The Contractor shall be responsible for any additional expenses incurred due to their management of regulated waste or hazardous materials including, but not limited to, noncompliance with or violation of federal, state, or local laws and regulations, maintaining inappropriate records, spills, failure to source separate wastes, or failure to provide chemical composition of wastes.

2.16 Quality Assurance Surveillance Plans (QASP)

The Government will monitor Contractor performance under this contract in accordance with Attachment 1 Government QASP.

3.0 Performance Requirements

3.1 Program Management

Program Management includes all execution, coordination, oversight, and management functions to perform the ACT contract. The Contractor shall establish management processes and technological tools to constantly evaluate and monitor staffing efficiencies in order to identify efficiencies

3.1.1 The Contractor shall conduct and participate in meetings and reviews for program oversight and management.

The Contractor shall conduct reviews to be co-chaired by a Government and Contractor representative. The Contractor shall be prepared to explain the reasoning, assumptions and methods used to arrive at any particular conclusion, recommendation, or alternative in the accomplishment of tasks required by the contract. The Contractor shall prepare drawings, charts, schedules and other data as required to aid in presentations. The Contractor shall have key personnel, and support as appropriate available to execute the meetings. The Contractor shall prepare the Meeting Agendas as coordinated with or directed by the Government. The Contractor shall supply presentation materials to the Government as needed prior to the meeting to enhance productivity and mutual understanding of topics. The Contractor shall prepare Meeting Minutes for all conferences and reviews and post the documents to MIS.

Performance Standards

STD: Complete presentation material provided to the Government prior to meeting

STD: All required action items have been closed out or resolved to the satisfaction of the Government.

STD: The minutes have been accepted by the Government.

Deliverables

A004 DI-ADMN-81249C Meeting Agenda

A005 DI-ADMN-81250 Report, Record of Meeting/Minutes

3.2 Information and Data Management

3.2.1 Information Management

3.2.1.1 Management Information System (MIS)

The contractor shall provide an open format, real-time Commercial Off the Shelf (COTS) MIS to collect, store, and manage operations information. Each category (Maintenance Actions & Work Orders, Daily Operations, and Administrative Actions) of records shall be segregated within the MIS and searchable independently.

The contractor shall provide the hardware and software required for MIS operation, including development of custom databases, population of databases, and other applications. MIS access shall be provided to each manned site and remotely accessible.

The contractor shall provide the Government with real-time, web-enabled access to the MIS, including report, ad-hoc query generation, and export of information to the current version of Microsoft Office Suite (Microsoft Office 365) currently being utilized by PEO STRI. Ad-hoc reporting capability must include the ability to request specific data fields only and generate customized reports to meet the Governments requirements. The capabilities for on-line review, comment, acceptance and

approval of all data shall be included.

The databases within the MIS shall be updated at the close of each business day to provide real-time visibility. The MIS shall be accessible 24 hours a day, seven (7) days a week, except downtime for routine maintenance. The MIS shall be operational no later than the end of the PIP/mobilization. The contractor shall provide the government with all MIS data upon the completion of the contract period of performance for historical reference. Data must be in a usable format for the government.

3.2.1.1.1 MIS Data Requirements

The MIS shall contain, but is not limited to, the following types of information:

- a) Authorized Stockage Level (ASL)
- b) GFP and Manned Site Utility Equipment Inventories
- c) Consumables Inventory (item, quantity, purchase and delivery date, usage, cost)
- d) Records of all Maintenance Actions and work orders IAW paragraph 3.2.1.1.5 Maintenance Request Requirement.
- e) Labor hours per maintenance action
- f) Labor hours by technician
- g) Government lost and beyond economic repair (BER) related maintenance or replacement (Government Report of Survey or Statement of Charges reference number)
- h) Supported TADSS listing to include:
 - a. Quantity supported by device number
 - b. Location of each device
 - c. Serial Number of each device and subcomponents if applicable
 - d. CPF of each supported device
- i) System, warranty (Interim Contractor Support (ICS)) (yes/no), time, quantity of TADSS covered.
- j) Repair parts and spares replenishment data (item, quantity, purchase and delivery date, usage, cost)
- k) Contactor Performance Factor (CPF)
- l) Contractor Personnel Status Report Information
- m) Technical Data Support Package Information Library (Unclassified only)
- n) And other data elements determined to be appropriate and applicable.

3.2.1.1.2 MIS Training

The contractor shall provide initial MIS operation training and provide resources for applicable Government personnel. The contractor shall provide refresher training or when the MIS updates, offer training on the changes made to MIS. The instructions shall provide information to allow one to operate and manipulate the MIS, run simple and detailed queries, view and extract data, and generate reports. The initial training session shall begin within 30 calendar days of full performance of the contract. All training shall be conducted at mutually agreed times and locations. The contractor shall prepare a Training Manual and make it available within the MIS.

3.2.1.1.3 MIS Disaster Recovery

The MIS shall include a disaster recovery process/plan to ensure that appropriate information systems and data are available when needed after a natural or human disaster. Contractor is responsible for backing up and storing the data in a safe location at all times.

3.2.1.1.4 Work Orders/Maintenance Requests

The contractor shall ensure that all maintenance requests are stored in the MIS with detailed description of the problem and accurate. Each work order will reflect not only faults and actions taken to repair the system or component but also list each repair part(s) and component(s) utilized by stock number and cost.

Contractor shall provide traceability that ties the inventory to repair parts used and invoices for parts and services expended. A single work order shall be opened for each maintenance action or fault on each piece of equipment.

Example one: A system PMCS on one piece of equipment is a single work order.

Example two: Repairing a system fault requires opening a single work order which will reflect every step taken to correct the fault.

Example three: Conducting a system start up for instructors is not a maintenance action and should not initiate a maintenance work order.

The Contractor shall record all maintenance actions in the MIS, and in device logbooks and other associated records where applicable.

Note: The Government has no expectation that the Contractor record each step of every maintenance task, just the action at the repair or PMCS level.

3.2.1.1.5 Maintenance Requests Requirements

The contractor shall record all ACT TADSS removals, adjustments, replacements, and all other maintenance actions in the MIS. The contractor shall perform all maintenance to include PMCS to ensure the full operational capability of the TADSS identified, support equipment, spares, computer hardware, and software. Maintenance shall not interfere with training unless authorized by the designated Government Representative. The contractor shall interface with the local command's designated Government representative to coordinate training, exercises, and test schedules with maintenance activities, and resolve problems on the devices or at the manned site location. Maintenance shall include execution of warranted items. If technical data is not provided, maintenance shall be IAW the best commercial standards. Maintenance shall be provided IAW technical data provided by the Government. Systems under warranty shall be identified by part number, serial number and location. The contractor shall ensure that a uniform naming convention and nomenclature is used throughout all work orders and maintenance requests.

The following information MUST be included in each maintenance request, at a minimum:

- a. TADSS System Identification
- b. Serial Number
- c. Detailed Fault Description
- d. Detailed steps to correct the issue
- e. Replacement parts used by NSN or SN and cost of associated parts must be traced back to the contractor's monthly invoices being reported
- f. Date of Fault
- g. Date of Repair (Start/Finish)
- h. Name of technician completing the repair action
- i. Total labor hours used to complete the action
- j. Origination site of item
- k. CPF of the item

3.2.1.2 The Contractor shall provide draft Appendix B updates to the Government for incorporation, review and approval

The Contractor shall provide draft Appendix B updates whenever a contract modification, device relocation or other action changes the quantity, location or type supported TADSS.

Performance Standards

STD: MIS provides a report of the most contract and on-hand quantities and locations of supported TADSS; if the two vary, the MIS shows variation
STD: Data exported to a sortable, filterable Excel worksheet
STD: Report can be set up to run on a schedule (e.g. monthly) or on demand
STD: Reconciliation of Appendix B shall be conducted quarterly or as needed
STD: MIS provides all disposition and contract accountability documentation for TADSS

3.2.1.3 TADSS Assessment

The contractor shall maintain a documented baseline security configuration for all components and ensure through the Security Assessment/Continuous Monitoring process that the system remains in the secure configuration IAW the system accreditation. The contractor shall conduct an assessment of the current TADSS environments and the supporting infrastructure for security vulnerabilities and weaknesses. The contractor shall continually evaluate the security of the TADSS systems, both physical and logical, identifying exposures and providing protective options for reducing security risk. The contractor shall identify assets to be protected, identify vulnerabilities, and provide the Government recommendations to eliminate or mitigate the threats.

3.2.1.4 Vulnerability Alert

The contractor shall establish an Information Assurance Vulnerability Alert (IAVA) management program and process, maintain IAVA compliance and perform annual security control tests. The contractor shall notify the Government within 24 hours, whenever the configuration baseline is modified or changed, or connects to another system, network, and local area network and document the report in the MIS. As part of the IAVA Management Program (IAVMP), the contractor shall document the incorporated and unincorporated IAVAs, IA Vulnerability Bulletins (IAVBs), and IA Vulnerability Technical Advisories (IAVTAs). The contractor shall incorporate all

applicable DoD and Department of the Army (DA) IAVMP messages issued on behalf of the DA G3, CIO/G6 and Joint Task Force-Global Network Operations. You shall provide justification for each unincorporated IAVMP message (i.e. describe the specific negative impact of the IAVMP message incorporation would have on the system operation).

3.2.1.5 Virus Software

The contractor shall maintain a Defense Information Systems Agency approved virus scanning software package and subsequent updates when required by the Government via a Contract Modification Request (CMR) in accordance with the guidance set forth in AR 25-2 (4-5n). The contractor shall ensure that the installation and integration of the software package does not interfere with the normal operations for all systems and product lines supported, and regular scans of the system shall be performed.

3.2.2 Data Management

3.2.2.1 Contract Data Requirements List (CDRL)

The contractor shall be responsible for submitting data listed on each DD Form 1423, CDRL Exhibits, and will ensure a digital copy of the Data Item Transmittal Form (Exhibit A to this PWS) is emailed to the Government Procuring Contracting Officer and Contracting Officer Representative for each CDRL submission. In addition, the contractor shall document the CDRLs in the MIS.

3.2.2.1.1 Contract Monthly Reporting Requirements

3.2.2.1.1.1 Monthly Status Report

The contractor shall prepare the Monthly Status Report, document it in the MIS.

The report must contain, at a minimum:

- a. Device Operational Status
- b. Contractor Performance
- c. Maintenance Support Requested/Provided
- d. Personnel Status
- e. COST CLIN status
- f. Customer funded COST CLIN status
- g. Parts status of CAP being transferred to GFP

3.2.2.2 Monthly Inventory Utilization Report

The contractor shall prepare the Monthly Inventory Utilization Report and document it in the MIS.

This report must contain the following information:

- a. Maintenance/Work Order Number associated
- b. Date Utilized
- c. Part Number

- d. Description
- e. Serial Number (if applicable)
- f. Quantity Utilized
- g. Device Supported
- h. Cost

3.2.2.3 Monthly Personnel Report

The contractor shall prepare the monthly Personnel Report (DI-MISC-81419), IAW the CDRL and document it in the MIS.

The report shall contain at a minimum:

- a. Site/Location
- b. Title/Pay Rate
- c. Level of support (In Full Time Equivalent (FTE)
- d. Functional Role

3.2.2.4 Software Maintenance and Support

System Software Maintenance and Sustainment (SSMS): SSMS is defined for ACT as the logistics support for maintaining TADSS software to the Government approved baseline. The Government holds the baseline and will provide the ACT Contractor with the update with instructions.

SSMS includes but is not limited to: Installs of Government provided patches; reloading Government approved software baseline from stored back-ups; provide software trouble reports to Government Representatives; distribute and install Government approved software block update media IAW instructions; participate in new and revised software training if required; revert to previous functional software baseline if software updates do not function; maintain and track software licenses for transition to sustainment TADSS devices. SSMS does not include software coding.

The contractor shall provide the following software support for all training devices in Appendix B for ACT contract:

- a. Maintain executable or re-loadable software media (i.e., – CD, thumb drives, magnetic tapes) in an operable condition.
- b. Duplicate media for replacement or backup and distribute to the appropriate location.
- c. Distribute and implement Government approved software changes, and
- d. Collect and store completed Software Trouble Reports from instructors and operators
- e. If the contractor cannot perform maintenance because of due to corrupted files found within the software upgrade or because of an active exercise that prohibits installation of an update or patch, the contractor shall notify the Government immediately and the contractor shall establish a timeline acceptable to the Government to install the software update or patch.

3.2.2.5 Configuration Management (CM)

The Contractor shall manage and maintain the Government-provided configuration baseline, and plan and process Configuration Changes in coordination with the

Government. CM is a government responsibility. Changes to Configuration must be approved by the Government through the CM process. However, if a maintenance action executed under the ACT contract is a Commercial Off-the-shelf (COTS) replacement item and has the same form, fit, and function of the original part, then the Contractor shall notify the Government and ensure compliance with cyber security configuration as applicable (e.g. trusted configuration restore).

The CM Plan for this PWS shall be included in the ACT Contract CM Plan CDRL deliverable.

Performance Standards

STD: All data is to be delivered under ACT Contract Deliverable Requirements Lists (CDRLs),

STD: Plan and implement an automated configuration management function to perform configuration control and configuration identification.

STD: Develop, maintain, and update configuration management procedures and processes for control of all hardware and software baselines. Changes to Configuration must be approved by the Government through the CM process.

Deliverables

A010 Configuration Management Plan

3.2.2.5.1 Configuration Management Planning / Management

The Contractor shall establish processes and tools to confirm reception of, track and maintain IAVA updates and Government provided guidance to the fielded locations / installations.

Performance Standards:

STD: Document of how the contractors' organization will implement CM functions to provide consistency between systems attributes and system definition and configuration information throughout applicable phases of the life cycle

STD: Identify resources required to implement CM functions and ensure they are applied throughout the system's life cycle

STD: Keep the systems current with the CYBER SECURITY patches and provide a near real-time status as requested. (Updates / patches are provided by Government).

STD: Plan and identify information status levels for managing system configuration information and confirm with the Government's MTC Director or designated representative at the fielded locations receipt of transmitted data products.

3.2.2.6 Computer Hardware Enterprise Software Solutions Program (CHESS)

The Contractor shall comply with the Army's Computer Hardware, Enterprise Software Solutions (CHESS) program, under PEO Enterprise Information System. CHESS is the mandatory source for commercial Information Technology (IT) purchases. CHESS contracts provide IT products and services that comply with Network Enterprise Technology Command (NETCOM), Army and DoD policy and standards. The Contractor shall procure commercial hardware and software IT requirements by utilizing CHESS contracts and DoD Enterprise Software Initiative

agreements first, regardless of dollar value. Any purchase made outside of CHES contracts requires a waiver. A complete list of CHES contracts and the on-line waiver process can be found at <https://chess.army.mil>.

3.3 TADSS Maintenance

3.3.1 The Contractor shall perform scheduled maintenance (preventative maintenance) including servicing or calibration actions for TADSS

The Contractor shall present to the COR a PMCS schedule for all TADSS devices NLT 90 calendar days upon full contract performance and 90 calendar days prior to each option year. The Contractor shall be prepared to execute preventative maintenance off schedule on Class "C" devices when a repair incident is required at the same or nearby location. This will be approved on a case-by-case basis by the COR and only executed when beneficial to the Government. The schedule should account for all Preventative Maintenance tasks, checks and inspections. Frequency shall be derived from the manufacturer's recommended maintenance procedures, technical manuals, and documentation. PMCS labor shall be included in the FFP portion of each training device support. All associated travel costs shall be paid on a Cost No Fee basis.

The Contractor shall perform Preventive Maintenance Checks and Services (PMCS) for TADSS identified on App B with a "YES" shall be performed as called out in the applicable Technical Manuals.

Performance Standards:

STD: Scheduled maintenance standards are found in the applicable technical manuals.

AQL: If technical manuals are not provided, perform PMCS IAW best commercial practices; commercial practices used by the Contractor are to be provided to the Government

STD: MIS data is complete and accurate.

STD: If PMCS require travel, contractor shall submit plans to unmanned sites IAW paragraph 2.6

STD: PMCS schedule submitted 90 days prior to each OPT year

Deliverables:

A021 PMCS Schedule

3.3.1.1 Corrective Maintenance

The contractor shall be responsible for all levels of corrective maintenance and for the recording of all maintenance actions using Contractor Operation and Maintenance of Simulators/Equipment Management Status Report and post the document to the MIS.

3.3.1.1.1 Corrective Maintenance Assistance

If the contractor's maintenance personnel are unable to repair a TADSS device due to lack of repair parts or expertise, the contractor shall obtain Government approval from the COR prior to calling for additional maintenance support, vendor, and or Original Equipment Manufacturer (OEM) assistance. Government approved additional maintenance support or vendor support shall be reimbursed on a Cost-

Plus basis.

3.3.1.2 Tactical Equipment Maintenance

The contractor is not responsible for maintenance of tactical equipment.

3.3.1.3 Operation Test

All corrective maintenance actions shall be operationally tested prior to the TADSS, or components being deemed ready for training and ready for issue (RFI). Tests shall be conducted IAW with Government established procedures (i.e., ATP, Trainer Test Procedures, or Daily Readiness Report).

3.3.2 TADSS Inspections and Verifications

TADSS inspections and validations may be conducted by the Government or its' agent IAW Government directives. The contractor shall participate in inspections and shall maintain the TADSS in an operational condition during inspections. Contractor time spent performing inspections shall be considered scheduled training.

3.3.3 TADSS Configuration Management (CM)

The contractor shall implement a hardware and software CM program to include the functions of configuration identification, control, and status accounting for all training devices being supported under this contract. The contractor shall document deviations from the established baselines. The contractor shall make distribution of all supplied technical manual and product definition data to the contractor's personnel and the appropriate training device sites. The contractor shall ensure changes are implemented in all of the contractor's maintenance facilities and work environments. The contractor shall implement changes in a timely manner so that no system DT occurs due to lack of up-to-date information.

3.3.3.1 TADSS Changes and Modifications

3.3.3.1.1 Background

The Government or another contractor may accomplish changes or modifications for compliance with Government issued ECP. In response to Government solicitations for TADSS changes and modifications, the contractor shall make effective use of on-site personnel in proposal development, and in the resulting modification work effort.

3.3.3.1.2 Government – Installed Changes and Modifications

During change and modification periods, the contractor shall be responsible for the operation and maintenance of all trainer systems and subsystems not being changed or modified.

3.3.3.1.2.1 [Only when directed by the Contracting Officer] The Contractor shall assess, design and fabricate cables, adapters, brackets, and similar items required to use existing TADSS components / capabilities

Performance Standards:

a) STD: Fabricated items shall maintain or restore functionality of TADSS that were impacted by modifications or changes to interconnected systems or application of existing TADSS devices

- b) STD: Document any recommended baseline changes resulting from these Engineering Service as an ECP and submit to the Government
- c) STD: Fabrication shall be timely in order to support training schedules
- d) STD: Fabrication Shall be cost effective

3.3.3.1.3 Contractor-Installed Changes and Modifications

When requested by the Government, the contractor shall install Government approved trainer modifications as a matter of normal maintenance effort, which shall be considered within the scope of this contract. Installation of trainer modifications requiring 16 man-hours or less shall not interfere with scheduled training and shall be completed within 30 calendar days of contractor receipt of the ECP. Modifications requiring greater than 16-man hours to install may require an extension of the compliance period or temporary reduction and stand- down of training operations, as approved by the Government. Approved extensions to the compliance period shall be in proportion to man-hours required for installation. The duration of a training curtailment period shall be in proportion to the CPFs. Acceptance testing of contractor installed changes or modifications may be conducted as directed by the Government.

3.3.3.2 Inspections

Pre/post-modification inspections will be conducted when the Government installs TADSS changes or modifications. A pre-modification inspection may also be accomplished prior to contractor installing changes or modifications, at Government discretion.

3.3.3.2.1 Pre – Modification Inspections

For Government and contractor installed modifications, a joint post-modification inspection shall be conducted by the Government and contractor to validate trainer performance and MSP configuration and condition IAW modified specifications, and the baseline conditions established during the pre- modification inspection. This inspection shall establish the revised hardware, software, and material baselines. For contractor installed changes and modifications, the post-modification inspection and acceptance testing may be combined.

3.3.3.2.2 Post – Modification Inspections

For Government and contractor installed modifications, a joint post-modification inspection shall be conducted by the Government and contractor to validate trainer performance and MSP configuration and condition IAW modified specifications, and the baseline conditions established during the pre- modification inspection. This inspection shall establish the revised hardware, software, and material baselines. For contractor installed changes and modifications, the post-modification inspection and acceptance testing may be combined.

3.3.3.3 Other Training Support

3.3.3.3.1 Contract Modification Request (CMR)

The contractor shall provide support for undefined mission support requirements that include training, logistics functions, hardware and software engineering functions, software licensing, support services, travel, overtime, maintenance,

supply, replacement of non-fair wear tear parts, contractor activity and facility relocations, adding and deleting training devices, transportation of equipment, development, production, installation of re-host and digitization upgrade kits. Labor necessary to complete a CMR that can be accomplished on a non-interfere basis during the regular workweek shall be at no additional cost to the Government. The Government will pay additional labor costs for those efforts that require OT or that the contractor cannot complete using the existing workforce due to training requirements. The contractor shall document CMRs in the MIS.

3.3.4 Quality Assurance/Quality Control Plan (QA/QC)

The contractor shall implement and maintain an ISO 9001:2000 compliant QC Plan to meet and monitor requirements of the contract. The contractor shall continuously reassess and refine the QA/QC Plan, as TADSS LCCS progresses. The QA/QC Plan shall be an agenda item at each scheduled conference/meeting, as changes occur. The QA/QC Plan shall include, but not limited to:

An inspection system covering all services required by the contract. It shall specify the areas to be inspected on a scheduled and unscheduled basis, frequency of inspections, and the titles of individuals performing the inspection.

Methods for identifying, preventing, and correcting deficiencies in quality of service performed prior to it becoming unacceptable.

Files containing all inspections conducted and corrective actions taken. These files shall be made available to the Government during the term of the contract.

Require subcontractors to implement and maintain a quality program that meets the requirements of the QA/QC Plan.

3.3.4.1 The Contractor Shall implement a Quality Control Program (QCP) for ACT

Performance Standards:

STD: The Contractor's QCP has been reviewed and approved by the Government

STD: At any time, the PCO may notify the Contractor that the plan requires modification or is "unacceptable" if procedures do not accomplish quality control objectives; the Contractor revises and resubmits the QCP within 10 days

STD: The QCP addresses how the Contractor will monitor and measure contract performance for all work performed

STD: The QCP includes an inspection system covering all work required by the contract and specifies the areas to be inspected on a scheduled and unscheduled basis, frequency of inspections, and the titles of individuals performing the inspection

STD: The QCP includes methods for identifying, preventing, and correcting deficiencies in quality of service performed prior to it becoming unacceptable

STD: The Contractor maintains files containing all audits, surveillance and inspections conducted and corrective actions taken; these files are available to the Government in the MIS

STD: The QCP includes processes to ensure subcontractors adhere to the Contractor QCP

STD: The Contractor prepares Quality Assessment Reports in accordance the QCP and

provides to the Government through the MIS.

3.3.5 Contractor Performance Factor (CPF)

The contractor shall maintain appropriate CPF for each Class. The contractor shall prepare the Contractor Device Performance Utilization Report (Parts Consumption and Maintenance Trend Analysis).

The classification of repair or maintenance actions for certain TADSS under Contractor Performance Factors (CPF) "B" or "C" may require to be reevaluated on a case-by-case basis.

This consideration is only used if:

- Specific component(s) requiring repair is transportable
- Minimal to overall system and training impacts
- Cost-effectiveness analysis conducted (Comparing shipment of part to "manned" site for repair versus surging maintainer support to unmanned site).
- Sensitivity of component

In some instances, location of TADSS, logistical challenges or repair costs render shipment impractical, on-site support may be deemed more appropriate, even if the system could technically fall under CPF "B or C". The contractor shall obtain Government approval through written proposal before surging a maintainer a maintainer to CPF "B" location or sending a component of CPF "C" to a manned site. This ensures optimal resource allocation and efficient sustainment support.

Each device listed in Appendix B will have a CPF assigned by the Government. The Contractor shall maintain devices IAW the CPF definitions that follow:

3.3.5.1 Class "A" On-site CPF

The contractor shall maintain Class A Training Device availability to ensure a minimum of 95% of Government provided, scheduled training is accomplished to standard, according to the Program of Instruction (POI) when appropriate, and the schedule outlined by the requiring activity. Current manned site locations include Ft. Sill, OK (primary depot site); Ft. Leonard Wood, MO; Ft. Lee, VA, Ft. Bliss, TX, Ft. Bragg, NC; Vilseck, Germany and Camp Humphrey, Korea as well as servicing multiple remote locations. (NOTE: ALL instructors are provided by the Government and the LCCS Contractor does not provide POI Training to students.) Additional Class A sites may be added or removed as required by the Government. The contractor may determine site manning to accomplish PWS requirements.

The CPF shall be calculated for each Class "A" TADSS, as shown below:

$$CPF = ((CMT - DT)/CMT) \times 100$$
Contracted Mission Time (CMT) hours per site and device are identified in Appendix B. Additional hours of CMT may be added during surge requirements by Contract Modification Report (CMR). CMT hours for the devices include Government provided training (scheduled/unscheduled), demonstrations for visitors, verifying new POI lessons or scenarios, and verifying repairs or modifications.

Down Time (DT) is the summation of DT for the month. DT is the portion of CMT the TADSS were not available for missions due to contractor responsibility for factors other than those listed below as Non- Chargeable DT (NCDT). DT shall begin when the contractor is aware of a TADSS malfunction and ends when the Government has verified the malfunction is corrected and the TADSS is operational.

NCDT is the portion of DT for which the contractor shall not be held responsible. NCDT may result from one or more of the following conditions: facility power failure, fire, flood or other facility problems not caused by contractor negligence.

Example: Device "A" has a CMT of 40 hours/week or 160 hours/month for a typical 4-week month. The down time was 8 hours for the month. The CPF would be $((160 \text{ hrs.} - 8 \text{ hrs.}) / 160 \text{ hrs.}) \times 100 = 95\%$.

3.3.5.2 Class "B" Mail-In CPF

The contractor shall meet the Turn Around Time (TAT) for each training device identified as Class "B" in Appendix B. The contractor shall provide a toll-free telephone number (voice mail after normal duty hours) and an e-mail address for customers to report maintenance problems 24-hours per day per paragraph 3.3.7.1 "Remote Support". The contractor shall provide maintenance assistance telephonically to return systems to operational status, when possible. In the event telephonic support is not able to fix the issue, the contractor shall be responsible for shipping the device from the customer's site to the repair facility and back to the customer on a Cost-Plus basis. The contractor shall record response times for each corrective maintenance action on a calendar month basis. The contractor shall perform a special analysis in the event the response time is not attained to determine the cause and the corrective action required to prevent a recurrence.

3.3.5.2.1 Timeliness of Response

Telephonic response is required within 4 working hours per paragraph

3.3.5.3 "Remote Support".

On-site response based on priority listing (First In – First Out)

Priority of repairs may be changed based on training schedules and impacts as established by the Contracting Officer Representative.

3.3.5.3.1 Turn Around Time (TAT)

The contractor shall meet the five (5) working day TAT for each training device identified as Class "B" in Appendix B. The TAT starts when the equipment reaches the contractor's facility for repair and ends when the device leaves the contractor's facility. When on-site repair is required, the TAT starts when the service representative arrives on-site. The contractor shall provide a toll-free telephone number for the user's utilization when requesting replacements for defective equipment or instructions for return of the defective equipment for repair and return. The contractor shall maintain the TATs for each corrective maintenance action on a calendar month basis. The contractor shall perform a special analysis in the event the TAT is not attained to determine the cause and the corrective action required to prevent a recurrence.

3.3.5.4 Class “C” Remotely Location Stationary TADSS CPF

Class “C” systems are those systems remotely located from a centralized repair facility which cannot be shipped to the repair facility due to one of the following:

Systems are too large in volume to be easily shipped via a normal commercial carrier, i.e., UPS, FEDEX, or other like transportation,

Systems are too heavy to be readily shipped via a normal commercial carrier, i.e., UPS, FEDEX, or other like transportation, or

Systems are too complex in quantity of components that must be pre- packaged for shipment.

3.3.5.4.1 Timeliness of Response

Telephonic response within 4-working hours per paragraph 3.3.8 “Remote Support”.

On-site response based on priority listing (First In – First Out).

Priority of repairs may be changed based on training schedules and impacts as established by the Contracting Officer Representative.

Travel costs associated with these repairs will be paid for on a CostNo Fee basis IAW Paragraph 2.6

3.3.5.4.2 Repair Time

Once on site, repairs are to be completed within 72 hours (three, 24-hour days), UNLESS;

Spares are not available in inventory. When spares are received, 72-hour repair time begins.

If the technician identifies additional parts are required for the repair once on site, a cost/benefit analysis will be conducted to determine if the individual will remain on site or make a secondary trip to conduct the repair. This decision will be made by the COR.

3.3.5.5 Class “D” Beyond Economical Repair TADSS CPF

Training devices supported by this contract that are considered Beyond Economical Repair (BER) – meaning parts are obsolete and no longer available – will be categorized as Class “D”. Examples of these devices include the STPT-I, FFOMT, FSCATT, Stryker NBCRV OMT, and CFFT Family of devices.

Class “D” devices will initially receive the same level of support as outlined for Class A, B, and C devices. However, when parts are no longer obtainable through standard or non-standard ordering practices (while adhering to Federal Acquisition Regulations), the following will occur:

- The contractor shall exasperate every means to extend the serviceability of TADSS prior to recommending this CPF for a specific device.
- The contractor shall obtain Government approval *before* procuring any found replacement parts.
- Repairs shall be completed upon receipt of approved parts in accordance with

this PWS and original CPF classification

- If parts cannot be found or the Government declines to purchase them, the Government will notify the contractor on the Course of Action (COA) for the device, this may include salvaging viable components for use as Government Furnished Property (GFP).
- The contractor shall recommend critical salvageable parts to be added to GFP to extend the life of other Class "D" devices.

3.3.6 Mean Time Between Failure

MTBF is the average amount of time between failure on a part, device or fleet over a defined period of time with failure being defined as non-FMC (e.g. PMC or NMC).

MTBF is calculated as follows:

$$\text{MTBF} = \text{Hours of Operation (during time period)} / \text{Number of Failures (during time period)}$$

Note: MTBF will not be available for all devices. MTBF is only calculable for devices for which the ACT contractor has cognizance over the date and time when a device entered a non-FMC condition.

3.3.7 Twenty-Four Hour Telephonic Support

Upon receipt of a telephonic request for assistance with the TADSS device, the ACT Contractor shall research and determine whether the device is under warranty. If the device is out of warranty, the Contractor shall provide troubleshooting assistance. If telephonic assistance cannot remedy the issue, the ACT Contractor shall provide shipping instructions, labels, and boxes as necessary for the installation / customer to ship the device to the ACT Contractor for repair IAW the Appendix B CPF for all Class "B" devices.

Performance Standards:

STD: Provide expert trouble-shooting assistance through telephonic assistance.

STD: Work Order is established upon notification of deficiencies.

STD: If required, travel is coordinated with installation / customer

STD: Research and provide Original Equipment Manufacturer (OEM) warranty status if issue cannot be resolved by telephonic troubleshooting.

STD: All information is logged into the MIS and is accurate and complete.

3.3.7.1 Remote Support

The contractor shall establish a toll-free telephone number (voicemail after normal duty hours of 8 A.M – 5 P.M. Eastern Standard Time Monday - Friday less federal holidays) and an e-mail address to report maintenance and operational problems 24 hours /seven (7) days a week. The contractor shall respond to all maintenance and operational notification issues within four (4) normal duty working hours. As requested per notification of failure or problem, telephone assistance and advice on operator level maintenance and operation shall be provided.

3.3.8 Trainer Operations

3.3.8.1 Contracted Mission Time (CMT)

The Government will control scheduling of the training devices and schedule training during the CMT. If scheduled training is outside of the CMT, the Government will provide the contractor with 14 calendar days' notice regarding the schedule adjustment.

3.3.8.2 Adjustment of CMT

Adjustment of CMT will (normally) be constrained to movement of a standard time block to a different part of the day, but in unusual cases, may include expansion of the standard time block. However, the CMT contained in "Appendix B - ACT Training Device Descriptions, Locations, Quantities, & Operating Hours" shall not be exceeded without Government authorization for Over Time (OT). The Government will consider shift cycles in making adjustments and shall provide the contractor with a 24-hour notice (normal duty days, Monday – Friday) to CMT changes.

3.3.8.3 Overtime

Overtime (OT) may be required for additional TADSS maintenance, modifications, and other requirements deemed necessary by the Government. The contractor shall utilize Flex Hours, when possible, to minimize the use of Overtime.

3.3.8.4 Start – Up and Shutdown

At manned site locations, the contractor shall provide the initial start-up of the TADSS, software load, system readiness check, and insertion of initial conditions and parameters, as requested by the Government, to ensure training devices are fully operational at the commencement of the training day. The contractor shall power down the equipment after training is completed at manned TADSS locations if required by the government.

3.3.8.5 Readiness Checks

Readiness checks shall be performed 60 minutes prior to the beginning of the CMT at manned site locations.

3.3.9 Quick Response Support

The contractor shall provide quick response support to support critical failures off-site. This shall be on a case-by-case basis and approved only by the COR. The support must be provided within a 24-hour period and conducted using CMR procedures on a Cost No Fee basis.

3.3.10 Failure Analysis

The contractor shall perform failure analysis when the occurrence causes DT, or the contractor suspects a trend of failures within the maintenance area. The contractor shall prepare the Failure Analysis and Corrective Action Report and document the analysis in the MIS.

3.3.11 Electrical Systems

The contractor shall maintain the electrical system from the primary power distribution box in the TADSS facility or wall outlet.

The contractor is not responsible for any UPS that is hard wired into the facility. If

repairs are required, the contractor will notify Government Rep and installation point of contact.

3.3.12 Electrostatic Discharge Sensitive Devices

The contractor shall handle, store, and maintain electrostatic discharge sensitive components and assemblies IAW applicable Government and manufacturers directives.

3.3.13 Environment Conditions

The contractor shall notify the Government of inclement weather conditions that may cause damage to TADSS or personnel. During inclement weather conditions, the Government will retain authority for termination of training, and determination of the impact of environmental conditions on TADSS maintainability and operational availability. The Government will determine if these conditions are directly attributable to TADSS failure and the characterization of any consequential Down-Time.

3.3.14 Modifications Performed During Maintenance Shifts

The Government retains the option to utilize portions of the maintenance shift for modification efforts on a not-to-interfere basis with PMCS, corrective maintenance, or TADSS utilization. Periods shall be set aside immediately following post operational checks for modification efforts. These periods shall not incur or OT unless approved by the Government.

3.3.15 Training Device and System Maintenance

3.3.15.1 General Maintenance Support

The contractor shall assume full maintenance and support responsibility for the TADSS upon completion of the PIP/mobilization timelines. The Government will provide the contractor with maintenance access to training devices for a minimum of eight (8) continuous hours each 24-hour period. Scheduled PMCS and corrective maintenance shall be provided for all TADSS, as required by the technical documentation listed in "Attachment 4 - Technical Documentation."

The contractor shall perform all maintenance as guided by DA PAM 738-8 "The Army Maintenance Management System (TAMMS) User's Manual".

4.0 Logistics

4.1 Supply Management

The Contractor shall be responsible for all supply, warehousing, and storage support necessary to perform maintenance and document parts usage, demand, and obsolescence in the MIS. The Contractor shall provide insight to the Government on supply status, to include parts required, parts on hand, long lead items, reorder trigger points, parts on order, expected parts delivery date(s), issues with sources of supply, and efforts to resolve issues. The Contractor shall seek alternate sources of supply in order to control costs and ensure availability of parts required to meet maintenance requirements. The Contractor shall fully integrate supply chain functions and management information to provide enterprise-wide 100% visibility, as provided by the MIS, into the entire supply chain and maintenance management system, supplies, TADSS, sites, supply personnel, and the customer using a common data source to optimize inventory and support decision-making for Government and industry.

The Contractor shall utilize a proven, commercially available forecasting system that performs accurate demand analysis and forecasting, usage trends for devices, parts, and consumables against factors such as CPFs, inventory levels, supplier/vendor response times, and seasonal demand variations.

4.1.1 Consumables

The Contractor shall provide all consumables required to perform the ACT contract. Residual consumables (such as bench stock) from the current contract will be provided as Government Furnished Property (GFP) at the beginning of the next ACT contract. The Contractor shall establish and document consumables usage and demand in the MIS.

Consumables (such as bench stock) provided as GFP are listed in Appendix C. Note that the quantity of consumables changes rapidly, and the Appendix C quantity provided with the solicitation may not be representative of the residual consumables available at the end of the current ACT contract.

4.1.2 Transportation/Shipping

The Contractor shall be responsible for transportation of all consumables, repairable, and support equipment for TADSS maintenance and support. For international shipping, the Contractor shall provide Import/Export Clearance through the host nation customs system for all materiel shipments and comply with International Traffic in Arms Regulations (ITARs). Classified material may only be shipped as specified in paragraph 5-405 of the National Industrial Security Program Operating Manual (NISPOM).

4.2 Government Facilities and Storage

4.2.1 Facilities Maintenance

The contractor shall be responsible for maintaining a clean work environment. The contractor shall notify the Government site POC and appropriate facilities managers of conditions requiring attention. Refurbishment or alteration of Government furnished facilities may be performed by the Government to accommodate equipment installation or service improvement.

4.2.1.1 Storage

The Government will provide the required secure/lockable maintenance and storage facilities.

4.2.1.2 Facilities Security

The Contractor shall be in compliance with the security regulations and security requirements specified in Contracts Security Classification Specifications, DD Form 254 and addendums sheets.

4.2.2 Material Support Package (MSP) – this effort will be Cost Plus Fixed Fee (CPFF) to include all sub-paragraphs.

The MSP will be provided to the contractor. The Government does not guarantee that the MSP contains all support materials needed to fulfill contractual requirements nor the accuracy of the information. The contractor shall be responsible for providing support materials necessary to fulfill the terms and conditions of this contract.

4.2.2.1 Tools and Test Equipment (TTE)

4.2.2.1.1 Common Tools and Equipment

The Contractor shall provide all common tools (e.g. hand tools, glue guns, toolboxes etc.), personal protective equipment (e.g. Protective goggles, gloves, etc.) and other common equipment required to perform the requirements of this PWS, with the exception of GFP provided at the beginning of the contract. All GFP is identified in Appendix C. GFP common tools and equipment are provided in as-is, where-is, condition and are not repairable or replaceable at Government expense in accordance with FAR Clause 52.245-2. The Contractor shall request disposition instructions from the Government. The Government will not replace GFP common tools and equipment.

4.2.2.1.2 Government Furnished

Upon completion of the PIP/mobilization, the contractor shall assume custody of TTE. The contractor shall be responsible for compliance with applicable calibration cycles in the technical documentation or to best commercial standards, and the repair and replacement of TTE. Calibration and replacement of Government Furnished TTE shall be requested on a Cost-Plus basis. The contractor shall request written approval for obsolete and BER equipment that requires disposal and shall be conducted IAW Government disposition instructions. The listing of applicable Government Furnished TTE is found in Appendix C.

4.2.2.1.3 Contractor Furnished

The contractor shall be responsible for providing basic hand tools, common support equipment, and other tools and support equipment not provided by the Government, with the necessary toolboxes and containers for storage and safekeeping, to accomplish the contract requirements. Best commercial standards shall be used for required equipment calibration.

4.2.2.2 Spares, Repair Parts and TADSS Consumables

Upon completion of the PIP/mobilization timeline, the contractor shall assume custody of spares, repair parts, TADSS consumables, and be responsible for maintaining in an RFI condition. All spares, repair parts, and TADSS consumables shall be operationally tested prior to being declared RFI. The Government reserves the right to add or withdraw items from the MSP. Downtime resulting from a withdrawn part shall be non-chargeable until the part is returned to the contractor in an RFI condition.

4.2.2.3 Government Furnished Property (GFP)

The Contractor shall maintain a Property Management System (PMS) for GFP in accordance with FAR 52.245-1. The Contractor shall develop the PMS that will address all aspects of this document in detail. The approved PMS shall contain procedures for acquisition, receiving, identification, records, reports, storage, movement, audits, physical inventories, consumption, utilization, maintenance, subcontractor control, disposition, and contract closeout of GFP in accordance with sound business practices and applicable provisions and other contractually imposed

requirements. This PMS will be provided by Contractor's management, reviewed by the Property Administrator, and approved by the Contracting Officer (in writing) during the life of this contract. All changes to the PMS must be approved by the Contracting Officer in writing, prior to implementation.

The Contractor shall not acquire additional GFP for use on this contract without prior written approval. Requests for additional GFP shall include justification and will be routed through the appropriate COR for review and endorsement prior to sending them to the Contracting Officer for approval and contract modification.

Upon completion of the PIP/mobilization, the contractor shall assume custody of all GFP, and manned site utility equipment as listed in Appendix C and assume responsibility for maintaining it in a Fully Mission Capable (FMC) condition.

The Government will make available the equipment, Special Tools and Test Equipment, and materials as identified in Appendix C. Appendix C provides the list of GFP and current GFP locations.

The Contractor shall inventory, manage, maintain, and dispose of GFP in accordance with FAR 52.245-1 and/or FAR 52.245-2 as applicable. GFP is listed in Appendix C. References are found in FAR Clause 52.245-1, 52.245-2, and 52.245-3.

Exceptions to the requirements to manage, maintain, or dispose of GFP will be listed in this PWS.

4.2.2.3.1 GFP Tracking System

The contractor shall maintain a GFP inventory tracking system for all ACT hardware, software, and media. This system shall interface with the MIS. All inventories shall be conducted utilizing this system.

Performance Standards

STD: Maintain 100% accountability of GFP at all times to a 95% Confidence Level. Remedy the situation within five (5) working days of notification by the Government if it is determined that less than 100% property accountability exists.

STD: Data logged into the MIS is accurate and complete

4.2.2.4 The Contractor shall maintain accountability of any shortages, loss, damage, destruction, and excessive wear and tear to GFP.

The Contractor shall update the inventory in the MIS database using the Loss, Damage and Destruction of GFP Report and provide updates to the Government Property Administrator and COR.

Performance Standards

STD: Submit report via the Defense Contract Management Agency (DCMA) eTool in accordance with DFARS 252.245-7002 and FAR 52.245-1 and upload to the MIS within thirty (30) days of property damage occurrence

STD: Data logged into the MIS is accurate and complete

4.2.2.5 The Contract shall maintain repairable items identified in Appendix C in serviceable condition during the contract Period of Performance

The Government will provide the Contractor with a repairable items (such as spares) list identified in Appendix C - GFP. The Contractor shall return the same quantity of repairable items provided by the Government in serviceable condition at the end of the contract period of performance, unless directed otherwise in Appendix C.

Performance Standards

STD: Maintain repairable items in serviceable condition; return repairable items to serviceable condition after usage as soon as feasible but not longer than 90 days.

AQL: By exception, the Contractor provides specific and detailed justification if they cannot meet 90 days and provides completion date. Failure to properly plan and manage long lead items is not an acceptable justification.

STD: Return 100% of repairable items to the Government at the end of the contract period of performance.

4.2.2.6 The Contractor shall return to the Government unused consumable items at the end of the contract Period of Performance

Residual consumables (quantities remaining available after completion of Contractor phase-in period) will be provided as GFP.

Performance Standards

STD: Return consumable items within thirty (30) days of contract period of performance end date.

4.2.2.7 The Contractor shall maintain a warranty file for Contractor Acquired Property (CAP) which shall become Government property at the end of the contract Period of Performance

The warranty file shall be logged into the MIS and remain available during the entire contract period of performance.

Performance Standards

STD: Continual access to CAP list in the MIS by Government Personnel

STD: Transfer and closeout of CAP to Government Property at least thirty (30) days prior to contract period of performance (PoP) end date.

STD: Data logged into the MIS is accurate and complete

4.2.2.8 Technical Data Support Package (TDSP)

Upon completion of the PIP/mobilization timeline, the contractor shall assume custody, maintenance, and upkeep of the TDSP.

4.2.2.8.1 Replacement TDSP

Technical documentation that becomes obsolete or requires replacement due to normal wear and tear shall be replaced by the contractor from the library "gold" copies, which the contractor shall maintain at a Government-owned manned site location of choice to allow for configuration management and usage as needed.

4.2.2.8.2 TDSP Library

The contractor shall assume responsibility for current TDSP documents and databases from previous contract and utilize that data as a baseline to create and maintain a reference library(s) of all TADSS TDSP supported via the contract requirements. The reference library(s) shall be hardcopy and software media based. The reference library(s) shall be co-located at each manned site and contain the TDSP for TADSS supported at the particular manned site location. Each site's library shall contain an electronic listing of that site's technical data, including the data's location, title, and revision number.

4.2.2.8.2.1 Changes to the TDSP

4.2.2.8.2.1.1 Government Initiated Modifications

Government approved changes from updates or modifications will be provided to the contractor for insertion into the TDSP. The contractor shall incorporate the changes within 30 calendar days after receipt.

4.2.2.8.2.1.2 Contractor Recommendations

If the TDSP is found to be incorrect or incomplete during execution of the contract requirements, the contractor shall recommend appropriate corrections to the PCO or COR and document the report in the MIS.

4.2.3 Inventories

4.2.3.1 Baseline and Annual Inventory

A complete baseline inventory shall be conducted during the PIP/mobilization and required annually. The contractor shall provide the Government with a 30-day notice of annual inventory to allow for Government participation. The contractor shall prepare the Physical Inventories Report IAW FAR 52.245-1 and document the report in the MIS.

4.2.3.2 The Contractor shall maintain 100% property accountability in an acceptable property management system IAW DFAR 252.245.105.

Performance Standards:

STD: Maintain 100% property accountability at all times to a 95% Confidence Level. Remedy the situation and resolve all property accountability issues within five (5) business days of notification by the Government if property accountability is less than 100% at any given time.

STD: Data logged into the MIS is accurate and complete.

4.2.3.3 The Contractor shall inventory and account for all GFP

GFP is listed in Appendix C. References are found in FAR Clause 52.245-1, 52.245-2, and 52.245-3.

Performance Standards:

STD: Inventory schedule and sampling size as per the Contractor's property management system, to achieve a 95% Confidence Level.

STD: Results of the inventory available in the MIS within five (5) business days of

inventory completion.

STD: Data logged into the MIS is accurate and complete

4.2.4 Spares— this effort will be Cost Plus Fixed Fee (CPFF) to include all sub-paragraphs.

4.2.4.1 Supply Support

Upon completion of the PIP/mobilization timeline, the contractor shall be responsible for maintaining spares and repair parts at the baseline inventory level, at a minimum. The contractor shall store spares and repair parts with labels or tags to indicate condition and obtain approval from the Government for substitute replacement parts or materials. The contractor shall document in the MIS removal of GFP items from its respective manned site location.

4.2.4.2 Replenishment and Replacement

The contractor shall be responsible for procurement, on a Cost-Plus basis, of GFP spares and repair parts and other consumables necessary to accomplish TADSS operation and maintenance and maintain stock inventory level. Parts procured by the contractor shall be equivalent quality to the commercial or Military Standard component replaced. Substitute parts shall have the written consent of the Government prior to installation. The contractor shall provide documentation to the Government that includes a description of how the substitute part met form, fit, and function criteria of the original part and OEM specifications. Approval is not necessary for generic COTS items (i.e., capacitors, resistors, bulbs). The contractor shall request Government approval for all replacement spare part(s).

4.2.4.3 Adjustments

Contractor recommended adjustments to the baselined GFP inventory levels (which are based on past, projected usage rates, or other justifiable factors) shall be submitted to the Government for consideration.

4.2.4.4 Consumable Items

Consumable or expendable spare parts stock levels recommended as non-critical to TADSS operation and maintenance support may be depleted or removed from GFP inventory with written Government approval.

4.2.4.5 Consumption and Utilization

Using the Government approved baseline, the contractor shall track consumption, utilization, and replenishment inventories and activities. The contractor shall prepare the Inventory/Utilization Data Report and will document the report in the MIS.

4.2.4.6 Storage

The Government will provide the required secure/lockable maintenance and storage within the manned sites government facilities. Spares and repair parts must be stored properly in order to prevent possible damage. Electronic equipment must be stored in OEM boxes, when possible, and protected against electrostatic shock.

4.2.5 Delivery of Contractor Acquired Property (CAP) to the Government

The Government shall retain title to all CAP acquired under the cost reimbursement portions of this effort. Upon delivery and acceptance by the Government, and when retained by the contractor for use under this contract, the delivered CAP items become GFP and shall be added to the contract GFP attachment by the contractor. When adding items to the GFP list, the value of any delivered CAP item shall be the contractor's fully burdened cost. Unless otherwise noted by the contractor at the time of delivery to the Government, the placed-in-service date shall be the date of acquisition or, if fabricated, the date of completed manufacture.

4.2.6 Shipping— this effort will be Cost Plus Fixed Fee (CPFF) to include all sub-paragraphs.

4.2.6.1 International Customs

The contractor shall provide clearance, through the host nation customs system, for all materiel shipments necessary to sustain OCONUS TADSS operations and maintenance and all laws governing customs and importation taxes, tariffs, and licenses between the United States and comply with host nation laws.

4.2.6.2 Shipping Priorities

The contractor shall identify the appropriate level of shipping priority (both CONUS and OCONUS) in order to ensure there is no loss in training capability, but also to allow for cost savings when possible.

4.3 Training Device and System Maintenance

4.3.1 Life-Cycle Management

Life-Cycle management includes, but is not limited to, obsolescence identification and management, continuous technology refreshment, and TADSS material that can no longer support sustainment of training. The contractor shall make recommendations for obsolescence studies, technology insertion studies, and material washout recovery studies. Studies will be conducted at the direction of the Contracting Officer and will be separately funded.

If the Government requests further action on these recommendations, a CMR shall be issued and may include development of courses of action for correction or elimination of obsolescence, non-applicable or non-supportable technology, and material washout. Life-Cycle management shall also include the following responsibilities:

Facilitate and coordinate emerging business possibilities for the Government (emergent business must be IAW the scope of this PWS and should not be limited to U.S. Army TADSS support),

Facilitate lines of communication necessary for efficient resolution of programmatic issues affecting the operational status and availability of all TADSS, and Support for OEM to LCCS transition activities, such as user interface and scheduling management.

4.3.2 Materiel Management Analysis

Material management includes obsolescence identification and management,

identification of contractor opportunities, and identification of training device materiel that can no longer be sustained. The contractor shall make recommendations and conduct obsolescence and technology insertion studies. The studies shall include courses of action and recommendations for correction or elimination of obsolescence, and non-applicable or non-supportable technology.

4.3.2.1 System Obsolescence

The contractor shall monitor releases from DA, DoD and ATSC to identify systems that have been deemed obsolete and coordinate with the COR for disposition instructions.

4.3.2.2 TADSS Obsolescence

The contractor shall coordinate with the government representative for disposition instructions on systems that the DoD has deemed as obsolete. The contractor shall coordinate with the Property Book Officer (PBO) and provide assistance as required on specific systems as approved by the COR. If the contractor identifies other possible uses for the obsolete equipment that can be reutilized to support other systems, they must present that to the COR for a decision.

4.3.2.3 Spares Obsolescence

The contractor shall coordinate with GOV or GOV Rep in order to dispose of spare parts belonging to systems deemed obsolete by the DoD IAW the appropriate disposition instructions. If the contractor identifies potential uses for obsolete spares, they must request an exception through the GOV or GOV Rep. The contractor shall conduct an annual assessment of spare part inventory to evaluate for obsolescence and take action necessary to dispose of obsolete items. All disposed of spares must be removed from the active inventory in the MIS within 14 calendar days of disposal.

5.0 Deliverables

Number	CDRL	Name
A001	DI-MGMT-81468	Contract Funds Status Report (CFSR)
A002	DI-MGMT-81651	Contract Invoicing and Payment Report
A003	DI-SAFT-81563	Accident/Incident Report
A004	DI-ADMN-81249C	Meeting Agenda
A005	DI-ADMN-81250	Report, Record of Meeting / Minutes
A006	DI-FNCL-80912	Performance and Cost Report
A007	DI-MISC-81419	Personnel Report
A008	DI-MGMT-81864	Contracting Officer's Management Report
A009	N/A	Transition Plan
A010	N/A	Configuration Management Plan
A011	N/A	PMCS Schedule

6.0 Related Documents

The following documents are related to this project:

- Attachment 1 Quality Assurance Surveillance Plans (QASP)
 - Enclosure 1 QASP Surveillance Checklist
 - Enclosure 2 QASP Surveillance Schedule
- Attachment 2 Travel Support Authorization
- Attachment 3 Contract Data Requirements List (CDRL)
- Attachment 4 Technical Documentation
 - Enclosure 1 Technical Data Package (CD/DVD)
- Attachment 5 FSCATT Sustainment Request MFR

6.1 Appendices

Appendix A Device Description (Reference TADSS Catalog)

Appendix B ACT Training Device Descriptions, Locations, Quantities & Operating Hours and Training Device Locations

Appendix C Government Furnished Property (Equipment & Spares)

Appendix D Data Item Description (DID) References GFP Addendum to PWS

Appendix E **GFP Addendum to PWS**

6.2 Applicable Documents

In the event of a conflict between documents referenced herein and the PWS contents, the contractor shall refer to the Procuring Contracting Officer (PCO).

6.2.1 Government Documents

Federal Acquisition Regulation (FAR) 52.215-8, Order of Precedence-Uniform Contract Format

Army Regulation (AR) 25-2, Information Assurance, 04 April 2019

Department of the Army (DA) Pamphlet DA-PAM 750-8, The Army Maintenance Management System (TAMMS) User's Manual, 22 August 2005

Department of Defense (DoD) Manual 5220.22-M, National Industry Security Program Operation Manual (NISPOM), Change 2, 18 May 2016

DoD Directive (DoDD) 8500.1, Information Assurance (IA), Change 1, 07 October 2019

DoD Instruction (DoDI) 5200.48, Controlled Unclassified Information (CUI) 6 March 2020

DoD Instruction (DoDI) 8580.1, Information Assurance in the Defense Acquisition System, 9 July 2004

DoD Instruction (DoDI) 8510.01, DoD Information Assurance Certification & Accreditation Process (DIACAP), Change 2, 28 July 2017

DoD Manual 8570.01-M, Information Assurance Workforce Improvement Program, Change 4, 10 November 2015

Training Support System (TSS)-Enterprise Training Aids, Devices, Simulators, and Simulations (TADSS) Index and Catalog, 15 October 2024 (Replaced TRADOC/DA PAM 350-9)

Army Regulation (AR) 350-38, Policies and Management for Training Aids, Devices, Simulators and Simulations, 2 February 2018

Army Regulation (AR) 381-12, Threat Awareness and Reporting Program (TARP), 1 JUN 2016.

Army Regulation (AR) 380-5, Army Information Security Program, 22 October 2019

Army Regulation (AR) 380-49, Industrial Security Program, 20 March 2013

Army Regulation (AR) 25-1, Army Information Technology, 15 July 2019

6.2.2 Availability of Government Documents

6.2.2.1 Federal Acquisition Regulation (FAR)

Copies of the FAR documents listed above can be obtained via the following web-link: <http://www.arnet.gov/far/>.

Department of the Army (DA) Publications

Copies of DA documents listed above can be obtained via the following web-link: <http://www.army.mil/usapa/epubs/index.html>

Department of Defense (DoD) Publications

Copies of DoD documents listed above can be obtained via the following web-link: <http://www.dtic.mil/whs/directives/index.html>

6.2.3 Non-Government Documents

Organization	Document
Aerospace Industries Association (AIA)/NAS 411	Hazardous Materials Management Program, Dated 30 September 2013
International Organization for Standardization (ISO) 9001:2000	Quality Management Systems
Society of Automotive Engineers (SAE)- AMS2825B	Material Safety Data Sheets, Dated 05 January 2010`

6.2.4 Availability of Non-Government Documents

Aerospace Industries Associations (AIA)

Copies of AIA documents listed above should be addressed to the Aerospace Industries Association of America, Inc., 1000 Wilson Boulevard, Suite 1700, Arlington, VA 22209- 3901 or www.aia-aerospace.org/.

International Organization for Standardization

Copies of ISO documents listed above should be addressed to the International Organization for Standardization, 1, rue de Varembé, Case postale 56, CH-1211 Geneva 20, Switzerland or www.iso.org/iso/en/prods-services/ISOstore/store.html.

Society of Automotive Engineers (SAE)

Copies of SAE documents listed above should be addressed to the SAE World Headquarters, 400 Commonwealth Drive, Warrendale, PA 15096 or www.sae.org/servlets/index.

6.3 Order of Precedence

In the event of a conflict between the text of this PWS and the references cited herein, the text of this PWS takes precedence. However, nothing in this PWS supersedes applicable laws and regulations, unless a specific exemption has been obtained (reference FAR).

Acronyms

ACT - Artillery and Chemical Training
ADA - Air Defense Artillery
AIA - Aerospace Industries Association
AR - Army Regulation
AT – Anti-Terrorism
ATO – Anti-Terrorism Officer
ATP - Acceptance Test Procedure
BER - Beyond Economical Repair
CAC - Common Access Card
CAP – Contractor Acquired Property
CDRL - Contract Data Requirement List
CM - Configuration Management
CMR – Contract Modification Request
CMT - Contracted Mission Time
CONUS - Continental United States COR – Contracting Office Representative
COTS - Commercial-Off-The-Shelf
CPF - Contractor Performance Factor
DA - Department of the Army
DIACAP - DoD Information Assurance Certification & Accreditation Process
DoD - Department of Defense
DoDD - DoD Directive DoDI - DoD Instruction
DoDM – DoD Manual DT - Down Time (DT)
ECP - Engineering Change Proposal
E-mail - Electronic mail
FA - Field Artillery
FAR - Federal Acquisition Regulation
FSC - Federal Service Code
FY - Fiscal Year
GFP - Government Furnished Property
IA - Information Assurance
IAVA - Information Assurance Vulnerability Alert
IAW - In Accordance With
IPT - Integrated Project Team

ISO - International Organization for Standardization
LCS – Life-Cycle Support
LCCS – Life-Cycle Contractor Support
MIS - Management Information System
MSDS - Material Safety Data Sheets
MSP - Material Support Package
NCDT - Non-Chargeable Down Time
NISPO - National Industry Security Program Operation Manual
OCNUS - Outside the Continental United States
OEM - Original Equipment Manufacturer
OPSEC – Operations Security
OT - Over Time
PAC - Post Award Conference
PCO – Procuring Contracting Officer
PD - Project Director
PEO STRI - Program Executive Office for Simulation, Training, and Instrumentation
PIP - Phase-In Period
PMCS - Preventative Maintenance, Checks, and Services
PMO - Program Management Office
PMR - Program Management Reviews
POP - Period of Performance
PWS – Performance Work Statement
QASP - Quality Assurance Surveillance Plan
QA/QC- Quality Assurance/Quality Control QSP - Quality System Plan
RFI - Ready for Issue
SAE - Society of Automotive Engineers
SMT - Sentinel Maintenance Trainer
TADSS - Training Aids, Devices, Simulations and Simulators
TAMMS- -The Army Maintenance Management System
TAT – Turn Around Time
TDSP - Technical Data Support Package
TOR - Technical Officer Representative
TTE - Tools and Test Equipment
TTPRR - Trainer Test Procedures and Results Report

UIC - Unit Identification Code

XML - Extensible Markup Language