

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FY2026-FY2027 Projections

W912HV26Z0001

As of 20 February 2026

The U.S. Army Corps of Engineers, Japan District (POJ) is providing notification of current and projected FY2026–FY2027 projects for **informational planning purposes only**

- The following requirements will only be solicited to **local sources in Japan** through the utilization of full and open competition procedures, unless otherwise specified.
- This notice **does not** constitute a commitment by the Government for any follow-on announcements, solicitation, or award.
- This notification is **NOT** a solicitation. Information contained in this notice is subject to change.
- Please continue to monitor [SAM.gov](https://sam.gov) for individual project solicitation issuance and updates.
- Any information that conflicts between this notice and a solicitation (if issued), the terms and conditions of the solicitation shall govern.
- Project magnitudes are estimates for planning purposes and may change at solicitation.
- Industry may submit comments or concerns regarding these projections to the Points of Contact identified in Section 12 for consideration in the Government's acquisition planning.
- Industry may submit any comments or concerns regarding these projections to the point of contacts identified below for consideration in Government's acquisition planning.
- **SPECIAL NOTICE – Please see Request for Information at the end of this notice.**

CYBERSECURITY MATURITY MODEL CERTIFICATION (CMMC) 2.0 NOTICE

Description: DoD published the final CMMC rule on September 10, 2025, ref. 90 Federal Register (FR) 43560, with an effective date of November 10, 2025.

DoD's CMMC Program mandates that all organizations handling Federal Contract Information (FCI) or Controlled Unclassified Information (CUI) maintain specific cybersecurity maturity levels to protect sensitive data. CMMC provides a consistent methodology to assess compliance with cybersecurity requirements and standards set forth in the 48 CFR 52.204-21; National Institute of Standards and Technology (NIST) Special Publication (SP) 800-171, Basic Safeguarding of Covered Contractor Information Systems.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

As of: 20 February 2026

FOR INFORMATIONAL PLANNING PURPOSES ONLY

USACE Japan District anticipates that all solicitations and contracts issued on or after November 10, 2025 will require Basic (Level 1) certification or higher. If your company is not certified at Basic (Level 1) or higher you will not be eligible to receive a contract award.

Please visit <https://dodcio.defense.gov/CMMC/> for more information on how to get certified.

See separate attachments for the following informational slides.

1. PEE New Vendor Getting Started (For vendors that do not have a PEE account).
2. Create Supplier Performance Risk System (SPRS) Vendor User Role.
3. Cybersecurity Maturity Model Certification (CMMC) Level 1 Quick Entry Guide.

SYSTEM FOR AWARD MANAGEMENT (SAM)

All interested companies, including joint ventures, shall be registered in the SAM database in order to be eligible for award of Government contracts. <https://www.sam.gov>.

LOCAL SOURCES / ELIGIBILITY

Contracts will be performed in its entirety in the country of Japan and is intended only for local sources, unless otherwise specified. Only local sources will be considered. Local sources are sources (e.g. corporations, partnerships, or Joint Ventures [For a Joint Venture, the Joint Venture as an independent entity must satisfy the local source requirements or, in the alternative, each member of the Joint Venture must individually satisfy the local source requirements]) that are physically located in Japan and authorized (i.e. licensed and registered) to perform construction in Japan. Specifically, a prospective offeror must be duly authorized to operate and conduct construction business in Japan and must fully comply with all applicable laws, decrees, labor standards, and regulations of Japan during the performance of the resulting contracts.

In addition, offerors/bidders must possess a Japanese civil construction (*doboku isshiki koji*) license or Japanese architectural construction (*kenchiku isshiki koji*) license by the proposal/bid due date and time. The U.S. Government will verify that the offeror/bidder has the license through the Ministry of Land, Infrastructure, Transport and Tourism (MLIT) website at <https://etsuran2.mlit.go.jp/TAKKEN>. It is the responsibility of the offeror/bidder to ensure that it has the license (Japanese civil construction or Japanese architectural construction), and that it is accurately shown on the MLIT website, by the proposal/bid due date and time. Failure to comply with this requirement will be cause for rejection of your offer/bid.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

The U.S. Government will not offer “United States Official Contractor” status under Article XIV of the US-Japan Status of Forces Agreement (SOFA) to U.S. contractors normally resident in the United States; nor will the U.S. Government certify employees of such contractors as “Members of the Civilian Component” under Article I(b) of the SOFA.

JOINT VENTURE. In the event the bidder/offeror is a joint venture, the bid/offer must be signed by an authorized representative of each participant in the joint venture. The joint venture as an entity shall also have an active System for Award Management registration – See FAR 52.204-7 System for Award Management.

For a Joint Venture, the Joint Venture as an independent entity must satisfy the local source requirements or, in the alternative, each member of the Joint Venture must individually satisfy the local source requirements that are physically located in Japan and authorized (i.e. licensed and registered) to perform construction in Japan (see above local source/eligibility).

ELECTRONIC BID/PROPOSAL SUBMISSION

The US Army Corps of Engineers Japan District (POJ) has transitioned to Procurement Integrated Enterprise Environment (PIEE) Solicitation Module for bid and proposal submission (unless otherwise specified in the solicitation), to replace DOD SAFE. It is highly recommended that contractors create their PIEE Solicitation Module account as soon as possible and not wait till bid/proposal due date, as access may take time. The following information is provided for reference.

Step 1: Complete vendor registration on <https://piee.eb.mil/>. Instructions for registration can be found through: https://www.acq.osd.mil/asda/dpc/ce/cap/docs/piee/PIEE_Solicitation_Module_Vendor_Access_Instructions.pdf

Step 2: Upload offer in the Solicitation Module through <https://piee.eb.mil/>. Instructions for uploading an offer can be found through: <https://piectraining.eb.mil/wbt/xhtml/wbt/sol/solicitation/proposals.xhtml>

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

MAINLAND JAPAN

******* FY26 MILCON *******

1. **Project Title: FY25 ZNRE224305P2 Improve Military Family Housing PAIP 9 Phase 2, Yokota Air Base (DBB)**
Solicitation Number: W912HV25B0007 (Closed)
<https://sam.gov/opp/60ec6f3c28bc4e3c8ff64e63c9f588ee/view>
Evaluating bids received.

2. **Project Title: FY26 Repair Whole House Building 1255, MCAS Iwakuni (DB)**
Solicitation Number: W912HV25RA009 (Issued)
<https://sam.gov/workspace/contract/opp/e32bf7bec6cb44f9815b52a7864cb112/view>

3. **Project Title: FY26 ZNRE224305P3 Improve Military Family Housing PAIP 9 Phase 3, Yokota Air Base (DBB)**
Solicitation Number: W912HV26BA001 (Issued)
<https://sam.gov/workspace/contract/opp/03f91ff864de47fb8f83cbdb3d416f2d/view>

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

4. Project Title: DESC2103C Construct JP-8 Bulk Storage Tanks Phase 2 (DBB)

Market Research/Sources Sought: W912HV26Z0002 ([Closed](#))

<https://sam.gov/workspace/contract/opp/9dbelaa766c143f1887b773e178609e6/view>

Project Location: Yokota Air Base

Project NAICS: 237120 - Oil and Gas Pipeline and Related Structures Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000 (Japanese YEN)

Anticipated Schedule: FY26 Qtr 4 Solicitation & FY27 Award

Anticipated Acquisition Method: Request for Proposal.

Project Description: Construct one 100,000-barrel cut-and-cover JP-8 storage tank. A pump house is to be provided on the top of the tank and contain four 600-gpm issue vertical turbine pumps and one 50-gpm water draw off vertical turbine pump. The new tank will include a high-level valve, independent level alarms, and the hardware necessary for the automatic tank gauging (ATG) system. The new tank includes piping, valves, vaults and appurtenances connecting to an existing filter separator building.

The new control system of the new tank will be connected to the existing filter building that houses pump control Programmable Logic Controller (PLC) and Human Machine Interface (HMI), automatic tank gauge (ATG) reporting module capable of reporting inputs from all Eastside Fuel Facility tanks. A product saver tank is to be provided for the new bulk storage tank.

The Pump House will be of reinforced concrete construction and site adapted to meet local conditions.

The roof will be a low slope concrete roof with built-up roofing with overhangs over doorways.

The tank is to be steel with concrete outer wall with a rolling cover for access to tank mounted equipment. The product recovery pump will return reclaimed fuel back through receipt filtration to the bulk storage tanks.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

5. Project Title: P1024 Magazines (DBB) ~~Project will be removed in next update.~~

Project Location: MCAS Iwakuni

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥500,000,000 and ¥1,000,000,000 (Japanese YEN)

Anticipated Schedule: ~~FY26 issuance and FY27 award.~~ To be determined.

Anticipated Acquisition Method: Invitation for Bid.

Project Description: Construction of 16-reinforced concrete mechanical rooms, installation of 16-dehumidification systems, and two transformers (with a total capacity of 300-kVa) to service 24-earth covered magazines (ECMs) and one-warehouse structure.

***** FY26 SRM/OTHER *****

6. Project Title: SRM Provide Secondary Containment at JP-8 Rail Offload, Yokota (DBB)

Solicitation Number: W912HV25R0003 (closed)

<https://sam.gov/opp/e37a9bbbdebe41049c664f6b6b8881a5/view>

Proposal due date passed. Proposal evaluation phase.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

7. NAF Renovate New Sanno Hotel Bldg 38 (DBB)

Sources Sought/Market Research W912HV25Z0011 (closed)

<https://sam.gov/workspace/contract/opp/66683d039f5e48b5b19b64b92a80bb67/view>

Project Location: Tokyo

Project NAICS: 236118 – Residential Remodelers.

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: [To be determined.](#)

Anticipated Schedule: ~~FY26 solicitation issuance and FY27 award.~~ [To be determined.](#)

Project Description: Non-appropriated funds. This project will include a full renovation of the interior of 149 guest rooms, corridor, elevator cab with replacement of flooring, carpeting, ceiling, furnishing, window, lighting, sanitary equipment and painting wall covering, door installation, bathroom reconfiguration throughout New Sanno Hotel, Bldg. 38.

8. Project Title: FY26 Repair UPH Bldg 200 Kure (DBB)

Project Location: Kure

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥500,000,000 and ¥1,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: Invitation for Bid

Anticipated Schedule: FY26 solicitation & award.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

Project Description: Repair UPH Bldg 200 by repairing/replacing utility systems to ensure the usable life extension of the facility. Building 200 was originally constructed in 1987 and is a 2-story, reinforced concrete construction building. The building functions primarily as a residential and assembly building for army personnel with a bar, dining and retail areas.

9. Project Title: Repair Unaccompanied Personnel Housing (UPH) Building 760, Camp Zama (DBB)

Sources Sought/Market Research W912HV26Z0010 (issued)

<https://sam.gov/workspace/contract/opp/3772ccfa529b4ac580fb776cf96da332/view>

Project Location: Camp Zama

Project NAICS: 236118 – Residential Remodelers

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000 (Japanese YEN)

Anticipated Acquisition Method: Invitation for Bid

Anticipated Schedule: FY26 solicitation & award

Project Description: Full renovation of unaccompanied personnel housing for building 760. Repairs include exterior walls, interior finishes, windows, doors, latrine, kitchenette, living, laundry room, interior electrical, plumbing, fire protection, HVAC, communications systems, and other building components as needed.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

10. Project Title: Sollars Elementary School HVAC Upgrades (DBB)

Sources Sought/Market Research W912HV26Z0006 (closed)

<https://sam.gov/workspace/contract/opp/e5a4b490f47244328f8bccfb3a12836b/view>

Project Location: Misawa AB

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: Prequalification of Sources with Sealed Bidding

Anticipated Schedule: FY26 Prequalification of Sources. FY26 solicitation (prequalified sources only) & FY27 award.

Project Description: Upgrade the existing heating system and add full building cooling capabilities to include 5 bldgs. 80, 90, 92, 94 & 98. Scope is to include transformer upgrades and structural roof changes. Scope of work includes, but is not limited to, removal and replacement of HVAC systems, removal and replacement of building systems to support the HVAC renovations, including ceilings, partitions, lighting, power, and fire protection systems, roof upgrades at b94, reinforcement of structural beams and columns at b94, construction of a new central plant enclosure, construction of new mechanical rooms at b90 and b98, and associated site work to support the renovations, including Trenching and repaving/resodding, removal and replacement of Transformers, and removal of site structures.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

11. Project Title: USACE Japan SRM Honshu Pilot Multiple Award Task Order Contract (MATOC)

Sources Sought/Market Research: W912HV26Z0005 ([Closed](#))

<https://sam.gov/workspace/contract/opp/3c28b3b44e8c4d5792f54d63ba824437/view>

Project Location: Honshu Area, Japan/To be determined.

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥100,000,000 and ¥500,000,000 (Japanese YEN)

Anticipated Acquisition Method: RFP

Anticipated Schedule: FY26 solicitation issuance

Project Description: The Government is exploring the establishment of new Unpriced Multiple Award Task Order Contracts. The results from this market research will assist us in determining the best approach and acquisition strategy. The acquisition strategy involves unpriced MATOCs without seed projects to streamline the procurement process for both the Government and industry partners. The Government is considering an acquisition approach with the following characteristics:

- Technical evaluation of offerors without price evaluation at the base MATOC level

- Price competition at the task order level

- Award to all acceptable competing offerors meeting qualification criteria

- No seed project requirement for base contract award

- Task order awards based on best value determinations appropriate to each requirement

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

***** FY27 MILCON *****

12. Project Title: P904 – ERCIP Microgrid and Backup Power

Project Location: Camp Fuji

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: To be determined.

Anticipated Schedule: FY2026 Market Research / FY2027 Solicitation

Project Description: Installing onsite generation including a total of 1600 kW of generation/storage equipment from an estimated 400 kW-DC solar photovoltaic system, 800-kW Peaker generation and/or battery storage assets, and 400-kW-diesel-fired standby generator. This work includes all required electrical, mechanical, plumbing, and controls work associated with each install. Additional electrical work will include modernizing the electrical distribution system by replacing aged transformers, upgrading/replacing the main substation, and replacing aged electrical feeders throughout the camp. Additional mechanical work will include decentralizing the Upper and Lower Camp boiler plants, installing satellite boilers at select facilities. A microgrid controller will be installed and generation assets will be connected to the microgrid. The controls and microgrid will be cyber-secured. The system will be commissioned. Site work, building modifications, utility upgrades, and supporting infrastructure for generation asset installation and utility upgrades are required. The gas line will be extended from gas utility company to the Camp's generation and heating assets. Other work includes equipment shipping and offloading and general requirements (e.g., project management, quality control, safety officer, office trailers, utilities, site cleanup, etc.).

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

13. Project Title: FY27 Improve Family Housing Yokota AB PAI 10 Phase 1 (32 UN)

Sources Sought/Market Research: W912HV26Z0008 (Issued)

<https://sam.gov/workspace/contract/opp/720bd5f58ace4249b8d660e94a5f4cde/view>

Responses due: 24 February 2026

Project Location: Yokota, AB

Project NAICS: 236118– Commercial and Institutional Building Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: IFB

Anticipated Schedule: FY2027 Solicitation

Project Description: Provide whole house interior and exterior modernization, renovation and repair of 32 family housing units at Yokota Air Base. 12 units are type 2GAN, 2-bedroom company grade officer units within 3 buildings, and 20 are type 2GA, 2-bedroom junior non-commissioned officer units within 5 multi-plex residential buildings. The work includes, but is not limited to, providing all labor, materials, transportation, and performing all work necessary for the improvement of the family housing units to meet current codes and standards. Modernize finishes in each unit's rooms including, but not limited to, the kitchen, bathroom, living room, dining, laundry, bedrooms, family rooms and storage rooms. Replace windows with American Society for Testing and Materials (ASTM) F2090 window fall protection and doors, with energy efficient products. Provides insulation in perimeter walls and roofs, and noise attenuation on interior walls and ceilings. Provide lifecycle replacement of interior and exterior electrical, water, sewer, and communications systems that are sized and configured for anticipated loads. Provide each unit with hard wired smoke alarms and fire sprinklers to meet Unified Facilities Criteria 3-600-01 Fire Protection and International Residential Code. Convert mechanical systems from district heat/cool to unit-level HVAC and hot water heaters to provide efficient and effective heating, cooling, and humidity control. Demolish the two supporting mechanical buildings and all utility lines all the way to main line (see attached facility list). Inspect and repair exterior and interior wall/ceiling cracks.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

14. Project Title: FY27 AFHC Renovate Tower B743 CZ

Project Location: Camp Zama

Project NAICS: 236118 – Residential Remodelers

Project Magnitude: Between ¥10,000,000,000 and ¥25,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: TBD

Anticipated Schedule: FY27 solicitation & award.

Project Description: Repair family housing high-rise Building 743 (B743). B743 is a nine-story, 141,598 SF, multi-unit family housing tower, comprised of 68 three-bedroom, two-bath apartment units with public areas and a community room on the ground floor. The facility was constructed in 1992. The project includes the removal and replacement of the existing failed/failing building systems to include roof, roof drains and downspouts, windows, exterior doors, railings at stairs and balconies, bird control netting on balconies, louvers, grills, ventilation wall caps, interior walls, interior doors, elevators and elevator control systems, interior finish, finish floors, cabinets and countertops, ceilings, plumbing, HVAC, HVAC controls, electrical infrastructure including conduits and conductors, distribution gear, transformers, panels, and standby generator with diesel fuel tank, fire detection, alarm, and protection system; fire pump with standby power and fuel storage tank; interior, exterior, and emergency lighting and lighting controls; building access security and video monitoring; building communications infrastructure to include telephone, internet connectivity and cable; and Energy Management and Control System (EMCS).

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

15. Project Title: FY26 Wholehouse Revitalization SOQ's Gridley, Halsey and Edwina, Yokosuka (DB) (Moved from FY26 to FY27)

Sources Sought/Market Research W912HV25Z0017 (closed)

<https://sam.gov/workspace/contract/opp/26f011263a134aa19c89a86123b278f0/view>

Project Location: Yokosuka

Project NAICS: 236118 – Residential Remodelers

Project Magnitude: Between ¥500,000,000 and ¥1,000,000,000 (Japanese YEN)

Anticipated Acquisition Method: Negotiated Acquisition.

Anticipated Schedule: FY27 solicitation & award.

Project Description: Wholehouse renovation of five senior officers' family housing units at CFAY. Renovate kitchens, bathrooms, bedrooms and laundry room. Replace flooring, interior walls, ceiling, windows. Replace water, hot water and sewer lines, HVAC units and electrical wiring. Replace roof. Install fire sprinkler system.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

******* FY27 SRM/OTHER *******

16. Project Title: Repair Unaccompanied Personnel Housing (UPH) Building 581, Camp Zama (DBB) – Moved from FY26

[Sources Sought/Market Research W912HV26Z0010 \(Issued\)](#)

<https://sam.gov/workspace/contract/opp/3772ccfa529b4ac580fb776cf96da332/view>

Project Location: Camp Zama

Project NAICS: 236118 – Residential Remodelers

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000,000 (Japanese YEN)

Anticipated Acquisition Method: Invitation for Bid

Anticipated Schedule: FY27 solicitation & award

Project Description: Provide full renovation of unaccompanied personnel housing for building 581. Repairs include exterior walls, interior finishes, windows, doors, latrine, kitchenette, living, laundry room, interior electrical, plumbing, fire protection, HVAC, communications systems, and other building components as needed.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

17. Project Title: FY27 Maintenance Dredging, YND

Project Location: Yokohama North Dock

Project NAICS: 237990 – Other Heavy and Civil Engineering Construction

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000,000 (Japanese YEN)

Anticipated Acquisition Method: TBD

Anticipated Schedule: FY27 solicitation & award

Project Description: Project to survey and design the maintenance dredging of Yokohama North Dock in preparation for an FY27 construction contract award. Recurring maintenance dredging is necessary to allow safe passage of watercrafts and the use of the pier as intended to meet mission requirements.

18. Project Title: FY27 Repair Electrical Distribution, Camp Zama

Project Location: Camp Zama

Project NAICS: 238210 – Electrical Contractors and Other Wiring Installation Contractors

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000 (Japanese YEN)

Anticipated Acquisition Method: TBD

Anticipated Schedule: FY27 solicitation & award

Project Description: The high voltage underground electrical cables in the selected FEWRs are more than 10-15 years over their useful life. Design and repair of multiple lines. To repair the cables, we are designing a replacement for each area, including CB425 – the cubicle transformer behind the BX. There are multiple lines that are already down and are currently running on a back fed configuration.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

OKINAWA

******* FY26 MILCON *******

19. Project Title: LXEX1076699 Theater Aircraft Corrosion Control Hangar, Kadena Air Base (DBB) (Re-solicitation)

Solicitation Number: W912HV25RA006 (issued). **Solicitation Closes 5 March 2026**

<https://sam.gov/workspace/contract/opp/4ca08b979b2b45818bddf50cbcc1f098/view>

20. Project Title: Demolish Maintenance Hangar, B3542, Kadena Air Base (DBB)

Sources Sought/Market Research W912HV26Z0004 (Closed)

<https://sam.gov/workspace/contract/opp/726835a30bca4db79e14f31693cc5bbb/view>

Solicitation No.: W912HV26BA010

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥150,000,000 and ¥750,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid.

Anticipated Schedule: Solicitation March 2026. Award September 2026.

Project Description: This project will demolish an existing Maintenance Hangar, Building 3542, on Kadena Air Base, Okinawa.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

21. Project Title: FY26 MCN P309 School Age Care Centers Replacement, Camp Foster and Camp McTureous, Okinawa (DBB)

Sources Sought/Market Research W912HV25Z0012 (Closed)

<https://sam.gov/workspace/contract/opp/04acac4f39cd48ab8f7e9b03bbd5e66d/view>

Solicitation No.: W912HV26BA007

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid.

Anticipated Schedule: Solicitation May 2026. Award Spring 2027.

Project Description: Construct low-rise reinforced concrete structures to replace the current School Age Care (SAC) Centers located on Camp Foster (Building 1) and Camp McTureous (Building 2). These new structures will serve the eligible elementary school communities from Killin Elementary School (ES), Zukeran ES, Kinser ES, and Bechtel ES in support of the SAC Program. Construct an outdoor playground area next to SAC at each site. Demolition includes the removal of Buildings 2137, 2139, 2141, 2143, 2150, 2152, and 2154 family housing townhouses and at Camp McTureous structure 5014 a skate park to clear the site.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

22. FY26 Repair Military Family Housing (MFH), Courtney Tower 4511 (DBB)

Market Research/Sources Sought: W912HV25Z0005 (Closed)

<https://sam.gov/workspace/contract/opp/79ae442cd9c44137b00ad0b688c3245d/view>

Project Location: Camp Courtney, Okinawa, Japan

Project NAICS: 236118 – Residential Remodelers

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB)

Anticipated Solicitation Schedule: [Solicitation April 2026. Award September 2026.](#)

Project Description: DBB. This project uses conventional design and construction methods that are compatible with applicable Department of Defense and Air Force standards. Provides all management, tools, design, supplies, equipment, transportation, labor, and services necessary to repair Tower 4511 at Camp Courtney. Work to include but is not limited to restoration and repair of: Shell & Core: Building System - Electrical Systems, Exterior Structure, Fire and Life Safety, Interior Structure, Mechanical Systems, Plumbing Systems and Roof Structure; Common Area - Storage, Corridors, Garbage Disposal Rooms, Janitors Closets, Mechanical Room, and Restrooms; Lot - Utilities. Unit: Building System - Electrical Systems, Exterior Structure, Fire and Life Safety, Interior Structure, Mechanical Systems, Plumbing Systems. Space – Balcony, Bathroom, Bedroom, Dining Room, Foyer, Hallway, Interior Storage, Kitchen, Laundry Room, and Living Room. In addition, environmental (asbestos/lead) sampling, testing, remediation, and all other related work are programmed into the project to provide complete and usable facilities.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

***** FY26 SRM/OTHER *****

23. Construct Outdoor Recreation Center, Kadena Air Base, Okinawa, Japan (DBB)

Market Research/Sources Sought: W912HV-25-Z-0010 (Closed)

<https://sam.gov/opp/3b0e18d83fa94af8a67b7c7bac2e5aac/view>

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB)

Anticipated Solicitation Schedule: [Solicitation March 2026](#). [Award August 2026](#).

Project Description: Design-Bid-Build. The project is to construct a new Outdoor Recreation Center at Kadena Air Base. The new building will be a 1,040 square meter structure with concrete walls, roof, and floor slab. The final facility will provide modern retail and warehouse spaces to relocate the existing Kadena Outdoor Recreation building. The project will include all associated utilities, mechanical, electrical, plumbing, fire protection, and telecommunication components. The project area has been cleared with the required cultural asset study completed. The site will be redeveloped to include new roads and access roads, site utilities, and infrastructure. The project also includes site improvements such as signage, paving, landscaping, sidewalks, and accessible visitor parking. The project comprises related infrastructure such as water, sewer, electrical, telephone, Local Area Network (LAN), Community Access Television Systems (CATV), intercom/public address system, loading/service areas, and area lighting. Work includes all labor, transportation, materials, equipment, and supervision necessary to accomplish various construction, demolition, repairs, alterations, and associated incidental environmental work (including but not limited to asbestos, lead-based paint, mold, PCBs, site contamination, etc.) to U.S. Government facilities in Japan.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

24. Project Title: Space Force Repair HVAC Wide-Band SATCOM Ops, Bldg. 100, Fort Buckner, Okinawa (DBB)

Market Research/Sources Sought: [Spring 2026](#).

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB).

[Anticipated Schedule: Solicitation May 2026. Award September 2026.](#)

Project Description. Provide all plant, labor and materials to repair by replacement the existing HVAC system and interior fire suppression lines throughout the facility. This may include new packaged water chiller unit with concrete block enclosure, Air Handling Units (AHUs), Variable Air Volume (VAV) terminal units, chilled water system (including but not limited to chilled water pumps, chilled water piping, chemical feed systems, expansion tanks, etc.), replacement of the building exhaust system, Direct Digital Control (DDC) system, feed main lines, branch line, and pendent sprinklers. Modify the existing fire sprinkler and fire alarm systems affected by mechanical and architectural work. Most of this facility contains a secure work area. Cybersecurity of Facility-Related Control System requirements include but are not limited to utility control systems, building control systems, electronic security systems, Utility Monitoring Control Systems (UMCS), and fire and life safety systems.

Based on an asbestos and lead based paint analysis report completed in September 2022, both asbestos and lead based paint have been detected at multiple locations throughout building 100 to include the mechanical room, electrical room, server room and the building extension. All ACM/LBP abatement/encapsulation work shall be performed in accordance with all applicable Federal and GOJ rules and regulations.

A Seismic evaluation was completed in FEB 2021. Work includes strengthening reinforced concrete walls that exceed their sheer capacity, repairing cracks and spalls, and providing 20mm clearance between free edges of integrated suspended ceiling and enclosing wall partitions.

Work sequencing will be required for partial continued use of the facility during construction. There are no temporary facilities planned in conjunction with this project at this time. Sustainable principles, to include life cycle cost-effective practices, will be integrated into the design, development, and construction of the project in accordance with UFC 1-200-02.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

***** **FY27 MILCON** *****

25. Project Title: FY27 DLA DESC2701 Construct Truck Offload, MCAS Futenma, Okinawa (DBB)

Market Research/Sources Sought: W912HV25Z0013 (Closed)

<https://sam.gov/workspace/contract/opp/5bd13a3985da4f7a83335986684b3e86/view>

Project NAICS: 237120 – Oil and Gas Pipeline and Related Structures Construction

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000,000

Anticipated Acquisition Method: Negotiated Acquisition. Request for Proposal.

Anticipated Schedule: **Solicitation October 2026. Award September 2027.**

Project Description: The project will provide four truck offload positions with offload skids, transfer pipeline, remote secondary containment basins, new site generator and upgraded site power distribution. The project will also provide a new parking area to accommodate six refueler vehicles. Currently, there is no contingency for an alternate resupply of JP-5 should the existing DLA pipeline become inoperable. To achieve the programed 507,600 gallons of JP-5 daily, four offload skids are necessary. The requested number of skids accounts for connection, offload, and disconnection time, but assumes that the necessary tanker trucks will be available for continuous offloading throughout a 24-hour period.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

26. Project Title: FY27 Construct Vehicle Maintenance Shop, Kadena Air Base, Okinawa (DBB)

Market Research/Sources Sought: Fall of 2025 completed.

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000

Anticipated Acquisition Method: Negotiated Acquisition. Request for Proposals.

Anticipated Schedule: [Solicitation October 2026](#). [Award September 2027](#).

Project Description: Construct a standard design medium Vehicle Maintenance Shop, Unit Supply and Support Activity Warehouse. Primary facilities include Vehicle Maintenance Shop (VMS), unit supply storage building, special foundations, organizational storage building, POL and hazardous waste storage buildings, wash platform, organizational vehicle parking, supply support storage shed, water storage tank, swing space, cybersecurity and antiterrorism/force protection (AT/FP) measures, building information systems, fire protection and alarm systems, intrusion detection system (IDS) installation, and energy monitoring control systems (EMCS) connection, post construction award services (PCAS) and Sustainability and energy enhancement measures are included. Supporting facilities include site development, utilities and connections, storm drainage, paving, parking, walkways, lighting, information systems, landscaping and signage. Heating and air conditioning will be provided by a self-contained system. Measures in accordance with the Department of Defense (DoD) Minimum Antiterrorism for Buildings standards will be provided. Access for individuals with disabilities will be provided as appropriate. Demolish 6 buildings at Kadena Air Base (13,680 Total SF).

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

27. Project Title: FY27 P530 Construct Aircraft Intermediate Maintenance Facility (AIMF), Kadena Air Base, Okinawa (DBB)

Market Research/Sources Sought: W912HV26Z0007 (Closed)

<https://sam.gov/workspace/contract/opp/697cb083f8374fdb9505b723d3822fc4/view>

Project NAICS: 236220 – Commercial and Institutional Building Construction

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB).

Anticipated Schedule: Solicitation October 2026. Award September 2027.

Project Description: This project is for new construction of an Intermediate-Level (I-Level) maintenance facility for the AIMD to support the Navy's MPRA squadron. The building shall consist of a two-story reinforced concrete structure that will consist of administration space of the Intermediate Maintenance Activity (IMA), training room, locker room, conference room, shop spaces, tool room, storage, communication room, mechanical room, electrical room, SIPR room, paint and sandblast booth, and all required common spaces and circulation for a complete facility. The facility will incorporate the latest accessibility standards, including an elevator. Site preparation includes site clearing, excavation, asphalt pavement removal, sidewalk pavement removal and preparation for construction.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

28. FY27 Repair Military Family Housing (MFH), Kishaba Tower 2602 (DBB)

Market Research/Sources Sought: Winter 2025

Project Location: Camp Foster, Okinawa, Japan

Project NAICS: 236118 – Residential Remodelers

Project Magnitude: Between ¥2,500,000,000 and ¥10,000,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB)

Anticipated Solicitation Schedule: [Solicitation Fall 2026](#). [Award Summer 2027](#).

Project Description: DBB. 68 Units. This project uses conventional design and construction methods that are compatible with applicable Department of Defense and Air Force standards. Provides all management, tools, design, supplies, equipment, transportation, labor, and services necessary to repair Kishaba Tower 2602 at Camp Foster. Work to include but is not limited to restoration and repair of: Shell & Core: Building System - Electrical Systems, Exterior Structure, Fire and Life Safety, Interior Structure, Mechanical Systems, Plumbing Systems and Roof Structure; Common Area - Storage, Corridors, Garbage Disposal Rooms, Janitors Closets, Mechanical Room, and Restrooms; Lot - Utilities. Unit: Building System - Electrical Systems, Exterior Structure, Fire and Life Safety, Interior Structure, Mechanical Systems, Plumbing Systems. Space – Balcony, Bathroom, Bedroom, Dining Room, Foyer, Hallway, Interior Storage, Kitchen, Laundry Room, and Living Room. In addition, environmental (asbestos/lead) sampling, testing, remediation, and all other related work are programmed into the project to provide complete and usable facilities.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

***** FY27 SRM/OTHER *****

29. Project Title: FY27 DLA DWCF Futenma Fueling System Repair, MCAS Futenma, Okinawa (DBB)

Market Research/Sources Sought: Published W912HV25Z0015 (Closed)

<https://sam.gov/workspace/contract/opp/d9212d1b203940ccb05efd3f0e7c2fa5/view>

Project NAICS: 237120 – Oil and Gas Pipeline and Related Structures Construction.

Project Magnitude: Between ¥1,000,000,000 and ¥2,500,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB).

Anticipated Schedule: [Solicitation Fall 2026. Award Spring 2027.](#)

Project Description. 1. Bulk Fuels Site Repairs; 2. Direct Fuel Site Repairs.

30. Project Title: LXEZ221052 Repair/Upgrade Aircraft Refueler Parking Area, Kadena Air Base, Okinawa (DBB)

Market Research/Sources Sought: W912HV24Z0025 (closed)

<https://sam.gov/opp/355c45171dae44d9bd8ca7b1dc80362e/view>

Project Location: Kadena Air Base, Okinawa, Japan

NAICS Code: 236220 – Commercial and Institutional Building Construction.

Project Magnitude: Between ¥500,000,000 and ¥1,000,000,000

Anticipated Acquisition Method: Sealed Bidding. Invitation for Bid (IFB).

Anticipated Schedule: [Moved to FY27 due to site unavailability. Solicitation May 2027. Award September 2027.](#)

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

Project Description. Repair the existing aircraft refueler parking area by removing existing asphalt pavement, constructing new concrete pavement including pavement markings, and trench drain. The trench drain will be U-type concrete with heavy duty galvanized grating. Supporting facilities include site improvement, and demolition work. Site improvement work consists of replacing bollards, landscaping, and exterior signage. Demolition work consists of removal of existing pavement and bollards. There will be work such as the disposal of residual Aqueous Film Forming Foam (AFFF) materials and handling of AFFF materials.

***** Point of Contacts *****

Point of Contacts (Mainland)	Point of Contact (Okinawa)
Dr. Nakiba Jackson Contracting Officer // Army, Air Force, Housing Nakiba.S.Jackson@usace.army.mil Phone: 046-407-3398	Mr. Jack Letscher Contracting Officer Jack.T.Letscher@usace.army.mil Phone: 098-970-4402
Ms. Jennifer Knutson Contracting Officer // DoDEA, DLA, Navy, Marine Corps Jennifer.H.Knutson@usace.army.mil Phone: 046-407-8839	

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

***** REQUEST FOR INFORMATION (RFI) *****

***** 情報提供依頼書 (RFI) *****

POJ is seeking feedback regarding Bank Bonds and Government of Japan/Commercial Industry Construction acquisition and practices to increase competition and improve construction project execution.

POJは、競争促進および建設プロジェクトの遂行改善を目的として、銀行保証および日本政府・民間建設業者による調達・慣行に関するフィードバックを求めています。

We value your feedback and expertise and encourage you to respond. Please note that this does not constitute a commitment by the Government for any follow-on action or to accept your recommendation and the Government cannot pay for any information provided as a result of this RFI. While we will make every effort to consider your suggestions, we must also ensure compliance with all applicable requirements, regulations, policies, and standards.

皆様のご意見と専門知識を高く評価しておりますので、ご回答をお願いいたします。なお、これは政府による今後の措置や提案の受け入れを約束するものではありません。また、本RFIに基づいて提供された情報に対して、政府が対価を支払うことはありません。ご提案は可能な限り考慮いたしますが、適用されるすべての要件・規制・方針・基準への準拠を確保する必要があることをご了承ください。

If you are interested, please submit your response to the questions below, to the following points of contact by **23 March 2026, Japan Standard Time:**

Jennifer.H.Knutson@usace.army.mil and Jiro.Miyairi@usace.army.mil

ご関心をお持ちの方は、下記の質問への回答を、2026年3月23日（日本時間）までに以下の連絡先までご提出ください
Jennifer.H.Knutson@usace.army.mil and Jiro.Miyairi@usace.army.mil

Information provided in response to this RFI will be used within POJ to facilitate decision-making and will not be disclosed outside the agency. All information submitted by respondents that they consider confidential and not releasable to third parties outside of USACE, and its employees, agents, consultants, and representatives, must be clearly and conspicuously marked or redacted.

Respondents submitting business information pursuant to this announcement should consult 41 C.F.R. parts 105-60 and other implementing regulations concerning the release of such information to third parties under the Freedom of Information Act (FOIA). Please note that FOIA is a U.S. law that allows the public to request federal agency records. Any information you mark as confidential is generally protected from public release.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

本RFIへの回答として提供された情報は、POJ内部における意思決定の促進に利用され、組織外には開示されません。回答者が機密扱いとし、米国陸軍工兵隊（USACE）およびその従業員、代理人、コンサルタント、代表者以外の第三者への開示を認めないとする情報は、提出時に明確かつ目立つように表示するか編集（黒塗り）する必要があります。本公告に基づき事業情報を提出する回答者は、情報公開法（FOIA）に基づく第三者への情報開示に関する41 C.F.R. 第105-60条およびその他の施行規則を参照してください。FOIAは公衆が連邦機関の記録を請求することを認める米国法である点にご留意ください。機密扱いにした情報は一般的に公開から保護されます。

BANK-ISSUED SURETY BONDS

銀行発行の保証

Recently construction companies have asked if we can accept bank-issued surety bonds for our construction projects. We are currently researching this possibility. Your feedback is essential for this research. Could you please answer the following questions?

最近、いくつかの建設会社から、当社の建設プロジェクトにおいて、銀行発行の保証を受け入れ可能かどうかという問い合わせがありました。現在、この可能性について調査中です。調査には皆さまのご意見が必要です。以下の質問にご回答いただけますでしょうか？

1. Would your ability to participate in future construction projects increase if we could accept bank-issued U.S. Government Standard Form (SF) SF-24 (Bid Bond) or SF-25 (Performance Bond)?

私たちが、日本の銀行が発行する米国政府標準様式（SF）のSF-24（入札保証）またはSF-25（履行保証）を受け入れられるようになった場合、貴社の今後の建設プロジェクトへの参加機会は増えるでしょうか？

2. What challenges, if any, does your company currently face when obtaining the required surety bonds for U.S. Government projects?

米国政府のプロジェクトに必要な保証を取得するにあたり、現在、何か問題となることはあるでしょうか？

3. Information Needed from Japanese Banks. To move forward, we need to ask Japanese banks the following questions. You can help by either:

日本の銀行から必要な情報本取り組みを進めるにあたり、日本の銀行に以下の質問をする必要があります。以下のいずれかの方法で、ご協力をお願いいたします。

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

Passing these questions to your banking representative and sharing their answers, OR

- ・これらの質問を貴社の銀行担当者にお伝えいただき、その回答を共有していただくか、または

Providing us with a direct bank contact (name, title, email) for a representative at your bank who we could contact directly.

- ・私たちが直接連絡可能な貴社の銀行担当者（氏名、役職、メールアドレス）の連絡先をご提供いただく方法

- Is your bank able to issue the U.S. Government Standard Form (SF)-24 (Bid Bond) and SF-25 (Performance Bond) for a qualified Japanese construction company?
(Translated copies of the forms are attached for your convenience. If the form is completed and signed for submission, it must remain in English) – See separate attachments.
貴行は、資格のある日本の建設会社に対して、SF-24（入札保証）およびSF-25（履行保証）を発行できますか？（参考までに書式の翻訳版を添付しています。提出のために書式に記入して署名する場合は、英語のままにする必要があります。） - 別添付ファイルを参照してください。
- Have you issued these specific U.S. Government bonds in the past?
過去にこれらの米国政府保証書を発行した実績はありますか？
- If you are able to issue these bonds, how would you provide proof of the bank signer's authority to the U.S. Government?
発行可能な場合、米国政府に対して銀行署名者の権限をどのように証明しますか？
- Do you have any other information related to this that may help us.
本件に関して、他に参考となる情報はありますか？

Your answers will help us decide if we can accept bonds from Japanese banks. We are available for a meeting to answer any questions you may have. ご回答は日本の銀行からの保証の受け入れ可否判断の参考とさせていただきます。質問がございましたら面談にて説明いたします。

Responses in Japanese are acceptable. Thank you for your time and consideration.

日本語でのご回答で構いません。お忙しいところ恐れ入りますが、ご検討のほどよろしくお願いいたします

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

GOVERNMENT OF JAPAN/COMMERCIAL INDUSTRY CONSTRUCTION ACQUISITION AND PRACTICES

日本政府および民間市場における建設業務調達の実務と慣行

We would like to learn from the successful practices of the Government of Japan (GoJ) and the Japanese commercial market. If your company also performs construction projects with the Government of Japan or the Japanese Commercial market, please answering the following questions:

日本政府（GoJ）および日本民間市場における成功事例について、貴社の知見をお聞かせください。貴社が日本政府または日本民間市場で建設プロジェクトを実施している場合は、以下の質問にお答えください。

Government of Japan (GoJ) Projects 日本政府（GoJ）プロジェクト

1. How does GoJ typically solicit for construction work from your company (e.g. public tender, select tender list)? Please briefly describe the process.
日本政府は通常、貴社に対して建設工事をどのように発注していますか（例：公開入札、選定業者リスト）。そのプロセスを簡潔に説明してください。
2. Are there specific GoJ requirements or common practices (e.g., payment schedules, change order processes, inspection methods, contractual clauses) that you find particularly effective and would recommend the U.S. Government consider adopting?
日本政府の要件や慣行（例：支払スケジュール、変更指示プロセス、検査方法、契約条項）の中で、特に効果的だと感じ、米国政府に採用を推奨できるものはありますか？
3. What are the most significant differences you have observed between GoJ and U.S. Government contracting processes?
貴社が実務で経験した、日本政府と米国政府の契約プロセスにおける最も顕著な相違点は何か？
4. Do you have any other information you would like to share?
ほかにも共有したい情報はありますか？
5. To help us fully understand your valuable feedback, please provide any available examples of solicitations (tender requests) or other relevant documentation for GoJ projects you have worked on.

FOR INFORMATIONAL PLANNING PURPOSES ONLY

FOR INFORMATIONAL PLANNING PURPOSES ONLY

貴社の貴重なご意見を十分に理解するために、日本政府のプロジェクトに関して貴社が携わった入札依頼書（入札要請）や関連文書の具体例を、もしあればご提供ください。

Responses in Japanese are acceptable. Thank you for your time and consideration.

日本語でのご回答で構いません。お忙しいところ恐れ入りますが、ご検討のほどよろしくお願いいたします

Japanese Commercial Market Construction Projects 日本の民間市場における建設プロジェクト

1. How do commercial clients in Japan typically solicit construction work from your company?
日本の民間クライアントは通常、貴社に建設業務をどのように発注しますか？
2. Are there any common commercial industry practices that you believe would be beneficial for the U.S. Government to incorporate into our projects?
米国政府が自国のプロジェクトに取り入れることで有益だと考える、一般的な民間業界の慣行はありますか？
3. What are the most significant differences you have observed between Japanese commercial and U.S. Government contracting processes?
日本の商業契約プロセスと米国政府契約プロセスにおいて、最も顕著な相違点は何か？
4. Do you have any other information you would like to share?
ほかにも共有したい情報はありますか？
5. To help us fully understand your valuable feedback, please provide any available examples of solicitations (tender requests) or other relevant documentation for commercial projects you have worked on.
貴重なご意見を十分に理解するために、貴社が携わった商業プロジェクトの入札依頼書（入札要請）や関連書類の具体例があれば、ご提供いただけますでしょうか。

Responses in Japanese are acceptable. Thank you for your time and consideration.

日本語でのご回答で構いません。お忙しいところ恐れ入りますが、ご検討のほどよろしくお願いいたします

<< END >>

FOR INFORMATIONAL PLANNING PURPOSES ONLY