

## Performance Work Statement (PWS)

### The Directorate of Plans, Training, Mobilization, and Security (DPTMS) Range Support Services Contract

#### TABLE OF CONTENTS

##### Section 1 - General Information

- 1. General
  - 1.1. Mission
  - 1.2. Background
  - 1.3. Objectives
  - 1.4. Personnel
  - 1.5. Special Qualifications/Certifications
  - 1.6. General Information
  - 1.7. Travel
  - 1.8. Quality Control
  - 1.9. Hours of Operation
  - 1.10. Post Award Conference/Periodic Progress Meetings
  - 1.11. Personnel
  - 1.12. Identification of Contract Employees and Contract Documents
  - 1.13. Property Management
  - 1.14. Training
  - 1.15. Contractor Planning and Control Documents
  - 1.16. Procedural Documents
  - 1.17. Miscellaneous Requirements
  - 1.18. Services
  - 1.19. Antiterrorism (AT) Measures/Requirements
  - 1.20. Contractor Personnel Roster
  - 1.21. Vehicle Registration
  - 1.22. Vehicle Operation
  - 1.23. Disclosure of Information
  - 1.24. Personnel Background Check

##### Section 2 - Definitions, Acronyms, and Abbreviations

- 2.1. Definitions
- 2.2. Acronyms

##### Section 3 - Government Furnished Property and Services

- 3.1. Services
- 3.2. Utilities
- 3.3. Material.
- 3.4. Equipment

##### Section 4 - Contractor Furnished Property and Services

- 4.1. Contractor Furnished Property
- 4.2. Equipment
- 4.3. Purchase of Parts and Material
- 4.4. Contractor Acquired Property (CAP)

##### Section 5 - Specific Tasks

- 5.1. Scope
- 5.2. Tasks Specific to Preparing Ranges Prior to Unit Arrival
- 5.3. Tasks Specific to Preparing Ranges Following Unit Arrival and Prior to Firing Exercise
- 5.4. Tasks Specific to Operating and Supporting Ranges During Firing Exercise
- 5.5. Tasks Specific to Servicing and Inspecting Ranges After Firing Exercise
- 5.6. Tasks Specific to Maintaining and Repairing Ranges
- 5.7. Other Operation and Maintenance Requirements
- 5.8. Support Services
- 5.9. Range Operations Maintenance and Technical Reference Library
- 5.10. Shop Operations
- 5.11. Hard Target Preparation and Placement
- 5.12. Information Management Support
- 5.13. Deliverables and Reports

Section 6 – Applicable Regulations, Manuals, Publications, and Forms

DRAFT

## Section 1 General Information

1. General. The Contractor shall operate ranges and provide services, support and range maintenance, as outlined in this Performance Work Statement (PWS), for scheduled training events with availability seven days a week, 24 hours a day, including weekends and holidays, to support 242 allocated training days on Fort Hood (FH), Texas on any day of the year. A two-hour mandatory shutdown period at dawn and a two-hour mandatory shutdown period before dusk is provided each day for down range activities. Tasks requiring more time down range shall be coordinated with and approved by Range Operations. The Contractor shall operate and/or support training ranges, facilities and areas, covering an estimated 196,797 acres, listed in Attachment 1, Detailed Range Listing and Workload, and Attachment 2, Detailed Range Maps. The Contractor shall operate and support Automated Multi-Use Ranges (MUR), Automated Small Arms Ranges, Underground Training Facilities (UTF), Non-automated Ranges, Training Areas and Scaled Ranges. The Contractor shall provide logistical support, range repairs and Grounds Maintenance for the Instrumented Ranges at Fort Hood, TX. The Contractor shall provide support for equipment tests, range overhaul and upgrades as well as incorporate new ranges and range technologies as they evolve over the life of the contract.

1.1. Mission. The Contractor shall provide management, support, maintenance and operate selected ranges (see Attachment 1, Detailed Range Listing and Workload) in support of Range Operations, Training Division, Directorate of Plans, Training, Mobilization and Security (DPTMS), United States Army Garrison, Fort Hood (USAGFH), Texas. The Contractor shall have a minimum of two (2) years of corporate experience applying industry standards in executing Automated Multiple-Use Ranges, Automated Small Arm Ranges, Scaled Ranges, Training Facilities, Non-automated ranges, training areas and instrumented ranges.

1.1.1. The Contractor shall provide resources and management necessary to perform tasks associated with range operations, maintenance and repair, and Support Services at Fort Hood, Texas. The major functional areas of work to be performed under this PWS are (specific details of tasks are found in PWS paragraph 5):

- Range Operations
  - Automated MUR (Contractor Operated)
  - Automated Small Arms Ranges (Contractor Operated)
  - Non-Automated Ranges (Contractor Supported)
  - Instrumented Ranges (Contractor Supported)
  - Scaled Ranges (Contractor Operated)
  - Underground Training Facility (Contractor Operated)
  - Training Areas (Contractor Maintained)
  - Range Fluctuations
  - Special Requirements
- Maintenance and Repair
  - Vegetation Clearing Equipment
  - Small Engine and Generator
  - Target Mechanisms, Target Control Devices, and Battlefield Effects Simulators
  - Communications and Electronics
  - Automated Data Processing Equipment (ADPE) and Cameras
  - Audio/Video Equipment
- Support Services
  - Class I, II, III (Packaged), IV, VII and IX
  - Battery Shop
  - Target Fabrication
  - Central Issue Point
  - Property Accountability
  - Shipping and Receiving
  - Issue and Turn-In

1.2. Background. FH Range Operations offers a variety of training facilities; Automated MUR, Automated Small Arms Ranges, Non-Automated Ranges, UTF, Training Areas, Scaled and Instrumented Ranges. The ranges, for the purposes of this contract, fall into three categories; Contractor Operated, Contractor Supported and Contractor Maintained. Contractor Operated ranges are those ranges, which are manned, maintained and operated by Contractor personnel. Contractor Supported ranges are those ranges which are manned and operated by the training unit but are assisted by Contractor personnel in setup and repair during training events. Contractor maintained ranges are those ranges, which are manned, operated and setup by unit training personnel and only maintained by contract personnel between training events. These ranges support a wide variety of training exercises that can include small arms, Bradley, Tank, Howitzer, Aviation, and a variety of other weapon systems. Automated targets range from stationary pop-up infantry and vehicle targets to rail mounted moving targets that simulate enemy fire and/or being destroyed by igniting pyrotechnics. Contractor Operated Automated MUR are the most labor intensive range type due to the geographical distribution, number of automated ranges, complexity of equipment and staffing requirements. The number, complexity, and configuration of the ranges may increase or decrease as future training requirements dictate and as range modifications and updates are implemented. Mandatory shutdown, a period of two hours twice a day when all ranges cease-fire at dawn and dusk, is the time when most of the maintenance and target scenario set-up is done for the planned day and night training events.

1.3. Objectives. The objective is for the Contractor to provide materials, maintenance, equipment, personnel, and training required to support scheduled range training service support requirements for the Fort Hood Military Installation. Contractual modifications may be executed as needed.

#### 1.4. Personnel.

1.4.1. The Contractor shall provide experienced personnel to perform the required services. Contractor employees shall be trained, qualified, certified, and licensed under the requirements specified in individual parts of the PWS prior to starting work. The Contractor shall maintain records, and make them available to the Contracting Officer (KO) upon request, of training qualifications, certifications, and licenses. The Contractor shall ensure that the employees remain fully qualified during performance of this contract. The Contractor shall employ only persons able to speak, read, write, and understand English without the use of an interpreter.

1.4.2. The KO will, and the Contractor shall, ensure services to be delivered are non-personal services and both parties recognize that no employer-employee relationships exist between the Government and the Contractor and/or between the Government and the Contractor's employees. Contractor personnel performing under this contract shall not be placed in a position where they are under the supervision, direction, or evaluation of a Government employee or direct Government employee actions.

1.4.3. Contractor employees shall be well groomed, neat in appearance and dressed appropriately for the work to be done and be easily identified. Contractor personnel shall wear a badge that clearly identifies them as a contract employee. This shall be accomplished by wearing Contractor provided badges that contain a personal picture, full name of employee, professional title, and Contractor's name. Contractor employees shall not wear military uniforms or pieces of uniforms.

1.4.4. The Contractor shall comply with all applicable Local, State and Federal laws as well as the rules and regulations included in Section 6 of the PWS.

1.4.5. Contractor personnel shall obtain a pass for access to Fort Hood in accordance with (IAW) instructions obtained from the COR. Government furnished identification shall be returned to the Government when the employee no longer performs work for the Contractor under this contract, or upon termination of the contract.

1.4.6. Common Access Cards (CAC). The Contractor and all subcontractor employees requiring computer access to the Fort Hood Local Area Network (LAN) shall be required to obtain a CAC through the Trusted Associate Sponsorship System. Before CAC issuance, the Contractor employee requires, at a minimum, a favorably adjudicated National Agency Check with Inquiries (NACI) or an equivalent or higher investigation IAW Army Directive 2014-05 and Homeland Security Presidential Directive-12 (HSPD-12). The Contractor shall submit a Standard Form (SF) 85P (Questionnaire for Public Trust Positions) and a FH Form 7033 (Investigation Questionnaire Permission Request) to the Garrison Security Office. The Government shall be responsible for all

costs for this process after receipt of the SF 85P and FH Form 7033. The Contractor, when notified of an unfavorable determination by the Government, shall withdraw the employee from consideration for working under this contract. The Contractor shall be able to obtain Automated Data Processing (ADP) Level III access for submission of purchase requests in General Fund Enterprise Business System (GFEBS) to perform some of the tasks required in this PWS.

1.4.6.1. For Contractors that do not require CAC, but require access to a DoD facility or installation. The Contractor and all associated sub-Contractors employees shall comply with adjudication standards and procedures using the National Crime Information Center Interstate Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/Army Regulation [AR] 190-13), applicable installation, facility, and area commander installation/facility access and local security policies and procedures (provided by the KO).

1.4.7. The Contractor shall provide quality control, supervisory, administrative and direct labor personnel to accomplish all work required in this PWS. The Contractor shall not hire any person whose employment would result in a conflict of interest under applicable laws and Government regulations. Personnel employed to provide the services described herein shall be qualified, certified, licensed, and competent in the performance of such services. Contractor personnel shall be on duty at Fort Hood during the hours of operation of each major functional area presented in Section 5.

1.4.8. The Contractor shall identify in writing to the COR and KO a personnel listing of all shift leaders and supervisors. The listing shall include the complete name, position, and duty phone number of each of these employees. This list is due within five (5) days after contract award and within 24 hours of any change.

1.4.9. The Contractor shall not allow any employee who has possession of or who is suspected to be under the influence of intoxicating, mind altering, or performance altering substances to perform work under this contract.

1.4.10. Contractor Personnel List. The Contractor shall submit to the COR and KO a written list of employees who will perform work under this contract within ten (10) calendar days prior to start of contract performance. This list shall include all information required by Technical Exhibit A, Reports, Personnel Roster tab for each employee. Change of personnel (either hired or released) shall be submitted to the COR and KO within 24 hours of the change.

1.4.11. All Contractor employees who will be performing work under this contract shall undergo a national background check based on the work involved. This check will include police records, driving record, and credit history. The list is to be provided to the COR and KO in accordance with (IAW) Technical Exhibit A, Reports, Personnel Roster tab, and will be utilized by Government personnel to accomplish national background check. The KO retains the right to exclude any Contractor employee from performance of duties under this contract if his/her records check reveals sufficient information to consider that employee constitutes a security risk. The exclusion of an employee for security reasons will not relieve the Contractor from performance of the services required under this contract.

1.4.12. Government rules, regulations, laws, directives, policy letters and requirements currently in effect (and those which are issued during the contract term relating to law and order, administration and security on the installation) will be applicable to all Contractor employees or representatives who enter the installation or who travel in Government vehicles. Violation of such rules, regulations, laws, directives, policy letters, or requirements will be grounds for removal (permanent or temporary as the KO determines) from the work site.

## 1.5. Special Qualifications/Certifications.

1.5.1. Welders. All operators of welding equipment shall have four years of experience in welding.

1.5.2. Tower Operators. Tower operators shall be certified by the Contractor for both Small Arms and Multi-use range towers. The Contractor shall submit a Tower Operator Certification Plan as part of its proposal. The plan shall address training, certification standards, testing and credentialing. The plan shall address the differences between small arms towers and multi-use towers. The Contractor shall review the certification plan at least annually and update it as required throughout the period of performance of the contract. Any changes to the plan shall be submitted to the COR and approved by the KO in writing, five (5) business days before the change takes effect. The

Contractor shall inform the COR and KO annually, in writing, within 30 days of the start of the period of performance. The Contractor shall inform the COR and KO that the annual review has been completed and whether or not there are recommended changes. Each Contractor employee who successfully completes the Tower Operator Certification shall have proof of that certification when performing that duty. The COR may ask a Tower Operator for proof of certification at any time. No Contractor employee shall be allowed to perform the duties of Tower Operator without first having been certified to do so. Contractor employees in training shall be allowed to perform the duties of the Tower Operator only under the direct supervision of a certified Tower Operator.

1.5.3. Underground Training Facility. Contractor personnel shall have four years of experience working in an underground facility. At least one Competent Person as defined by Mine Safety and Health Administration (MSHA) requirements shall be onsite whenever work is being done underground.

1.5.4. Information Assurance (IA)/Information Technology (IT) training. All contractor employees and associated sub-contractor employees shall complete the DoD IA awareness training before issuance of network access and annually thereafter. All contractor employees working IA/IT functions shall comply with DoD and Army training requirements in DoDD 8570.01, DoD 8570.01-M and AR 25-2 within six months of employment.

1.5.5. Information Assurance (IA)/Information Technology (IT) Certification. Per DoD 8570.01-M , DFARS 252.239.7001 and AR 25-2, the contractor employees supporting IA/IT functions shall be appropriately certified upon contract award. The baseline certification as stipulated in DoD 8570.01-M shall be completed upon contract award.

#### 1.6. General Information.

1.6.1. Contract Work Location. Work performed IAW this PWS will be at Fort Hood, TX.

#### 1.6.2. Security.

1.6.2.1. Neither the Contractor nor any of its subcontractors shall disclose or cause to be disseminated any information concerning operations of military activities. Such action(s) shall result in violation of the contract and possible legal actions. All requests for information shall be directed to the KO.

1.6.2.2. All inquiries, comments, or complaints arising from any matter observed, experienced or learned of as a result of or in connection with the performance of this contract, the resolution of which may require the dissemination of official information, shall be directed to the KO. If presented to the Contractor in writing, the Contractor shall provide the COR a copy. If presented to the Contractor verbally or via email, then the Contractor shall inform/send/forward email to the COR.

1.6.2.3. The Contractor shall only conduct business with designated Government personnel listed as Points of Contact (POCs). Names of authorized Government personnel will be provided to the Contractor in writing by the KO, and updated as necessary throughout the contract period.

1.6.2.4. Work under this contract is Unclassified. The Contractor shall comply with all applicable DoD, Department of the Army (DA) and Fort Hood security regulations and procedures during the performance of this contract. The Contractor shall not disclose and shall safeguard procurement sensitive information, computer systems and data, Privacy Act data and Government personnel work products that are obtained or generated in the performance of this contract. This includes dissemination of protocols and papers not generally available through public literature.

1.6.2.5. All personnel entering or exiting the installation may experience a delay due to identification checks, vehicle inspection, registration checks, wearing of seat belts and other unforeseen delays. All vehicles and personnel attempting access to the installation are subject to search and seizure of contraband and/or unauthorized Government property. Contractor vehicles (Contractor-owned and personal), Contractor employees, and their personal property shall be subject to searches upon entering or leaving the Installation. The search and seizure provisions shall apply to Contractor personnel entering or leaving Fort Hood.

1.6.2.6. Proper state registration, proof of insurance, a valid driver's license, and individual registration pass are required to operate a Privately Owned Vehicle (POV) or Contractor owned vehicles on Fort Hood. Motorcycle operators shall comply with the requirements in FH Regulation 190-5 (Fort Hood Traffic Code).

1.6.2.7. The Contractor shall comply with all applicable Federal, State, and Local laws and ensure property is secure while protecting material and equipment from damage and loss. Government security personnel shall have the express right to inspect for security violations at any time during the term of the contract.

1.6.2.8. The Contractor shall be responsible for safeguarding all Government equipment, information, and property provided for Contractor use. At the close of each work period, Government facilities, equipment, and materials shall be secured.

1.6.2.9. The Contractor will be provided keys and combination locks to Government facilities and property requiring services under this contract. The Contractor shall establish and implement a Key/Combination Control System IAW the requirements of this Part, AR 190-13 (The Army Physical Security Program) and AR 190-11 (Physical Security of Arms, Ammunition, And Explosives) that prevents the loss, duplication, or misplacement of keys/combination locks by unauthorized personnel. The Contractor shall report all occurrences of lost or compromised keys/locks/combinations verbally to Range Operations over the Range Operations radio no later than one hour following the discovery of the loss or compromise. The Contractor shall submit a written report to the COR for approval by the KO within 24 hours describing investigation results and corrective action taken to prevent recurrence. The Contractor's Property Management System (PMS) (required in paragraph 1.15 of this PWS) Procedures shall address procedures for key/combination control to include the above mentioned requirements and address any functional area peculiar requirements, including replacement procedures for lost/damaged keys/combination locks.

#### 1.6.3. Safety.

1.6.3.1. The Contractor shall conduct operations in strict conformance with AR 385-63 (Range Safety), AR 385-10 (The Army Safety Program), FH Regulation 385-10 (Garrison Safety Program), FH Regulation 350-40 (Range Control Operating Procedures), FH Regulation 385-7 (Ammunition and Explosives Safety Program) and FH Regulation 420-1 (Fire and Emergency Services), FH Regulation 385-64 (Explosives Safety Management Program) in their entirety and applicable provisions of 29 Code of Federal Regulations (CFR) part 1910 of the Occupational Safety, Mine Safety and Health Administration (MSHA) and Occupational Safety and Health Administration (OSHA). Upon commencement of work under this contract, the Contractor shall implement a suitable safety program for employees performing work under this contract. A Safety Plan shall be submitted in writing to the COR for approval by the KO within five (5) business days after contract award date. The Contractor's Safety Plan shall, in addition to their safety policies and procedures, include a section that shall address the Safety Training and Briefings each employee shall have prior to their working on ranges (Refer to Attachment 3, Minimum Safety Briefing). Immediately after a job related injury, the Contractor shall prepare a written report of the injury using their own Accident Report form as outlined in their Safety Plan and send the report through the COR to the KO and the Fort Hood Safety Office. Any technical advice and assistance necessary for reporting and investigating accidents shall be requested from the Safety Director through the COR and KO. The Contractor shall submit to the COR and KO, by the fifth calendar day of each month, an OSHA 300 log of occupational injuries/illnesses. If the fifth calendar day falls on a weekend or a holiday, the Contractor shall submit the OSHA 300 to the COR and KO on the last working day before the weekend or holiday.

1.6.3.2. The Contractor shall not permit employees down range without prior clearance from Range Operations, Operations Section. No privately owned vehicles shall be permitted down range. The Contractor shall provide to the COR and KO a list of employees and their POV's authorized to enter the range maintenance areas. The Contractor shall include all the information for each employee in Technical Exhibit A, Reports, Personnel Roster tab. The Contractor shall submit the initial employee list to the COR and KO within 10 calendar days prior to start of contract performance. The Contractor shall update the list within 24 hours of employee terminations and new hires. The revised listing shall be submitted to the COR and KO within 24 hours of the revision.

1.6.3.3. Identification of Safety Hazards. The Contractor shall make available to Contractor employees in their work areas DA Form 4755 for hazard reports to identify to the COR and KO any safety hazards for which they are not

contractually bound to correct. The Contractor shall report safety hazards on DA Form 4755 and shall submit the executed DA Form 4755 to the COR and KO within 24 hours after receipt from Contractor employees.

1.6.4. Physical Requirements and Work Environment. Work tasks require the routine lifting of equipment weighing over 70 pounds, with the assistance of another employee. Frequent standing, walking, bending, crouching, reaching, stooping, and climbing are required. Work is performed in range towers on live-fire ranges when operating the computer. Computers are also used in some office spaces. Maintenance and repair work shall be performed on firing ranges in all types of weather. Protective devices and safety equipment shall be worn at all times on the range. Employees are subject to dirt, dust, mud, rocks and uneven terrain while walking and driving vehicles.

#### 1.7. Travel.

1.7.1. Travel within the local vicinity is required and use of Government Furnished Property (GFP vehicles) is authorized in the performance of work identified in this PWS. Travel reimbursements for local travel are not authorized.

1.7.2. The Contractor is authorized to use GFP off-post to perform administrative, and maintenance functions: (such as mail pick-up and vehicle repairs not performed at this location).

#### 1.8. Quality Control.

1.8.1. The Contractor shall develop and maintain an effective quality control program to ensure services are performed IAW this PWS. The Contractor shall develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services. The Contractor's quality control program is the means by which the Contractor assures that work complies with the requirements of the contract. The Quality Control Plan (QCP) shall include at a minimum: ability to identify and correct conditions adversely affecting the quality of services; quality control of sub-Contractor and/or teaming partners; systems that will be used for continuous process improvement; quality control is structured as a separate, independent process responsible only to the Contractor's top level management. The QCP shall be submitted to the COR for approval by the KO within five (5) business days of contract award. The Contractor shall return the revised QCP within five (5) business days of receipt of notification to revise. The QCP shall be updated on an annual basis within 30 calendar days of the start of the period of performance and submitted in writing to the COR for approval by the KO prior to implementation of the plan.

1.8.1.1. Non-Conforming Performance. Non-conformance occurs when a Contractor fails to meet the contract terms and conditions. All government discovered non-conformances shall be documented at the time of discovery. Documentation will, at a minimum, include the contract number, reference to the specific contract requirement, the specific deficiency to the requirement, where it was discovered, the date and time it was discovered, focal point for the Contractor who was notified and suspense date for Contractor response. Types of non-conformances are defined in FAR 46.101.

1.8.1.2. (Minor) non-conformance is defined as a nonconformance that is not likely to materially reduce the usability of the services for their intended purpose, or is a departure from established standards having little bearing on the effective use or operation of the services. This non-conformance may be issued by a functional specialist (Quality Assurance Specialist, Property Administrator, etc), and by a COR if the KO authorizes it and the COR is trained. The KO will review and approve the non-conformance if a functional specialist and COR issues; the KO review verifies the non-conformance traces back to contract requirements, and contract requirements have been interpreted correctly. They agree the non-conformance is minor.

1.8.1.3 (Major) non-conformance is defined as a nonconformance, other than critical, that is likely to result in failure of the services, or to materially reduce the usability of the services for their intended purpose. This non-conformance will be reviewed by one level above the KO (a team lead for example), and is issued by the KO.

1.8.1.4 (Critical) non-conformance is defined as a nonconformance that is likely to result in hazardous or unsafe conditions for individuals using, maintaining, or depending upon the services; is likely to prevent performance of a



vital mission; is for a repeated or uncorrected level II Non-conformance Report (NCR); or is for a non-responsive Contractor to a level II NCR. This non-conformance is issued by the KO. The non-conformance will be reviewed by one level above the KO. The non-conformance is then coordinated with the Senior Contracting Official (SCO) through Customer Field Support (418th CSB) (SCO concurs / non-concurs with issuance). A Commanders Critical Information Report (CCIR) is issued to the 418th Brigade.

1.8.2. Quality Assurance. The Government shall inspect the Contractor's performance under this contract IAW the Quality Assurance Surveillance Plan (QASP) to ensure that the Contractor has performed IAW the performance standards. The QASP is an internal document for the Government's use and is not provided to the Contractor for any purpose. Each service rendered under this contract is subject to Government surveillance during and after completion of the service. The Government's Quality Assurance Program is not a substitute for the Contractor's QCP. The Government reserves the right to inspect any area and/or building at any time. The Government may inspect any property, to include tools, equipment, terrain, documents, vehicles, and facilities at any time with or without notice.

1.9. Hours of Operation. Unless otherwise specified in the contract, the Contractor shall be prepared to provide support 24 hours per day, 7 days per week, 365/366 days per year, to include Federal holidays to facilitate the 242 allocated training days on any day of the year. Normal hours of operation apply to those hours when the ranges are scheduled for occupation; otherwise, minimum required staffing is acceptable. The Administrative Office and the Support Office shall remain open from 07:30 AM to 4:30 PM Monday through Friday. The Central Issue Point (CIP) and Battery Shop shall remain open from 07:00 AM to 4:30 PM Monday through Friday. The CIP and the Battery Shop shall provide service after hours and on weekends as requested by the KO. The Government shall provide notification 4 hours in advance for after hours and 24 hours in advance for weekends. No overtime is permitted under this requirement. The Contractor shall manage/schedule personnel resources appropriately to preclude the need for overtime while still fulfilling all contractual requirements.

1.10. Post Award Conference/Periodic Progress Meetings.

1.10.1. The Contractor shall attend any post award conference convened by the contracting activity. The KO, and other Government personnel, as appropriate, will meet periodically with the Contractor to review the Contractor's performance. At these meetings, the KO will apprise the Contractor of how the Government views the Contractor's performance and the Contractor shall apprise the Government of problems, if any, being experienced.

1.10.2. The Government shall develop the meeting minutes and submit a copy to the Contractor. If the Contractor does not concur with the minutes, the Contractor shall submit non-concurrences in writing to the KO within five (5) business days.

1.10.3. The Contractor shall provide briefings and range orientation for users upon notification from the KO. If the Contractor desires to provide a facility tour not requested by the KO, the Contractor shall get permission to do so in writing from the COR prior to the event.

1.11. Personnel. The Contractor shall designate a Project Manager (PM) and an alternate Project Manager (PM) who shall be responsible for the performance of the work associated with this contract. The Alternate PM shall have the capabilities to act for the Contractor when the PM is absent or unavailable. The Contractor shall submit the designation in writing to the COR and KO within 24 hours of contract award. The designation shall also include contact information for the PM and Alternate PM in the event problems arise after duty hours that require immediate attention. The PM shall be on site on the Phase-In start date and throughout the term of the contract. The PM and Alternate PM shall have full authority to act for the Contractor on all contract matters relating to daily operations of this contract. The PM or Alternate PM, shall be on duty at Fort Hood and available from 7:30 AM to 4:30 PM Monday through Friday, excluding Federal holidays, and on call after hours. The PM and Alternate PM shall possess a minimum of four years range management experience, demonstrated managerial skills and strong interpersonal relationship skills. Should the Contractor replace the PM or Alternate PM, the Contractor shall give the COR and KO 14 days' notice, unless terminated for cause in which case the COR and KO will be notified immediately. The Contractor's replacement shall have the similar level of skill and experience.

1.11.1. Additional Personnel. The Contractor shall provide an onsite Quality Control Manager who possesses a minimum of five (5) years' experience in Quality Control Inspection and Audit management, with previous work history in a position of similar complexity and type of work required by this contract. The Contractor shall provide Direct Support / General Support (DS/GS) personnel who possess a minimum of four years' of experience in electrical system operations.

1.12. Identification of Contract Employees and Contract Documents. All Contractor personnel attending meetings, answering Government telephones and working in other situations where their Contractor status is not obvious to third parties, shall identify themselves as Contractor personnel to avoid creating an impression in the minds of members of the public that they are Government officials. The Contractor shall also ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed.

#### 1.13. Property Management.

1.13.1. The Contractor shall submit a Property Management Plan (PMP) with its proposal. The PMP is a high-level plan explaining how the Contractor will perform IAW the property clauses and ten outcomes specified in FAR 52.245-1 Government Property.

1.13.2 The Contractor shall submit its Property Management System (PMS) Procedures 30 days after award to the COR for approval by the KO. The PMS Procedures are very detailed, and describe how the Contractor will manage GFP during its day-to-day operations. The PMS Procedures will be reviewed by the Property Administrator and approved by the KO. The Contractor shall provide updates to its PMS procedures, to the COR for approval by the KO, five (5) business days prior to implementation of the update.

1.13.2.1. The Contractor's Property Management System shall be in accordance with FAR 52.245-1, Government Property.

1.13.3. The Contractor shall maintain records of all Contractor surveillance inspections and corrective actions related to GFP. This file shall be maintained by the Contractor throughout the duration of this contract and shall be made available to the KO upon request.

1.14. Training. The Contractor shall remain capable of performing all tasks specified in this PWS. The DPTMS Range Operations and Support Services may acquire, replace, or upgrade equipment during the performance period of this contract. This may require Contractor employees to participate in operator training when new equipment is fielded. In addition, Contractor employees may be required to complete training briefings when necessary to comply with Government mandated regulations, policies or directives. Any training provided under this contract shall comply with U.S. Office of Personnel Management (OPM), Training Policy Handbook, Training of Non-Government Employees and Defense Finance and Accounting Service Indianapolis (DFAS-IN) Regulation 37-1, Chapter 13, Paragraph 1323. For training required by the DoD and/or its subordinate agencies by regulation or policy, the Contractor shall obtain KO approval prior to attending the training. For training required by the DoD and/or its subordinate agencies by regulation or policy and provided by the Government, the Government shall reimburse the Contractor for the training. The Contractor may bill the Government through the Materials Contract Line Item Number (CLIN) for training required for Underground Training Facility (UTF) certification. For training required by the MSHA or OSHA the Contractor shall comply with at their expense and shall not bill the Government for that training.

#### 1.15. Contractor Planning And Control Documents.

##### 1.15.1. Contingency Operations.

1.15.1.1. Contingency Operations are defined as the sudden build-up or reduction, which increases or decreases demand on the use of Fort Hood firing ranges beyond the normal expected workload, so as to change significantly the servicing of the ranges provided by the Contractor.

1.15.1.2. Natural Disaster or Hazardous Training Conditions. The Fort Hood disaster control authorities will handle major natural disasters. The Contractor shall follow instructions from the COR. The natural disaster contingency includes major natural disasters such as large-scale range fires, earthquakes, floods or tornadoes. Hazardous training conditions include hazardous physical training conditions, such as road icing.

1.15.1.3. For physically hazardous training conditions, only minimum essential personnel shall be allowed to enter ranges or perform any work on ranges. The Contractor shall have an established "Minimum Required Staffing" list. The list shall be submitted to the KO and COR and copy the Contract Specialist within five (5) business days after contract award. Updates shall be submitted to the KO and COR and copy the Contract Specialist within 24 hours of any change to the list. Should there be a unit occupying a range and the unit commander opts to continue training, supporting Contractor staff in place shall stay on duty until properly relieved.

1.15.1.4. For any other hazardous or unnatural physical conditions, the Contractor shall follow instructions from the COR.

1.15.1.5. For incorporating support for new equipment and/or technology the Contractor shall address range upgrades, the associated increase or decrease in the Contractor's workforce as range upgrades either increase or decrease the demand for manpower as well as the adjustments to other deliverables that shall need to be made such as the Quality Control Plan, Safety Plan and Tower Operator Certification Plan.

1.15.1.6. In the event of a contingency, the Contractor shall, within 72 hours, furnish the COR and KO a detailed statement, in writing, describing the increase /decrease in workload, and specifying the extent and impact of the increase/decrease. The Contractor shall comply with instructions in DFARs 237.76 for proper implementation.

1.15.1.7. The Contractor shall develop a Contingency Plan that shall address procedures, personnel and the means of accomplishing all functions in the contract under contingency conditions. The Contractor shall assume the work force will not be augmented by the Government.

1.15.1.8. Phase-In. The Contractor shall submit a Phase-In Plan (PIP) with its proposal. During Phase-In, the Contractor shall be prepared to assume full responsibility for all areas of operation IAW the terms and conditions of this contract. The Contractor shall take all actions necessary for a smooth transition of the contracted operations. The Government shall make appropriate facilities available to the Contractor for 60 calendar days prior to the commencement of full performance for observation and for Phase-In requirements of this contract. During the Phase-In period, the Contractor shall, as a minimum:

1.15.2. Participate in joint inventories and sign for GFP. The Contractor shall commence performance of work on any individual part or range, upon completion of Phase-In for that part or range. At a minimum, this inventory shall include: facilities, to include keys; GFP; repair parts, including bench stock and material items of work in progress, such as, equipment on active maintenance work orders. The Contractor shall submit milestones for joint inventory and transfer of GFP to the COR for approval by the KO.

1.15.2.1. Phase-In Plan. The Contractor shall develop comprehensive procedures for phasing-in Contractor performance to the level prescribed and within the time allowed under the terms of this Contract. The period between Contract award and Contract start date will constitute the phase-in period and this period will be approximately 60 days in duration.

1.15.2.2. Phase-In. The Contractor shall submit the Phase-In Plan with its proposal, and identify associated costs.

1.15.2.2.1. The Phase-In Plan shall include, at a minimum, procedures to accomplish the following:

- Establish the Contractor project management office. (see PWS paragraph 1.11)
- Recruit and hire necessary personnel. (see PWS paragraph 1.20)
- Obtain all required certifications. (see PWS paragraph 1.4.1)
- Participate in joint inventories and sign for Government-Furnished Property.

1.15.2.2.2. • Develop and submit the required deliverables (see PWS paragraph 5.13).

- Attend post-award meetings as required. (see PWS paragraph 1.10)
- Accomplish any necessary training to support the functions listed in this PWS prior to full performance.

#### 1.15.2.2.3. Timeline and priority of work for Phase-In.

1.15.2.2.3.1. The most time consuming and manpower intense aspect of Phase-In is the 100% inventory of the GFP listed in Attachment 4, Government Furnished Property. **The Unit Acquisition Cost on Attachment 4, Government Furnished Property, is currently inaccurate due to a glitch in the system. The Unit Acquisition Cost will be updated and modified as soon as the system glitch is corrected.** The bulk of the GFP are located down range in front of the firing line. The Contractor shall focus on accomplishing the inventory of all down range property during the 60 day Phase-In. Inventories will not interfere with scheduled training. Down range inventories should be done either during the morning/evening mandatory shut down periods or when the range is not scheduled for use and the down range area is clear from any other range's Safe Distance Zone (SDZ).

1.15.2.2.3.2. To facilitate this task the Government shall close all ranges during the morning and evening mandatory shutdown periods. During that time, in addition to the maintenance tasks that have to be completed, inventories of equipment down range can be done. As the range utilization schedule permits, there may be other times when it is possible to get down range to do inventories. If the Contractor desires to do inventories or other maintenance tasks during hours other than the morning and evening mandatory shut down periods, the Contractor shall first request down range clearance from the Range Operations Radio Room. If it is safe for Contractor personnel to be down range on a specific range then the Range Operations Radio Room will grant the down range clearance and any limitations to that clearance. The Contractor shall not count on there being anytime available beyond the morning and evening mandatory shut down and shall plan their inventories to be done during the morning and evening mandatory shut down during the phase-in period.

1.15.2.2.3.3. The Contractor shall ensure all personnel going down range meet the other requirements of this PWS prior to doing so; specifically the requirements of paragraphs 1.17.7, 1.19 and 1.24.

1.15.3. Phase-Out. The Contractor shall submit, 120 days prior to completion of this contract, to the COR for approval by the KO, a Phase-Out Plan to affect a smooth and orderly transfer of responsibility to a successor Contractor. The Phase-Out Plan shall require the Contractor to allow the successor Contractor to observe the Contractor's performance, and to train successor Contractor personnel. This will allow for orderly turnover of facilities, equipment, and records and will help to ensure continuity of service. The Contractor shall not defer any requirements for the purpose of avoiding responsibility or of transferring such responsibility to the successor Contractor. The Contractor shall fully cooperate with the successor Contractor and the Government so as not to interfere with their work or duties. The Phase-Out Plan shall include, at a minimum, procedures to accomplish the following:

- Procedures for employee notification of Contractor being replaced and retention of personnel
- Removal of incumbent Contractor property
- Reconciliation of all property accounts, requisitions, and work in progress
- Procedures for data and information transfer to the successor and the COR
- Pre-inventory by the Contractor followed by a joint inventory by the Contractor and the successor

#### Contractor

- Transfer control of GFP to the successor Contractor
- Turn in excess GFP
- Clean-up Contractor work areas
- Other actions required for continuity of operations, as requested by the Government
- Permit an overlap with the successor Contractor of no less than 60 calendar days

1.15.4. The Contractor shall ensure Contractor employees who work on ranges annually attend a Government provided Unexploded Ordnance (UXO) Identification and Avoidance Class and Unexploded Ordnance Awareness Training. The Contractor shall ensure new Contractor employees are aware of hazards associated with working in the live fire range areas immediately upon employment and attend a UXO avoidance briefing before working inside the live fire area. The class shall be held prior to commencement of full performance at times mutually agreeable to

the COR and the Contractor. Proof of attendance shall be provided to the COR prior to full performance and for new employees to the COR within five (5) business days of their hire date.

1.16. Procedural Documents. The Contractor shall provide the following plans to the COR for approval by the KO:

1.16.1. Contractor's Physical Security Plan. The Contractor shall implement a physical security plan to protect Government facilities occupied or used by the Contractor. The Contractor shall consider the following regulations when developing this plan: AR 190-13 (The Army Physical Security Program); AR 190-51 (Security of Unclassified Army Property); FH Regulation 420-1 (Fire and Emergency Services), FH Regulation 420-5 (Standards for Signs and Markings), DA Pam 385-11 (Army Guidelines for Safety Color Codes, Signs, Tags, and Markings) and FH Regulation 420-27 (Care, Maintenance, and Alterations of Facilities). The Contractor shall submit this plan to the COR for approval by the KO within five (5) business days after contract award.

1.16.2. Conservation of Resources. The Contractor shall establish and maintain a Resource Conservation Program IAW FH Regulation 420-9 (Energy Conservation Program) for all Contractor and Government furnished utilities, fuel and other natural resources. This plan shall be submitted to the COR for approval by the KO within five (5) business days after contract award.

1.17. Miscellaneous Requirements.

1.17.1. Tobacco Control. Contractor employees shall observe the tobacco control requirements contained in AR 600-63 (Army Health Promotion) whenever performing services in or visiting facilities/buildings at Fort Hood.

1.17.2. Paper, Cardboard, Plastics and Metals recycling. The Contractor shall comply with the Fort Hood Recycle Program IAW FH Regulation 420-6 (Recycle Program).

1.17.3. Fire Prevention. The Contractor shall comply with FH Regulation 420-1 (Fire and Emergency Services).

1.17.4. Emergency Notification Procedures. Contractor personnel witnessing a fire, accident, criminal act, or threatening act or condition shall immediately notify DPTMS Range Operations by radio or telephone.

1.17.5. The Contractor shall furnish all recurring contract data and information as specified in PWS paragraph 5.13, Deliverables and Reports.

1.17.6. The Contractor shall provide management and technical information requested by the COR in the format and by the required suspense date. All reports and other data shall be submitted electronically via email or disk in Microsoft Office Suite programs (Excel or Word)

1.17.7. The Contractor shall ensure all equipment/vehicle operators are properly trained, tested and licensed (Refer to Attachment 4, Government Furnished Property). The Contractor shall ensure personnel operating Government equipment/vehicles have a current and valid U.S. Government "Motor Vehicle Operator's" identification card, Optional Form (OF) 346, in their possession while operating Government equipment/vehicles. The Contractor shall appoint person(s) to test, evaluate and issue each operator an Optional Form (OF) 346, AR 600-55 (The Army Driver and Operator Standardization Program), prior to allowing that person to operate any Government equipment/vehicles. The Contractor shall require personnel operating Contractor owned or leased vehicles to possess a valid state operator's license.

1.17.8. Workload.

1.17.8.1. Cancellations. When ranges are cancelled prior to the set-up day, the assigned task shall be considered cancelled in its entirety and all associated labor approved for that range shall no longer be valid. When ranges are cancelled on set-up day or any day thereafter, Contractor shall discontinue the assigned task no later than four hours after notification from Range Operations of the cancellation and the approved labor for subsequent shifts shall no longer be valid. The current shift will finish range support until the end of the shift. The Contractor shall not, at any time, bill the Government for labor that is no longer valid.

1.17.8.2. No-Shows. When training units do not show up for training that has been scheduled, and the range has not been cancelled, it is considered to be a No-Show. All assigned tasks associated with this range will be considered cancelled at the end of that shift if the unit is a No-Show. The current shift will finish range support until the end of the shift. Any labor approved for the subsequent shifts for that range shall become invalid. The Contractor shall not, at any time, bill the Government for labor that is no longer valid.

1.17.8.3. Improper Notification. In cases when the training unit notifies the range complex of the cancellation, the Range Leader for that Range Complex shall immediately notify the Contractor's Project Manager and the COR. Upon verification by the COR that the unit has in fact canceled, any labor approved for subsequent shifts shall become invalid. The Contractor shall not, at any time, bill the Government for labor that is no longer valid.

1.17.9. Radio Frequency Coordination. Radio frequency assignments and authorizations shall be controlled and furnished by the Government.

1.17.10. Media Information. The Public Affairs Office (PAO) is the only source authorized to release information to the media. The nature of the Contractor's work is such that their personnel shall have immediate access to information concerning military training, incidents, and accidents. The Contractor shall not release any Fort Hood related information to the media and shall refer all queries to the KO.

1.17.11. Environmental Protection. The Contractor shall appoint an Environmental Protection Coordinator (EPC) and an alternate EPC, as additional duties, in writing, during Phase-In (60 calendar days). The Contractor shall provide copies of the appointments to the COR and KO with 60 calendar days of award. The EPC and alternate EPC shall attend mandatory Government provided training. The EPC, and the alternate EPC when acting on behalf of the EPC, shall be responsible for ensuring that all Contractor operations comply with FH Regulation 200-1 (Environment and Natural Resources), local, state, federal environmental regulations/laws and AR 200-1 (Environmental Protection and Enhancement). The EPC, or alternate EPC when fulfilling the duties of the EPC, shall attend meetings as required by the KO. Any changes to the appointments shall be sent to the COR and KO no later than five (5) business days prior to the change.

1.17.12. Archaeological Site Preservation Program. All items having apparent historical or archaeological interest which are discovered during performance of work shall be left undisturbed and shall be immediately reported to Range Operations by radio or telephone.

1.17.13. Hazardous Waste. The Contractor shall comply with and accomplish the operational requirements, including training, concerning hazardous waste as defined in local, state, and federal regulations and laws. Contractor shall comply with the requirements of FH Regulation 200-1 (Environment and Natural Resources) and AR 200-1 (Environmental Protection and Enhancement).

1.17.14. Contractor-Owned Contractor Operated (COCO) Administrative ADPE. The Government shall not provide ADPE software or hardware support for Contractor owned ADPE equipment. The property shall remain the property of the Contractor. The Government shall not take title of COCO administrative ADPE. COCO administrative ADPE will not be connected to the Government LAN.

1.17.15. Bomb Threat Reports. The Contractor shall immediately report bomb threats by notifying Range Operations, Operations Section. The Contractor shall then record and report all bomb threats, using standard Homeland Security Bomb Threat Checklist, furnished by the Government. The Contractor shall comply with the requirements in FH Regulation 210-18 (Bomb Threat and Explosion Plan).

#### 1.18. Services.

1.18.1. Emergency and Rescue. The Government shall furnish emergency medical and rescue service to Contractor employees to prevent loss of life, limb, or undue suffering. The Carl R. Darnall Army Medical Center at Fort Hood will be the primary emergency treatment facility. Medical billings will be sent directly to the employee and/or the Contractor's medical insurance company as appropriate.

1.18.2. Communication Services. The Government shall provide, install, maintain, and remove, as necessary, all Government Furnished telephones and telephone service for official use only through the Government system for on- post, Defense Switched Network (DSN), and local and long distance commercial calls (Refer to TE M, Telephone Network).

1.18.2.1. The use of Government telephone service for unofficial purposes (such as telephone service not incidental to performance of the contract) is strictly prohibited. The Contractor shall comply with AR 25-1 (Army Information Technology) and all Installation Management Command (IMCOM) or Fort Hood supplements thereto. IMCOM supplements are found at <https://www.us.army.mil/suite/doc/14491420> and Fort Hood supplements are found at <http://www.hood.army.mil/dhr/asd/publications1.htm>.

1.18.2.2. The Contractor shall obtain prior COR review and written approval before connecting or disconnecting any Contractor furnished equipment to or from Government furnished communications systems, lines, or equipment.

1.18.3. Radio Service. The Government shall provide required radio transceivers and frequencies for each tower for communication with Lifesaver, unit administration and unit firing vehicles. The Contractor shall maintain continuous voice communication between downrange maintenance and tower personnel via radio transceivers and frequencies for each tower for communication with Life Saver, unit administration and unit firing vehicles.

#### 1.19. Antiterrorism (AT) Measures/Requirements.

1.19.1. AT Level I Training. All Contractor employees, to include sub-Contractor employees, as required, requiring access to Army installations, facilities and controlled access areas shall complete AT Level I awareness training within 30 calendar days after contract start date. The Contractor shall submit certificates of completion for each new Contractor employee and sub-Contractor employee, as applicable, to the KO and COR and copy the Contract Specialist, within 10 calendar days of the employees hire date. AT level I awareness training is available at the following website: <https://securityawareness.usalearning.gov/opsec/index.htm>.

1.19.2. Access and General Protection/Security Policy and Procedures. Contractor employees with an area of performance within an Army controlled installation, facility or area and all associated sub-Contractor employees, as required, shall provide all information required for background checks to meet installation access requirements to be accomplished by installation Provost Marshal Office, Director of Emergency Services, or Security Office. Contractor workforce shall comply with all personal identity verification requirements as directed by DoD, DA and/or local policy. In addition to the changes otherwise authorized by the changes clause of this contract, should the Force Protection Condition (FPCON) at any individual facility or installation change, the Government may require changes in Contractor security matters or processes.

1.19.3. iWATCH Training. Contractor employees with an area of performance within an Army controlled installation, facility, and all associated sub-Contractors shall brief all employees on the local iWATCH program (training standards provided by the requiring activity Antiterrorism Officer [ATO]). This locally developed training shall be used to inform employees of the types of behavior to watch for and instruct employees to report suspicious activity to the COR. This training shall be completed within 30 calendar days of contract award and within 60 calendar days of new employees commencing performance with the results reported to the KO and COR and copy the Contract Specialist, no later than (NLT) 10 calendar days after completion of training.

1.19.4. Level I OPSEC Awareness. All Contractor employees shall complete Level I OPSEC Awareness training IAW AR 530-1 (Operations Security). This training shall be completed within 30 calendar days of contract award and new contract employees shall be trained within 30 calendar days of their hire date. All Contractor employees shall attend annual refresher training. Post award, new hire, and annual training results shall be reported to the KO and COR and copy the Contract Specialist, NLT 10 calendar days after completion.

1.19.5. National Crime Information Center (NCIC) and terrorist threat database screening requirement. All Contractor employees, including subcontractor employees, as applicable, who are not in possession of a current CAC shall be vetted by the local security office to determine fitness and eligibility for access IAW Directive-Type Memorandum (DTM) 09-012, Interim Policy Guidance for DoD Physical Access Control, paragraph 2.b(4) to include but not limited to an NCIC and Terrorist Database screening. The Contractor shall ensure that the COR has

sufficient biographical information to conduct said screening by providing Technical Exhibit A, Reports, Personnel Roster tab for each employee. All Contractor employees and all subcontractor employees shall be vetted and a by name list maintained.

1.20. Contractor Personnel Roster. The Contractor shall submit to the COR and KO a written list of employees who will perform work under this contract within ten (10) calendar days prior to start of contract performance. This list shall include all information required by Technical Exhibit A, Reports, Personnel Roster tab for each employee. Change of personnel (either hired or released) shall be submitted to the COR and KO within 24 hours of the change.

1.21. Vehicle Registration. Vehicles entering Fort Hood, Texas, shall have a valid state registration and individuals shall register with the Registration Section of the Provost Marshall Office. The Contractor's employees shall be registered prior to the commencement of contract performance. State driver's license and vehicle registration shall be maintained current during the time the vehicle is in use on this installation. Contractor personnel shall return the registration to the Registration Section of the Provost Marshall Office within 24 hours after termination of completion of work under this contract. Contractor personnel shall return visitor passes to the Vehicle Registration Section of the Provost Marshall Office immediately upon conclusion of the conduct of business authorized on the installation.

1.22. Vehicle Operation. Contractor personnel operating motor vehicles on the installation shall have a valid state operator's license for the category of vehicle being operated and shall comply with FH Regulation 190-5 (Fort Hood Traffic Code) regarding motor vehicle use on the installation.

1.23. Disclosure of Information. Performance under this contract may require the Contractor and subcontractor to access data and information proprietary to a Government agency, another Government Contractor or of such nature that its dissemination or use other than as specified in this work statement would be adverse to the interests of the Government or others. Neither the Contractor nor Contractor personnel shall divulge nor release data or information developed or obtained under performance of this work statement. The Contractor shall not use, disclose, or reproduce proprietary data, which bears a restrictive legend, other than as specified in this, work statement.

1.24. Personnel Background Check. All Contractor personnel performing work under this contract shall possess a favorable background investigation, at least at a National Agency Check (NAC) level submitted through the OPM. An Industrial/Company background investigation is not acceptable. Any cost associated with a background investigation for personnel performing under this contract is the Contractor's responsibility. AR 25-1 (Army Information Technology) outlines Management Personnel and Information Technology and AR 380-67 (Personnel Security Program) outlines the Army Security Program. Also see Information Management AR 25-2 (Information Assurance) paragraph 4-14 and Table 4-2.



## Section 2 Definitions, Acronyms and Abbreviations

### 2. Definitions, Acronyms, and Abbreviations.

2.1. Definitions. The definitions set forth below are those unique to this contract. Definitions for technical terms or words, which are included in this contract, can be found in the technical documents referenced in the individual functional areas of the PWS. The definitions provided below are oriented to Fort Hood's contract services environment. In addition to the list of general definitions, which apply to all functional areas, additional definitions are provided for most functional areas. In many cases, definitions are situational specific. The total listing of definitions is not all-inclusive, but it has been derived from official publications, e.g., regulations, technical manuals, etc., when available.

2.1.1. Authorized Stockage Level (ASL). A list of items authorized to be stocked at a specific echelon of supply. This includes Prescribed Load Lists (PLL), Direct Support (DS), Bench Stock lists, and Shop Stock.

2.1.2. Bench Stock. Is low-cost, high-use, consumable supply classes II (clothing and equipment), III P (packaged petroleum, oils, and lubricants), IV (construction materials), and IX (repair parts).

2.1.3. Biweekly. One time every 14 days.

2.1.4. Cannibalize. To remove serviceable parts from one item of equipment in order to install them on another item of equipment.

2.1.5. Central Issue Point (CIP). Location for receipt and issue of targets, materials and other items to operate ranges.

2.1.6. Combined Arms Live Fire Exercises (CALFEX). A combat exercise in which an Armed Forces combined-arms team, in combat formation, conducts a coordinated combat firing and maneuver practice in executing the assault, seizure, and defense of appropriate objectives. Tactical air support may be included.

2.1.7. Commercial Activity. Refers to when vehicles have to be sent off the installation for the repair because that particular type of repair cannot be accomplished by the in house maintenance personnel nor by the LRC.

2.1.8. Contracting Officer (KO). A person with authority to enter into, administer and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

2.1.9. Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the KO to monitor all technical aspects of the contract and assist in contract administration. Such appointment will be in writing and state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change and has no funding implications. This individual does NOT have authority to change the terms or conditions of the contract.

2.1.10. Contract Discrepancy. A failure of the Contractor to perform in accordance with contract requirements and specifications. A contract discrepancy may result from a failure of the Contractor to provide, or provide on time, the required contract products, or services; or it may result because delivered products or services do not meet specific contract standards.

2.1.11. Non-Conformance Report (NCR). A report used to document unsatisfactory Contractor performance. The NCR requires the Contractor to explain, in writing, why performance is unsatisfactory; how performance will be returned to satisfactory levels; and how recurrence of the problem will be prevented in the future.

2.1.12. Contractor Maintained. Contractor maintained ranges are those ranges, which are manned, operated and setup by unit training personnel and only maintained by contract personnel between training events.

2.1.13. Contractor Operated, Government Owned or Leased Equipment. In accordance with ALARACT 242/2011, DoD Contractor personnel will comply with licensing requirements of the State and local motor vehicle laws. DoD Contractor personnel assigned to operate Government-Owned or Government-Leased equipment in the performance of contracts will be certified, by the Contractor and at the Contractor's expense, as being fully qualified to operate the vehicles or equipment to which they are assigned. The prime Contractor will document all operator qualifications and provide this documentation to the KO before any contract employee engages in any mode of equipment operation. The KO shall retain operator documentation in the contract file.

2.1.14. Contractor Operated Ranges. The concept whereby a using unit arrives at a range, fires, receives results of firing and departs the range. The Contractor performs all tasks to prepare the range, maintain the range, repair the range, and operate the target devices for the using unit.

2.1.15. Contractor-Owned, Contractor-Operated (COCO) Equipment. That equipment which the Contractor has purchased or leased and which the Contractor uses and maintains to perform tasks under this Contract.

2.1.16. Contractor Supported Ranges. The concept whereby the using unit arrives, signs an in processing worksheet from the Contractor that they are receiving the range in good condition and then the unit is responsible for the operation of the range. A Contractor is not physically present during operation of the range. Upon completion of the training event, the unit requests a clearing inspection. The Contractor then inspects the range to insure it is returned in good condition. The Contractor is also responsible to prepare the range, maintain the range, and repair the range, but does not operate the range.

2.1.17. Control Tower. A building usually situated behind the firing line from which all training on a particular range is controlled. Controls for hardwired or remote controlled target systems are usually located in the control tower.

2.1.18. Debris. The remains of anything broken or destroyed such as litter, rocks, paper, plastics, metals, lumber, tree limbs and all materials not generic to the particular environment.

2.1.19. Direct Fire. Fire delivered on a target when the piece is laid by sighting directly on the target using the gun sighting equipment.

2.1.20. Direct Fire Range. Those ranges where the targets are visible from the firing positions and weapons are fired by line of sight.

2.1.21. Down Range. The area on a firing range forwards of the firing point or firing line also known as the target area.

2.1.22. Dud. An explosive end item or component, which has not been armed as, intended or which failed to explode after being armed.

2.1.23. Digital Multipurpose Range Complex (DMPRC). Ranges on Ft Hood that are equipped with special equipment to support Digital unit gunnery training.

2.1.24. DS/GS Workload. Maintenance of Government Furnished Property in accordance with the vehicle's -20 (unit)/30 (general support)/40 (general support) Level Maintenance Manual.

2.1.25. Emergency Work. Work, which requires immediate action to prevent loss or damage to Government property, to restore essential services that have been disrupted by a breakdown, or to eliminate life threatening or serious injury, hazards to personnel.

2.1.26. Firing Lane. The area within which a hand-held or vehicle-mounted weapon is fired. It consists of a start firing line, cease firing-disarm line and left and right limits of fire.

2.1.27. Firing Line. The line from which weapons are fired and forward of which no one is permitted during firing except as cited in this PWS.

2.1.28. Fire Mitigation Activities. Activities that reduce the amount of flammable vegetation on the Range in order to prevent large fires.

2.1.29. Firing Point. A known point from which indirect firing is conducted.

2.1.30. Firing Position. The point or location at which a weapon, other than demolitions, is placed for firing (For demolitions, the firing position is the point or location at which the firing crew will be located during demolition operations.)

2.1.31. Firing Range. A group of firing points where weapons firing are conducted.

2.1.32. Government/Army Unique Training. Contractor personnel may require technical training during the contract period in order to support new systems/equipment fielded after the initial contract performance start date, when such training is deemed essential to the successful performance of the Contractor's duties. Such training may be provided on the work site or at other Government designated locations. Contractor attendance at agency unique training will be incidental to the necessary training of Government employees. The Contractor will be required to reimburse the Government for any tuition fees associated with Government provided training. Reimbursement will be in accordance with (IAW) the Defense Finance and Accounting (DFAS) Regulation 37-1, Chapter 13, Paragraph 132301. Reimbursement will be in the form of a check payable to the U.S. Treasury.

2.1.33. Hardwired Target System. Any target system in which the control of functions and power to the target devices is carried down range by installed underground electrical wiring.

2.1.34. Indirect Fire. Fire delivered on a target when the delivery system is not in line of sight of the target. Targeting is accomplished by plotting intercepts rather than direct sight.

2.1.35. Indirect Fire Range. Those ranges where the targets are not generally visible from the firing positions. Artillery, mortars, and rockets are fired onto indirect fire ranges.

2.1.36. Installation Closure. The cancellation of all non-essential work efforts and dismissal or delayed reporting of nonessential personnel. An installation closure may be caused by a catastrophic event, natural disasters, major incapacitating storms, or floods.

2.1.37. Instrumented Range Family. Instrumented ranges that include Digital Multi-Purpose Range Complex (DMPRC), Digital Multi-Purpose Training Range (DMPTR), Combined Arms Collective Training Facility (CACTF), Battle Area Complex (BAX), and Shoot House (SH).

2.1.38. Lifesaver. The emergency evacuation by helicopter of military or civilian personnel from locations within the boundaries of Fort Hood.

2.1.39. Maintenance of Equipment. Scheduled or unscheduled work required to maintain an item of equipment in a safe and serviceable condition or restore to serviceable condition. Maintenance level includes what is generally expressed as operator, organizational, direct support, and general support and as directed by policy, regulation, technical manual, or other directive.

2.1.40. Maintenance of Facilities. Scheduled work, recurring day to day or periodically, required to preserve and maintain a Real Property Facility (RPF), component, system, or item of equipment in such condition that it may be effectively used for its designated functional purpose. Maintenance includes work to prevent damages, which would be more costly to restore than to prevent and work to sustain components. Examples are renewal of disposable filters, painting, caulking, and greasing.

2.1.41. Mandatory Documents. Those documents, which contain guidance, methods, or standards that the Contractor shall adhere to in meeting work performance requirements under this contract.

2.1.42. Mandatory Shutdown Period. Range Operations enforces two mandatory maintenance shutdown periods each day to maintain operational targetry and allow range personnel downrange time to perform maintenance of target equipment and set up scenarios. These two periods are in the morning and in the evening.

2.1.43. Master Gunner. A unit representative who is school trained in developing training scenarios. The Master Gunner provides guidance and advice to the Officer in Charge (OIC).

2.1.44. Misfire. A complete failure to fire, which is not necessarily hazardous, but, since it cannot readily be distinguished from a delay in functioning or hang fire, shall be handled as worst case in accordance with procedures for the weapons system.

2.1.45. Mobilization. The process of assembling, and placing in a state of readiness for war, the manpower and material resources of a nation.

2.1.46. Non-Firing Facility. An area normally reserved for non-firing training exercises. Blank ammunition, artillery simulators, pyrotechnics, and demolition charges under 1/4 pound may be used in these areas, but an approved overlay is required.

2.1.47. Normal Duty Hours. Normal duty hours will mean 0730 hours until 1630 hours local time.

2.1.48. Officer-In-Charge (OIC). The person (Officer, Warrant Officer, or Non-Commissioned Officer) in charge of troops, or of training of the troops, while conducting firing on or using range facilities. The OIC has responsibility for overall conduct on the firing range.

2.1.49. On Order. Refers to requests for material for which the KO has made a formal commitment, or a MILSTRIP requisition has been transmitted or mailed to the Federal Supply System.

2.1.50. One Hundred Percent (100%) Inspection. Every occurrence of performed service is monitored.

2.1.51. Panoramic Line of Sight. The ability for the firer to see downrange without obstruction in a 180 degree arc from the firing pit.

2.1.52. Permanent Cease Fire. The condition called when the unit has completed its firing mission and just prior to the unit's departure from the range.

2.1.53. Physical Security. Actions that prevent the loss or damage of Government property.

2.1.54. Policing Grounds. The pickup and disposal of debris, bottles, cans, cardboard, plastic, rags and other litter on grounds and other areas.

2.1.55. Portable Target Device/System. A target system that is not hardwired on a firing range. All components of portable targets systems can be moved from range to range. Normally portable target systems are battery powered and operate using transmitters and receivers.

2.1.56. Preventative Maintenance Checks and Services (PMCS). Care, servicing, inspection, detection, and correction of minor faults before these faults cause serious damage, failure, or injury.

2.1.57. Property. The terms 'Government Property' and 'Army Property' include all property under the control of the Department of the Army. Property includes land, facilities, equipment, materials, parts, and accessories thereto.

2.1.58. Property Administrator. Means an authorized representative of the KO appointed in accordance with agency procedures, responsible for administering the contract requirements and obligations relating to Government property in the possession of a Contractor.

2.1.59. Accountable Officer (PBO). Is a person officially appointed in writing, by proper authority, to maintain items and/or financial records of Government property, irrespective of whether the property is in their possession for

use or storage, or is in the possession of others to whom it has been officially entrusted for use or for care and safekeeping.

2.1.60. Property Management Plan (PMP). Is a high level plan explaining how the Contractor will perform IAW the property clauses and ten outcomes specified in FAR 52.245-1 Government Property.

2.1.61. Property Management System (PMS) Procedures. Are very detailed, and describe how the Contractor will manage GFP during its day-to-day operations. The PMS Procedures will be reviewed by the Property Administrator and approved by the KO.

2.1.62. Quality Assurance (QA). Means the various functions, including inspection, performed by the Government to determine whether a Contractor has fulfilled the contract obligations pertaining to quality and quantity

2.1.63. Quality Control. All necessary measures taken by the Contractor to assure that the quality and quantity of an end product or service will meet contract requirements.

2.1.64. Range Operations, Operations Section. The Control Center for all Fort Hood Ranges. All range directions, especially safety, are initiated through the Range Operations, Operations Section.

2.1.65. Range Officer (RO). A Government employee who supervises and enforces installation range safety and coordinates and schedules range use, maintenance, modification and installation of ranges and training facilities in accordance with regulations and the policies of the commander.

2.1.66. Range Personnel. Persons designated to assist the Range Officer in the discharge of his duties.

2.1.67. Range Safety Officer (RSO). A qualified person who is the direct representative of the OIC of range. The RSO is responsible to the OIC for insuring safety when firing is being conducted and for final determination that, before firing, settings placed on indirect fire weapons and ammunition represent data within prescribed safety limits.

2.1.68. Range Support Coordinator. Act as primary administrative support for Range OIC.

2.1.69. Range/Training Area Complex. The area of the Fort Hood Military Installation containing weapons firing ranges and unit training areas.

2.1.70. Real Property. All items identified within the real property inventory. These items consist of facilities, installed equipment, improvements to grounds, and such non-building facilities as roads, signs, flagpole, and fencing. Real property is a component of Government Property and is therefore subject to FAR Part 45 when it is furnished to a Contractor.

2.1.71. Record Scenario. The act of programming the Range Control Station (RCS) with a previously developed scenario.

2.1.72. Restricted Area. Specific areas, which are restricted to entry except under, prescribed circumstances. Restricted areas consist of firing area, impact areas, and dud areas.

2.1.73. Range Facilities Management Support System (RFMSS). Automated unit level range and land scheduling system.

2.1.74. Safety Fan. The ground and airspace designated within the training complex, to include safety areas, for vertical and lateral containment of projectiles, fragments, debris, and components resulting from the firing, launching, or detonation of weapon systems to include explosives and demolitions. This may also be referred to as a Surface Danger Zone.

2.1.75. Safety Radius. The distance from a weapon considered safe for personnel. It is also the minimum distance that troops will be kept away from a misfire, dud or any potential explosion hazard and the distance required to move away from a potential cook off that cannot be cleared from the weapon.

2.1.76. Self-Help. Performance of minor maintenance tasks by occupants to maintain or improve living/working conditions and appearance of facilities.

2.1.77. Shop Stock. Means those items issued the Purchaser's "garage" account for casual use, negating the need to go to the stockroom and sign-out each item as needed (e.g. nuts, bolts, drill bits, sand paper, WD40, etc. );

2.1.78. Special Requirements. Range repairs and or modernization work that can only be performed on the ranges while they are not utilized on the RFMSS schedule.

2.1.79. Surface Drainage. Removing standing water from the soil surface.

2.1.80. Target Reference Point (TRP). A fixed point on the ground used to designate an area of a range. May be thermalized.

2.1.81. Test Scenarios. The act of executing an already recorded or described scenario to verify its intended use. The scenario may also include shot sheets when required.

2.1.82. Training Area. A parcel of real estate where a using unit conducts training and maneuvers.

2.1.83. Unit Level. An activity or organization having its own unique Unit Identity Code (UIC). Typically Company level organizations. Unit Level supply activities are associated with a Company Level supply room. Unit Level maintenance activities are -20 level maintenance manual requirements associated with a Company level Motor Pool or Maintenance Shop.

2.1.84. Using Unit. Any DoD unit or other Government agency utilizing a facility.

2.1.85. Validated Complaint. Complaints, which are investigated and verified by the Government as being relevant to the situation at hand.

2.1.86. Warning Devices. Includes all warning flags, warning signs, road barriers, sirens, buzzers and red or yellow lights.

2.1.87. Work Day. The number of hours per day the Contractor provides services IAW the contract.

2.1.88. Work Period. The duration of time from the start of one shift to the beginning of the next shift. Generally an 8, 10, or 12 hour period depending on how the Contractor develops his work plan to cover a 24-hour day.

2.1.89. Work Week. Is defined as Monday through Sunday, unless specified otherwise.

2.1.90. Competitive Purchases. Are defined as the submission of at least three cost estimates.

## 2.2. Acronyms.

|        |                                       |
|--------|---------------------------------------|
| AFSBn  | Army Field Support Battalion-Hood     |
| AR     | Army Regulation                       |
| ASL    | Authorized Stockage List              |
| BES    | Battle Effects Simulators             |
| BP     | Battle Positions                      |
| CALFEX | Combined Arms Live Fire Exercise      |
| CIP    | Central Issue Point                   |
| COCO   | Contractor Owned, Contractor Operated |
| COR    | Contracting Officer's Representative  |
| DA     | Department of the Army                |
| DA Cir | Department of the Army Circular       |
| DA Pam | Department of the Army Pamphlet       |

|               |                                                        |
|---------------|--------------------------------------------------------|
| DMPRC         | Digital Multipurpose Range Complex                     |
| DoD           | Department of Defense                                  |
| DS            | Direct Support                                         |
| FH            | Fort Hood                                              |
| FH Pam        | Fort Hood Pamphlet                                     |
| FH Regulation | Fort Hood Regulation                                   |
| FM            | Field Manual                                           |
| GFEBs         | General Fund Enterprise Business System                |
| GFP           | Government-Furnished Property                          |
| GS            | General Support                                        |
| IAW           | In Accordance With                                     |
| IRO           | Installation Range Officer                             |
| KO            | Contracting Officer                                    |
| LRC           | Leadership Reaction Course (when referring to a range) |
| MUR           | Multiple Use Range                                     |
| OIC           | Officer In Charge                                      |
| OSHA          | Occupational Safety and Health Administration          |
| PA            | Property Administrator                                 |
| PMS           | Property Management System                             |
| PIPO          | Phase In/Phase Out                                     |
| PM            | Project Manager                                        |
| PRS           | Performance Requirements Summary                       |
| PWS           | Performance Work Statement                             |
| QA            | Quality Assurance                                      |
| QAP           | Quality Assurance Program                              |
| QC            | Quality Control                                        |
| QCP           | Quality Control Program                                |
| RCS           | Range Control Station                                  |
| RFMSS         | Range Facility Management Support System               |
| RO            | Range Officer                                          |
| ROD           | Report of Discrepancy                                  |
| RSO           | Range Safety Officer                                   |
| SOP           | Standing Operating Procedure                           |
| TB            | Technical Bulletin                                     |
| TE            | Technical Exhibit                                      |
| TGT           | Target                                                 |
| TM            | Technical Manual, Training Manual                      |
| WARCO         | Warranty Coordinator                                   |

Section 3  
Government Furnished Property and Services

3. Government Furnished Property (GFP) and Services. GFP consists of Government equipment and material that will be provided for the Contractor's use. The Government will provide a list of GFP on Attachment 4, Government Furnished Property. The Contractor shall not use GFP or services for any other purpose than those described in this PWS. The Government shall maintain the official property records, and the Contractor will maintain Stewardship property records.

3.1. Due to the nature of the Fort Hood Installation and Army mission, Attachment 4, Government Furnished Property changes on a daily basis. These changes can be caused by turn-ins of unserviceable GFP, and new materials/targets/ancillary items due to new regulatory requirements. The daily changes are immaterial to workload determination. Changes to Attachment 4, Government Furnished Property will be provided to the Contractor in writing as soon as it is practicable. Notification of changes to the property listed in the TEs, and access to and responsibility for the property for use in contract performance; may be provided to the Contractor via a DD 1149 signed by the COR. The official modification to Attachment 4, to keep the contract file current, will only be performed once each quarter, unless a different period is decided by the KO.

3.2. Services.

3.2.1. Emergency and Rescue. The Government will provide emergency medical and rescue service to prevent loss of life, limb, or undue suffering. Based on the level of emergency and the location on Fort Hood, the Contractor Employee may be transported to the nearest medical treatment facility by the appropriate transportation method. Medical billings will be sent directly to the employee and the Contractor's medical insurance company as appropriate.

3.2.2. Communication Services.

3.2.2.1. The Government will provide Telephone Service. The following provisions pertain to telephone service (Refer to Attachment 5, Telephone Network). The Government will provide, install, maintain, and remove, as necessary, all Government Furnished telephones, and telephone service for official use only through the Government system for on-post, Defense Switched Network (DSN), and local and long distance commercial calls. The Contractor shall comply with AR 25-1 (Army Information Technology) and all IMCOM or Fort Hood supplements thereto. The use of Government telephone service for unofficial purposes (that is, telephone service not incidental to performance of the contract) is strictly prohibited. The Contractor shall obtain prior KO review and written approval before connecting or disconnecting any Contractor furnished equipment to or from Government furnished communications systems, lines, or equipment. The Contractor shall submit requests to the KO. The specific approval will depend upon what it is the Contractor intends to connect or disconnect. The request will be staffed with the KO and the appropriate agencies for consideration.

3.2.2.2. The Government will provide required radio transceivers and frequencies for each tower for communication with Life Saver, unit administration, and unit firing vehicles. The Contractor shall maintain continuous voice communication between downrange maintenance and tower personnel.

3.2.2.3. Local Area Network (LAN). The Government may provide limited access to the existing Fort Hood LAN to include E-Mail capability. The Contractor shall not use the LAN for purposes other than for work required under this contract. The contractor may not connect COCO administrative ADPE to the LAN.

3.3. Utilities. The Government will provide utilities (water, sewer, electricity, LAN connectivity) as currently installed. All facilities do not receive the same utility services. The Contractor shall not change or modify any utility system or component without prior Government review and written approval from the KO. The Contractor shall not connect any Contractor-furnished equipment/system without prior Government review and written approval. The Contractor shall submit requests for changes or modifications to the KO. The specific approval will depend upon what it is the Contractor intends to connect or disconnect. The request will be staffed with the KO and the appropriate agencies for consideration.



### 3.4. Material.

3.4.1. On-Hand Balances. The Contractor shall accept existing GFP. The Contractor shall maintain bench stock and shop stock for supply classes II, III, IV, and IX listed in Attachment 4, Government Furnished Property.

3.4.2. Fuels and Lubricants. The Government will furnish automotive and equipment fuels and lubricants required for GFP used in the direct performance of this contract. The Government will deliver fuel to ranges for GFP used in the direct performance of this contract. The Government will not provide fuel for Contractor Furnished Equipment (CFE) under this contract.

3.4.3. Storage Containers. The Government will provide storage containers currently in place, in use and on Attachment 4, Government Furnished Property.

3.4.4. Water and Ice. The Government will furnish access to potable water and ice, if available, adjacent to Building 56000, located in the Range Operations complex. The Government will furnish access to ice at the Troop Issue Subsistence Activity (TISA) IAW Ft. Hood authorization.

3.4.5. Arming Materials. The Government will provide arming materials for gunfire, hostile fire, target kill simulators, or any other Battle Effects Simulators that may be used. The using unit will deliver pyrotechnics required by the scenario to the ammunition dock located at various range locations. The Contractor shall install and arm the devices in preparation for the firing exercise as well as disarm and recover unused items. The Contractor shall return unused devices to the unit for disposition.

### 3.6. Equipment.

3.6.1. The Government will provide unique Range Operations, Automated Information Systems (AIS) hardware and software. The Contractor shall accept this unique AIS hardware and software without exception. Equipment may include Government leased equipment or Government owned equipment. Refusal to accept some or all of the GFP provided by the Government shall not relieve the Contractor from contract performance. The Government will provide vehicles, which are listed in Attachment 4, Government Furnished Property.

3.6.2. Withdrawal of GFP. The Government retains the right to withdraw any GFP at any time during the performance of the contract. The Government will provide a written notice 30 calendar days prior to the impending withdrawal of GFP.

3.6.3. The Government may determine to upgrade existing GFP at its discretion.

Section 4  
Contractor Furnished Property and Services

4. Contractor Furnished Items and Responsibilities

4.1. Contractor Furnished Property. The Contractor shall furnish all materials, tools, services, temporary work places and equipment required to perform this contract, except for the GFP and services provided by the Government identified in Section 3.

4.1.1. Contractor Furnished Facilities. The Contractor shall not place, construct, or otherwise provide additional facilities on Fort Hood without obtaining prior written approval from the KO.

4.1.2. Contractor-Furnished Equipment. The Contractor may also offer the use of Contractor owned equipment. All Contractor owned equipment shall be clearly marked so as to be recognizable from GFP. The Contractor shall not bill the Government for Contractor-Furnished Equipment use, maintenance, repair, replacement, emplacing or removing.

4.2. Equipment. The Contractor shall provide additional vehicles or equipment the Contractor requires in performance of this contract, except CAP and GFP provided on Attachment 4, Government Furnished Property, as Contractor Owned / Contractor Operated (COCO) equipment. The Contractor shall submit requests and justifications to the KO for review. Refer to paragraph 4.4 CAP exceptions.

4.2.1. Contractor-Furnished Vehicles. Contractor vehicles shall be clearly identified with the Contractor's name, telephone number, and the vehicle identification number on both sides of the vehicles. Any required state registration and local emission compliance shall be the Contractor's responsibility. Contractor-owned vehicles operated on Fort Hood shall comply with this PWS paragraph. Exceptions to this requirement may be granted by the KO for vehicles that are readily identifiable as one-time special-use vehicles as opposed to general transportation vehicles.

4.2.3. COCO Equipment Listing. The Contractor shall provide a listing to the COR for approval by the KO of all COCO equipment that will be used in performance of the contract within 30 days of commencement of full performance. The Contractor shall not add, delete, or modify this equipment list without prior written approval of the KO. The Contractor shall provide an updated list to the COR for approval by the KO each time the COCO equipment list is changed within 3 working days of the change.

4.2.4. COCO Maintenance and Repair. The Contractor, at its expense, shall maintain and repair all COCO equipment in a safe and serviceable condition suitable for its intended use. The Contractor shall not use Government facilities, tools, equipment or other resources to maintain or repair COCO.

4.2.5. Removal of Contractor Property. Within 20 calendar days after completion or termination of this contract, the Contractor shall remove all Contractor owned vehicles, equipment, tools, materials and other items from the installation. The Government will not be responsible for any Contractor owned property left after contract completion, stop work, or termination.

4.3. Purchase of Parts and Material. The Contractor shall maintain two separate logs, for all purchases, to record purchases for Contractor use and purchases for Government use, and maintain accountability of such logs. The Contractor shall submit these logs to the COR each month prior to approving invoices for payment.

4.3.1. Repair Parts, Repairs, and Materials (including those needed for dirt work). The Contractor shall procure, using the Contractor's Procurement Management System procedures, repair parts, materials, equipment/technology upgrades, commercial troop training support items and other CAP. The Contractor shall coordinate equipment / technology upgrades for Range Control Building 56000 through the COR for approval by the KO with appropriate agency such as Network Enterprise Center (NEC) for approval to ensure compatibility with other existing systems. The Contractor shall coordinate/schedule access to the ranges through the COR to facilitate repairs.

4.3.2. Personal Protective Equipment. The Contractor shall provide all badges and personal safety clothing and equipment (safety glasses, shoes,) required for use under this contract. All costs for badges and PPE are not reimbursable.

4.3.3. The Contractor shall complete Technical Exhibit B, Sample J&A when the requirement for “at least three estimates” cannot be met and the requirement is for a sole source and/or proprietary purchase. The Contractor shall submit provide a completed Technical Exhibit B, Sample J&A to the KO for approval prior to purchase. The Contractor shall complete the fair and reasonable cost determination within the completed J&A. The Contractor shall attach the completed J&A to all invoices submitted for payment through Wide Area Workflow (WAWF). Failure to comply with this J&A requirement for sole source and/or proprietary purchases will result in delays in accepting the invoices submitted in WAWF and payment to the Contractor.

4.4. Contractor Acquired Property (CAP). The Contractor shall provide CAP needed to accomplish the mission. Items that the Contractor may need to acquire are listed on Attachment 4, Government Furnished Property, on the last tab called Requisition. Title vests in the Government for all property acquired or fabricated by the contractor in accordance with paragraph (e)(3) of the clause at FAR 52.245-1, Government Property. The Contractor shall provide the title and all documentation pertaining to the purchase to the COR and KO on Technical Exhibit C, DD Form 250, Material Inspection and Receiving Report, within 30 working days after the purchase.

4.4.1. The Contractor shall coordinate purchases of Contractor Acquired Property (CAP) IAW Paragraph 4 of this PWS and FAR 52.245-1 Government Property. The Contractor shall submit every sole source and/or proprietary purchase regardless of dollar amount to the COR for approval by the KO.

4.5. Contractor Furnished Services.

4.5.1. Care of Facilities. The Contractor shall be responsible for establishing and maintaining a professional, safe and hygienic environment in and around Government provided, Contractor occupied/utilized facilities. This shall include facilities, yards, compounds, parking areas and ancillary work areas except for Government furnished services specified in this PWS. Outside maintenance shall include vegetation clearing to reduce line of sight issues and reduce vegetative fuels for fire prevention especially on ranges that fire incendiary and tracer type munitions.

4.5.2. Property Rights. The Contractor shall turn in parts and materials, to include scrap, as they remain the property of the Government.

4.5.3. Responsibility for GFP. The Contractor shall sign for and be responsible for GFP IAW the Government Property clauses of this contract. The Government's records of GFP are the official property records.

4.5.3.1. Receipt and Turn-in of GFP. The Contractor shall follow FAR 52.245-1 Government Property and instructions provided by the Property Administrator regarding receipt and turn- in of GFP.

4.5.3.2. Delivery, Acceptance, Turn-In. The Contractor shall coordinate and schedule the physical delivery, acceptance, and turn-in of GFP with the Property Administrator within 3 workdays of notification.

4.5.3.3. Proper Operation, Use, and Care of GFP.

4.5.3.4. The Contractor shall be responsible for the proper operation, use, maintenance, repair and Preventive Maintenance Checks and Services (PMCS) of all GFP. The Contractor shall provide at least three cost estimates for maintenance or repair requests that involves subcontracted work. The Contractor shall submit all maintenance requests for GFP to the COR for approval by the KO. The Contractor shall submit requests using Technical Exhibit D, Request for Maintenance/Repair of GFP.

4.5.3.5. The Contractor shall not cannibalize or modify any GFP without prior written approval of the KO.

## Section 5 Specific Tasks

## 5. Specific Tasks.

5.1. Scope. The Contractor shall operate ranges and provide services, support and range maintenance, as outlined in this Performance Work Statement (PWS), for scheduled training events with availability seven days a week, 24 hours a day, including weekends and holidays, to support 242 allocated training days which may occur on any day of the year on Fort Hood (FH), Texas. A two-hour mandatory shutdown period at dawn and a two-hour mandatory shut-down period before dusk is provided each day for down range activities. Tasks requiring more time down range shall be coordinated with and approved by Range Operations. The Contractor shall operate and/or support training ranges, facilities and areas, covering an estimated 196,797 acres, listed in Attachment 1, Detailed Range Listing and Workload, and Attachment 2, Detailed Range Maps. The Contractor shall operate and support Automated Multi-Use Ranges (MUR), Automated Small Arms Ranges, Underground Training Facilities (UTF), Non-automated Ranges, Training Areas and Scaled Ranges. The Contractor shall provide logistical support, range repairs and Grounds Maintenance for the Instrumented Ranges at Fort Hood, TX. The Contractor shall provide support for equipment tests, range overhaul and upgrades as well as incorporate new ranges and range technologies as they evolve over the life of the contract.

5.1.1. The Contractor shall provide resources and management necessary to perform tasks associated with range operations, maintenance and repair and Support Services at Fort Hood, Texas. The Contractor shall provide experienced personnel to perform the required services. Contractor employees shall be trained, qualified, certified, and licensed, under the requirements specified in individual parts of the PWS prior to starting work. The Contractor shall maintain records, and make them available to the COR upon request, of training qualifications, certifications, and licenses. The Contractor shall ensure that the employees remain fully qualified. The Contractor shall employ only persons able to speak, read, write, and understand English without the use of an interpreter.

5.1.1.1. The major functional areas of work to be performed under this Performance Work Statement (PWS) are:

- Range Operations
  - Automated MUR (Contractor Operated)
  - Automated Small Arms Ranges (Contractor Operated)
  - Non-Automated Ranges (Contractor Supported)
  - Instrumented Ranges (Contractor Supported)
  - Scaled Ranges (Contractor Operated)
  - UTF (Contractor Operated)
  - Training Areas (Contractor Maintained)
  - Range Fluctuations
  - Special Requirements
- Maintenance and Repair
  - Vegetation Clearing Equipment
  - Small Engine and Generator
  - Target Mechanisms, Target Control Devices, and Battlefield Effects Simulators
  - Communications and Electronics
  - ADPE and Cameras
  - Audio/Video Equipment
- Support Services
  - Class I, II, III (Packaged), IV, VII and IX
  - Battery Shop
  - Target Fabrication
  - CIP
  - Property Accountability
  - Shipping and Receiving
  - Issue and Turn-In

5.1.1.2. Range types currently in use are intermingled within the geographical area of range operations, which is described by the installation map contained in Attachment 2, Detailed Range Maps. The specific number and type of

ranges to be operated and maintained will vary as training requirements at Fort Hood continue to evolve. Automated MUR, Automated Small Arms Ranges, and Instrumented Ranges range types are also referred to as Contractor Operated ranges. Ranges may be operated concurrently during Combined Arms Live Fire Exercise (CALFEX), or as individual ranges. Scaled ranges are categorized the same as Automated MUR. Currently the existing Instrumented Ranges only require materials, and ground repair support only. Future Instrumentation of MURs and other technological enhancements of ranges will require the Contractor to install, operate, repair, and maintain new and/or more advanced equipment. Operations and maintenance of certain Instrumented ranges (refer to Attachment 1, Detailed Range Listing and Workload) will not be performed under this contract. The Line of Sight and fire prevention maintenance of the Instrumented Ranges shall be performed under this contract. An abstract from FH Range Catalogue of ranges currently in operation is in Attachment 1, Detailed Range Listing and Workload. Future instrumentation of MURs shall be supported under this contract. FH Regulation 350-40 contains operating procedures for Fort Hood ranges. These documents are in the technical library maintained at Range Operations and are available in RFMSS.

5.1.2. The Contractor shall be provided access to the RFMSS, which is the source of information to inform the Contractor of which ranges are scheduled to be used and the dates they will be used. The Contractor shall use the RFMSS schedule to ensure sufficient personnel and other resources are available in sufficient time to ready targets and other supporting items. The Contractor shall be responsible for scheduling activities IAW the Government approved schedule (Refer to Attachment 7, Range Utilization Data).

5.1.3. For all range types, the Contractor shall use unit scheduling on RFMSS or other Government approved forms and systems such as the Range Control Server for scenarios. The RFMSS schedules will alert the Contractor of upcoming range use, which ranges shall be used and the weapons to be used. The Contractor shall be provided access to the approved schedule 30 days or more prior to the effective date to provide sufficient time to ready targets and other supporting items. However, schedules are subject to change. The Contractor shall respond to occasional short notice requirements of 24 hours or less. The Contractor shall be responsible for scheduling activities IAW the Government approved schedule.

5.1.4. Modernization Requirements. The systems currently used are Targetry Range Automated Control and Recording (TRACR), CASWELL, Lockheed Martin and SAAB. Range types and configurations are expected to develop over the next five years to allow for Force Modernization, Range Digitization, Instrumented Ranges, and other III Corps training initiatives. The Contractor will not be expected to develop or do any new construction to change the type or configuration of the ranges or any new ranges. Upon modernization of any range an assessment will be made in coordination with the KO and Contractor to determine if a modification of the contract is warranted. Any new requirements, including the Tower Operator requirements in PWS paragraph 1.5.2, will be addressed during that assessment and the Contractors support for those ranges will be IAW the contract modification (if needed). (See PWS paragraph 1.14, 1.15.1.5, 4.3.1 and 5.8.4.2 for requirements).

5.1.5. Automated MURs. The Contractor shall operate and maintain Automated MURs, commonly referred to as Contractor Operated ranges. These are large acreage firing ranges with automated targets that are operated and monitored by Contractor personnel in control towers. These ranges support a wide variety of training exercises that can include small arms, Bradley, tank, howitzer, and a variety of other weapon systems. Automated targets range from stationary pop-up targets to rail mounted targets that simulate enemy fire and/or are being destroyed by igniting pyrotechnics. These ranges are the most labor intensive due to the geographical distribution and number of automated targets and the control tower staffing requirement.

5.1.5.1. The Contractor shall operate and maintain the MURs as scheduled for training. Utilization of these ranges is seven days a week, 24 hours a day most of the year, to include weekend firing, with a two-hour mandatory shutdown period at dawn and before dusk, and range tear-down and set-up activities occurring throughout the weekend. Mandatory shutdown refers to all ranges ceasing fire two times each day for two hours. Hours of the mandatory shutdown periods vary by time of year and will be provided to the Contractor by the COR. The Contractor shall schedule, manage, and perform the following tasks during the mandatory shutdown period: preventive maintenance, change out targets, repair malfunctioning target devices and supporting systems that did not warrant an emergency shutdown of the training exercise.

5.1.6. Automated Small Arm Ranges. The Contractor shall set-up, operate, and maintain automated targetry in support of Automated Small Arm Ranges, also referred to as Contractor Operated ranges, used for small arms training exercises. Targets shall be configured for both live fire as well as simulated fire (such as lasers). The tasks associated with operating and maintaining these ranges are similar to the Automated MURs, but have less complex targetry that is not spread out as far as Automated MURs. Automated Small Arms Ranges shall operate 16-hours a day, unless specifically scheduled to be operated 24 hours due to night fire familiarization/qualification. The Contractor shall perform operating and maintenance tasks consisting of setting up, maintaining, and operating automated targets in support of training exercises.

5.1.7. Scaled Ranges. The Scaled Ranges requirements and normal operations are the same as the Automated Small Arms Ranges except that the scaled ranges also support tank training using eye-safe lasers in addition to small arms training. Similar to Automated MURs, the use of scaled ranges is on an as required basis. Similar to Automated Small Arms Ranges the scaled ranges are smaller than the MURs.

5.1.8. Non-automated Ranges, Improvised Explosive Device Defeat (IEDD) Lanes, Urban Clusters, and Training Areas. Supports training exercises that use stationary, non-automated targetry and facilities. The targetry can range from known quantity-distance targets to "hard" targets consisting of old vehicle hulls. In most cases, Non-automated Ranges, IEDD Lanes, Urban Clusters, and Training Areas require minimal support, and tasks are limited to routine grounds and facility maintenance, hard target emplacement, relocation and inspection including target placement for Grey Eagle Unmanned Aerial System (UAS). For these ranges the Contractor shall provide routine range maintenance and inspection support that do not require staffing by Contractor personnel during range use or assistance to training units in setting up targets. Routine maintenance and inspection by the Contractor shall include stationary target maintenance, mowing, policing the area, berm maintenance, and on-going inspection to identify maintenance needs.

5.1.9. Instrumented Ranges. The Contractor shall only provide required materials and ground repair support to Instrumented Ranges. Operations and maintenance of Instrumented ranges will be performed by a separate contract. That contractor is responsible for the range equipment and operation of those ranges. That contractor is not responsible for course or service road maintenance, limit markers, rails for movers, Line of Sight, or any other part of Real Property. The contractor under this PWS is responsible for identifying course or service road maintenance, limit markers, rails for movers, Line of Sight, or any other part of Real Property for these ranges and reporting them to the COR for forwarding to the proper agency to initiate the process for repairs. Property upkeep of the Instrumented Ranges shall be performed under this contract. An abstract from FH Range Catalogue of ranges currently in effect is available from Range Operations. (Refer to Attachment 1, Detailed Range Listing). FH Regulation 350-40 (Range Control Operating Procedures) contains operating procedures for all Fort Hood ranges. These documents are in the technical library maintained at Range Operations.

5.1.10. Underground Training Facilities. The Contractor shall operate and maintain the Underground Training Facilities, which are located on West Fort Hood. These facilities are a series of underground tunnels connecting underground rooms. Much like a Training Area the Contractor's responsibilities are not as extensive as other ranges, however, unlike a Training Area the Contractor shall provide a trained operator on site to support the training unit. Support will include Target Mechanisms, Target Control Devices, Battlefield Effects Simulators, operation of the facilities light, ventilation system and communications support. As with a Training Area the Contractor shall provide routine maintenance and inspection, which shall include stationary target maintenance, mowing, policing the area and on-going inspection to identify maintenance needs. Personnel supporting the UTF shall require MSHA certification prior to entering the facility and an 8-hour MSHA annual refresher-training course. All associated training requirements are the Contractor's responsibility. Refer to Attachment 9, UTF 92050 Room Map.

5.1.11. Range Fluctuations. Maintenance of ranges will have a requirement to conduct Panoramic Line of Sight and Fire Mitigation activities as needed throughout the year. Historically the need is highest from March through October). The requirement for Panoramic Line of Sight and Fire Mitigation on Fort Hood is variable with respect to factors including the weather, availability of funds, training schedule, and revisions to Army standards. "Typical", as used in this PWS, refers to a condition or a time when there are no unusual variables such as those mentioned in the preceding sentence. Attachment 1, Detailed Range Listing lists the historical need for specific ranges for Panoramic Line of Sight and Fire Mitigation activities. The number, complexity, and configuration of the ranges on Attachment 1, may increase or decrease as future training requirements dictate and as range modifications and

updates are implemented. Any such revision may add or subtract areas that require Panoramic Line of Sight and Fire Mitigation activities. If changes to ranges are needed Attachment 1 will be revised, and sent to the KO for approval. Once the KO has approved the changes, the revised Attachment 1 will be forwarded to the Contractor for their use.

5.1.12. Special Requirements. The contractor shall perform Special Requirements on the ranges (see Special Requirements definition at paragraph 2.1.78.). Examples are platforms that need to be created or replaced due to weather or range fire, modified due to mandated changes in doctrinal requirements, or because range facilities or targets have been damaged during training. Special Requirements may be requested by the Contractor or initiated by the Government. Special Requirements shall not cause an increase in the labor or CAP CLINs and shall not be an additional cost to the Government.

## 5.2. Tasks Specific to Preparing Ranges Prior To Unit Arrival.

5.2.1. The Contractor shall ready ranges IAW para 5.1 for their intended use prior to user occupation and provide security of the range area and facilities. Tasks include tearing down previous training scenario target configurations, setting up for the new training scenario, installing and changing targets and target devices, ensuring that all targets are operational and thermalized IAW Training Circular (TC) 25-8 (Training Ranges). Ensure that all targets can be seen from battle positions and firing points with a clear line of site between the firing point and the targets to be engaged from that firing point.

5.2.1.1. Scenarios. The Government shall provide training scenarios to the Contractor for use in operating ranges. The Contractor shall perform a trial test of the scenario by operating the targets as the scenario requires prior to unit occupation. The Contractor shall not edit, nor permit deviations from, approved scenarios without prior approval of the KO.

5.2.1.2. The Contractor shall work with the training unit representative, in advance of a training exercise, to discuss range capabilities and tour the range in support of planning a training scenario. This range reconnaissance by the unit representative will be conducted as early as practical (within 30 calendar days of training event). Coordination shall be made again as soon as Contractor personnel have reviewed planned scenarios with the unit (within 14 calendar days of the training event) to identify any noted problems or to resolve any questions. An example of the training scenario "Shot Sheet" is included in TE T, Requests for Training Resources. This task applies to Automated MUR only.

5.2.1.3. The Contractor shall prepare ranges IAW computer formatted exercise scenarios and approved "shot sheet" provided by the Range Operations office. When required by the training scenario, multiple range towers shall be operated jointly to provide support CALFEX requirements.

5.2.1.3.1. The Contractor shall operate the designated range IAW approved computer training scenarios and "shot sheets" provided by the Range Operations scenario programmer.

5.2.1.4. The Contractor shall provide ground maintenance and facilities maintenance to selected training facilities outside the "RED LINE". These facilities include rappelling towers, IEDD lanes, Urban Clusters, Observation Points (OP), Scale Ranges, Range Operations Center (ROC), Instrumentation docks, landing zones, drop zones, tactical landing strips, UAS launch/recovery strip, mortar points, air load simulator, Forward Operating Bases (FOB), UTF, surveyed artillery firing points and assembly areas.

## 5.3. Tasks Specific to Preparing Ranges Following Unit Arrival and Prior to Firing Exercise.

5.3.1. Upon a unit occupying a Contractor Operated range, the Contractor shall conduct a joint inspection of the range with the training unit representative and log the inspection results. These tasks primarily apply to automated ranges. The inspection shall document the condition of the range and its facilities at the time of occupation. The Contractor shall have the unit representative sign the inspection stating that the range was occupied in a satisfactory condition. The same document shall be used when the unit representative desires to clear the range. The Contractor shall conduct a joint inspection, ensuring the unit representative has returned the range to the satisfactory condition in which it was received, before the Contractor signs the clearing document. Range clearing shall not be done after

dusk mandatory shutdown. The Contractor shall be responsible for any unsatisfactory condition of the range if they have signed the clearing document. If a unit has not cleared the range, the Contractor will inform the Range Operations Radio Room. All documentation shall be provided to the COR upon request. The Contractor shall maintain these files for the life of the contract and submit the inspection results to the COR during phase-out of the contract.

5.3.2. The Contractor shall, upon arrival of the training unit, complete final range preparation activities prior to the start of the firing exercise. Tasks include installing and arming Battle Effects simulators with appropriate material and final range inspection with the training unit representative. All of these tasks apply to Automated MURs, and to a lesser extent, Automated Small Arm Ranges. These tasks do not apply to non-automated ranges. Upon arrival of the training unit the Contractor and a unit representative shall conduct a scenario confirmation, identify, and correct any deficiencies on the spot.

5.3.2.1. The Contractor shall document all findings and submit a verbal report to the COR. All unresolved discrepancies shall be reported immediately by radio to the Range Operations Radio Room prior to initiation of the unit-firing mission. The COR will determine if unresolved discrepancies are the responsibility of the Contractor to correct and whether or not the discrepancies need to be corrected prior to the start of training.

5.3.2.2. The Contractor shall coordinate radio communication to verify that Contractor tower personnel and unit personnel can communicate fire and emergency commands at all times.

5.3.2.3. The Contractor shall maintain communications and monitor the Range Operations frequency at all times and provide the Unit Representative information received from Range Operations (such as ongoing lifesaver missions, status of other ranges, cease fire, range fires).

5.3.2.4. The Contractor shall verify and communicate confirmation by radio to Range Operations verifying that the training unit has fulfilled all administrative requirements for acquiring a "Hot" status IAW Range Operations requirements. The Contractor shall install, arm, and ensure proper operation of all Battle Effects Simulators (BES) with appropriate material (such as M21s used as proof-of-kill simulators). This material includes pyrotechnics, which will be provided by the training unit.

5.3.2.5. The Contractor shall discuss limits of fire, review safety procedures, and general operating procedures with the training unit representative. The Contractor shall ensure that, when the range is occupied, the red range warning flags are in place for day operation, and red range warning lights are illuminated for night operation. The Contractor shall verify and notify Range Operations that no personnel are downrange prior to the range going "hot". The Contractor shall verify and notify Range Operations of the ammunition type and quantity prior to and upon completion of firing on the ranges.

5.4. Tasks Specific to Operating and Supporting Ranges during Firing Exercises. The Contractor shall provide operating and service support for manned ranges in a manner that prevents degradation of unit's training or delays in training. Tasks include activating target devices through the RCS or other computer devices designed for the specific range and providing all maintenance support as required. All of these tasks apply to Automated MURs, and to a lesser extent, Automated Small Arm Ranges. These tasks do not apply to non-automated ranges.

5.5. Tasks Specific to Servicing and Inspecting Ranges after Firing Exercise. Automated and Non-Automated Ranges. The Contractor shall conduct a joint inspection of the range with the training unit representative, log inspection results, and secure the range. The Contractor shall be responsible for disposal of target debris remaining on automated ranges and the unit will be responsible for disposal of all debris remaining on non-automated ranges. The Contractor shall uninstall and remove all BES munitions or pyrotechnics and return to the unit representative prior to departure. The Contractor shall sign the Range OIC's clearing sheet when the unit has completed all tasks required of them to clear the range. The Contractor shall be responsible for any unsatisfactory condition of the range after they have signed the clearing document. If a unit has not cleared the range, the Contractor shall inform the Range Operations Radio Room.

5.6. Tasks Specific to Maintaining and Repairing Ranges. The Contractor shall repair or replace, as necessary, all equipment and electrical components of targetry systems and supporting equipment to allow the training mission to



be conducted as scheduled. These tasks include emergency maintenance, repair, or replacement of targets, target devices, electrical components, generators and automated systems or components thereof during a training exercise or firing mission, if failure to do so will cause the unsuccessful completion of the unit's training mission. These tasks apply to all range types.

#### 5.7. Other Operation and Maintenance Requirements.

5.7.1. The Contractor shall provide staffing for automated ranges during periods when ranges are not occupied for unit firing activities in order to perform routine maintenance, provide for security of property and emergency response as communicated by radio from Range Operations. Requirements during minimal staffing shall include maintaining contact with Range Operations and reporting unauthorized entry into range areas, fires, and emergencies to Range Operations. Physical security checks of all buildings and towers shall be done every 12 hours and will be recorded on SF 702 (Security Container Check Sheet) and/or the tower log.

5.7.1.1. Contractor shall provide operation, service, support, and maintenance personnel as required by the Government to assist Range Operations in Government testing of technological advances in targets and target devices, equipment, facilities and systems included in newly constructed or modernized ranges. This task applies to both types of automated and instrumented ranges.

5.7.1.2. Contractor shall perform pre- and post- use inspections of unmanned ranges and training areas to identify any corrective actions that are needed. Unmanned ranges and training areas are those ranges and areas with no automated targets, such as hard target ranges. These inspections are to ensure that the unmanned ranges are policed and that targets are visible and maintained. Contractor shall repair deficiencies and report deficiencies that cannot be corrected on DA Form 4283 (Facilities Engineering Work Request) to COR.

5.7.1.3. Cattle shall be permitted to graze unrestricted throughout the impact area. If cattle are observed in the target area or within a safety fan, the Contractor shall stop the firing scenario and the unit will request a cease-fire from Range Operations. Upon receipt of cease-fire approval from Range Operations, the unit will request range clearance to go down range and clear the cattle from the range. The Contractor, once granted approval to go down range, shall assist the unit in safely removing cattle from the target area or safety fan area by escorting unit personnel to the area. If cattle become injured or destroyed, the Contractor shall notify Range Operations by radio immediately.

5.7.1.4. Fires on the range. The Contractor shall monitor fire conditions as established by Range Operations and if there is a fire on the range the Contractor shall immediately report the fire to Range Operations by radio. If a unit is on the range then the unit will report the fire to Range Operations by radio and will follow the instructions from Range Operations. In cases where Range Operations instructs the unit to proceed down range to put out the fire, Contractor personnel shall assist the unit in getting to the fire by escorting them to the area and the Contractor shall protect GFP that is down range with the equipment available to the Contractor. If there is no unit on the range and Range Operations instructs the Contractor to proceed down range, then the Contractor shall take action with available equipment to protect down range equipment from being damaged by the fire. At no time will anyone risk life to save property. If the fire is beyond the capability of any personnel on the ground then all personnel will be withdrawn from the area and Range Operations will be notified that additional firefighting personnel are needed. Range Operations will handle the issue from that point on by contacting the Ft Hood Fire Department. Upon arrival of Fire Department personnel, Contractor personnel will escort the Fire Department to the area.

5.7.2. The Contractor shall maintain a daily reporting log of activities on DA Form 1594 (Daily Staff Journal or Duty Officer's Log) and supporting DA Forms 2404 (Equipment Inspection and Maintenance Worksheet) when necessary, for each occupied range. The log shall include the number of day runs, number of night runs, scenario target failures, malfunctions, routine and unusual occurrences completed during the previous 24 hours and shall be verbally reported by telephone to the Range Operations at the completion of night firing, but no later than 0600 hours daily, and include any corrective actions taken. The written daily logs shall be maintained in the Contractor files and provided to the COR upon request.

5.7.3. The Contractor shall be responsible for mowing the baseline and line of sight to targets on all ranges. The Contractor shall prevent foliage from growing to a length where it hinders (obstructs target areas, line of sight or

interference with target mechanisms) the utilization of any of the ranges. The Contractor shall follow the requirements of FH Regulation 420-27 Care, Maintenance and Alterations of Facilities.

5.7.4. Vehicle Maintenance. The Contractor shall provide maintenance and repair for the wheel vehicle fleet listed in both Attachment 4, Government Furnished Property. The Contractor shall additionally maintain IAW this paragraph the vehicles and equipment owned and operated by the Government at Range Operations. The vehicle fleet is comprised of military and commercial 4X2 and 4X4 trucks, tractors, commercial type cars and vans. The Contractor's personnel who operate the vehicles shall be trained and licensed for the vehicle they use and shall be responsible for operator Preventive Maintenance Checks and Services (PMCS) in accordance with the vehicle's -10 Level Operator's Manual. The Contractor shall be responsible for unit level and DS/GS level maintenance of Government Furnished Property in accordance with the vehicle's -20/30/40 Level Maintenance Manual.

5.7.5. Small Engine and Generator Maintenance. The Contractor shall provide maintenance and repair for small engine, generator and lawn equipment listed in both Attachment 4, Government Furnished Property. This equipment is comprised of military and commercial items. The Contractor's personnel who operate the equipment shall be trained and licensed for the equipment they use and shall be responsible for operator Preventive Maintenance Checks and Services (PMCS) in accordance with the equipment's -10 Level Operator's Manual. The Contractor shall also be responsible for Unit Level and DS/GS Level maintenance of Government Furnished Property in accordance with the equipment's -20/30/40 Level Maintenance Manual.

5.7.6. Target Mechanisms, Target Control Devices, and Battlefield Effects Simulators Maintenance. The Contractor shall provide maintenance and repair for target mechanisms, target control devices and battlefield effects simulators (see Attachment 4, Government Furnished Property). This equipment is comprised of Stationary Infantry Targets (SIT), Mobile Infantry Targets (MIT), Stationary Armor/Vehicle Targets (SAT) and Mobile Armor/Vehicle Targets (MAT). The Contractor's personnel shall be trained in the proper use and maintenance of these targets in accordance with the -10 Level Operator's Manual. The Contractor shall be responsible for DS/GS Level maintenance of these targets in accordance with the equipment's -20/30/40 Level Maintenance Manual.

5.7.7. Communications and Electronics Maintenance. The Contractor shall provide maintenance and repair for Communications and Electronics equipment listed in Attachment 4, Government Furnished Property. This equipment is comprised of military and commercial vehicle radios, hand held radios, base stations, scanners, circuit cards and Global Positioning Devices that are external to the Fort Hood NEC network. Contractor personnel shall be trained in the proper use and maintenance of this equipment in accordance with the -10 Level Operator's Manual. The Contractor shall be responsible for DS/GS Level maintenance of this equipment in accordance with the equipment's -20/30/40 Level Maintenance Manual.

5.7.8. Automated Data Processing Equipment (ADPE) and Cameras Maintenance. The Contractor shall provide maintenance and repair for ADPE and Cameras listed in Attachment 4, Government Furnished Property. This equipment is comprised of military and commercial computers, monitors, printers and cameras including thermal and night vision cameras that are external to the Fort Hood NEC network. Contractor personnel shall be trained in the proper use and maintenance of this equipment in accordance with the -10 Level Operator's Manual. The Contractor shall be responsible for DS/GS Level maintenance of this equipment in accordance with the equipment's -20/30/40 Level Maintenance Manual.

5.7.9. Audio/Visual Maintenance. The Contractor shall provide maintenance and repair for Audio/Visual Equipment listed in Attachment 4, Government Furnished Property. This equipment is comprised of cameras, recorders, televisions, and monitors. This equipment is located in After Action Review (AAR) areas in range towers and separate AAR buildings. Contractor personnel shall be trained in the proper use and maintenance of this equipment in accordance with the -10 Level Operator's Manual. The Contractor shall be responsible for DS/GS Level maintenance of this equipment in accordance with the equipment's -20/30/40 Level Maintenance Manual.

5.7.10. Fiber Optic Cable Repair. The Contractor shall provide maintenance and repair to the fiber junction box, which is above ground, for Fiber Optic Cable on all ranges and training areas, which does not require a dig permit. This task includes placing, replacing, repairing breaks, repairing connections and maintaining Fiber Optic Cable to and from all ranges, towers, targets and range buildings. Refer to Attachment 10, Fiber Copper Combination and RF Breakdown.

## 5.8. Support Services.

5.8.1. The Contractor shall receive and issue batteries during normal duty hours and shall provide support for requests during other than normal duty hours including weekends (Refer to Attachment 11, Battery Shop Tasks and Workload). The Contractor shall receive, store, service, test, recharge and issue 12 volt batteries of various types and configurations used in support of assigned equipment IAW TM 9-6140-200-14 (Automotive Lead-Acid Storage Batteries). (Refer to Attachment 11, Battery Shop Tasks and Workload.)

5.8.2. The Contractor shall maintain an adequate stockage level, IAW the Authorized Stockage Level (ASL) (see Attachment 4, Government Furnished Property), of 12 volt, deep cycle, marine batteries, and maintenance free gel cell batteries for issue in support of range operations. The Contractor shall turn-in unserviceable batteries and request from the COR stock replenishment to maintain proper stockage level, IAW the ASL (see Attachment 4, Government Furnished Property).

5.8.3. The Contractor shall accept turn-in and issue of CIP items during normal duty hours and shall provide support for requests during other than normal duty hours including weekends.

5.8.3.1. The Contractor shall operate a CIP for the issue of equipment (target devices, targets and range support items) used to place a range in operation or fulfill other Range Operations customers support requirements (Refer to Attachment 12, Central Issue Point Tasks and Workload).

5.8.3.1.1. The Contractor shall issue Government property required for training to training units on DA Form 3161 or DA Form 2062, Hand Receipt/Annex Number, IAW AR 710-2. All equipment shall be service tested prior to issue.

5.8.3.1.2. The Contractor shall receive training aids on the CIP that is part of the Central Issue Point (CIP) listings for turn-in and service test all Government property returned from training units.

5.8.3.1.3. The Contractor shall return serviceable items to stock and initiate repair or replacement action for items that are inoperable.

5.8.3.2. The Contractor shall perform target fabrication for support of the requirements of ranges supported, as well as customers who draw targets directly from Range Operations (Refer to Attachment 13, Target Fabrication and Workload). Target fabrication includes wooden, metals and steel fabrication. The Contractor shall fabricate templates for existing targets and new targets as required by TC 25-8 (Training Ranges). All materials for wood targets shall be #2 untreated plywood not to exceed ½" in thickness, 1"x4"s and 2"x4"s. Unless otherwise specified, all targets shall be painted olive drab in color. All target designs and specifications shall comply with Tank Gunnery Targets in TC 25-8 (Training Ranges) including thermal placement standards. Additional target specifications and dimensions will be provided on occasion by the training unit. These specifications and dimensions will be provided by the Unit, in writing, to the COR and KO. Upon approval by the KO, the COR will provide the written requirement to the Contractor. New technological advances in targets, such as thermal integrated, shall be introduced into the inventory as such targets are approved for inclusion in the system. Target fabrication shall meet unit training requirements without delay.

5.8.3.3. The Contractor shall maintain sufficient stocks of paper and plastic type and Type F silhouette targets. In addition, the Contractor shall adhere stock levels for paper targets to support all zero and qualification ranges for all weapon systems. Sandbags and target cloth shall be stocked in sufficient quantities to support range firing (Refer to Attachment 12, Central Issue Point Tasks and Workload).

5.8.4. The Contractor shall operate a DS/GS level maintenance facility for automotive, electronic maintenance, ADPE systems (computers, printers, monitors, keyboards, cables), Cameras (including thermal and night vision), lawn mowers, garden equipment, tractors, and generators. The Contractor shall provide resources, administration, and management required to plan, organize, facilitate, direct, control, and perform unit level (operator/10 level); organizational level (20 level), DS level (30 level) and GS level (40 level) maintenance. Attachment 6, DS/GS

Workload, represents historical data. Attachment 6, DS/GS Workload also depicts the type of damaged GFP the Contractor will be responsible for repairing until the equipment is in working condition or is divested.

5.8.4.1. The Contractor DS/GS maintenance capability shall, at a minimum, be that required to support the range of equipment/items represented by the work units provided (Refer to Attachment 14, Vehicle Maintenance / Welding / Target Devices Workload; Attachment 15, Electrical and Mechanical Maintenance and Workload; Attachment 18, Generator and Small Engine Maintenance Workload; and Attachment 4, Government Furnished Property).

5.8.4.1.1. The Contractor shall ensure the following equipment maintenance mission codes are supported by the range maintenance facility: (G) Combat Vehicles, (H) Tactical Vehicles, (J) Communications and Electronics Equipment, (K) Electronic Test Equipment, (P) Material Handling Equipment, (Q) Support Equipment, (U) Shop Support Equipment, (V) Non-Tactical Vehicles and (X) ADP Equipment.

5.8.4.1.2. The Contractor shall repair major subsystems, assemblies and component items of tactical/non-tactical, wheeled, commercial vehicles, such as engines, transmissions, transfers, axles, winches, auxiliary power systems, cranes, final drives, steering gears, fuel systems, generators, regulators, and, lead-acid and NICAD batteries.

5.8.4.2. The Contractor shall process incoming equipment prior to use. Processing includes unloading from commercial carrier, unpacking and de-crating, removing preservation materials and cleaning, assembly of parts, filling with fluids (such as fuel and oil), service on receipt, trouble shooting and repair.

5.8.4.3. The Contractor shall perform Technical Inspections (TI) on items submitted for maintenance, repair or turn-in IAW governing regulations and local guidance for that particular item.

5.8.4.4. The Contractor shall implement Modification Work Orders (MWO) as provided by the Government, IAW applicable TM or guidance provided with MWO. Contractor shall manage the MWO program IAW AR 750-1 (Army Materiel Maintenance Policy) and the applicable MWO provided by the Government.

5.8.5. The Contractor shall provide customer training as required to facilitate proper operation and safety of equipment IAW equipment user manuals or applicable TMs for equipment issued to Units. The Contractor shall establish a training program that shall facilitate the training of all employees and customers in the proper use, repair, and user maintenance of all support equipment (such as target lifters, generators, firefighting equipment). The Contractor shall perform formal and informal classroom and onsite instruction to users of GFP to ensure proper operation and care of equipment.

## 5.9. Range Operations Maintenance and Technical Reference Library.

5.9.1. The Contractor shall maintain the Range Operations Maintenance and Technical Reference Library for supported functions and material items.

5.9.2. The library shall include a comprehensive set of Army maintenance and non-standard manufacturer reference data including, but not limited to, ARs, DA PAMs, and TMs. Technical library operations and associated customer procedures shall be covered in the Contractor's Quality Control Plan.

5.10. Shop Operations. The Contractor shall perform machining, welding shop operations, fabrication and design as necessary to provide maintenance or repair requirements to repair and fabricate metal components to targets mechanisms, vehicles and ancillary items to include gates, flagpoles and security cages.

5.11. Hard Target Preparation and Placement. The Contractor shall perform tasks required IAW Local, State, and Federal Environmental laws and regulations to prepare wheeled and tracked vehicles for use as "Hard Targets". This includes transporting the vehicles to and from the Logistics Readiness Center (LRC) for draining of all fluids and removing all reflective surfaces, moving the vehicles to the desired location and (in the case of wheeled vehicles) rendering the tires inoperable once placed at the desired location. This task is expected to be performed for up to 200 vehicles, of different types, per year. This task shall also require the Contractor (depending on desired location) to coordinate with local Explosive Ordnance Disposal (EOD) personnel to clear the area of unexploded ordnance prior to placing the vehicles in the desired location(s).

5.12. Information Management. General Requirements. The Contractor shall perform immediate on-site support for Information Technology (IT) functions to all range facilities, which includes workstations and servers connected to the Fort Hood network infrastructure. The Contractor shall interface with IMCOM network specialists and NEC – Fort Hood (NEC-FH) to implement information system security requirements, physical connectivity requirements, and required specific updates. The Contractor shall: maintain communication and coordination with higher and lower organizations; provide switch-based and wireless communications to facilities and/or activities for range facilities and range offices; provide and maintain the cable infrastructure, networks, and external network access necessary to deliver electronic information to, from, and among mission-critical facilities/activities; provide the ability and availability of the hardware, software, backup, and maintenance services for installation data carrying networks, providing Range Operations the ability to communicate over the Non-secure Internet Protocol (IP) Router Network (NIPRnet); provide responsiveness in emergencies. Duty assignment shall be confined to ranges and facilities identified in Attachment 1, Detailed Range Listing.

5.12.1. Information systems support.

5.12.1.1. The Contractor shall plan, integrate, install, operate, maintain, and provide oversight for multi-function/multi-use information processing systems, peripherals, and associated devices for workstations requiring Local Area Network (LAN) connectivity and domain access.

5.12.1.2. The Contractor shall obtain a DD 254 in order to provide services on unclassified systems. Refer to Attachment 17, DD 254 Contract Security Classification Specification. The Contractor shall obtain a Secret clearance for the Systems Administrator to access the unclassified systems in accordance with AR 25-2, paragraph 2-38, a(2) and the Fort Hood Information Assurance Security Officer/System Administrator Guide.

5.12.1.3. The Contractor shall interface with IMCOM network specialists and NEC – Fort Hood (NEC-FH) to implement information system security requirements, physical connectivity requirements, and required specific updates. Performance shall be completed IAW specific written guidance at AR 25-2, Information Assurance, and by Government representatives at IMCOM or NEC for the specific requirement. Any requirement that involves removing systems or software shall be reported immediately (telephonically or face to face followed up with email) to the COR and prior to performing the requirement.

5.12.1.3.1. The Contractor shall coordinate installation, configuration, upgrade, and maintenance of all hardware and software; diagnose, troubleshoot, and resolve routine problems with hardware and software; perform diagnostic tests on information systems and replace faulty parts and components; perform inventory management functions for information systems to ensure proper accountability; provide data backup and recovery services.

5.12.1.3.2. The Contractor shall inventory all information management equipment as required; issue and collect all information management equipment to and from users as necessary. Performance shall be completed IAW specific written guidance at AR 25-2, Information Assurance, and by Government representatives at IMCOM or NEC for the specific requirement.

5.12.1.4. The Contractor shall install and set-up new computer equipment and troubleshoot as required.

5.12.1.5. The Contractor shall perform customized hardware and software installations.

5.12.1.6. The Contractor shall administer and maintain all database work as this work is not a NEC-FH Common Level of Service.

5.12.1.7. The Contractor shall assist users of Range Operations computer systems by telephone, desk side, and remote services. The Contractor shall: diagnose and resolve problems in response to reported incidents; train users in the use of systems and applications; and serve as the POC for all aspects of IT used at Range Operations and on ranges and range facilities.

5.12.1.7.1 Refer complex IT situations beyond the scope of the employee's certification levels, IAW applicable AR 25-1, Army Information Technology, and IT, tables/guidance, to the NEC-FH.

5.12.2. The Contractor shall provide Information Assurance Services for the FH NIPR network.

5.12.2.1. The Contractor shall provide Public Key Infrastructure (PKI) support, COMSEC support, Risk management/Accreditation/Certification services, network security services, and Information Assurance Vulnerability Management (IAVMs) compliance.

5.12.2.2. The Contractor shall download and scan messages, Operation Plans (OPLANs), personnel planning guidance and other messages and documents.

5.12.2.3. The Contractor shall provide support to high-volume or short fuse Army and DoD IAVM compliance requirements.

5.12.3. Automation support. The Contractor shall provide Email (NIPR) services, Database Administration services, Desktop/software support services, Web support services, Data Network Services, Continuity of Operations and OPLAN support, Automation and Network Service Support.

5.12.3.1. Systems Administrator (SA). Contractor shall install patches and updates to keep all systems compliant with all Information Assurance Vulnerability Management (IAVMs). Maintain and update all systems in the Tenant Security Plan. Support and implement NEC-FH IA policies and procedures to ensure information systems reliability and accessibility and to prevent and defend against unauthorized access to systems and data. Provide training to Range Operations and Contractor personnel on information security requirements. Monitor user compliance with all DoD, DA, and NEC directives including the use of external drives and equipment by unit personnel. Coordinate with users on information requirements.

5.13. Deliverables and Reports. All deliverables and reports (other than oral and/or radio reports) shall be submitted electronically via email in Microsoft Office Excel or Word documents. Files may additionally be sent via .pdf, however, that does not substitute for the requirement to submit in Excel or Word. This requirement also applies to invoices except for the case of providing photocopies of receipts. Photocopies of receipts shall be submitted as pdf files.

5.13.1. Weekly Activity Log. The Contractor shall maintain a Weekly Activity Log, which shall summarize the number and type of inspections completed each week and any deficiencies identified and captured on DA Form 4283 or Service Order. The report shall be completed IAW Technical Exhibit A, Reports, Weekly Activity Log tab. The following type of deficiencies shall be reported: Firing lines and lanes non-compliance with applicable standards; course or service roads not IAW standards, berm deficiencies; and or missing, illegible, or damaged signs. The Contractor shall submit a copy of the log to the COR NLT 1600 hours on the first Friday after commencement of full performance and each Friday thereafter.

5.13.2. Weekly Maintenance Summary. The Contractor shall maintain a Weekly Maintenance Summary outlining the previous week's operations, in terms of work requests received, work orders initiated, items completed, work in progress by shop, major items in a work stoppage status at week's end with planned corrective actions, anticipated problems and alternative measures. The report shall be completed IAW Technical Exhibit A, Reports, Weekly Maintenance Summary tab. The Contractor shall submit a copy of the summary to the COR NLT 1600 hours on the first Friday, after commencement of full performance and each Friday thereafter. Separate reports shall be made for the following: Generator/Small Engine Repair Shop, Automotive Maintenance Shop, Each Range Complex DS/GS Shop, ADPE Equipment Maintenance Shop, Electronic/Radio Repair Shop, and the Battery Shop.

5.13.3. Weekly Line Stopper Report (Repair Parts). The Contractor shall maintain a Weekly Line Stopper Report, which shall identify those repair parts, which due to non-receipt, are delaying, or preventing repair of equipment on work requests. Additionally, by individual work request, the report shall outline Contractor actions to follow-up with appropriate sources to speed delivery and/or Contractor efforts to procure required items from alternate sources. Reference Attachment 18, Annual Line Stopper Tasks and Workload. The report shall be completed IAW Technical Exhibit A, Reports, Weekly Line Stopper Report tab. The Contractor shall submit a copy of the report to the COR NLT 1600 hours on the first Friday after commencement of full performance and each Friday thereafter.

5.13.4. Monthly Vehicle Cost Data Report. The Contractor shall maintain a Monthly Vehicle Cost Data Report which shall identify each vehicle, tractor, trailer, forklift, bobcat, and other vehicle and the miles driven, fuel used, labor costs for repairs and parts costs for maintenance/repair. The report shall be completed IAW Technical Exhibit A, Reports, Monthly Vehicle Cost Data Report tab. The Contractor shall submit a copy of the report to the COR NLT 1600 hours by the 5th Calendar day of the month after the month being reported.

5.13.5. Monthly Central Issue Point Usage Report. The Contractor shall maintain a Monthly Central Issue Point Usage Report, which will identify materials and targets used, received, issued, and on-hand. The report will be completed IAW Technical Exhibit E, Supplemental, Reports, Monthly Central Issue Point Usage Report. The Contractor shall submit a copy of the report to the COR NLT 1600 hours by the 5th Calendar day of the month after the month being reported.

5.13.6. Monthly Expenditures Report. The Contractor shall maintain a Monthly Expenditures Report, which will summarize each month's pre-invoice (unloaded) expenditures for CAP. The report shall be completed IAW Technical Exhibit A, Reports, Monthly Expenditures Report tab. The Contractor shall submit a copy of the report to the COR NLT 1600 hours by the 5th Calendar day of the month after the month being reported.

5.13.7. Personnel Roster. IAW by Technical Exhibit A, Reports, Personnel Roster tab the Contractor shall submit, to the COR and KO, changes to their personnel roster within 24 hours of the change.

5.13.8. Invoice(s) from Corporate Headquarters. The Contractor shall submit invoices at least on a monthly basis. Each invoice, when submitted, shall cover the previous period's activity by CLIN. Additionally, labor costs shall be itemized to show costs for each Range Complex, costs for each range, costs for special requirements, and costs for range fluctuations. The Contractor shall itemize costs for labor, materials, equipment, and repairs using Technical Exhibit F, Sample Invoice Cover Sheet. The Contractor shall group like projects together on the itemized list for Cost CLINs. Purchases made using Contractor Credit Card or Purchase Order shall itemize the individual purchase and provide supporting receipts. Attachments shall include itemized portions of invoices, which shall be submitted in Microsoft Excel and .pdf. Copies of receipts shall be submitted as an attachment in WAWF in the .pdf format. All invoices shall be submitted in the Wide Area Work Flow (WAWF) system. The Contractor shall upload the following documents with the invoice in WAWF:

- The completed Technical Exhibit F, Sample Invoice Cover Sheet,
- Three (3) cost estimates,
- The approved Technical Exhibit D, Request for Maintenance/Repair of GFP,
- The approved Technical Exhibit B, Sample J&A (when the requirement for at least three (3) cost estimates cannot be met and the requirement is for sole source and/or proprietary purchases).
- The approved Technical Exhibit G, Contractor Acquired Property (CAP) Purchase Request

5.13.9. Service Contract Reporting. The Contractor shall provide data on Contractor labor hours (including subcontractor labor hours) for performance of this requirement in accordance with FAR 52.204-14 Service Contract Reporting Requirements. Instructions, including the Contractor and Subcontractor User Guides, are available at <https://sam.gov>.

5.13.10. Mission Essential Plan. The Government has identified all of the contractor services performed under this contract as essential contractor services in support of mission-essential functions. The Contractor shall provide a Mission Essential Plan, with its offer, describing how it will continue to perform the essential contractor services listed in the PWS, during periods of crisis. The plan shall address, at a minimum, the requirements in DFARS provision 252.237-7024 Notice of Continuation of Essential Contractor Services. The Contractor shall maintain and update its plan as necessary. The Contractor shall provide all plan updates to the KO for approval.

5.13.11. Any construction related repairs and maintenance shall not exceed more than \$2,000.00. This is not an additional cost to the contract but already included in the labor CLIN (xxx1). Any construction repair/maintenance estimates that exceeds \$2,000.00 will not be performed under this contract. Health, Welfare and Safety tasks associated with ground maintenance may be performed if the construction related tasks shall not exceed more than \$2,000.00. See historical data on Attachment 23.

5.13.12. Deliverables. Deliverables are required IAW the following schedule.

| <b>Deliverables</b>                                                                              |                                                                                                                                  |                                                                                                   |                                                                   |
|--------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------|-------------------------------------------------------------------|
| <b>Title</b>                                                                                     | <b>Frequency/Format</b>                                                                                                          | <b>Due Date</b>                                                                                   | <b>Submit To</b>                                                  |
| Personnel Listing of all Shift Leaders and Supervisors IAW paragraph <b>1.4.8.</b>               | Initial and as changed. The listing shall include the complete name, position, and duty phone number of each of these employees. | Within 5 days after contract award and within 24 hours of any change.                             | COR and KO                                                        |
| Tower Operator Certification Plan IAW paragraph <b>1.5.2.</b>                                    | Initial and as changed.                                                                                                          | Initial: As part of its proposal. Changes: Five (5) business days before the change takes effect. | COR for approval by the KO                                        |
| Annual Review of Tower Operator Certification Plan IAW paragraph <b>1.5.2.</b>                   | Annually.                                                                                                                        | Within 30 days of the start of the period of performance                                          | COR and KO                                                        |
| DoD IA awareness training IAW paragraph <b>1.5.4.</b>                                            | Before issuance of network access and annually thereafter.                                                                       | Within six months of employment.                                                                  | COR                                                               |
| Information Assurance (IA)/Information Technology (IT) Certification IAW paragraph <b>1.5.5.</b> | Upon contract award.                                                                                                             | Upon contract award.                                                                              | COR                                                               |
| Report of lost or compromised keys/locks/combinations IAW paragraph <b>1.6.2.9.</b>              | Following the loss or compromise. Verbal and written report.                                                                     | Verbally no later than one hour following the loss or compromise, written report within 24 hours. | Verbally: Range Operations<br>Written: COR for approval by the KO |
| Safety Plan IAW paragraph <b>1.6.3.1.</b>                                                        | Initial as part of its proposal.                                                                                                 | Within 5 business days after contract award.                                                      | COR for approval by the KO                                        |
| Accident Report IAW paragraph <b>1.6.3.1.</b>                                                    | Immediately after a job related injury.                                                                                          | Immediately after a job related injury.                                                           | Through the COR to the KO and the Fort Hood Safety Office.        |
| OSHA 300 log IAW paragraph <b>1.6.3.1.</b>                                                       | Monthly                                                                                                                          | By the fifth Calendar Day of each month.                                                          | COR and KO                                                        |
| DA Form 4755 IAW paragraph <b>1.6.3.3.</b>                                                       | Any safety hazards for which they are not contractually bound to correct.                                                        | Within 24 hours after receipt from Contractor employees.                                          | COR and KO                                                        |
| Quality Control Plan IAW paragraph <b>1.8.1.</b>                                                 | Annually.                                                                                                                        | Within five (5) business days of contract award.                                                  | COR for approval by the KO                                        |
| PM and Alternate PM Designated IAW paragraph <b>1.11.</b>                                        | Initial and when replaced.                                                                                                       | Initial: Within 24 hours of contract award.<br>Replacement: 14 days notice.                       | COR and KO                                                        |



|                                                                                           |                                                                                                  |                                                                                                                  |                                             |
|-------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------|---------------------------------------------|
| Property Management Plan IAW paragraph <b>1.13.1.</b>                                     | Initial.                                                                                         | With the proposal.                                                                                               | KO                                          |
| Property Management System Procedures IAW paragraph <b>1.13.2.</b>                        | Very detailed, and describe how the Contractor will manage GFP during its day-to-day operations. | 30 days after award                                                                                              | COR for approval by the KO                  |
| Minimum Required Staffing List IAW paragraph <b>1.15.1.3.</b>                             | Initial and as updated. Written.                                                                 | Initial: within 5 business days after contract award.<br>Updates: within 24 hours of any change to the list.     | KO and COR and copy the Contract Specialist |
| Contingency Operations Plan IAW paragraph <b>1.15.1.6.</b>                                | Initial                                                                                          | Within 72 hours of a contingency.                                                                                | COR and KO                                  |
| Phase-In Plan IAW paragraph <b>1.15.2.2.</b>                                              | Initial. Written.                                                                                | With its proposal.                                                                                               | KO                                          |
| Phase-Out Plan IAW paragraph <b>1.15.3.</b>                                               | Written.                                                                                         | 120 calendar days prior to completion of this contract.                                                          | COR for approval by the KO                  |
| UXO Training IAW paragraph <b>1.15.4.</b>                                                 | Initial and as new personnel are hired.                                                          | Initial: prior to full performance.<br>For new hires: within 5 business days of hire date.                       | COR                                         |
| Physical Security Plan IAW paragraph <b>1.16.1.</b>                                       | Initial. Written                                                                                 | Within 5 business days after contract award.                                                                     | COR for approval by the KO                  |
| Resource Conservation Program IAW paragraph <b>1.16.2.</b>                                | Initial. Written.                                                                                | Within 5 business days after contract award.                                                                     | COR for approval by the KO                  |
| Emergency Notification Procedures IAW paragraph <b>1.17.4.</b>                            | Upon occurrence. By radio or telephone.                                                          | Immediately                                                                                                      | DPTMS Range Operations                      |
| Environmental Protection Coordinator (EPC) and an alternate IAW paragraph <b>1.17.11.</b> | Initial and as changed. Written.                                                                 | Initial: within 60 calendar days of award. Changes: NLT 5 business days prior to the change.                     | COR and KO                                  |
| Archaeological or Historical Interest Items IAW paragraph <b>1.17.12.</b>                 | Upon discovery. Report via radio or telephone.                                                   | Immediately.                                                                                                     | Range Operations                            |
| Bomb Threat Report IAW paragraph <b>1.17.15.</b>                                          | Upon Occurrence.                                                                                 | Immediately.                                                                                                     | Range Operations                            |
| AT Level I Training certificate for each employee IAW paragraph <b>1.19.1.</b>            | Initial and new employees. Format is the completion certificate.                                 | Within 30 days after contract start date.<br>New employees: within 10 calendar days of the employees' hire date. | KO and COR and copy the Contract Specialist |
| iWATCH Training IAW paragraph <b>1.19.3.</b>                                              | Within 30 days for initial and 60 days for new employees.                                        | 10 calendar days after completion of training.                                                                   | KO and COR and copy the Contract Specialist |

|                                                                                                                            |                                                                                                 |                                                                                                                             |                                             |
|----------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------|---------------------------------------------|
| Level I OPSEC Training IAW paragraph <b>1.19.4.</b>                                                                        | Within 30 calendar days.                                                                        | Results NLT 10 calendar days after completion.                                                                              | KO and COR and copy the Contract Specialist |
| COCO Listing IAW paragraph <b>4.2.3.</b>                                                                                   | Initial and as changed. Written.                                                                | Initial within 30 days of commencement of full performance. Changes within 3 working days of the change.                    | COR for approval by the KO                  |
| Purchase of Parts and Material IAW paragraph <b>4.3.</b>                                                                   | Monthly                                                                                         | Prior to approving invoices for payment.                                                                                    | COR                                         |
| <u>Technical Exhibit B</u> – Sample J&A IAW paragraph <b>4.3.3.</b>                                                        | For sole source and/or proprietary purchases.                                                   | For approval prior to purchase                                                                                              | KO                                          |
| <u>Technical Exhibit C</u> - Title to any CAP and all documentation pertaining to purchases IAW paragraph <b>4.4.</b>      | Upon Occurrence. Written.                                                                       | Within 30 working days after the purchase.                                                                                  | COR and KO                                  |
| <u>Technical Exhibit D.</u> Any maintenance, repair requests for GFP above operator/10 level IAW paragraph <b>4.5.3.4.</b> | Written. Provide at least three cost estimates.                                                 | Upon occurrence.                                                                                                            | COR for approval by the KO                  |
| Records IAW paragraph <b>5.1.1.</b>                                                                                        | The Contractor shall maintain records of training qualifications, certifications, and licenses. | Upon request.                                                                                                               | COR                                         |
| Joint Inspections IAW paragraph <b>5.3.1.</b>                                                                              | Sign the inspection upon a unit occupying a range.                                              | Upon request.                                                                                                               | COR                                         |
| Inspection results IAW paragraph <b>5.3.1.</b>                                                                             | Provide all the inspection results for the life of the contract.                                | During phase-out.                                                                                                           | COR                                         |
| Unresolved Discrepancies IAW paragraph <b>5.3.2.1.</b>                                                                     | Upon Discovery. Verbal by Radio.                                                                | Immediately and prior to initiation of the unit-firing mission.                                                             | Range Operations                            |
| Fires on the Range IAW paragraph <b>5.7.1.4.</b>                                                                           | Upon noticing there is a fire by Radio.                                                         | Immediately                                                                                                                 | COR                                         |
| Daily Log IAW paragraph <b>5.7.2.</b>                                                                                      | Daily. Verbal (by Telephone) and Written.                                                       | Verbal and written: reported to the Range Operations at the completion of night firing, but no later than 0600 hours daily. | COR                                         |
| Weekly Activity Log IAW paragraph <b>5.13.1.</b>                                                                           | Weekly. Electronic IAW TE A, Reports, Weekly Activity Log tab.                                  | NLT 1600 hours on the first Friday after commencement of full performance and each Friday thereafter.                       | COR                                         |
| Weekly Maintenance Summary IAW paragraph <b>5.13.2.</b>                                                                    | Weekly. Electronic IAW TE A, Reports, Weekly Maintenance Summary tab.                           | NLT 1600 hours on the first Friday, after commencement of full performance and each Friday thereafter.                      | COR                                         |

|                                                                                       |                                                                                               |                                                                                                       |     |
|---------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------|-----|
| Weekly Line Stopper Report IAW paragraph <b>5.13.3.</b>                               | Weekly. Electronic IAW TE A, Reports, Weekly Line Stopper Report tab.                         | NLT 1600 hours on the first Friday after commencement of full performance and each Friday thereafter. | COR |
| Monthly Vehicle Cost Data Report IAW paragraph <b>5.13.4.</b>                         | Monthly. Electronic IAW TE A, Reports, Monthly Vehicle Cost Data Report tab.                  | NLT 1600 hours on the 5th Calendar day of the month after the month being reported.                   | COR |
| Monthly Central Issue Point Usage Report IAW paragraph <b>5.13.5.</b>                 | Monthly. Electronic IAW TE E Supplemental, Reports, Monthly Central Issue Point Usage Report. | NLT 1600 hours by the 5th Calendar day of the month after the month being reported.                   | COR |
| Monthly Expenditures Report IAW paragraph <b>5.13.6.</b>                              | Monthly. Electronic IAW TE A, Reports, Monthly Expenditures Report tab.                       | NLT 1600 hours by the 5th Calendar day of the month after the month being reported.                   | COR |
| Contractor Personnel Roster IAW paragraph <b>1.4.10., 1.6.3.2., 1.20. and 5.13.7.</b> | Initial and as changed. Format IAW TE A, Reports, Personnel Roster tab.                       | Within 10 calendar days prior to start of contract performance. Changes within 24 hours of change.    | COR |
| Monthly Invoices IAW paragraph <b>5.13.8.</b>                                         | Monthly. Electronically in WAWF and upload documents.                                         | Monthly IAW the Contractor's billing process.                                                         | COR |
| Service Contract Reporting IAW paragraph <b>5.13.9.</b>                               | <a href="https://sam.gov">https://sam.gov</a>                                                 | Annually.                                                                                             | KO  |
| Mission Essential Plan IAW paragraph <b>5.13.10.</b>                                  | Initial and as changed.                                                                       | Initial with proposal. Changes as necessary.                                                          | KO  |

Section 6  
Applicable Regulations, Manuals, Publications, and Forms

6. Publications and Forms. The following tables list mandatory and advisory publications and forms used in performance of tasks outlined in this PWS. Publications will be in the Technical Library. Technical Bulletins, Technical Circulars, Technical Manuals, and Military Standard Publications are advisory publications. The Government shall furnish to the Contractor the initial set of required publications ([www.adtdl.army.mil/root/cgisearch.htm](http://www.adtdl.army.mil/root/cgisearch.htm)). The Contractor shall maintain an account through DPTMS Range Division for requesting supplements, updates, and other publication requirements in direct support of this contract. The Contractor shall maintain up-to-date functional area libraries ensuring that each contains all the applicable publications for the specific PWS and range area being serviced. The Contractor shall coordinate with the KO for updating and procuring publications necessary for performance of this contract. The Contractor shall establish new libraries, as requirement is approved and as authorized by the KO, in performance of this contract.

6.1. Mandatory Publications. The Contractor shall comply with the mandatory publications listed in the following table as amended, supplemented, or superseded. The Contractor shall comply with these mandatory publications in their entirety unless specifically accepted in this contract. The Contractor shall adhere to the reporting requirements of mandatory publications and shall complete and submit required reports on behalf of the Government. No TEs have been prepared for reports required by mandatory publications. All publications shall be "Most Current Version".

6.2. Technical Manuals. Technical manuals are available on the Logistics support Activity website at <https://www.logsa.army.mil/etms/welcome1.cfm>.

6.3. Department of Defense and Department of the Army. DoD and DA Regulations, Pamphlets, Circulars, Field Manuals, and other references are available on the Army Publishing Directorate website at <http://www.apd.army.mil>.

6.4. Fort Hood Forms and Regulations. Fort Hood Forms and Regulations may be obtained at the Fort Hood Directorate of Human Resources website at <http://www.hood.army.mil/dhr/asd/publications.htm>.

6.5. Installation Management Command (IMCOM). IMCOM regulations and supplements are found at <https://www.us.army.mil/suite/doc/14491420>.

6.6. Office of Personnel Management (OPM). OPM pamphlets and publications can be found on their website at <https://www.opm.gov/retirement-services/publications-forms/pamphlets/>. OPM forms are located at <https://www.opm.gov/forms/>.

6.7. United States Department Of Labor 29 Code of Federal Regulations (CFR) 1910 can be found at [https://www.osha.gov/pls/oshaweb/owastand.display\\_standard\\_group?p\\_toc\\_level=1&p\\_part\\_number=1910](https://www.osha.gov/pls/oshaweb/owastand.display_standard_group?p_toc_level=1&p_part_number=1910)

| Publication                               | Title                                                          |
|-------------------------------------------|----------------------------------------------------------------|
| 5 U.S.C. § 552a                           | Privacy Act of 1974                                            |
| 29 CFR part 1910                          | Occupational Safety and Health Administration                  |
| FAR 45.105                                | Contractors' Property Management System Compliance             |
| U.S. Office of Personnel Management (OPM) | Training Policy Handbook, Training of Non-Government Employees |
| Homeland Security Form                    | Bomb Threat Checklist                                          |
| OF 346                                    | U.S. Government Motor Vehicle Operator's Identification Card   |
| SF 346                                    | Report of Discrepancy                                          |
| SF 368                                    | Product Quality Deficiency Report                              |
| SF 702                                    | Security Container Check Sheet                                 |
| SF 85P                                    | Questionnaire for Public Trust Positions                       |
| DFAS-IN Regulation 37-1                   | Finance and Accounting                                         |
| DOD 4160.28-M, Vol. 1                     | Defense Demilitarization Manual                                |

|                        |                                                                                                                              |
|------------------------|------------------------------------------------------------------------------------------------------------------------------|
| DOD 5500.7-R           | The Joint Ethics Regulation (JER)                                                                                            |
| DODD 4630.5            | Interoperability and Supportability of Information Technology and National Security Systems                                  |
| DTM 09-12              | Interim Policy Guidance for DoD Physical Access Control                                                                      |
| Army Directive 2014-05 | Policy And Implementation Procedures For Common Access Card Credentialing And Installation Access For Un-cleared Contractors |
| AR 25-1                | Army Information Technology                                                                                                  |
| AR 25-2                | Information Assurance                                                                                                        |
| AR 25-400-2            | The Army Records Information Management System (ARIMS)                                                                       |
| AR 70-13               | Management and Oversight of Service Acquisitions                                                                             |
| AR 190-11              | Physical Security of Arms, Ammunition and Explosives                                                                         |
| AR 190-13              | The Army Physical Security Program                                                                                           |
| AR 190-51              | Security of Unclassified Army Property                                                                                       |
| AR 200-1               | Environmental Protection and Enhancement                                                                                     |
| AR 350-19              | The Army Sustainable Range Program                                                                                           |
| AR 380-67              | Personnel Security Program                                                                                                   |
| AR 385-10              | The Army Safety Program                                                                                                      |
| AR 385-63              | Range Safety                                                                                                                 |
| AR 530-1               | Operations Security                                                                                                          |
| AR 600-55              | The Army Driver and Operator Standardization Program)                                                                        |
| AR 600-63              | Army Health Promotion                                                                                                        |
| AR 700-139             | Army Warranty Program                                                                                                        |
| AR 710-2               | Supply Policy Below the National Level                                                                                       |
| AR 735-5               | Property Accountability Policies                                                                                             |
| AR 750-1               | Army Materiel Maintenance Policy                                                                                             |
| DA Form 1594           | Daily Staff Journal or Duty Officer's Log                                                                                    |
| DA Forms 2404          | Equipment Inspection and Maintenance Worksheet                                                                               |
| DA Form 2755           | Employee Report of Alleged Unsafe or Unhealthful Working Conditions                                                          |
| DA Form 2765-1         | Request for Issue or Turn-in                                                                                                 |
| DA Form 3161           | Request for Issue and Turn-in                                                                                                |
| DA Form 4283           | Facilities Engineering Work Request                                                                                          |
| DA Pam 385-11          | Army Guidelines for Safety Color, Codes, Signs, Tags, and Markings                                                           |
| DA Pam 385-63          | Range Safety                                                                                                                 |
| DA Pam 385-64          | Ammunition and Explosives Safety Standards                                                                                   |
| DA Pam 420-11          | Project Definition and Work Classification                                                                                   |
| DA Pam 710-2-1         | Using Unit Supply System                                                                                                     |
| DA Pam 710-2-2         | Supply Support Activity Supply System                                                                                        |
| DA Pam 738-751         | Functional User's Manual for the Army Maintenance Management System                                                          |
| TM 9-6140-200-14       | Automotive Lead-Acid Storage Batteries                                                                                       |
| TC 25-8                | Training Ranges                                                                                                              |
| FH Form 7033           | Investigation Questionnaire Permission Request                                                                               |
| FH Regulation 37-1     | Lease Versus Purchase Analysis for Acquiring Equipment                                                                       |
| FH Regulation 190-5    | Fort Hood Traffic Code                                                                                                       |
| FH Regulation 200-1    | Environment and Natural Resources                                                                                            |
| FH Regulation 210-18   | Bomb Threat and Explosion Plan                                                                                               |
| FH Regulation 350-40   | Range Control Operating Procedures                                                                                           |
| FH Regulation 385-7    | Ammunition and Explosives Safety Program                                                                                     |
| FH Regulation 385-10   | Garrison Safety Program                                                                                                      |
| FH Regulation 385-64   | Explosives Safety Management Program                                                                                         |
| FH Regulation 420-1    | Fire and Emergency Services                                                                                                  |
| FH Regulation 420-5    | Standards for Signs and Markings                                                                                             |
| FH Regulation 420-6    | Recycle Program                                                                                                              |
| FH Regulation 420-9    | Energy Conservation Program                                                                                                  |
| FH Regulation 420-27   | Care, Maintenance and Alterations of Facilities                                                                              |

|                                                                                                  |                               |
|--------------------------------------------------------------------------------------------------|-------------------------------|
| FH Regulation 700-15                                                                             | Fort Hood Ammunition Handbook |
| FH Regulation 750-19                                                                             | Fort Hood Warranty Program    |
| Other:                                                                                           |                               |
| Fort Hood Information Assurance Security Officer/System Administrator Guide as of 29 April 2011. |                               |

DRAFT