

Statement of Work (SOW)

Project Title: Renew and upgrade Cable TV and Wi-Fi for Mid-Bay Shores

NAFI: 42 FSS/FSWO/ MIDBAY (31216)

Facility Location: 801 White Point Rd, Niceville, FL 32578

1. Scope of Work

The existing contract for Broadband and WIFI for Mid-Bay Shores has expired and current equipment is outdated and no longer serviceable. Upgrade all Trailers (5 units), Bungalows (26 units), office and caretaker cottage with router, Wi-Fi, and broadband tv. Broadband must include local channels and at least 20 cable networks. Wi-Fi must be 50Mbps or greater with a 99.9% up time.

RV sites to be provided with WIFI whose range covers all RV sites (RV6-31) with 100Mbps or higher and 99.9% up time. Cable to be provided to all 25 RV sites.

The contractor shall perform the following tasks:

1.0 Removal of Existing Equipment:

- 1.1 Safely disconnect and remove all existing outdated equipment

2.0 Installation of New Equipment:

- 2.1 Supply and install new equipment.

3.0 Testing and Commissioning:

- 3.1 Ensure broadband shall be accessible in all identified locations
- 3.2 Ensure Wi-Fi covers all identified locations
- 3.3 Ensure ethernet options available for office equipment

4.0 Site Cleanup and Final Inspection:

- 4.1 Remove all debris and ensure a clean work environment.
- 4.2 Conduct a final inspection with stakeholders to confirm project completion.

5.0 Technical Requirements

Broadband Television:

5.1 Access to Local Networks

5.2 Access to a minimum of 20 cable networks

6.0 Wi-Fi:

6.1 Minimum of 50Mbps for all bungalows and offices

6.2 Full coverage to all RV site locations and ability to withstand multiple streaming devices

7.0 Installation Requirements

7.1 Removal of existing units and proper disposal per environmental regulations.

7.2 Installation of new units, including all necessary mounting and electrical connections.

7.3 Performance testing to ensure proper operation and compliance.

7.4 Documentation of installation, including manuals, warranty, and maintenance schedule.

8.0 Compliance & Safety Standards

8.1 Must adhere to OSHA safety regulations.

8.2 All equipment must be UL-listed or equivalent.

8.3 Compliance with NAF procurement guidelines, including energy efficiency standards.

9.0 Warranty & Support

9.1 Warranty on equipment and installation for life of contract.

9.2 Availability of technical support and parts replacement as needed.

10.0 Timeline & Milestones

The contractor must adhere to the following schedule:

10.1 **Project Start Date:** ASAP

10.2 Work to be performed from 0800-1700 daily.

10.3 **Installation Completion:** ASAP

10.4 Final Inspection, Testing & Approval: ASAP

11.0 Compliance & Documentation

All work must comply with applicable **local, state, and federal regulations**, including:

11.1 **EPA guidelines** for refrigerant handling.

11.2 **OSHA safety standards** for workplace safety.

11.3 **Manufacturer specifications** for component installation.

Documentation of all installations, testing procedures, and compliance certifications as well as FINAL inspection report MUST be provided to NAFI

12.0 Acceptance Criteria

The project shall be deemed successfully completed when:

12.1 Cable is available in all designated locations

12.2 Wi-Fi is tested and accessible in all designated locations