

**1. DESCRIPTION OF SERVICES.** The contractor is responsible for the installation of a robust pallet rack shelving system in the existing warehouse located in building 216. The contractor will adhere to safety regulations and manufacturer specifications during the installation process, which includes securely anchoring the shelving to the floor to enhance safety and accessibility, as well as the removal and disposal of any outdated shelving. Additionally, the contractor must offer continuous support and maintenance to ensure the shelving remains operational and safe over time, thereby enhancing the overall productivity and safety of the warehouse environment.

**2. EQUIPMENT AND EQUIPMENT.** All performance shall comply with Air Force Instruction 31-101, Integrated Defense, Chapter 8, DoDM 5100.76, and AFMAN 32-1084.

**2.1. EQUIPMENT.** The shelving unit will be heavy duty with a load weight of 7,000 pound capacity. The packing will include heavy-duty pallet rack 120"x42"x 144 with add-on units, installation kit for rack protectors and pallet racks, and heavy-Duty Pallet Rack Wire Decking- 58" Wide, 42" Deep.

**2.2. INSTALLATION.** Installation of heavy-duty pallet rack shelving system will be at the Logistics Readiness (LRS) Bldg. 216. The government will supply access to facilities for 8 hours per day to conduct installation and training activities.

### **3. GENERAL INFORMATION**

**3.1. Contract Personnel/Manager.** The contractor shall provide a contract manager who shall be responsible for the performance of the work. The name of this person and an alternate or alternates, who shall act for the contractor when the manager is absent, shall be designated in writing to the contracting officer prior to the contract start date. The contract manager or alternate shall have full authority to act for the contractor on all contract matters relating to daily operation of this contract. The contract manager and alternate or alternates must be able to read, write, speak, and understand the English language.

**3.2. Contractor Employees.** Contractor personnel shall comply with all installation and facility safety and security regulations, as well as the health, safety, and security provisions of the contract. Contractor personnel shall report security or safety problems to the Security Police or Contracting Officer (CO) as appropriate.

**3.3. Place of Performance.** Contract performance will occur at the 20<sup>th</sup> Logistics Readiness Squadron. Delivery and installation of equipment shall be the responsibility of the receiver with coordination of the contractor.

**3.4. Hours of Operations.** Normal operation is Monday through Friday, 0700 to 1600, except for Federal holidays. There may be mission situations that require the contractor to work other than normal hours. Some of these situations are military exercises, contingency operations, or weather emergencies. When the contractor's access to a work area conflicts with an Air Force

mission requirement, the contractor shall schedule the work to minimize the disruption. Such scheduling may require work to be accomplished at times other than normal duty hours.

### **3.5. Installation Security Requirements.** N/A

**3.6. Contractor Base Pass and Identification, Special Clearances, and Vehicle Passes.** The contractor shall work with the end user to obtain base identification and vehicle passes, if required, for all contractor personnel who make frequent visits to or perform work on the Air Force installation(s) cited in the contract. Contractor personnel are required to wear or prominently display installation identification badges or contractor-furnished contractor identification badges while visiting or performing work on the installation. Ten business days prior to arrival, the Contractor will be responsible for obtaining written permission/signature from each person's name submitted for a background check to be completed. If a background check cannot be completed, entry onto the installation cannot be granted. Contact the installation site POC for further guidance.

**3.7. Contractor-owned Vehicle Searches.** Contractor-owned vehicles are subject to 100% security search prior to installation access.

**3.8. Traffic Regulations.** Contractor personnel shall comply with all base traffic regulations and are subject to random vehicle speed control checks. Contractor personnel cited for speeding on the installation may suffer loss of base driving privileges, debarment from the base, or other administrative action. The use of cell phones, except hands-free phones, is prohibited while driving on Shaw AFB.

**3.9. Weapons, Firearms, and Ammunition.** Contractor personnel are prohibited from possessing weapons, firearms, or ammunition, on themselves or within contractor-owned vehicles or privately owned vehicles while on Shaw Air Force Base.

**3.10. Reporting Requirements.** Contractor personnel shall immediately report any information or circumstances of which they are aware may pose a threat to the security of Department of Defense personnel, contractor personnel, resources, and classified or unclassified defense information to an appropriate Government authority.

**3.11. Safety.** Contractor personnel shall comply with all applicable laws and safety regulations. Compliance with Occupational Safety and Health Administration (OSHA) and other applicable laws and regulations for the protection of employees is exclusively the obligation of the contractor, and the Government will assume no liability or responsibility for the contractor's compliance or non-compliance with such responsibilities.

**3.12. Materials storage and clean up.** Upon completion of work the contractor must ensure all debris from the work site has been removed and properly disposed of and the site be sanitized to the level it was given. Prior to the acceptance of the completed project, the contractor must arrange through the Combat Arms NCOIC for the appropriate inspections for the acceptance of work to make sure the system is up and running properly and the equipment is professionally and neatly installed.

**3.13. Deliverables.** Set-up shall be completed within 1 weeks on beginning work on-site. The contractor shall protect government property on hand to prevent damage during the period the property is under the control or in possession of the contractor.

DRAFT