

SCHEDULE B

PRICE SCHEDULE

Line Item	Description	Quantity	Unit	Unit Price	Sub-Total	Total Price
1	BASE PRICE: <u>Total Price</u> for the entire work for Project P919 - Phase 1 Bulk Tank Farm Improvements in accordance with the drawings and specifications, complete, but excluding work provided in another Priced line Item.	1	EA			\$ _____
1A	Tank-100 including Pump Vault, Leak Detection Well Tank Subtotal of Base Price for the entire work for P919 – Tank-100 complete to the 1.5-meter line outside of the structure in accordance with the drawings and specifications, but excluding work provided in another line item.	1	EA	\$ _____	\$ _____	
1B	Tank-200 including Pump Vault, Leak Detection Well Tank Subtotal of Base Price for the entire work for P919 – Tank-200 complete to the 1.5-meter line outside of the structure in accordance with the drawings and specifications, but excluding work provided in another line item.	1	EA	\$ _____	\$ _____	
1C	Tie-In Vault Tank Pad Subtotal of Base Price for the entire work for P919 – Tie-in Vault Tank Pad complete to the 1.5-meter line outside of the structure in accordance with the drawings and specifications, but excluding work provided in another line item.	1	EA	\$ _____	\$ _____	
1D	Additive Injection Building Subtotal of Base Price for the entire work for P919 – Additive Injection Building complete to the 1.5-meter line outside of the structure in accordance with the drawings and specifications, but excluding work provided in another line item.	1	EA	\$ _____	\$ _____	

SCHEDULE B
PRICE SCHEDULE

1E	Decommissioning and Demolition Subtotal of Base Price for the entire work for P919 – Decommissioning and any demolition to the 1.5-meter line outside of the structure in accordance with the drawings and specifications, but excluding work provided in another line item.	1	EA	\$ _____	\$ _____	
1F	Cargo Transfer Pipeline (JP-5) Subtotal of Base Price for the entire work for P919 – Cargo Transfer Pipeline (JP-5) complete to the 1.5-meter line outside of the utility in accordance with the drawings and specifications, but excluding work provided in another line item.	1	EA	\$ _____	\$ _____	
1G	Horizontal Directional Drilling (JP-5) Subtotal Price for the entire Horizontal Directional Drilling (HDD) infrastructure for P919 scope in accordance with the drawings and specifications, complete to the 1.5-meter (5-foot) line outside of the bore pit, but excluding work provided in another Priced line Item.	315	M	\$ _____	\$ _____	
1H	Supporting Site Work <u>Subtotal</u> of Base Price for the remainder of entire project site work, outside the facilities, utilities, and structures 1.5-meter line, for all of P919, complete in accordance with the drawings and specifications, but excluding work described in another line Item.	1	EA	\$ _____	\$ _____	
2	Option 01: Excess Contaminated Soil associated with the Project P919 <u>Unit Price</u> for excess removal and disposal of contaminated stockpiled soils for Project P-919 – Phase 1 Bulk Tank Farm Improvements, complete in accordance with the drawings	15,000	CM	\$ _____	\$ _____	\$ _____

SCHEDULE B
PRICE SCHEDULE

	and specifications , but excluding work provided in another line item.					
3	Option 02: Excess Backfill for Contaminated Soil associated with Project P-919 <u>Unit Price</u> for provision and compaction of fill in place of removed contaminated soil for Project P-919 – Phase 1 Bulk Tank Farm Improvements, complete in accordance with the drawings and specifications, but excluding work provided in another line item.	3,800	CM	\$ _____	\$ _____	\$ _____

TOTAL PRICE FOR CLIN 0001: \$ _____

OVERALL TOTAL PRICE FOR ALL CLINS: \$ _____