

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE	OF	PAGES
2. AMENDMENT/MODIFICATION NUMBER		3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQUISITION NUMBER		5. PROJECT NUMBER (If applicable)	
6. ISSUED BY		CODE		7. ADMINISTERED BY (If other than Item 6)		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				(X)		9A. AMENDMENT OF SOLICITATION NUMBER	
				☐		9B. DATED (SEE ITEM 11)	
				☐		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				☐		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
 (Signature of person authorized to sign)		 (Signature of Contracting Officer)	

Previous edition unusable

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): Name of Vessel/Barge: CFAY YCV-16

The purpose of this solicitation amendment 0005 is as follows:

- (1) to respond to the questions.
- (2) to revise Period of Performance (POP) date to 1 June 2026 through 15 October 2026.
- (3) to revise Section A paragraph 2; and
- (4) to revise Section F to revise POP
- (5) to revise the POC information in Section E and F.

All other information remains unchanged.

DATE OF REQUEST: 12 March 2026

CONTRACTOR QUESTION:

1. Is it possible to change the POP from 1st APR - 15th JUN to 1st JUN - 15th OCT as we need time to arrange the long lead time material required for this work Package?
2. For the replacement of the existing deck described in 4.2.6.4 of the SOW, we decide that the scope will be determined after blasting, and therefore we propose a unit price cost for the deck plate replacement of 9SQFT (excluding interferences works such as scaffolding) in this estimate. Is it estimate acceptable? Or if you have any estimation quantity, please let us know.
3. For the replacement of a deteriorated pad eye or cleat as described in 4.2.6.5 of the SOW, we decide that the scope will be determined after the NDT Inspection, and therefore we propose a unit price cost for the replacement of one pad eye or cleat (excluding interference work such as scaffolding) in this estimate. Is it estimate acceptable? Or if you have any estimate quantity, please let us know.
4. For the touch-up coating described in 4.2.7.2 of SOW, we decide that the work scope will be determined after internal inspection, therefore we propose a price for 30SQFT of the preservation area per 1 void (excluding interference work such as scaffolding) in this estimation. Is it estimate acceptable? Or if you have any estimate quantity, please let us know.
5. Regarding the requirements for organizations authorized to perform blasting operations or coating application of the critical coating area under Paragraph 3.9.2 of NSI 009-32, would it be possible to consider granting approval based on the organization's MSRA, AMPP Basic Coatings Inspector Certification of its employees, or a proven past performance in navy ships?

GOVERNMENT RESPONSE:

1. Yes. 1 JUN -15 OCT is acceptable.
2. Our estimate is 900 SQFT.
3. Yes, this is acceptable.
4. Yes. This is acceptable.
5. Yes, based on the MSRA, AMPP certifications and previous work on naval vessels, the work performed will meet requirements.

Section A - Solicitation/Contract Form

The following changes have been made:

Miscellaneous text in this section has been modified to:

MASTER AGREEMENT FOR THE REPAIR AND ALTERATION OF VESSELS (MARAV): In the event the successful offeror possesses an active Master Agreement for Repair and Alteration of Vessels (MARAV) with the U.S. Navy in the form of either a Master Ship Repair Agreement (MSRA) or an Agreement for Boat Repair (ABR), award for this requirement will be made in the form of a firm fixed price job order under the applicable agreement and all of the terms and conditions of the offer's existing MARAV will apply.

MSRA/ABR Number: _____

Firms who do not possess an active U.S. Navy MSRA/ABR as a Prime Contractor are ineligible for award.

Pursuant to FAR 5.202(a) (12), this is a non-mandatory synopsis. This solicitation is intended only for sources duly authorized to operate and do business in Japan as prescribed by DFARS 252.225-7042.

1. REQUIREMENT: NAVSUP Fleet Logistics Center Yokosuka (NAVSUP FLCY) has a new requirement in support of Commander, Fleet Activities Yokosuka (CFAY) Port Operations. The repair and maintenance package of work items are included as Statement of Work (SOW) provided in ATTACHMENT (I).

2. PERIOD OF PERFORMANCE: From 1 June 2026 to 15 October 2026

3. PLACE OF PERFORMANCE: Contractor's Facility

4. OFFER: Offerors must provide all information required by this solicitation no later than 27 March 2026 at 10:00 AM Japan Standard Time (JST).

5. WORK ITEM INFORMATION: Access to the work specification package listed in Section J as Attachment (I) may only be accessed through DoD SAFE. DoD SAFE is a secure U.S. Government repository which enables the sharing of large files and requires outside users to receive a drop-off request from the U.S. Government. Therefore, any offeror intending to provide a proposal to this solicitation shall request access by sending an email to: kazuya.iwanaga.ln@us.navy.mil, peterjommel.s.arrieta.ln@us.navy.mil by 13 February 2026 10:00 am JST. Once the U.S. Government receives the offeror's access request, the U.S. Government will provide the offeror with a link and instructions to retrieve Attachment (I). Offerors shall note that access is only available for 14 days once sent.

Section E - Inspection and Acceptance

The inspection and acceptance locations for the following CLIN(s) / SLIN(s) / ELIN(s) were modified:

0001

Inspection and Acceptance Location - N61054 - COMMANDER FLEET ACT YOKOSUKA

INFORMATION	FROM	TO
POC Name	MM1 Czarina Hugo	MM1 Czarina Hugo, HT1 Robison Alexander
POC Email	czarina.m.hugo.mil@us.navy.mil	czarina.m.hugo.mil@us.navy.mil, alexander.w.robison.mil@us.navy.mil
POC Telephone	315-243-7370	315-243-7370, 315-243-9072

Section F - Deliveries or Performance

The delivery information for the following CLIN(s) / SLIN(s) / ELIN(s) were modified:

0001

INFORMATION	FROM	TO
Period of Performance	01 Apr 2026 to 15 Jun 2026	01 Jun 2026 to 15 Oct 2026

Place of Performance - N61054 - COMMANDER FLEET ACT YOKOSUKA

INFORMATION	FROM	TO
POC Name	MM1 Czarina Hugo	MM1 Czarina Hugo, HT1 Robison Alexander
POC Email	czarina.m.hugo.mil@us.navy.mil	czarina.m.hugo.mil@us.navy.mil, alexander.w.robison.mil@us.navy.mil
POC Telephone	315-243-7370	315-243-7370, 315-243-9072
Delivery	Delivery Period PeriodStart = 01 Apr 2026. PeriodEnd = 15 Jun 2026.	Delivery Period PeriodStart = 01 Jun 2026. PeriodEnd = 15 Oct 2026.

Miscellaneous text in this section has been modified to:

F-1.0 Time of Performance: The Government has established execution dates for the following milestones and key events as outlined below:

Contractor Work Start Date: 1 June 2026

Contractor Work Completion Date: 15 October 2026

F-2.0 Place of Performance: The performance of all work set forth in SECTION B shall be accomplished aboard the vessel at Contractor's Facility.