

Performance Work Statement

Relocation and Calibration of Hearing Booths from Building 34 to Building 42

Project Overview:

The purpose of this project is to relocate 8x mission critical Hearing Booths from Building 34 to Building 42 during the renovation project. This is essential for conducting hearing exams for mobilizations and medical readiness operations.

Scope of Work:

The contractor will perform the following tasks:

1. Hearing Booths
 - a. Relocate 8x Hearing Booths from Building 34 to building 42.
 - b. Re-calibrate 8x Hearing Booths in Building 42.
 - c. Collaborate with the customer to ensure relocation to proper location.
 - d. Perform or subcontract any required disassembly, disconnection, calibration, reassembly, and connection.
 - e. All work will be performed during regular business hours.
2. Customer Responsibilities:
 - a. Move all existing items from Building 34 and Building 42 to ensure proper spacing for relocations.
 - b. Designate locations for Hearing Booth location.
 - c. Provide access to the buildings during regular business hours.
3. Contractor Responsibilities:
 - a. Perform all relocation and calibration tasks as outlined in the scope of work.
 - b. Ensure all relocations and assemblies comply with current building and fire codes.
 - c. Complete or subcontract any required electrical work for hearing booths.
 - d. Collaborate with the customer to finalize the relocation.
4. Deliverables:

- a. Relocate 8x Hearing Booths from Building 34 to Building 42.
- b. Re-calibrate 8x Hearing Booths in Building 42.

5. Timeline:

- a. All work will be completed during regular business hours.
- b. The project timelines will be determined in collaboration with the customer and contractor prior to the start of the work.
- c. Equipment must be removed NLT 28 March 2026 to ensure there are no interferences with the Building 34 remodel project start date.

6. Acceptance Criteria:

- a. All relocation, reassembly, and calibration must meet current building and fire codes.
- b. Any electrical work is completed and functional.
- c. Calibration is functional.
- d. All equipment is relocated to designated areas as per the agreed-upon design.

7. Budget:

- a. The budget for this project will be determined based on the scope of work and agreed upon by both parties prior to the start of work.