




Map 1


Site Preparation For Planting

Item 1 Taylor Park Units

Units 1-2 to 1-13
Taylor Firewood Units

Cottonwood
Pass

CR 742 to Almont
and Gunnison




Scale = 1:126,720
A.L.H. 3/31/2026
Base Image is Gunnison NF
Recreation Map

 2026 Planting Site Prep Units

Map 2 Site Preparation For Planting Item 2 Slumgullion Pass Last Tree Units

Highway 149
to Gunnison



Scale = 1:126,720

A.L.H. 3/31/2026

Base Image is Gunnison NF
Recreation Map


2026 Planting Site Prep Units

Units 2-1 to 2-3
Last Tree Salvage

Slumgullion
Pass

Units 2-4 to 2-7
Last Tree Salvage

Spring Creek
Pass



Map 3
Item 1 Taylor Park Site Prep Units
Taylor Firewood Area

FR 209.1G

1-5

1-4

1-3

1-2

1-9

1-6

Units 1-2 to 1-13
Taylor Firewood Units

1-8

1-12

FR 209.G1

1-10

1-11

FR 209.1G

1-7

FR 587

Murdie
Subdivision

1-13

FR 587

To Taylor Park Trading Post,
CR 742, Almont, and Gunnison

FR 765

N

0 750 1,500 3,000
Feet

Scale = 1:15,840

A.L.H. 3/31/2026

Base Image is 2023 NAIP

 2026 Site Prep Units

 Drop Point

Map 4 Items 2-1 to 2-3 Last Tree Site Prep Units Ash Pit Rehabilitation

To Colorado Hwy 149,
and Lake City

FR 788

Gate

Gated Admin-use
Road

001

002

EX1

003

FR 784.1B

Slumgullion
Summit

Colorado
Hwy 149

FR 784

Treatment of Units 2-1 to 2-3 Is Priority
Planned For Tree Planting In 2026

N

0 750 1,500 3,000
Feet

Scale = 1:15,840

A.L.H. 3/31/2026

Base Image is 2023 NAIP

2026 Ash Pit Rehab Units

Drop Point

Ash Pits To Be Rehabbed

Map 5 Items 2-4 to 2-7 Last Tree Site Prep Units Ash Pit Rehabilitation

