

SUPPLY CHAIN MANAGEMENT

Section F – Deliveries or Performance

Period of Performance

ITEM NO.	SUPPLIES/SERVICES	FROM	TO
1	Base Scope Remove and replace the HVAC systems serving the SSRL B116 and B132 BPM Rooms	Notice of Award	Phase 1: Work to be completed between July 21, 2026 and September 15, 2026. Phase 2: Remaining SSRL Summer 2027 scope, with approximate timeframe July 2027 through September 2027.