

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE	OF	PAGES
2. AMENDMENT/MODIFICATION NUMBER		3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQUISITION NUMBER		5. PROJECT NUMBER <i>(If applicable)</i>	
6. ISSUED BY		CODE		7. ADMINISTERED BY <i>(If other than Item 6)</i>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR <i>(Number, street, county, State and ZIP Code)</i>				(X)		9A. AMENDMENT OF SOLICITATION NUMBER	
				☐		9B. DATED <i>(SEE ITEM 11)</i>	
				☐		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				☐		10B. DATED <i>(SEE ITEM 13)</i>	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation data, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>		16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
 <i>(Signature of person authorized to sign)</i>		 <i>(Signature of Contracting Officer)</i>	

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): N4008526R0002; DESIGN-BID-BUILD, P993/995 F35 SUSTAINMENT CENTER & COMPOSITE REPAIR FACILITY, MARINE CORPS AIR STATION, CHERRY POINT, NORTH CAROLINA

The proposal due date has been extended to 21 April 2026 NLT 1400 (EDT).

The purpose of this amendment is to provide the following:

1. Extend the proposal due date to 21 April 2026 NLT 2:00 PM EDT
2. Liquidated Damages
3. Revised Price Proposal Form (Attached)

Contract POC: Brittany Cristelli; Email: brittany.n.cristelli.civ@us.navy.mil; Phone: 757-341-1978

Section 00 00 00 - Procurement and Contracting Requirements

The following changes have been made:

INFORMATION	FROM	TO
Contract Description	The F35 Sustainment Center is a 255,461 SF depot level hangar to support (20) F-35 aircraft. In addition to the hangar maintenance bays, the project will also include 4 paint booths, administrative space, aircraft part modification and tool shops, and a secure area built to ICD705 standards. The main facility is a precast structural concrete panel with a pile supported foundation, slab on grade, and cross laminated timber roof deck. The structure is a single story with a two-story administrative space. The site development scope includes utility improvements to support entire Hancock Village, taxiway with a bridge and aircraft parking apron. The 105,755 SF Composite Repair Facility is a new consolidated depot-level facility for advanced composites and rotor blade repair. The project consists of two major sections, a composite repair and manufacturing shop that will include a disassembly area, parts kitting area, production control /clean parts area, assembly area to include climate controlled dirty room, bonding room, clean room, depot and fleet classrooms and engineering/laboratory space. Also included is an aircraft rotor blade repair shop that includes a disassembly and staging area, dirty room, sanding pit, and bonding room. Shared spaces that include painting, parts wash, freezer, hygiene facility, bathrooms, and breakrooms to minimize construction costs and improve sustainability. **THIS SOLICITATION INCLUDES CMMC LEVEL 1 (SELF) (P993) AND CMMC LEVEL 2 (SELF) (P995) REQUIREMENTS IN ACCORDANCE WITH DFARS 252.204-7025 AND 252.204-7021**	The F35 Sustainment Center is a 255,461 SF depot level hangar to support (20) F-35 aircraft. In addition to the hangar maintenance bays, the project will also include 4 paint booths, administrative space, aircraft part modification and tool shops, and a secure area built to ICD705 standards. The main facility is a precast structural concrete panel with a pile supported foundation, slab on grade, and cross laminated timber roof deck. The structure is a single story with a two-story administrative space. The site development scope includes utility improvements to support entire Hancock Village, taxiway with a bridge and aircraft parking apron. The 105,755 SF Composite Repair Facility is a new consolidated depot-level facility for advanced composites and rotor blade repair. The project consists of two major sections, a composite repair and manufacturing shop that will include a disassembly area, parts kitting area, production control /clean parts area, assembly area to include climate controlled dirty room, bonding room, clean room, depot and fleet classrooms and engineering/laboratory space. Also included is an aircraft rotor blade repair shop that includes a disassembly and staging area, dirty room, sanding pit, and bonding room. Shared spaces that include painting, parts wash, freezer, hygiene facility, bathrooms, and breakrooms to minimize construction costs and improve sustainability. **THIS SOLICITATION INCLUDES CMMC LEVEL 2 (SELF) (P993) AND CMMC LEVEL 1 (SELF) (P995) REQUIREMENTS IN ACCORDANCE WITH DFARS 252.204-7025 AND 252.204-7021**
Response Due Date	06 Apr 2026	21 Apr 2026

Section 00 10 00 - Solicitation, Contract Line Item Number (CLIN) Schedule

The following CLIN(s) / SLIN(s) / ELIN(s) were added:

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
	OPTION 24 for P995: Price for providing work in connection with labor, material, equipment,				

Option Line Item 0026	transportation and supervision required for the Furniture, Fixtures, and Equipment (FF&E), complete in accordance with the drawings and specifications, but excluding work provided in another Priced line item. Product Service Code: Y1BZ Centralized Unique Program Identification (CUPID): 000 Program Code: C20 Pricing Arrangement: Firm Fixed Price	1	Project		
-----------------------	--	---	---------	--	--

Item	Supplies / Services	Quantity	Unit	Unit Price	Amount
Option Line Item 0027	OPTION 25 for P995: AV Design Services Option Price for providing the professional services of a Certified Technology Specialist - Design (CTS-D) detailed in Spec Section 01 30 02.00 22. Product Service Code: Y1BZ Centralized Unique Program Identification (CUPID): 000 Program Code: C20 Pricing Arrangement: Firm Fixed Price	1	Project		

The following CLIN(s) / SLIN(s) / ELIN(s) were modified:

Option Line Item 0022

INFORMATION	FROM	TO
Description	OPTION 20 for P995: Composite Oven complete in accordance with the drawings and specifications but excluding work provided in another Priced line item	OPTION 20 for P993: AV Design Services Option. Price for providing the professional services of a Certified Technology Specialist - Design (CTS-D) detailed in Spec Section 01 30 02.00 22

Option Line Item 0023

INFORMATION	FROM	TO
Description	OPTION 21 for P995: Collateral Equipment complete in accordance with the drawings and specifications but excluding work provided in another Priced line item.	OPTION 21 for P995: Composite Oven complete in accordance with the drawings and specifications but excluding work provided in another Priced line item

Option Line Item 0024

INFORMATION	FROM	TO
Description	OPTION 22 for P995: Price for providing Audio Visual System (A/V) Equipment, testing, and associated training in accordance with the drawings and specifications but excluding work provided in another Priced line item. Equipment includes, but is not limited to, items such as flat panel monitors, projectors, wall input boxes, touch screens, push button control panels, video teleconferencing codecs, microphones, speakers and the communication cabling connecting these devices together.	OPTION 22 for P995: Collateral Equipment complete in accordance with the drawings and specifications but excluding work provided in another Priced line item.

Option Line Item 0025

INFORMATION	FROM	TO
Description	OPTION 23 for P995: Price for providing work in connection with labor, material, equipment, transportation and supervision required for the Furniture, Fixtures, and Equipment (FF&E), complete in accordance with the drawings and specifications, but excluding work provided in another Priced line item.	OPTION 23 for P995: Price for providing Audio Visual System (A/V) Equipment, testing, and associated training in accordance with the drawings and specifications but excluding work provided in another Priced line item. Equipment includes, but is not limited to, items such as flat panel monitors, projectors, wall input boxes, touch screens, push button control panels, video teleconferencing codecs, microphones, speakers and the communication cabling connecting these devices together. OPTION 23 includes cost for all A/V required in ALL options.

Section 00 70 00 - Conditions of the Contract

Additional Information/Notes

The following clauses were modified:

52.211-12Liquidated Damages-Construction.Sep 2000 hereby reads as follows:

Liquidated Damages-Construction (Sept 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of **\$35,391.79** for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)