

**United States Marine Corps Logistics Command Multiple Award
Indefinite Delivery Indefinite Quantity Contract
Marine Force Sustainment Command and Fleet Marine Force Logistics Services Support
Performance Work Statement**



**UNITED STATES MARINE CORPS LOGISTICS COMMAND MULTIPLE AWARD
INDEFINITE DELIVERY INDEFINITE QUANTITY CONTRACT**

**MARINE FORCE SUSTAINMENT COMMAND AND FLEET MARINE FORCE
LOGISTICS SERVICES SUPPORT**

The purpose of this mission is to deliver transformative logistics solutions that directly enhance operational readiness and resource efficiency. Solutions may be integrated with existing business process management or implemented independently according to each task order. Examples of solutions and tools and/or business process enhancements may include, but are not limited to:

- **Optimized Equipment Lifecycle Management:** Implement a robust and transparent system for managing the entire lifecycle of Class II, VII, IX, and VIII equipment, from initial receipt through storage, maintenance, and eventual disposal, ensuring accurate inventory levels, minimized waste, and extended equipment lifespan.
- **Streamlined Logistics Processes:** Developing and deploying cutting-edge technology solutions and tools that automate and streamline key logistics processes, such as warehouse management, order fulfillment, and distribution, resulting in faster turnaround times, reduced errors, and lower operational costs.
- **Enhanced Supply Chain Visibility:** Providing real-time visibility into the location and status of all equipment assets across the entire supply chain, enabling proactive identification of potential disruptions, improved resource allocation, and faster response times to urgent needs.
- **Rapid Deployment Capabilities:** Establishing distribution management capabilities in strategic logistics. The support consists of but not limited to: Integrated Logistical Support, Program Management, Distribution Management, Metrics and Analysis, Supply Chain Advocacy, and the preparation for transportation of Marine Corps Equipment (ME) and other supplies and material.

- **Scalable and Interoperable Infrastructure:** Designing and implementing a scalable and interoperable infrastructure that can seamlessly integrate with existing Government systems and adapt to changing demands, ensuring long-term sustainability, minimizing integration costs, and maximizing return on investment.
- **Data-Driven Decision Making:** Providing accurate and timely data insights to support informed decision-making related to equipment procurement, inventory management, and distribution, enabling the Government to optimize resource allocation and improve overall logistics performance.
- **Improved Readiness Rates:** Providing logistics solutions will directly result in verifiable increases in equipment readiness rates, ensuring that personnel have the equipment they need, when and where they need it, to successfully execute their missions. This will be achieved through efficient processing and accountability.

General requirements are identified below. Detailed requirements will be provided at the task order level.

The scope of this requirement focuses on optimizing the logistics support and management of logistics workflows to support a range of strategic, mission-critical goals within the United States Marine Corps. Specifically, requirements involve supporting the Government's full life cycle of logistics operational requirements to include the receipt, store and issuance of combat ready capability sets in order to sustain the expeditionary force in readiness, implementing standardized procedures, deployment, implementation, support, and ongoing process improvement.

Requirements also include the full spectrum of **Business Process Management (BPM)** for a range of operations, to include project planning; process analysis and data gathering; mapping; design/development; implementation; and monitoring and control.

This specification establishes the Marines Logistical Support for the MAC Indefinite Delivery Indefinite Quantity (IDIQ) contract including but not limited to the following PWS sections:

Table of Contents

Section 1	Storage Command Class II Solutions (SC2)
Section 2	Storage Command Class VII Solutions (SC7)
Section 3	Storage Command Business Solutions (SCS)
Section 4	Distribution Management Support Services (DMSS)
Section 5	Coordinated SECREP Management & Strategic Logistics (CSM)
Section 6	Initial Issue and Provisioning (IIP)-TASK
Section 7	Non-Destructive Testing and Evaluation Armor Inspection System (NDTE-AIS)-TASK
Section 8	Material Management Operations Group (M2OG)-TASK
Section 9	Care of Supply in Storage (COSIS)-TASK
Section 10	TBD
Section 11	TBD
Section 12	TBD
Section 13	TBD

PERFORMANCE WORK STATEMENT
STORAGE COMMAND CLASS II SOLUTIONS (SC2)

SECTION 1

General information

1.0 General Information

This is a performance work statement for a non-personal services contract to provide Management and Operations Services for USMC CSP. The purpose of this contract is to provide for the Management and Operational Services for the Marine Corps' CSP worldwide network facilities and to maintain total asset visibility. Current CSP mission support is provided utilizing GOCO facilities and GOCO-IT systems (i.e., Defense Property Accountability System Warehouse Module (DPAS-WM), Marine Forces Special Operations Command (MARFORSOC) Special Operations Forces Sustainment, Asset Visibility and Information Exchange (SSAVIE), and Global Combat Support System – Marine Corps (GCSS-MC)). The Government shall not exercise any supervision or control over the contract service providers performing the services herein. Subcontract service providers shall be accountable solely to the contractor who, in turn, is responsible to the Government.

1.1 Mission

The mission of the CSP is to provide USMC personnel and authorized customers with exceptional service through facilities from which to efficiently acquire and/or turn in clean and serviceable items of Individual Combat Clothing and Equipment (ICCE), Special Training Allowance Pool (STAP), Chemical, Biological, Radiological, and Nuclear Defense (CBRN-D) equipment, Soft-Walled Shelters and Camouflage Netting (SWS & CN), and Non-Destructive Testing and Evaluation Armor Inspection System (NDTE-AIS). The Contractor services include, but are not limited to item management, accountability, Total Asset Visibility (TAV), warehousing, laundry, repair, inventory management and total lifecycle management of equipment. Additionally, the CSP maintains the capability to store and manage Class VIII equipment in support of the Bureau of Medicine and Surgery (BUMED)

1.2 Background

The clothing and equipment that CSP customers utilize originate from Individual Issue Facilities (IIF) and Unit Issue Facilities (UIF), presently operating with approximately 21 geographic locations worldwide (Attachments 1A and 1B). The CSP is successfully supporting the USMC with the following: Individual Combat Clothing and Equipment (ICCE), Special Training Allowance Pool (STAP), Chemical, Biological, Radiological, and Nuclear Defense (CBRN-D) equipment, Soft-Walled Shelters and Camouflage Netting (SWS & CN), and Non-Destructive Testing and Evaluation Armor Inspection System (NDTE-AIS).

The primary stakeholders of the CSP include, but are not limited to, the Fleet Marine Forces (FMFs), Training and Education Command (TECOM), Marine Corps Systems Command (MARCORSYSCOM), Marine Corps Logistics Command (MCLC), MARFORRES, MARFORSOC, Marine Corps Installations West (MCIWEST), MARFOREUR/AF, Bureau of Medicine and Surgery (BUMED), School of Infantry – West (SOI -W), Weapons Field Training Battalion (WFTBN), and MARFORCOM. Stakeholders provide funding or equipment for sustainment support.

1.3 Scope

The Contractor shall provide logistics services to manage, support, and operate the USMC CSP network. Contractor efforts shall include overall coordination, streamlining, and supervision of operations within the IIF and UIF to include ICCE, CBRN-D equipment, medical, supplies, STAP, and SWS & CN. The NDTE-AIS operation (inventory, scanning, maintenance, and repair) shall be under the cognizance of the Technical Service Contract. However, the inventory (armor plates) shall be under the cognizance of this contract. The Contractor shall provide these services to the FMFs, Sailors, and other authorized personnel. Other authorized personnel may include Government civilian employees, Contractor personnel, Individual Augmenters (IAs), and Individual Ready Reserves which will be referred to as authorized personnel henceforth. The Contractor shall serve all authorized personnel in a professional, courteous, and timely manner. This support also provides an on-site capability that supports and coordinates the School of Infantry – West (SOI -W), Weapons Field Training Battalion (WFTBN), MARFOREUR/AF, and BUMED.

The scope of this PWS is integrated and performance-based logistics services. An integral part of this PWS is to ensure that the inventory for the IIF and UIF is ready in accordance with (IAW) Audit Readiness requirements per MCO 4400.201 (Attachment 2). Mission Essential Contractor Services that are required to continue in times of crises are identified in Attachment 3.

1.3.1 Supporting Attachments

The supporting attachments provide data and amplification to support the scope and requirements of this PWS. These attachments are essential to the management and operation of this requirement. These documents may be changed or updated as necessary by the Contracting Officer (KO).

SECTION 2 GENERAL INFORMATION

2.0 General

The CSP is centrally managed at the enterprise level by the CSP Program Management Office (PMO) under MFSC and supported by the Government KO. Both the KO and the CSP PMO fall under the MCLC organizational structure and are located at the Marine Corps Logistics Base

(MCLB), Albany, GA. Also located at the CSP PMO, as part of the MFSC S3, are the CSP Director, Deputy Director, Operations Officer, and COR. MCLC has Government representatives as part of the CSP PMO operating as Logistics Management Specialists (LMS)/ACOR located regionally as follows: East Coast (Camp Lejeune, NC), West Coast (Camp Pendleton, CA and Kaneohe Bay, HI) and Okinawa (Japan). There are also local Government representatives at MARFORSOC at (East) Camp Lejeune, NC, and (West) Camp Pendleton, CA, School of Infantry – West and Weapons Field Training Battalion located in Camp Pendleton, California, MARFOREUR/AF and BUMED. The CSP management support and facilities operations encompass the IIF and UIF. The IIF and UIF operations consist of distribution, recovery, warehousing, organizational maintenance, asset and inventory management including visibility, accountability, replenishment and replacement, disposal, laundry and repair, and shelf-life management.

The Contractor shall provide qualified personnel, equipment, supplies, regional transportation, tools, material handling equipment (MHE), materials, supervision, training, integrated logistics support, technical and analytical support, and supply chain and program management necessary to perform management and operations services for the CSP as defined in this PWS, with the exception of those items specified as Government Furnished Property (GFP).

The Contractor shall provide mission essential services as identified in Attachment 3, and as prescribed in this PWS, to deliver commodities to the CSP customers, utilizing the guidelines specified herein.

2.1 Non-Personal Services

The Government shall neither supervise Contractor employees nor control the method by which the Contractor performs the required tasks. It shall be the responsibility of the Contractor to manage its employees and to guard against any actions that are of the nature of personal services, or give the perception of personal services. If the Contractor believes that any actions constitute, or are perceived to constitute personal services, it shall be the Contractor's responsibility to notify the COR and/or KO immediately.

2.2 Business Relations

The Contractor shall provide the following for all personnel: personal protective equipment (PPE), supplies, regional transportation, tools, material handling equipment, supervision, training, information support, integrated logistical support, technical and analytical support, and supply chain management necessary to perform management and operations services for the CSP as defined in this PWS, with the exception of those items specified as GFP.

The Contractor shall support and work in partnership with the government Regional LMS to manage the CSP to ensure operational readiness is maintained at each location, ensuring sufficient quantities of stored, clean, serviceable CSP equipment are available for issue to meet CSP requirements. Information concerning facilities and workstation locations may be found in Attachments 1A and 1B. Workload estimates and processing times may be found in Attachments 4 and Attachment 5 respectively.

The Contractor's Program Manager (PM) shall be the point of contact on all contract performance issues and shall have the full authority and responsibility to ensure that the

Contractor meets contract performance requirements IAW the PWS. The PM position shall never be vacant during the period of performance of this contract. The Contractor must have a PM at the Post Award Conference to facilitate the phase-in period. The PM shall be considered part of the phase-in period and funded through the Phase-In CLIN until Day 1 Ready when the remaining CLINs are activated.

2.2.1 Contractor Personnel

The Contractor shall accomplish the assigned work by employing and utilizing qualified personnel with appropriate combinations of education, training, and experience. The Contractor shall match personnel skills to the work or task to maximize resource utilization. The Contractor shall provide the necessary resources and infrastructure to manage, perform, and administer the contract as defined in this PWS and supporting attachments. Contractor personnel shall be professional in their attitudes, their behavior, and their language. Being offensive toward customers or other individuals based on race, color, religion, sex, national origin, age, disability, genetic information, retaliation, or any other reason will not be tolerated.

All Contractor personnel attending meetings, answering Government telephones, and working in other situations where their contractor status is not obvious to the general public are required to identify themselves as such to avoid creating an impression in the minds of members of the public that they are Government officials. All Contractor personnel shall wear badges identifying themselves with their full name and the Primary Contractor Company while performing under this contract. All Contractor personnel that do not receive a Common Access Card (CAC), or similar card issued by the Government with a photo, must obtain a photo ID/Badge from their Contractor. ID/CAC shall be displayed using lanyards or other suitable means of displaying ID/CAC. This shall be at no cost to the Government.

All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on government installations and/or performing work under this contract. The Contractor is required to maintain the proper insurance as required by the installation Base, Post, or Station Commander.

2.2.1.1 Dress Code

The Contractor shall develop, establish and enforce employee dress code standards that conforms to employee safety IAW OSHA's warehouse environment rules. The Contractor shall provide written dress code guidance for their employees to the Government 30 calendar days prior to Day 1 Ready. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contractor. Only the primary Contractor emblem/logo shirts/pants are allowed. No subcontractor clothing shall be allowed at any site. No headgear may be worn with the exception of PPE such as hard hats, or as necessary in adverse weather conditions. Clothing, shoes, and PPE are not reimbursable by the government. The Contractor shall be responsible and liable for the enforcement of these standards.

2.3 Contract Management and Administration

2.3.1 Contract Management Responsibilities Management

MARFORs and TECOM – These entities provide funding for sustainment to replenish stock. The funds are provided to the CSP PMO. An approved buy list is also provided by the Marine

Expeditionary Forces (MEF) to the CSP PMO.

CSP PMO – Located in Albany, GA, at the Marine Corps Logistics Base, Marine Force Storage Command (MFSC) the PMO is the headquarters of the CSP. The CSP PMO is the focal point for all CSP equipment-related functions, including the CSP contract management, requisitioning, and management reporting across the CSP Enterprise. The contract is managed in a close, coordinated effort between the KO and the COR. The CSP PMO consists of the Director, Deputy Director, Operations Officer, Business Manager, GOCO-IT Manager, the Program Managers and the CORs for the Operations Contract and the Technical Services Contract.

Director CSP – Overall accountability and responsibility of the CSP.

Deputy Director – Assists the Director in the management of the CSP.

Operations Officer – Manages all Operations of the CSP in all regions. Responsible for the processes and tasks detailed throughout this PWS to include operations in the IIFs and the UIFs. Supervises all field LMS. Responsible for all inventories within the CSP.

Inventory Manager – Manages all Inventory Operations of the CSP in all regions. Provide the following for all personnel: supervision, training, information support, integrated logistical support, technical and analytical support, and supply chain management necessary to perform management and operations services for the CSP, as defined in this PWS.

Funds Manager (MFSC S8)– Manages all funds provided to the CSP, approves all purchases, certifies all invoices for payment, responsible for all financial audits (does not include inventory), develops all spending plans, Program Objective Memorandums (POMs), and future requirements.

GOCO-IT Manager (LOGCOM G4/MFSC S6) – Responsible for daily operation of DPAS-WM and the supporting equipment. Also responsible for all upgrades, fixes and repairs to the GOCO-IT system. Responsible for DPAS-WM access, reports, processes and procedures.

Field LMS – The Field LMS consists of Regional LMS' and supporting LMS'. These are government personnel that are positioned in each MEF region (East, West, and Pacific). The field LMS are responsible for the daily operations in their specific area of responsibility (AOR). They are the first line government authorities authorized to approve most “*government personnel only*” transactions and documents, assign tasks within the scope of the PWS, interact with MEF leadership, and have control of their facilities within their AOR. The LMSs have Accountable Property Officer (APO) authority.

Technical Services Contract – Provides Quality Assurance, performs non-destructive testing and evaluation (NDTE) on armor plates, performs government directed updates on DPAS-WM records, provides CSP PMO technical support (administrative, technical financial, and business assistance).

2.3.2 Contract Administration

2.3.2.1. Contracting Officer and Contracting Officer Representatives (COR)

The Contracting Officer (KO) has overall cognizance and authority of this contract. Only the KO may make changes to the terms and conditions of this contract, through modifications (bilateral or unilateral) or termination.

The COR monitors all technical aspects of the contract and assists the KO in providing technical direction to the Contractor as long as that direction is within the scope of the contract and does not constitute a change. The KO will appoint the COR in a separate letter and set forth in detail the full extent of the CORs responsibilities, authority, and limitations. A copy of the appointment letter will be provided to the Contractor.

2.3.2.2 Assistant Contracting Officer Representatives (ACOR)

The ACOR monitors all technical aspects of the contract and assists the COR in providing technical direction to the Contractor as long as that direction is within the scope of the contract and does not constitute a change. The KO will appoint the ACOR in a separate letter and set forth in detail the full extent of the ACORs responsibilities, authority, and limitations. A copy of the appointment letter will be provided to the Contractor. The ACOR is never authorized to change any of the terms and conditions of the contract or resulting orders. At least one ACOR shall be located in each region: West Coast (I MEF), East Coast (II MEF), and Japan (III MEF).

2.3.3 Post Award Conference

The Contractor shall attend the Post Award Conference convened by the Contracting Activity or Contract Administration Office, in accordance with Federal Acquisition Regulation Subpart 42.5. The Post Award Conference will be included in the scope and FFP of the Phase-In CLIN, inclusive of travel associated with the requirements of this section. The KO and CSP PMO/COR will also provide a written brief (e.g., PowerPoint based presentations) addressing the turnover. The Post Award Conference will be held at MCLC in Albany, GA during the phase-in period. Travel associated with the Post Award Conference shall be funded through the Phase-In CLIN. The Post Award Conference is tentatively scheduled for 29-31 January 2024 in Albany, GA.

2.3.4 Quarterly Program Management Review Meetings

The Contractor and the Government shall conduct Quarterly Program Management Reviews (QPMR) with CSP PMO at a Government approved facility. The first QPMR will occur in January 2024 coordinated with the CSP PM and the COR with subsequent meetings occurring in 90 day intervals. Participants shall include at a minimum, the Director of CSP or Deputy Director, supporting Branch Heads, and the Contractor PM. The Contractor will provide the planned personnel attending the review meeting and briefing slides in PowerPoint format, five (5) calendar days prior to the review meeting. The Contractor and Government shall prepare agendas and provide minutes and reports following each QPMR. The primary agenda items for the QPMR will be based on the Performance Requirements Summary (PRS)/Quality Assurance Surveillance Plan (QASP). At a minimum, the Contractor and the Government shall address the following at each QPMR:

- Contractor performance against the contract requirements;
 - Significant achievements during the quarter

- o Significant problems during the quarter
 - o Auditability/accountability status
- Quality Control Plan and Continuous Process Improvement Metrics;
- Laundry;
- DPAS-WM;
 - o Inventory results: status; concerns (Contractor & Government)
 - o Key Supporting Documents
 - o Divestment/Disposal
- Risk Management – Identify risks, current risk rating, mitigation strategy and actions taken;
- Actions Items;
 - o Actions closed, opened, or new actions during the quarter (ID#, Action, Responsible Party, Status)
- Payment/funding issues;
 - o Mission support costs
 - o Overtime, surge
- Other Issues/concerns.

The Customer Service Standards shall be considered part of the Quality Control Plan (QCP) after Day 1 Ready and shall be subsequently reviewed as part of the QPMR.

2.3.5 Mission Support

Mission Support (MS) is the ability to continue to achieve CSP goals and objectives despite potential outside factors that could affect the CSP mission. Factors such as global threat, technology insertion and implementation, supplier capability, design failures, base-tenant support, and evolving Marine Corps requirements can have a dramatic impact on the CSP enterprise and cannot always be anticipated.

MS tasks shall include, but are not limited to: *surge, upgrades, changes or modifications to CSP-managed assets, emergency asset recalls, building/facility emergencies, racking, GFP repairs, laundry outsourcing, building moves, additional support locations, issues applicable to safety and security, after hour operations, unanticipated overtime associated with MS tasks, other tasks outside of normal operations, and other tasks identified in the supporting subparagraphs.* These activities may include additional labor and materials to support tasks such as tent repair and reassembly, additional labor that may be required to implement new products/material (e.g., new/updated helmets, PPE, etc.). The Contractor shall ensure operations are not impacted during increased operational periods such as peak or surge.

The MS CLIN will receive partial funding upon award and is not to exceed 20% of the total contract value per period of performance. The MS CLIN will be used to pay for reimbursable support. These tasks are supported through the Requests for Reimbursable Goods or Services (RGS) process (Attachment 6). When the contractor discovers that MS is required, the contractor shall submit to the Regional LMS an RGS (Attachment 6) with supporting documentation (other than certified cost or pricing data) to allow the Government to determine whether the time and material prices are fair and reasonable. Regardless of dollar value, the Contractor supporting documentation shall consist of three competitively obtained quotes from different contractors, or a statement of the reason competitive quotes were not obtained (i.e. labor included on the Pricing Workbook, Attachment 7) and how the quoted price is determined to be fair and reasonable IAW FAR 15.404-1(b). *All reimbursable expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests, etc.).* Invoices without the required approved RGS may be treated as

an unauthorized commitment and processed IAW Government regulations.

The Contractor shall be responsible for all MS (e.g., projects, repairs, and purchases). All material, repair parts, or capitalization items purchased utilizing mission support funds are the property of the Government. All mission support shall be itemized and reported monthly to the CSP PMO Business Manager for data collection.

2.3.5.1 Administrative Supplies

Administrative supplies (consumables) in support of daily operations at locations listed in Attachments 1A and 1B (e.g., pens, paper, staples) shall be supplied by the Government. These items shall remain the property of the Government until exhausted.

2.3.5.2 Capitalization

Capitalization includes additional facility set-up and other unexpected associated costs (e.g., storage racks, equipment repairs/replacement, moves to new facilities, etc.) not provided by the Government at the time of award. The Contractor shall ensure equipment is 100% operational and shall repair *or* replace it as required when directed by the government LMS. This includes items such as sewing machines, washers and dryers that are beyond economical repair. The Contractor shall coordinate with the COR/ACOR to determine the level of repair or replacement of equipment. Capitalization is reimbursable under the MS CLIN. NDTE-AIS machine repair is the responsibility of the Technical Service Contractor.

2.3.5.3 Repair Parts

MS also covers the cost of parts and materials purchased to repair program managed items within these commodities: CBRN-D, ICCE, STAP, and SWS&CN, and supporting GFP. Repair parts are reimbursable under the MS CLIN. The Contractor shall coordinate with the regional LMS to determine the level of repair or replacement required.

2.3.5.4 Material Shipping Costs

The Government Distribution Management Office (DMO) shall be utilized to the maximum extent possible for all inter-region shipping. All other shipping methods require written Government approval and/or an RGS. Authorized, government approved, government directed shipping is reimbursable under the MS CLIN.

2.3.5.5 Mission Support Equipment/Material

For all material or services purchased for the Government by the Contractor, the following statement will be annotated on all service/repair request documentation. "All items, equipment, and/or material purchased in direct support of operations, not operationally consumed during the performance of this contract, is/are the property of the Government" (e.g., washers, dryers, sewing machines, etc.).

2.3.5.6 After-Hours Operations (AHO) and Overtime Procedures (OT)

The Contractor shall be responsible for managing its workforce to minimize the need of AHO or OT. Normal work requirements under this PWS shall not require AHO or OT to complete

(Attachments 1A & 1B). However, at times, mission requirements may require AHO and OT. AHO and OT includes any instance where the Government requires the CSP facilities to be opened at times other than the established operating hours, and may include a building emergency, unscheduled issue or recovery operations, GOCO-IT updates, and/or facilities maintenance.

These are authorized reimbursable expenses if the Government directs the need for AHO or OT and it results in overtime under the MS CLIN. Authorized AHO and OT requires an RGS (Attachment 6). The Contractor shall not use AHO or OT as a source to catch up on work due to their inability to properly staff for daily tasks. Unauthorized AHO or OT will not be reimbursed by the Government.

2.3.5.7 Surge

The CSP may enter into a MS requirement that may exceed the current support capacity of the Contractor (e.g., excessive: issues and returns, Individual First-Aid Kit (IFAK) assembly, new equipment assembly, tent Limited Technical Inspection (LTI), tent repair or reassembly, helmet assembly, etc.). The Contractor must be able to support surge without affecting normal CSP operations. Although there are small surge requirements (additional personnel for IIF/UIF issue/return support) throughout the year, the CSP experiences a major surge in operations due to USMC support requirements (e.g., training, exercises, etc.) each year beginning in April. *Surge resulting in AHO and OT, or temporary labor, will be reimbursed under the MS CLIN.*

2.3.5.8 Operations and Administration

Administrative supplies, operational materials and supplies, tools, and equipment not covered in paragraph 2.3.5.1 (e.g., tape, boxes, string, rope, lubricants, shrink-wrap, printer cartridges etc.) in support of GOCO-IT and CSP operations are provided by the Government either directly through CSP PMO or as *a reimbursable expense* under the MS CLIN.

2.3.5.9 Contractor Furnished Items and Responsibilities

Consumables other than normal supplies (see paragraph 2.3.5.1) are the responsibility of the Contractor. This includes any equipment provided by the Contractor to conduct operations not authorized by the Government as a reimbursable expense. CSP PMO determines authorized/unauthorized consumables.

Material or equipment brought in by the Contractor for use of CSP operations not specifically directed by the Government shall be at the Contractor's expense. This includes any installation or removal of this equipment. Additionally, no material or equipment other than those specifically directed by the Regional LMS or CSP PMO may be utilized without the Government's approval. No Contractor equipment may be installed without government approval.

2.3.6 Travel/Temporary Duty (TDY)

Travel to other Government facilities (CONUS and OCONUS) or other Contractor facilities may be required and will be specified in the PWS. All government directed travel requirements (including plans, agenda, itinerary, or dates) shall be pre-approved by the Government (subject to local policy procedures), and is executed on a strictly cost reimbursable basis. Costs for travel

shall be billed in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. All Contractor travel, Government directed or Contractor directed, requires COR notification. Travel Costs are subject to local policy and procedures and the Joint Travel Regulations. All travel shall be submitted to the CSP PMO and COR at least 10 calendar days in advance of travel date and approved by the CSP PMO Funds Manager and the KO via the RGS process. Passport and visa fees/costs and immunizations requirements are not a reimbursable expense. Wages of personnel will not be paid when traveling, including outside of normal business hours. *Travel is bulk funded as a reimbursable CLIN except during the phase-in period.*

2.4 Personnel Administration

2.4.1 Security Clearance Requirements

The Contractor shall manage and ensure that all personnel are properly cleared to access designated military installation(s)/ worksite(s). Required security clearances and Common Access Cards (CAC) shall be at no direct expense to the Government. The CSP Contractor PM, Regional PMs (East/West), and certain Site Managers (see paragraph 2.5.1) shall be required to have Secret clearances. Contractor personnel shall maintain the minimum required level of security for the life of the contract. Monthly by the 5th calendar day, the Contractor will submit a Security Clearance Report. The security requirements are IAW DD Form 254, *Department of Defense Contract Security Classification Specification* (Attachment 8). Neither the Contractor nor any of its employees shall disclose, or cause to be disclosed, any information concerning operations (e.g., deployment dates, times, numbers of personnel) which could result in, or increase the likelihood of, a breach of the activity's security or interruption of continuity of operations. All Contractor personnel having access to MARFORSOC facilities are required to have a Secret clearance and maintain security requirements per MARFORSOC policy. All Contractor personnel requiring a SECRET clearance are required to be U.S. citizens. Personnel requiring a Secret clearance to access MARFORSOC facilities must also sign and provide a copy of Standard Form (SF) 312, *Classified Information Nondisclosure Agreement* to the COR. Contractors with access to Personal Identification Information (PII) may be required to have a Secret Clearance (SECNAV M-5510.30).

2.4.2 Identification of Contractor Produced Documents

All contract personnel shall ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence.

DISCLAIMER:

I am a contract employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

2.4.3 Common Access Card (CAC)

The Contractor shall meet the requirements and comply with DoDI 5200.46, *DoD Investigative*

and Adjudicative Guidance for Issuing the Common Access Card. The work performed under this contract shall require Contractor employees to have a CAC in order to gain access to military installations and the DoD computer system. At a minimum, these employees will be required to have a favorable background check prior to obtaining a Government Identification Card and a dot mil account. The Contractor is responsible for the **correct and timely** submission of all documents necessary for CAC attainment. The Contractor's management of their employees CAC process shall be at no expense to the Government. Processes for individual CACs may differ slightly from one military installation to another. However, the general guidance for obtaining the Contractors CAC is provided by CSP PMO. A minimum of 30 calendar days should be factored into personnel timelines when acquiring a CAC. *This is not a reimbursable expense. The CAC process is managed through the COR.*

The work performed under this contract will require contractor employees to have access to a Department of Defense (DoD) computer system. In order to gain access, contractor personnel will be required to complete a background check through the Provost Marshall's Office at the military installation where work will be performed. The Provost Marshall's Office will send an email to the appropriate designated Trusted Agent (TA). The TA will provide the contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will enter the information into the Contractor Verification System (CVS). The CVS will create a profile for the contractor employee. Once the profile is created, the CVS will send an email to the contractor employee with a link, which will provide a temporary username and password to enter the DoD computer system. Once the background check is completed, Provost Marshall's Office will send an email to the TA, the contractor employee, and Pass & Id. Upon receipt of the Provost Marshall's Office email, Pass & Id will email instructions to the contractor employee to report to them in order to receive the authorized CAC. Once the card is established, the temporary username and password will no longer be utilized. Login to the computer system will be accomplished only with the CAC.

2.4.4 Temporary Workers

The Government will not issue CACs to temporary workers. Personnel working on GOCO-IT systems require a CAC for access to the system. Temporary workers shall not be given access to GOCO-IT systems.

2.4.5 Military Installation Access

Contractor personnel shall be required to obtain and maintain CAC identification to gain access to military installations. At a minimum, these employees will be required to have a favorable background check prior to obtaining a Government Identification Card. Contractor personnel without a requirement to access GOCO-IT systems shall use the Defense Biometric Identification System (DBIDS) process to obtain a Government ID. *This is not a reimbursable expense.*

2.4.6 Synchronized Pre-deployment and Operational Tracker (SPOT)

The use of SPOT is mandatory for all overseas personnel and dependents. Failure to receive SPOT approval will result in personnel not being covered by the Status of Forces Agreement (SOFA). SPOT approval is the responsibility of the Contractor. *This is not a reimbursable expense.* SPOT information is located at <https://spot.dmdc.mil/privacy.aspx>.

2.4.7 Training

The Contractor is responsible for training of Contractor personnel in performance of this contract except for that explicitly defined as training at Government expense. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this contract safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects of CSP. Additional training, at the Contractor's expense may be required. In accordance with FAR 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to Government web-based training modules. There are also several Government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as Civilian Cyber Awareness Training, Records Management, Annual Security Awareness Training, Personal Identifiable Information, and Operational Security.

In addition, each user of GOCO-IT systems shall take all required Government-provided training courses in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not approve or accept any untrained or unqualified personnel performing under this contract. *The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.*

At the CSP Director's discretion, the government may fund Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the government or CSP Program.

2.4.8 Licenses

The Contractor vehicle and MHE operators shall comply with licensing and certification requirements of the state, local motor vehicle laws, and the local Base Commanders policies and regulations for operation of motorized vehicles. Licensing and training are not reimbursable expenses. Contractor personnel may be required to operate a government vehicle. The Contractor is responsible for insurance to support this requirement. *Licensing costs are not reimbursable expenses.*

2.4.9 Sexual Assault Prevention and Response (SAPR) Plan

The Contractor shall submit a written SAPR Plan to the Contracting Officer within 30 calendar days prior to Day 1 Ready. At a minimum, the SAPR Plan shall address how the Contractor intends to facilitate, upon employment and then annually thereafter, training on its policies regarding sexual assault awareness, prevention, and incident reporting procedures for all of its personnel working under this contract. As with other Contractor training responsibilities, the SAPR training provided under the Contractor's SAPR Plan is a continuous effort and is reportable to the CSP PMO throughout the term of this contract.

2.5 Labor Categories

The workforce consists of key personnel, essential personnel, and regular workers (RW). The minimum workforce required is **370**. Temporary laborers (TL) are not considered part of the normal work force. It is estimated that 100% of the work performed under this contract is on-site at military installations. Key and essential personnel are critical to the successful performance of this contract. The Program Manager (PM) and Regional Managers (RM) are considered KEY PERSONNEL and must meet the minimum qualification requirements listed below. The Site Managers (SM) are considered ESSENTIAL PERSONNEL and must meet the minimum qualification requirements listed below. The PM, RM and SM positions shall not be vacant for more than 24 hours. In the event of absences due to vacation, sick leave, or any other absence (except TAD), the Contractor must appoint (in writing via email or official correspondence to the COR) an “acting” PM, RM or SM in their place, and obtain approval from the KO and the COR. In the event key/essential personnel position becomes vacant due to unemployment (resignation or termination), the Contractor must notify the COR within 24 hours, and immediately upon notification appoint an “acting” PM, RM or SM in writing to the KO/COR. A replacement must be hired and on-site within 30 calendar days from the official notification to the COR. Before replacement key/essential personnel candidate(s) fill vacant position(s), the Contractor must provide the KO and COR, the candidates resume within seven (7) calendar days before the recommended day of hire to validate the candidate meets the minimum qualification requirements in order to start work.

*NOTE: Applicable to veteran personnel O-4/E-8 and above in a command billet (i.e., Commander of an Activity, Commanding Officer, Chief-of-Staff, Assistant Chief-of-Staff, Officer-in-Charge, Command First Sergeant, Command Sergeant Major or equivalent) shall be considered acceptable for, and may be used toward the experience requirement for PROGRAM MANAGEMENT for key/essential personnel. The position/supporting title, rank and amount of experience (years/months) **must be annotated on the resume (PM and RM) to be considered.***

Minimum qualification requirements:

Program Manager

- SECRET (interim or final) security clearance at time of proposal
- Bachelor's degree from a US accredited college or university
- 10 years of experience in Logistics, Supply Chain Management (SCM), or Warehouse Management (WM)
- 5 years of demonstrated leadership
- 2 years of IT experience related to Logistics, SCM, or WM
- 4 years of PROGRAM MANAGEMENT experience comparable to the duties and responsibilities identified below or noted above applicable to veteran personnel.

Regional Manager

- SECRET (interim or final) security clearance at time of proposal
- Bachelor's degree from a US accredited college or university
- 7 years of experience in Logistics, Supply Chain Management (SCM), or Warehouse Management (WM)
- 5 years of demonstrated leadership
- 2 years of IT experience related to Logistics, SCM, or WM
- 2 years of PROGRAM MANAGEMENT experience comparable to the duties and responsibilities identified below or noted above applicable to veteran personnel; or 3 years of DEPUTY PROGRAM MANAGEMENT/PROJECT MANAGEMENT

experience comparable to the duties and responsibilities identified below.

Site Managers

- SECRET (interim or final) security clearance at time of proposal (Camp Pendleton, Camp Lejeune)
- 5 years of experience in Logistics, Supply Chain Management (SCM), or Warehouse Management (WM)
- 5 years of demonstrated leadership
- 2 years of IT experience related to Logistics, SCM, or WM
- 2 years of PROGRAM MANAGEMENT comparable to the duties and responsibilities identified below or noted above applicable to veteran personnel listed above; or 2 years of PROJECT MANAGEMENT experience comparable to the duties and responsibilities identified below.

Regular Workers and Temporary Labor

- As determined by the Contractor to support applicable PWS requirements and tasks.

2.5.1 Duties and Responsibilities

THE PM SHALL BE RESPONSIBLE FOR ALL REQUIREMENTS/TASKINGS IN THE PWS, associated attachments, and deliverables. The PM is the primary decision maker in all matters relating to the contract and is the direct interface between the Contractor and the CSP PMO. The PM is also responsible for all Contractor personnel located at sites (Attachment 1B), they are expected to have the level of knowledge required to manage global logistics covering at least three (3) MEF regions and an estimated \$2.7 billion plus dollar inventory (on-hand and issued). *The PM shall be physically located at Marine Corps Logistics Command, Albany, GA.* The PM communicates directly with the CSP Director, Deputy Director, and Branch Heads to support PWS tasks and operations, and the COR as directed by the PWS and the KO. Management and operations of the CSP program requires significant experience in logistics and leadership. Knowledge of USMC organizational structure, processes and procedures is critical to the success of the PM. PM may be required to travel up to 25% of the year (CONUS/OCONUS).

The RMs serve as one of the primary points of contact with the Government LMS/COR and/or ACOR. The RM shall exercise full decision-making authority for Contractor regional and site activities. The RMs should have the ability to manage as a PM in their respective regions in the absence of the PM. They should also have the capacity to assist the PM, as required, in all the duties assigned to the PM. The RM must be able to make decisions as "acting PM" in the PM's absence. *RMs shall be physically located on site at Camp Lejeune, NC (East Region), Camp Pendleton, CA (West Region), and Okinawa (Pacific Region).* The RM should be a seasoned leader with a wealth of experience in various facets of materiel logistics, personnel and materiel management, and logistics IT. RMs should be capable of exercising the flexibility often required when supporting FMFs, or other authorized CSP customers.

Knowledge of USMC organizational structure, processes and procedures is critical to the success of the RMs. RMs may be required to travel up to 25% of the year (CONUS/OCONUS).

Note: The RMs have been re-designated (formerly RPMs) to align communication, authority, and structure with the Government Regional LMS and the Technical Services Contractor Regional Managers. This is to support DoD and USMC requirements in physical inventory and accountability.

The SMs serve as the primary points of contact to the Government LMS/COR and/or ACOR. They will apply program regional and site resources to execute the CSP mission. They meet regularly (as determined by the LMS) with the government LMS for task updates based on FMFs/CSP PMO mission requirements. SMs exercise full decision-making authority for Contractor site CSP activities. They ensure program quality and a safe working environment. They are each designated as the Responsible Individual (per MCO 4400.201 Vol 13, Chapter 8). SMs shall be skilled leaders with experience in logistics, personnel and materiel management, and logistics IT, capable of exercising the flexibility often required when supporting FMFs, or other authorized CSP customers. SMs are responsible for all Contractor personnel (under this contract) within their physical management area of responsibility, as determined by the PM and RM. SMs shall be the LMS' primary contact for Contractor personnel issues and PWS requirements fulfillment. Knowledge of USMC organizational structure, processes and

procedures is essential to the success of the SMs. The SMs directly support the RMs, operate at the sites and interact daily with government supervisors and CSP customers. The SMs are the first line supervisors specifically in place to manage Contractor personnel, perform daily PWS requirements and tasks, and mitigate issues and concerns directly affecting PWS requirements. SMs may be required to travel up to 10% of the year (CONUS/OCONUS).

Site Managers shall be physically located on site at:

- **Camp Lejeune, NC (Secret clearance required);**
 - School of Infantry – East, NC;
 - Beaufort, SC;
 - Quantico, VA (National Capital Region);
 - Yuma, AZ;
 - Twenty-Nine Palms, CA;
 - Miramar, CA;
 - New Orleans, LA
- **Camp Pendleton, CA (Secret clearance required);**
 - Barstow, CA;
 - Bridgeport, CA;
 - Kaneohe Bay, HI;
 - Iwakuni, Japan.
 - Camp Hansen Okinawa, Japan
 - School of Infantry (West) – Camp Pendleton, CA
 - Weapons Field Training Battalion – Camp Pendleton, CA
 - MARFOREUR/AF
 - BUMED – Camp Pendleton, CA and MCLB, Albany GA

The Regular Workers (RW) are hired by the Contractor to support daily operations and perform requirements/tasks IAW the PWS and supporting documents (attachments, etc.). RWs are supervised by the SMs.

The Temporary Laborers (TL) are hired by the Contractor to support a surge in tasks such as tent repair and reassembly, and implement new products/material (e.g., new/updated helmets, PPE, etc.). They are supervised by the Contractor Supervisor and funded through the MS CLIN based on the type of work required to perform. They are not part of the normal labor force.

2.6 Location and Hours of Work

The Contractor shall conduct business during the hours specified for each location under

Attachment 1A and 1B. The listed hours are Local Time, Monday through Friday, except Federal holidays, or when the military installation is closed due to local or national emergencies (e.g., inclement weather, local/national disasters), administrative closings, or similar Government-directed facility closings. The Contractor shall ensure each location is FULLY FUNCTIONAL, and ready to serve customers at the prescribed start of business times until the prescribed close of business times listed as directed by the regional Government Logistics Management Specialist. The CSP Director may temporarily close any CSP facility at his/her discretion based on government requirements, weather, or other situation, which may be necessary to support the USMC mission.

The Contractor shall maintain an adequate and established workforce for the uninterrupted performance of all tasks defined within this PWS when the military installation is not closed for any of the above-cited reasons. The Contractor must coordinate with the field LMS to ensure repurposing regular workers does not interfere with customer service support to the Marines and other authorized customers. The Contractor shall maintain management personnel with decision authority availability during operating hours (from the time the doors open until the time the doors close) at all major sites as follows: Main IIF, NCR Quantico, VA; Main IIF, Camp Lejeune, NC; Main IIF, Camp Pendleton, CA; Main IIF, Twenty-Nine Palms, CA; Bridgeport, CA; Main IIF, Kaneohe Bay, HI; Main IIF, Camp Hansen, Okinawa, JP; School of Infantry – West; and Weapons Field Training Battalion, Camp Pendleton, CA, MARFOREUR/AF, and BUMED – Camp Pendleton, CA and MCLB, Albany GA.

2.6.1. Holidays: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link: <https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather, onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work. The Government Director may temporarily close any facility at his/her discretion based on the Government requirement, weather, or other situation, which may be necessary to support the USMC mission. If a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contract supervisor and authorization from the COR/KO. Prior approval shall be approved

before teleworking is approved.

SECTION 3 PERFORMANCE OPERATIONS REQUIREMENTS (POR)

3.0 CSP Operational Requirements

Subparagraphs in Section 3 provide amplifying information to support UIF and IIF operations.

3.0.1 IIF Operations

Equipment is issued to individuals with scheduled and unscheduled appointments, as well as to individuals during scheduled unit appointments. Not every customer is issued a full complement of ICCE. Authorized personnel receive an Individual Memorandum Receipt (IMR)/pick ticket (GOCO-IT) listing of their tailored issue based upon the local Commanders guidance, which varies according to the missions and deployment schedules of the units within each Command. This tailored approach is coordinated between MCLCs CSP PMO, MARCORSYSCOM Product Manager (PM) ICE, the Contractor, the FMF Commanders, and supporting establishments. In addition, the IIF conducts inventory (including stock rotation), provides receipt, individual issue, laundry, rebuild, reconstitution, repair, recovery, delivery and disposal support of designated CBRN-D, and designated STAP equipment within regional areas of each FMF and supporting establishments. No CSP customer will deploy without his/her required complement of ICCE, Field Protective Mask (FPM)/Individual Protective Equipment (IPE) and designated STAP equipment.

3.0.2 UIF Operations

The UIF conducts inventory processes including stock rotation, bulk issue, rebuild, reconstitution, receipt, recovery, and disposal support of CBRN-D, STAP and SWS&CN equipment within regional areas of each region. Each authorized custodian receives a Consolidated Memorandum Receipt (CMR) listing of all issued equipment. The CMR will be reconciled Quarterly by the Responsible Officer (RO) IAW MCO 4400.201. The Contractor conducts bulk issue/recovery of equipment at manned and unmanned storage facilities. All of the equipment issued from the CSP is required to be in a clean and serviceable condition, properly fitted or packaged, to meet individual or unit requirements. Given the life-saving nature of some of the issued equipment, all substitution guidance for similar items is provided by CSP PMO to the Contractor, prior to any product substitutions.

3.0.3 Surge

A surge consists of a throughput beyond normal operations and current manning levels (e.g., excessive: issues and returns, IFAK assembly, new equipment assembly, tent LTI, etc.). The CSP PMO will determine surge and provide surge information, when available or upon occurrence. The Contractor shall manage and allocate manpower and resources to maximize support without interruption of CSP operations prior to requesting Temporary Labor.

3.0.4 Peak

Peak periods may result during various times during normal operating hours, but generally occurs between the hours of 0700-1000 and 1300-1500. The Contractor must ensure they have

sufficient qualified personnel to operate ALL issue and return stations during peak periods. The Contractor is responsible for maximizing customer service, to include minimizing customer wait times, even during peak periods of operations.

3.0.5 Material Handling Equipment (MHE)

The Contractor is solely responsible for determining MHE requirements. The Contractor is solely responsible for acquiring all MHE and associated equipment to support material handling to meet all the requirements of this PWS and supporting attachments. This includes but is not limited to: trucks, forklifts, cherry pickers, hand trucks, pallet jacks, fuel, maintenance costs, repair, repair parts, vehicle registration, property taxes, leasing costs, licensing costs, training, insurance, and any other fees/costs necessary for the operation and maintenance of MHE and associated equipment. The government will not supply any MHE or related equipment. *The government will not fund the installation of service or charging stations to support Contractor MHE.* Coordination must be done by the Contractor through the CSP PMO prior to installing any chargers in Government facilities. The Government LMS will designate temporary storage/parking areas near facilities to permit staging of MHE prior to Day 1 Ready.

3.1 Customer Service Requirements

The following are main IIF sites:

- Camp Lejeune, NC
- Camp Pendleton, CA
- Camp Hansen, Okinawa, JP

All CSP locations are Customer Service facilities (Attachments 1A and 1B). The Contractor shall conduct direct customer contact and provide effective, accurate, expedient and courteous service to all authorized customers throughout the CSP enterprise.

The Contractor shall develop written Customer Service Standards (CSS) for handling normal day-to-day walk-in traffic, scheduled unit issues (i.e., platoon, company, etc.), and emergency or contingency individual and unit issues.

The CSS shall delineate processes to support and improve customer service. The standards should address at a minimum:

- business hours support;
- minimizing customer wait times;
- minimize number of customers in line per station for issue and returns;
- issue, returns, exchanges;
- fittings;
- FPM issue;
- pull and pre-staging,
- loss of GOCO-IT systems;
- surge support;
- peak support;
- afterhours support;
- other customer related functions outlined in PWS Section 3; and
- Managerial processes to support daily business processes and customer relations.

The CSS shall be submitted to the KO for CSP PMO approval within 30 calendar days following

award of contract. Standards shall be published by the Contractor and ready for use by Contractor personnel at start of work (Day 1 Ready). At Day 1 Ready, the CSS shall be considered part of the QCP. The CSS shall contain metrics that can be evaluated as part of the QCP with CPI and Quality Control at the QPMR. Standards should include metrics directly related and quantifiable to PORs, and PRS. The standards may be changed and/or improved with permission from the CSP PMO.

The Contractor shall be able to operate all issue/return stations at each main IIF at all times during business hours (Attachments 1A and 1B). *The Contractor shall ensure each location is FULLY FUNCTIONAL, and ready to serve customers at the PRESCRIBED START OF BUSINESS times until the PRESCRIBED CLOSE OF BUSINESS times listed in Attachments 1A and 1B. Five (5) customers is the maximum number of customers waiting in line before an additional customer service station (issue/recovery stations) is opened.*

The Contractor shall actively manage customer service stations to minimize customers waiting in line. The CSP UIF issues STAP and CBRN-D equipment and SWS&CN to units by appointment in a timely manner, but without specific time limits. The Contractor shall notify individuals or units that items of equipment that were not available at the initial visit are now available for issue within one (1) business day of receipt of the item(s). The Contractor shall also notify UIF customers of any substitutions prior to unit arriving for pick up. The Regional LMS or CSP PMO will coordinate with the Contractor to determine the best method to use to communicate with the individual or unit. This shall be incorporated into the CSS.

3.2 General Contractor Requirements

The Contractor in partnership with the Regional LMS shall operate the IIF and UIF in accordance with current and applicable laws, regulations, Marine Corps Orders (MCOs), directives, and local policies. The Contractor shall provide a full range of services to support the operation of the CSP IIF and UIF. The Contractor shall be required to track and account for all CSP assets utilizing GOCO-IT and record each transaction in the GOCO-IT databases applicable in support of CSP operations.

3.2.1 Pull and Pre-Stage

The Contractor shall provide pull and pre-stage functions as necessary to maximize customer service support. Pull and pre-stage will consist of non-sizeable items to facilitate expediting the issue process at the main IIFs.

3.2.2 Laundry

3.2.2.1 Cleaning and Repair of Returned Equipment

The Contractor shall launder, clean, and/or repair, track, and document returned equipment to a serviceable condition. All laundry outsourced off-site shall be inventoried and documented prior to departure, and the day of return. Monthly by the 5th calendar day, the Contractor shall submit a laundry reconciliation report that includes at a minimum: number of items sent to laundry, number of items returned, value of items lost, and location by DoDAAC of items lost, during the previous months. The Contractor is financially responsible for any missing outsourced laundry.

At the National Capital Region (NCR), the CSP requires laundry to be outsourced to AbilityOne. This will be funded using an RGS (Attachment 6) and invoiced through the MS CLIN. The Contractor shall provide laundry on a count-of-articles basis. The RGS is funded to a NTE cost for the period of performance and is reconciled monthly with the CSP Business Manager.

At I MEF, III MEF (Iwakuni only) and MARFORSOC West (Camp Pendleton), there are no laundry facilities. The Contractor will be required to outsource laundry in accordance with government-approved facilities that meet USMC serviceability standards. This cost shall be included in the Contractor's FFP proposal. This shall not be reimbursed through the MS CLIN. The Contractor shall provide laundry on a count-of-articles basis. As government laundry facilities become available, the contractor will be required to cease outsourced laundry and operate the government provided laundry facilities. See Attachment 4 for laundry workload data.

At II MEF, III MEF (except Iwakuni which is outsourced), and MARFORSOC East (Camp Lejeune), the laundry shall be serviced at CSP facilities on site. See Attachments 1A, 1B, and 4 for additional information. This shall be included in the FFP Operations Support CLIN. If there is a need to outsource the laundry due to unforeseen events, e.g., building is deemed as a non-access facility, the organic machines require repair or replacement, additional outsourcing not detailed in the PWS will be recommended by the Contractor to the KO and CSP PMO for review and direction.

MARFORSOC SPEAR laundry processing will be accomplished by MARFORSOC only. This WILL NOT be paid using the MS CLIN nor included in existing CSP laundry facilities.

STAP laundry is the responsibility of the returning MEF/Unit.

The Contractor is responsible for the inventory of all laundry regardless of its disposition or location. Laundry must be counted at the time of delivery.

3.2.2.2 Cleaning of Equipment

The Contractor shall be responsible for laundry services and perform laundry functions (see paragraph 3.2.2). The Contractor shall provide a cleaning capability that returns Government equipment and clothing turned in or received in a soiled condition to a "clean, ready for issue (RFI) condition." The Government requires all clothing and equipment that is worn or used next to the skin to be laundered and sanitized prior to reissue.

The Contractor shall apply fabric treatment following cleaning to return equipment to its stated capability. Fabric treatment is part of the cleaning service (i.e., waterproofing/treatment of All Purpose Environmental Clothing System outer garments, etc.) and is provided IAW standard commercial practice. The contractor shall be responsible for using Non-Brightener Detergent on equipment to launder equipment that is specified in the Serviceability Standards. MARFORSOC SPEAR laundry will be accomplished by MARFORSOC only.

3.2.3 Issue

The Contractor shall issue equipment from the IIF, UIF, and MARFORSOC locations utilizing the GOCO-IT system. The UIF is for Bulk Issues. UIF issues will include CBRN-D equipment, STAP equipment, and SWS&CN. However, the Contractor shall be prepared to individually issue designated UIF equipment through the IIF as required.

3.2.4 Central Receipt

The Contractor shall sign receipt documentation and receipt for equipment from the IIF and UIF locations utilizing the GOCO-IT system and sign receipt documentation. The contractor shall designate persons for the government to appoint as authorized receipt personal via NAVMC 11869 and/or DD 577. The Contractor shall receipt for equipment at the CSP from DoD sources of supply, vendors, CSP transfers, fielded items of equipment, calibration/test facilities, and repair facilities within five (5) business days. This function shall include, but shall not be limited to: verifying the physical condition, the stock number, and compare the quantity of items received with the quantity and stock number of the items ordered; reporting receipt discrepancies via a Supply Discrepancy Report (SDR) form for items ordered; reporting and adjusting inventory levels accordingly; reporting items of equipment that are defective via a Product Quality Deficiency Report (PQDR) and stocking items within the enterprise in an accurate and timely manner. In addition, the distribution/notification of the receipt shall be reported to the Regional LMS and CSP PMO and documented using the GOCO-IT system. The Contractor shall upload and maintain the original copy onsite in accordance with MCO 4400.201 accountability requirements

3.2.5 Storage

The Contractor shall manage the storage (including stock rotation) of all equipment and shall protect against equipment deterioration and/or loss IAW MCO 4400.201 (Vol 13) *Management of Property in Possession of the Marine Corps*. This same safe care in storage shall also apply to the GFP in the custody of the Contractor.

3.2.6 Exchange

The Contractor shall exchange equipment from the IIF and UIF locations utilizing the GOCO-IT system. The Contractor shall provide a one-for-one exchange for all equipment issued to a customer that is rendered unserviceable as a result of normal-wear-and-tear based on Government Serviceability Standards covered in Attachment 9 and 10. Exchanges may also be made to correct size and fit issues for the customer.

3.2.7 Recovery

The Contractor shall recover equipment from the IIF and UIF locations utilizing the GOCO-IT system. Recovering equipment at the UIF will be scheduled by appointment only. All individual FPM and IA/IRR recovery shall be conducted by the IIF. The Contractor shall ensure All IIF and UIF equipment recovered/returned is clean and free of debris.

Equipment recovered through and located in sort is considered inventory, regardless of condition, and shall be managed through the GOCO-IT system as accountable inventory throughout its lifecycle. The sort process includes return, laundry and repair, and awaiting disposition (return to stock or disposal). As sort is considered inventory, the CSP PMO or LMS may direct an inventory (random, spot, location, etc.) of equipment in sort at least weekly.

3.2.8 Lot Number Control

The Contractor shall maintain control of assets on a lot number basis to enable warranty management, recall of assets, calibration, radiological control (RADCON) reporting, Preventive Maintenance Checks and Services (PMCS), maintenance, and other material management functions IAW DoD 4140.27, Shelf-Life Item Management.

3.3 Equipment Availability and Readiness-for-Issue

The Contractor shall ensure CSP equipment is available and ready to issue for all equipment.

3.3.1 Inventory Forecasting

The Contractor shall forecast, plan, and execute transfers of inventory, as necessary, to meet the Government's stated objectives of the "Right Thing, at the Right Place, and at the Right Time" within each region. The Contractor's plan and execution of these types of operations will not disrupt normal operations. Realignment of inventory across the regions shall require Government approval.

3.3.2 Stocking Level

The Contractor shall maintain the inventory based on current authorized allowances by site using the first in, first out (FIFO) method to maximize rotation of stock. The Contractor shall maintain stock at the Authorized Allowances Objective (AAO) unless otherwise approved by the Government.

3.3.3 Sustainment and Replenishment

The Contractor shall be responsible for monitoring and recommending to the Government adequate inventory levels and recommending replenishment requirements to support demand, in support of deployments and training exercises. The Government will keep the Contractor apprised of requisition and open document status in order to reflect that status in future inventory replenishment recommendations.

Additionally, for all equipment, a government representative will review all receipts. The Contractor shall upload and maintain the original copy on site in support of requirements and accountability. The Contractor shall provide the Government with all receipt documentation for items received as proof of delivery within five (5) business days.

Items marked as non-recoverable in Attachments 9 and 10 are not expected to be returned once issued. These items shall be identified as non-recoverable items within the GOCO-IT system and closely monitored for replenishment purposes.

3.3.4 Kitting and Assembly/Disassembly

The Contractor shall be responsible for the kitting and assembly of all items entering the CSP such as new/updated inventory, issues and returns (e.g., IFAKs, helmets, SWS&CN, etc.). This includes new material that is introduced to the USMC to be managed by the CSP. Kitting, assembly and disassembly are considered part of normal/daily operations. Kitting, assembly and disassembly shall be performed using applicable DoD instructions.

3.3.5 Physical Inventory Control Program

Physical inventory control program provides policy, guidance, performance objectives, and defines responsibilities governing the CSP managed items. It contains procedures for conducting inventories, inventory control, and accountability of materiel in storage activities at CSP facilities listed in Attachments 1A and 1B in accordance with MCO 4400.201 (unless otherwise directed), DoDI 5000.64 and DLM 4000.25. The baseline inventory for controlled and non-controlled managed items is contained in DPAS-WM. See Attachment 11 for controlled managed items inventory and Attachment 12 for non-controlled managed items inventory. See paragraph 5.1 for GFP inventory requirements. The physical inventory is not separately priced; it will be included in the CSP Operations Support and CSP Operations Support MARFORSOC CLINs.

As of January 2022, the CSP consisted of:

- Total National Stock Number (NSNs): 2,608 Table of Authorized Material Control Number (TAMCN): 233
- Total items: 27,278,089*
- Total value: \$2,925,508,493.91*

*These totals represent the total population and value of the CSP inventory. The average number and value of on-hand items for 2021 was 19,196,957 items valued at \$1,999,029,738. The remaining items are issued to customers.

- Number of controlled NSNs (included in the total above): 957**
- Total value of controlled NSNs (included in the total above): \$1,028,994,754**

**See Attachment 11 for full list of controlled items.

3.3.5.1 Physical Inventory Frequency

The Contractor shall identify in their Physical Inventory Control Plan (PICP) that 100% of the CSP **controlled items** (Attachment 11) are inventoried during each performance period (12-month base period, and each 12-month option period).

In the 12-month base period, the Contractor must complete the inventory of CSP **non-controlled items** (Attachment 7) as delineated in their PICP. If the 12-month Option 1 is exercised, the Contractor is required to inventory **non-controlled items** as delineated in their PICP. If the 12-month Option 4 is exercised, the Contractor is required to complete a 100% inventory of all **non-controlled items** as delineated in their PICP. The inventory is severable between each performance period (12-month base period and each 12-month option period) and shall be priced as such. See below Table 1 for physical inventory by performance period (12-month base period and each 12-month option period).

Table 1

Performance Period	Physical Inventory
12-month Base	100% of controlled items; non-controlled items IAW contractor PICP
12-month Option 1	100% of controlled items; non-controlled items IAW contractor PICP
12-month Option 2	100% of controlled items; non-controlled items IAW contractor PICP must be 100% complete

12-month Option 3	100% of controlled items; non-controlled items IAW contractor PICP must be 100% complete
12-month Option 4	100% of controlled items; non-controlled items IAW contractor PICP must be 100% complete

The Contractor shall clearly identify in their PICP, which CSP **controlled, and non-controlled** managed items will be inventoried in the twelve-month base period, and each 12-month option period. Attachment 12 is provided as the PICP format. The Contractor is required to determine the percentage of **non-controlled** managed items to be inventoried in each performance period to meet the 100% complete requirement.

The CSP PMO may direct other inventory types (e.g., spot, command directed) based on CSP PMO inventory requirements, inventory results and audit readiness requirements. This may include temporarily closing facilities to conduct inventories utilizing existing Contractor personnel during normal working hours. The inventory process shall not affect day-to-day operations.

The Contractor shall provide the progress completed during the previous months' inventory. The report shall provide the status to date of the execution of the Contractor provided PICP.

3.3.5.2 Inventory Processes

The Contractor shall conduct inventories in accordance with the physical inventory frequency detailed in paragraph 3.3.5.1. During the post-award conference, the PICP (Attachment 13), which was submitted as part of the proposal, and which will be incorporated into the awarded contract, will be discussed. The Contractor shall be at least 98% on schedule for inventory completion over the period of performance (12-month base period, and/or each 12-month option period, whichever applies) of the inventory by location; each location is identified by the Department of Defense Activity Address Code (DoDAAC), IAW the Contractor's PICP.

A physical inventory consists of verifying each line items identifying attributes, container marking, location, and quantity between the storage activity's asset/stock record and the physical assets in storage. It also involves the counting of physical property, comparing this count to the record balance, and with Government approval, adjusting records so that the record balance and quantity of property on hand are identical. To achieve this condition, it is important that counters not be provided information that will make them aware of the record quantity.

Identifying attributes, materiel line items are identified by the following attributes:

- NSN;
- TAMCN (if applicable);
- Lot Number (if applicable);
- Serial Number (if applicable);
- Condition Code.

The location verification process consists of checking the physical location of the assets as compared to the activity's asset/stock record. The contractor will be required to go to the location given and verify the information provided and record the quantity on location. This includes separate location identifiers such as staging areas, packing areas, magazines, and grids,

if applicable.

Quantity is the verification of the physical asset count against the recorded quantity on the storage activity's asset/stock record; this is to include in-process documentation. In-process documentation that falls outside the authorized processing times will not be cause to remove the noted error.

The asset/stock record is the official accountable record within the GOCO-IT system at the CSP showing the balance of assets that the activity is accountable for maintaining and must be updated as changes occur but not later than one (1) business day unless otherwise specified in IAW MCO 4400.201.

3.3.5.3 Inventory Accuracy

Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained within the CSP. The minimum acceptable levels for inventory accuracy are set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

If culpability or neglect exists on the part of the Contractor, the Contractor may be held liable financially for the loss to the Government. This will be determined by the KO. After the initial inventory of a CSP managed item to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will evaluate the FLIPL to determine the amount of the Contractor's liability.

3.3.5.4 Controlled Managed Items

Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items will be inventoried IAW paragraph 3.3.5.1. Controlled managed items are identified by the controlled item inventory code (CIIC) per MCO 4400.201. Attachment 11 should be utilized to determine workload because it identifies all controlled managed items currently in the CSP inventory.

3.3.5.5 Serialized Managed Items

Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets will be inventoried IAW paragraph 3.3.5.1. Serialized managed assets are identified by key item attributes per MCO 4400.201. Attachment 11 should be utilized to determine workload because it identifies all serialized managed items currently in the CSP inventory.

The Contractor shall recover, stock, store, and issue serialized items in the GOCO-IT system. The Contractor shall be responsible for maintaining Serialized Item Management Control utilizing the GOCO-IT system for applicable items, in accordance with technical publications.

3.3.5.6 Property Record Adjustment Standard

The property record adjustment standard is established by MCO 4400.201 and MCLC Policy Letter 5-19.

The Contractor shall not process property record adjustments in the GOCO-IT system without written appropriate Government authority.

Property record adjustments will be processed within five (5) business days of authorization being received by the Contractor from the appropriate Government authority.

3.3.5.7 Materiel Receipt Standard

The receipt-processing standard is established by MCO 4400.201.

Receipt transactions to add controlled items to the accountable record shall be processed no later than one (1) business day from the date the materiel was received. Items shall be placed on proper location and update accountable record with accurate location data two (2) business days from date of receipt transaction.

Receipt transactions to add non-controlled items to the accountable record shall be processed no later than two (2) business days from the date materiel was received. Items shall be placed on proper location and update accountable record with accurate location data two (2) business days from date of receipt transaction.

3.3.5.8 Divestment

The divestment process is government controlled. The Contractor shall implement standardized and reoccurring logistics process across all CSP facilities to identify excess materiel and manage said material in collaboration with CSP PMO and enterprise stakeholders in accordance with MCO 4400.201.

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal. The Contractor shall identify and segregate all unserviceable equipment for disposal. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the CSP PMO, the Contractor shall proceed with disposal of identified equipment in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

The Contractor has 60 calendar days from date of notification to initiate disposition actions.

3.3.5.9 Appointments and Delegations of Authority

Appointments and delegations of authority are governed by MCO 4400.210. Personnel delegated key roles and authorities within work processes require NAVMC 11869s. Personnel authorized access to the GOCO-IT system must have a System Authorization Access Request (SAAR) signed by the CSP PMO.

3.3.5.10 Key Supporting Documents (KSD)

KSD shall be completed per NAVMC 4000.5C and uploaded into the APSR or other Government directed information system.

The Contractor shall provide all KSDs (e.g., proof of delivery, voucher files, and supply appointment letters) to the Government LMS.

KSD includes all records relating to the gain, loss, return, disposal, or transfer of property. Supporting documentation includes but is not limited to letters of unserviceable property, Money Value Gain/Loss (MVG/L), notices, cash collection vouchers, investigations, inventory result/certification letters, Missing, Lost, Stolen, or Recovered (MLSR) reports, and Supply Discrepancy Report (SDR). In addition, voucher files include financial account records that directly or indirectly result in a recordable accounting transaction (i.e., initiation, commitment, obligation, expense, and liquidation).

For all KSDs provided to the government, the contractor will maintain copies for the duration of the period of performance and will not discard any documentation without government written approval. Method of retention preferred is electronic format approved by the KO and COR. The Government will provide an operating procedure at the Post Award Conference in handling KSDs, both hardcopy and electronic KSDs.

3.3.5.11 Reporting Requirements

The Contractor must collect and maintain performance standards and manage data for all materiel for which a property accountability record is maintained. This will require a formal reporting process to higher CSP PMO for many key areas. Supply activities must execute and document all reporting requirements to maintain accurate accountability, auditability, and reporting of property. Reporting will be executed in compliance with MCO 4400.201.

Monthly by the 5th calendar day, the Contractor shall provide the progress completed by location (DoDAAC), during the previous months' inventory.

Monthly by the 5th calendar day, the Contractor will submit an Inventory Control Effectiveness (ICE) Report using the format in Attachment 14. DPAS-WM does not have query capability to systematically obtain the information required by the ICE Report; however, there are occasions where the contractor will be required to track data manually. The ICE Report will be reported by DoDAAC and rolled up by region.

No later than 5 September of each year, the Contractor shall provide the CSP PMO with an updated PICP for the upcoming new fiscal year.

Monthly by the 5th calendar day, the Contractor will submit a KSD Report in the contractor's format of all KSDs provided to the LMS in the previous months.

3.3.5.12 Internal Controls Testing

The Contractor shall support annual internal control testing.

3.3.5.13 Audit Support

The Contractor shall support requirements associated with the USMC Full Financial Statement Audit. This is inclusive of but not limited to providing KSD, existence and completeness testing, business process walkthroughs, and auditor site visits within the audit response times mandated by the government.

3.3.5.14 CSP Assets

During the term of this contract, the USMC may introduce new, improved, replacement, or phase-put products or items within the CSP-managed assets. They may also change the authorized allowances for CSP equipment that the Contractor is required to manage. In such an event, the CSP PMO will provide the Contractor with information pertaining to the specific items affected and the estimated dates when items will be added, replaced, phased out, or an allowance adjusted. The Contractor shall manage new items as part of the CSP inventory. The Contractor shall be responsible and accountable for all CBRN-D, STAP, ICCE, and SWS&CN equipment and records maintained in the GOCO-IT system at the CSP facilities.

3.3.6 Equipment Readiness and Reporting

These tasks shall be accomplished with the GOCO-IT system. The Contractor shall ensure that all inventory information and equipment locations contained within the GOCO-IT system are current and accurately recorded (i.e., condition codes, etc.) IAW MCO 4400.201 (unless otherwise directed). Access to this information will be provided to CSP customers, via the CSP PMO. Inventory and equipment readiness and reporting shall comply with the MCO 4400.201.

3.3.7 Recall of Equipment

The Contractor shall support the recall of equipment. Recalls may be based on contract number, part number, cage code, serial number, lot number, or NSN. Issued items that have been recalled are required to be returned to the CSP for exchange. These items shall be isolated and quarantined, while awaiting disposition instructions from the CSP PMO.

3.3.8 Enhanced Small Arms Protective Inserts (ESAPI) and Enhanced Side Small Arms Protective Inserts (E-side SAPI), USMC Lightweight Plates and USMC Side Lightweight Plates ESAPIs, E-Side SAPIs and USMC Lightweight Plates

ESAPIs, E-Side SAPIs and USMC Lightweight Plates are identified as sensitive items and are tracked by manufacturer, contract, lot, date, and/or the Item Unique Identification (IUID). The IUID marking is a two-dimensional barcode that is applied to each plate label. Inserts shall be inventoried in accordance with Attachment 2. ESAPIs and E-Side SAPIs are identified as serviceable or unserviceable and will be stored and handled in accordance with the Technical Manual and Small Arms Protective Insert PCN: 13210913000. Unserviceable E-SAPIs clearly identified and marked with a **RED X** are "unserviceable and shall not, under any circumstances, be issued to deploying personnel.

Due to the USMC requirement to x-ray all recovered E-SAPIs and E-Side SAPIs prior to return to stock, the Contractor shall separate, pack, and ship all recovered E-SAPIs and E-Side SAPIs to the respective regional hub for serviceability. MARFORSOC NDTE procedures are contained in Attachments 8. E-SAPIs and E-Side SAPIs inventory is managed by this (Operations) contract. The NDTE-AIS process is managed by the Technical Services Contract. The plates (inserts and supporting material) remain part of the Operations contract inventory.

3.4 Serviceability and Quality of Equipment

The Contractor shall verify and inspect serviceability and quality of all equipment received into the CSP inventory.

3.4.1 Serviceability

The Contractor shall identify CSP equipment as serviceable or unserviceable in accordance with CSP Serviceability Standards prescribed in Attachment 10 or applicable technical publications in Attachment 2. The Contractor shall have the capability to segregate unserviceable equipment from that which is considered serviceable and ready for issue. Deviation from the Serviceability Standards require approval from the CSP PMO.

3.4.2 Warranty Management

The Contractor shall support the Warranty Program, as required, which includes the input of reports of known defects in the Product Data Reporting and Evaluation Program (PDREP) via the PQDR form in accordance with MCO 4400.201 (unless otherwise directed), along with distribution/notification of the known defects to the CSP PMO and other ordering organizations. Additionally, for all equipment, a Government LMS will sign all applicable documents, with the Contractor being responsible for maintaining the original copies at each site (Attachment 1B). The Contractor is also responsible for the distribution/notification of receipt to MARCORSYSCOM or the respective parties.

3.5 Accurate and Real-Time Data

The Contractor shall provide and input accurate and real-time information, data into the GOCO-IT management system. The GOCO-IT system maintains total asset visibility of all equipment on-hand; due in; issued; returned; in laundry; in repair; in disposal; recalled; and in calibration and maintenance including the specific condition code, manufacturers' lot number, contract number, serial number, TAMCN, NSN, and shelf-life expiration date. GOCO-IT tracks equipment issued on an enterprise-wide basis regardless of the individuals or Unit Responsible Officers (ROs) location within the CSP. The Contractor shall ensure that all data entered in the GOCO-IT system is current, accurate, and complete at time of entry. Support for the GOCO-IT system is available through regional CSP GOCO-IT system representatives during working hours.

3.6 Accurate Accountability of CSP Assets

The Contractor shall provide an accurate inventory of all government assets. The Contractor shall maintain full and accurate accountability of all CSP-managed or furnished equipment, including status, location, and condition code. During the term of this contract, the USMC may introduce new, improved, replacement, or phase-out products or items within the CSP-managed assets. The USMC may also change the authorized allowances for CSP equipment that the Contractor is required to manage. In such an event, the CSP PMO will provide the Contractor with information pertaining to the specific items affected and the estimated dates when items will be added, replaced, phased out, or an allowance adjusted. The Contractor shall manage new items as part of the CSP inventory. The Contractor shall be responsible and accountable for all GFP, CBRN-

D, STAP, ICCE, and SWS and CN equipment and records maintained in the GOCO-IT system at the CSP facilities.

3.7 Shelf-Life Management

The Contractor shall capture and manage all shelf-life information applicable to assets within the GOCO-IT system for the CSP. The Shelf-Life Management Manual, DoD 4140.27, provides additional information on shelf-life codes and service life. The Contractor shall apply special attention to the designated shelf-life parameters for CBRN-D equipment and other critical items. CBRN-D equipment shelf-life information can be found at <https://jacks.jpeocbd.army.mil>. CBRN-D equipment Shelf-Life Management will require interaction and support to JPEO-CBD Enterprise Fielding and Surveillance (JEFS).

3.8 Timeframes for Training and Education Command (TECOM) Equipment

The Contractor shall recover and issue within the prescribed timeframe for all Training and Education Command (TECOM) equipment at the applicable IIF/UIF. The process time for issue or recovery for the School of Infantry (SOI) classes (approximately 400 to 480 students) is four hours per class (three to four classes per month on average) from arrival to departure. The number of classes and class sizes for the Officer Candidate School (OCS), The Basic School (TBS), and NCR Quantico classes are provided in Attachment 5. When measuring the process time, the time starts when the first student's CAC is scanned in the GOCO-IT system and stops when the last student exits the facility.

3.9 Timeframe for MARFORSOC Equipment.

The Contractor shall recover and issue within the prescribed timeframe for MARFORSOC equipment. The process time for issue or recovery for MARFORSOC Marine Special Operations School (MSOS) (approximately 280 students averaging 3 classes per year). See Attachment 9 for MARFORSOC business rules. When measuring the process time, the time starts when the first student's CAC is scanned in the IT management system and stops when the last student exits the facility.

3.10 Repair of Equipment

The Contractor shall identify equipment as repairable and shall be responsible for all necessary repairs, except NDTE repairs, to return items to issue condition code(s) A/B (Attachment 2). The Contractor shall receive guidance and support for repair parts from MARCORSYSCOM via the CSP PMO.

Repairs will commence based on Contractor damage assessment to determine if the repairs will exceed 65% of the current replacement price the item. Typically, repairs will not be performed on equipment that exceeds 65% of the current replacement cost. The Government LMS will be the final authority for all questionable repairs, and disposal decisions.

MARFORSOC SPEAR Repair items will be shipped to the respective repair facility IAW Attachment 9.

3.11 Preventive and Corrective Maintenance

The Contractor shall document and perform preventive maintenance and corrective maintenance on designated equipment and report results to the LMS. The Contractor shall conduct all types of maintenance IAW the government technical publications in Attachments 2, 9, and 10 unless otherwise authorized by the CSP PMO. The Contractor shall ship all equipment requiring maintenance above the organization/preventive level to appropriate maintenance activities. Operational level maintenance includes the Preventive Maintenance Checks and Services (PMCS) and corrective maintenance (CM) as required by the most current edition of the operator level technical manual. Currently, intermediate level maintenance only applies to the M26 Joint Service Transportable Decontamination System and includes the diagnosis and isolation of equipment/modular malfunctions, calibration, and the repair/replacement of damaged or unserviceable parts and components down to the piece part level. Deferred maintenance or actions required for PMCS for decontamination apparatus and other detection equipment are required to be recorded appropriately in the GOCO-IT system.

SPEAR technical manuals and maintenance guidance are provided in the Special Operations Forces Sustainment, Asset Visibility and Information Exchange (SSAVIE) IT system. Personnel working at MARFORSOC facilities shall be required to use both GOCO-IT systems.

3.11.1 Equipment Maintainers

The Contractor shall ensure that all equipment maintainers are trained to conduct all maintenance and repairs on all applicable CSP equipment, in accordance with instructions, orders, directives, technical publications, commercial practice, etc., as listed in Attachments 2, 9, and 10.

3.11.2 Calibration

The Contractor is required to maintain maintenance records (Record Jackets) and ensure all equipment requiring maintenance or calibration are accounted for in the GOCO-IT system and provide management with visibility of the status of assets at calibration, assets awaiting calibration, and those assets in a current state of calibration or other state of repair or deferred maintenance.

All items with an Operational Test Code (OTC) of three require calibration. Equipment requiring maintenance or calibration is forwarded to the appropriate Government calibration laboratory or manufacturers facility. Selected CBRN-D equipment is sent to Albany, GA, Barstow, CA, and Air Techniques International (ATI) for rebuilds.

In addition, the Contractor shall:

- Conduct a monthly calibration internal review of all applicable equipment including RADIAC instruments requiring repair or calibration, and schedule them accordingly.
- Ensure items requiring calibration have staggered due dates to prevent a zero on hand balance while items are being calibrated.
- Items requiring calibration shall be scheduled on a staggered basis to allow sufficient assets on hand to be available for issue.
- Maintain records of all calibration certifications in the GOCO-IT system.

Monthly by the 5th calendar day, the Contractor shall provide to the Regional LMS a calibration

report including the following: a serialized listing of equipment that completed the required calibration or maintenance actions, a serialized listing of equipment that missed required calibration or maintenance actions, the reasons the identified equipment missed the scheduled calibration or maintenance date, and the current status and the planned corrective action(s).

3.12 Field Protective Mask Requirements

The Contractor shall recover, disassemble, sanitize, rebuild, and test to Condition Code A, Field Protective Masks. The Contractor shall maintain an adequate stocking level of FPM and associated equipment. The Contractor shall periodically review the stocking levels and make addition/reduction recommendations to the Regional LMS and CSP PMO. IIF Contractor personnel perform FPM individual issue and recovery functions. The associated equipment for the FPM is listed in Attachment 12.

The Contractor shall conduct individual sizing and fitting of all FPM and associated equipment that are issued from an IIF location. In addition, the Contractor shall ensure that all returned/recovered FPM and associated equipment are accounted for and returned to the UIF for maintenance and sanitization.

The Contractor shall conduct operational and organizational level repairs, serviceability testing, sanitization, and all required maintenance of the FPM at the UIF, IAW operators' manuals and technical manuals. The Contractor shall conduct serviceability testing of the FPM with the Joint Service Mask Leakage Tester (JSMLT).

The Contractor shall assemble various components of the FPM in preparation for issue, IAW the applicable Technical Manuals (TMs) listed in Attachment 2.

The Contractor shall maintain a capability that returns the Governments FPM to a clean, sanitized, and ready for issue Condition Code A IAW Technical Instructions and equipment tables (Attachments 2, 10, 11, and 12). Ninety percent (90%) of FPMs (on hand assets at each site) shall be ready for issue in Condition Code A. FPM that are not suitable for return to Condition Code A, due to repair parts or the JSMLT broken, will await further instruction by the government. The Contractor shall analyze current demands for repair parts required to support the FPM and provide these items to the IIF.

3.13 Unserviceable, Obsolete, and Excess Equipment

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal as directed by the LMS or monthly. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the designated Government representative, the Contractor shall proceed with disposal of unserviceable equipment IAW DLA-DS and Defense Accountability, Reutilization and Disposal (DARD) policies and procedures.

3.14 Financial Liability Investigation of Property Loss (FLIPL) Documentation

The Contractor shall maintain at each site and account for FLIPL documentation. The Contractor shall maintain accountability of FLIPL documentation issued IAW current operating procedures of the CSP GOCO-IT system and the respective FMF Region. Customers with missing or

damaged equipment, without regard to fault, must complete applicable forms in accordance with Attachment 2 (MCO 4400.201) to clear the issue record or to be issued replacement equipment.

If culpability or neglect exists on the part of the Contractor, the Contractor may be held liable financially for the loss to the Government. This will be determined by the KO. The method the Contracting Officer will use is outlined in MCO 4400.201 – FLIPL. Culpability or negligence will be determined upon facts gathered in the FLIPL process.

3.15 Serialized Item Management

The Contractor shall recover, stock, store, and issue serialized items in the GOCO-IT System. The Contractor shall be responsible for maintaining Serialized Item Management Control utilizing the GOCO-IT system for applicable items, in accordance with technical publications and Attachments 2 and 9.

3.16 Environmental Requirements Hazardous Materials (HAZMAT)

The Contractor shall occasionally be required to handle and process HAZMAT. For those occasion(s) when ammunition and biohazards are found internally and externally on gear returning from combat and/or training areas, Contractor personnel shall require an Inert Certification. The Contractor shall establish a HAZMAT Program and maintain Material Safety Data Sheets and Hazard Warning Labels, as required. Ammunition is often undiscovered until further inspection of the items during cleaning, serviceability inspections, sorting, and storing operations. Upon discovery of any ammunition, the Contractor shall immediately notify the CSP COR, or other designated Government personnel, with the precise location of the ammunition. The Contractor shall establish safe ammunition handling procedures, IAW MCOs and operating policy, until the ammunition is safely turned over to Government personnel. The Contractor shall maintain personnel trained and certified in HAZMAT, safety, inert and radiological handling, as required in support of each CSP location. A copy of the certificates shall be filed and maintained at CSP PMO.

3.17 Marine Forces Special Operations Command (MARFORSOC)

MARFORSOC operates in many of the same capacities as the rest of the CSP. However, MARFORSOC uses both DPAS-WM and SSAVIE. Entry to the MARFORSOC facilities will also require a SECRET clearance. There is one facility located on Camp Lejeune, NC. MARFORSOC operations will be priced separately from the CSP Operations Support CLIN. A separate CLIN will be provided.

3.18 Skis and Supporting Equipment

The Contractor shall recover, disassemble, sanitize, rebuild, waterproof, and restore to Condition Code B, skis and supporting equipment. Skis and supporting equipment shall be located at Camp Lejeune, NC; Camp Pendleton, CA; Bridgeport, CA; Kaneohe Bay, HI; and Okinawa, Japan. The current ski system AAOs are as follows: I MEF (647), II MEF (647), III MEF (648) and Bridgeport (600). Currently, all of the III MEF ski systems will be fielded to Okinawa. All associated equipment will be included upon fielding.

The Contractor shall maintain an adequate stocking level of skis and associated equipment to

AAO. The Contractor shall periodically review the stocking levels and make addition/reduction recommendations to the LMS and CSP PMO. UIF personnel shall perform issue and recovery functions of skis and associated equipment. The associated equipment for the Skis is forthcoming, but may include items such as ski boots, ski racks, ski poles, ski boot, shoe trees, etc.

The Contractor shall conduct operator level repairs, serviceability testing, sanitization, and all required maintenance of the equipment at the UIF, IAW operators' manuals and technical manuals.

The Contractor shall assemble various components of the ski equipment in preparation for issue, IAW the applicable Technical Manuals. The Contractor shall maintain a capability that returns the Government's skis and equipment to a "clean, sanitized, and ready for issue Condition Code B IAW Technical Manuals. Ninety-five percent (95%) of all skis on hand shall be ready for issue in Condition Code B. The skis and equipment not suitable for return to Condition Code A will await further instruction by the government.

The Contractor shall analyze current demands for repair parts required to support the skis and equipment and provide this list to the LMS or CSP PMO.

SECTION 4 SPECIAL REQUIREMENTS

4.0 CSP Special Requirements

Subparagraphs in Section 4 provide amplifying information to support UIF and IIF operations.

4.1 Security and Safety

This section describes the security and safety for this effort. The following sub-sections provide details of various considerations on this effort.

4.1.1 Security

DD Form 254 (Attachment 8). Overarching security requirements and Contractor access to classified information shall be as specified in the basic DD Form 254. All Contractor personnel with access to unclassified information systems, including e-mail, shall have at a minimum a favorable National Agency Check (NAC). Personnel requiring a Secret clearance to MARFORSOC facilities must sign and provide a copy of Standard Form (SF) 312.

4.1.2 Physical Security

The Contractor shall be responsible for safeguarding all Government equipment, information, and property provided for Contractor use. At the close of each work period, Government facilities, equipment, and materials shall be secured. The Contractor shall establish and maintain comprehensive, effective, and continuous security programs, and provide ongoing security training for all employees. The Contractor shall ensure that security procedures and methods do not expose Government information and property to potential loss and/or damage.

4.1.3 Key Control

The Contractor shall establish and implement methods to ensure that no keys, key cards, nor codes issued to the Contractor by the Government are lost or misplaced, nor used by unauthorized personnel. Keys issued to the Contractor by the Government shall not be duplicated. The Contractor shall develop procedures addressing key control to be included in the QCP and shall submit a list of all Contractor personnel issued keys to the Regional Logistics Management Specialists. This list shall be updated whenever keys are re-issued, returned, or replaced. These procedures shall include turn-in of issued keys for those personnel no longer requiring access to secured areas. The Contractor shall immediately report any occurrences of lost or duplicated keys to the COR/KO, via the CSP PMO. This does not include access to classified facilities such as MARFORSOC. Access to classified spaces shall be controlled by the accountable Unit/Command.

4.1.4 Access to Procedures, Records, Data, and Facilities

All records/information entered into, contained within or derived from the GOCO-IT systems are the property of the Government. The Government shall determine the access levels required for Contractors to enter a GOCO-IT system. Accountable record changes, such as deletions or additions of property records, cannot be performed without written government approval.

4.1.5 Facilities

The Contractor shall be given access and tenancy to existing Government-provided facilities, as identified in Attachments 1A and 1B, in which to conduct CSP operations. The Contractor shall not install materials or equipment, modify existing facilities, or construct new facilities or structures on military installations. The Government retains the authority to modify or realign facilities and space provided to the Contractor based on USMC guidelines for space utilization, mission, and personnel requirements of the Contractor. Structural repairs required during the term of this contract shall be reported to the designated Government representative. The Contractor shall reimburse the Government for repairs not attributable to normal wear and tear.

4.1.6 Signage Requirements

No Contractor signs or logos are permitted.

4.2 Safety

4.2.1 Occupational Safety and Health Administration (OSHA) Voluntary Protection Programs (VPP)

Marine Corps Logistics Base (MCLC) is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable Contractors operating on site. It is the Contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All Contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MCLC. Detailed information on VPP is available on the OSHA website at <http://www.osha.gov/dcsp/vpp/index.html>. The Contractor shall comply with commercial safety standards as identified by the Occupational Safety and Health Administration. The Contractor shall comply with all Federal, State, DoD, Navy, USMC, and local rules and regulations to

include but not limited to OSHA Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and Marine Corps Logistics Command Order (LCO) 5100.8. The Contractor must have a written Safety Plan and submit it to the COR for review and approval by the KO within 10 calendar days after contract award. In addition to the requirements listed above, the Contractor's written Safety Plan shall, as a minimum, address the following:

- Mishap reporting procedures
- Weekly safety meetings
- Employee training requirements
- Monthly safety inspections
- Requirements for subcontractors to comply with the safety provisions of this contract

4.2.2 Additional Safety requirements

4.2.2.1 Applicable Contractors

These requirements apply to Contractors, subcontractors, and their employees or agents.

4.2.2.2 Days Away, Restricted, and or Transfer Case Incident Rate (DART)

Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

4.2.2.3 Total Case Incidence Rate (TCIR)

Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

4.2.2.4 Mishap and Incident Reporting

No later than 24 hours of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this contract, the Contractor shall notify the following:

- The activity's Safety Representative – Name/Phone Number: _____;
- The COR;
- The KO;
- MCLC Environmental Health and Safety (EH&S) office. A written report of the mishap/incident shall be sent within 24 hours to EH&S/S11. Contact 229-639-5402 or email smblogcomie@usmc.mil;
- Installation Safety Office, Marine Corps Logistics Base, Risk Management Office 639-5249.

4.2.2.5 Mishap notifications shall contain, as a minimum, the following information:

- Contract Number, Name of Company, and Name and Title of Person(s) Reporting
- Date, Time, and exact location of accident/incident
- Brief narrative of accident/incident (Events leading to accident/incident)
- Cause of accident/incident, if known
- Estimated cost of accident/incident (material and labor to repair/replace)

- Nomenclature of equipment and personnel involved in accident/incident
- Corrective actions (taken or proposed)
- Other pertinent information

4.2.2.6 Contractor must fully cooperate with MCLC safety personnel during safety inspections of the workplace and inspections of required documentation.

4.2.2.7 Safety requirements listed in this package that do not relate to the Contractor's operations or services may be waived by the KO. Objections made by the Contractor must be reported to the KO within 10 calendar days of contract award. Objections will be considered on a case-by-case basis.

4.2.2.8 Smoking and the use of tobacco products is allowed in designated areas only.

4.2.2.9 All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the military installation and/or performing work under this contract. The use of seatbelts is also required on all mobile construction equipment operating on the installation and/or performing work under this contract.

4.2.2.10 All vehicle operators and passengers are prohibited from using a cell phone, personal digital assistant (PDA), or any other electronic device, unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

4.2.2.11 Should an accident occur and in the event the US government investigates the mishap, the Contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the Contractor in support of an investigation and the point of contact of the MCLC safety personnel involved in an investigation will be provided by the COR or the KO

4.2.2.12 Contractor must gather the following required information at the end of each calendar year in support of the annual VPP MCLC HQ annual self-assessment:

- Name of Contractor
- Total Work Hours
- Total number of Recordable Cases
- TCIR
- Number of Cases involving days away from work, restricted activity or job transfer
- DART
- Three (3) Year Rate (current CY plus the two (2) prior years if contracted with MCLC during those two years). This contract information must be forwarded to the following list of people not later than 30 January.
 - The activity's Safety Representative – Name/Phone Number: _____;
 - The Contracting Officer Representative (if applicable);
 - The Contracting Officer;
 - MCLC Environmental Health and Safety (EH&S) office. Contact 229-639-5402 or email smblogcomie@usmc.mil;

4.3 Continuity of Operations Plan

The Continuity of Operations Plan (COOP) includes the **Emergency Action Plan (EAP), Natural Disaster Plan (NDP) and Active Shooter Plan (ASP)**. The Contractor shall follow the military installation procedures for the COOP to ensure that all Contractor personnel receive the appropriate training. The Contractor shall submit a written COOP to the CSP PMO NLT TBD. The Contractor shall submit an official letter or email to the CSP PMO with the status of the required COOP training within 30 calendar days after Day 1 Ready. The COOP is a continuous effort and is reportable to the CSP PMO throughout the term of this contract.

4.4 Transition Plan

The transition plan shall be in accordance with Section 4.4 through 4.4.3. The transition plan shall be submitted with the offeror's proposal and evaluated in Factor 1 - Technical, Section 1 - Management and Staffing Approach. The initial transition plan shall focus on a turnover plan with the incumbent, a mitigation plan to minimize interruptions or delays to work in progress that would affect the mission, a plan for the transfer of work control, delineating the method for processing and assigning tasks, and a plan for completing the phase-in period by the incumbent's contract end. The Contractor shall permit the incumbent Contractor to conduct its remaining Government-approved closeout activities (i.e., incumbent Contractor-owned equipment removal), at each location following the incoming Contractors assumption of CSP operations.

The terms Awardee and Incoming are synonymous. The terms Incumbent and Outgoing are synonymous.

The purpose of the transition period is to allow sufficient time for the incoming and outgoing Contractors to conduct turnover of functions necessary to facilitate continued, uninterrupted operation of the CSP. The transition period and the incoming Contractor's period of performance will run concurrently. The Contractors shall begin turnover functions at the start of the period of performance of the Awardee. (e.g., hire and provide the employee with a CAC, DBIDS, DPAS-WM accounts, etc.). The transition plan consists of:

- Phase-In (CLIN 0001. The cost associated with this shall be included in CLIN 0001 only.)
- Phase-Out (Not included in CLIN 0001. The cost associated with this shall be included in the CSP Operations Support CLIN(s) only.)

The incumbent Contractor shall participate in the incoming Contractor's post award conference with the Government to discuss the transition plan. A Phase-In CLIN will be established for use by the Awardee. This CLIN is valid for the phase-in period only and expires on 22 January 2024. All travel incurred during the phase-in period shall be included in the Phase-In CLIN (0001) only.

Phase-in and phase-out will be evaluated in CPARS.

4.4.1 Phase-In

The phase-in period allows the Awardee to assume accountability and transfer of functions from the Incumbent. The Contractor phase-in period is approximately 90 calendar days. The phase-in lasts from date of the Awardee's period of performance to the expiration of the incumbent's contract. The incoming Contractor shall initiate turnover activities so that it can assume full responsibility to manage and operate the CSP on Day 1 Ready. **THE INCUMBENT IS SOLELY RESPONSIBLE FOR CSP OPERATIONS UNTIL CONTRACT EXPIRATION.**

The Awardee assumes responsibility at the end of phase-in period (at incumbent's contract expiration). The list below, while not inclusive, is an example of items necessary to facilitate turnover from the incumbent Contractor to the incoming Contractor.

The phase-in period shall include, at a minimum:

- An integrated schedule for all key events, which highlights Contractor and Government support requirements.
- An integrated staffing, training, and action plan that clearly demonstrates their ability to perform at or above the levels indicated and shall identify any unusual impacts to the customers (delays, reduction in service, etc.).
 - Training, safety, certifications
 - Set up IT accounts through government process (e.g., DPAS-WM, SSAVIE, DOT MIL)
- A plan to address the hiring of existing employees by the Contractor, how this may impact phase-in, as well as how any associated risks and potential conflicts of interests will be mitigated. Rationale and justification for any planning assumptions taken.
 - Transfer of access identification (incumbent CACs, base access, GOCO-IT access)
- *Note. The transfer of identification such as CACs, GOCO access to Awardee does NOT determine responsibility of employee to Contractor. This is a tool offered to the Incumbent/Awardee to assist in continuity of support to the Warfighter. The Contractor receiving labor funds for service (Incumbent) is STILL responsible for all actions performed by the employee until Day 1 Ready.*
- A comprehensive schedule and action plan for an efficient phase-in of each CSP commodity (ICCE, CBRN-D, STAP, and SWS & CN) and associated milestones.
 - Custody exchange and transfer of commodities
 - DMO procedures
 - Laundry, equipment repair, purchasing (mission support) plan
- Address MS requirements. Acknowledge RGS requirements.
- A 100% count of the entire inventory of GFP at existing CSP facilities (Attachments 1A and 1B). This inventory is not part of the commodities listed in the baseline inventory in DPAS-WM. The Government will inventory the GFP with the incumbent, take control of this inventory from the incumbent and then inventory with the awardee during the phase-in period. The GFP will be provided to the new Contractor on **Day 1 Ready (Start of Work)**.
- A plan to take occupancy of the Government-furnished facilities and work in partnership with the Military/Civilian employees of each respective base, camp, or station.
 - Facilities (warehouses, IIF, and UIF) control
 - Equipment (e.g., MHE, CSP equipment, etc.) control
- Post award conference participation with CSP PMO (Albany, GA)
- Support functions necessary to continue CSP operations

The Contractor shall provide a written brief of the status of the turnover to the Government on a weekly basis. The brief shall consist of the phase-in events and tasks completed for the reporting period (i.e., week).

Note 1: Day 1 Ready (Start of Work) – The phase-in period and Incumbents (outgoing) contract has ended. On Day 1 Ready, the Awardee Contractor assumes FULL operational

control and responsibility of all CSP Operations, at all CSP sites, providing and supporting all requirements listed in the PWS. For the purpose of this contract, **Day 1 Ready is 22 January 2024**. All other CLINs (except Phase-In CLIN) are effective (billable) on Day 1 Ready.

4.4.2 Government Interaction

- Host post award meeting at Marine Corps Logistics Base, Albany, GA.
- Provide government authorizations (SAARs, CAC approvals, DPAS-WM approvals, etc.) where necessary.
- Permit access to warehouses and facilities to the incoming Contractor to support turnover. Conduct joint LTI during the transfer of equipment.
- The phase-in and phase-out periods will be rated/assessed in CPARS by the COR.

4.4.3 Phase-Out

The phase-out period allows the Incumbent Contractor time to close out their responsibilities and transfer/turnover functions to the new Awardee. The phase-out period shall commence approximately 90 calendar days before contract expiration and last through the last day of the contract. An updated transition plan with the phase-out portion is required to be submitted to the KO and the CSP COR by the incumbent at least 90 calendar days prior to the end of the period of performance (base or option periods) or as directed by the KO. This may be waived by the KO for Option 1 if the Option is executed.

During the phase-out, the incumbent (outgoing) Contractor shall:

- Support the incoming Contractor in turnover actions. The outgoing Contractor maintains full accountability of CSP operations until contract expiration.
- Maintain CSP operations, inventory control, and maintenance responsibility in accordance with its contract requirements until the contract ends.
- Make all DPAS-WM records relating to CSP operations available for the Awardee's review to permit sustainment of CSP operations (except proprietary information).
- Provide MS data.
- Final invoicing.
- GFP Transition – The Contractor shall return all GFP (e.g., vehicles, GOCO-IT equipment, portable electronic devices, and security badges) to the Government for turnover to the awardee. The Awardee shall inventory.
- Incumbent Contractor Owned Equipment – The Contractor shall remove its Contractor owned equipment within 15 calendar days after completion of the contract. The Contractor may transfer its owned equipment to the Awardee to ensure successful turnover. The government will not reimburse the Contractor for the removal of their equipment.
- The phase-out period ends at incumbent contract termination or expiration.

The Contractor shall provide a written brief of the status of the turnover to the Government on a weekly basis. The brief shall consist of the phase-out events and tasks completed for the reporting period (i.e., week).

4.5 Quality

This section describes the Quality Control (QC) components for this effort. The following sub-

paragraphs provide details of various considerations on this effort. The QCP shall include the Continuous Process Improvement (CPI).

4.5.1. Continuous Process Improvement (CPI)

CPI is an integrated system of improvements that focus on doing the right things more efficiently. CPI's focus is primarily on enhancing and improving customer (Warfighter) service and customer satisfaction by improving the processes that are used to develop and deliver support services listed in PWS Section 3 (POR). *The Contractor may focus on any area relative to PWS performance requirements.* Although CPI results are typically measured using the following examples, *this is NOT an inclusive list.*

- Inventory validity/accuracy; improvements
- Customer Service and Satisfaction.
- Performance (Process Quality, Reliability, and Security);
- Process Cycle Times (Wait times);
- Efficiencies; Process improvements (within the scope of the PWS)
- Safety;
- Affordability (cost savings);
- Flexibility or Ability to Meet Emergent Requirements
- Innovation (Within USMC/DoD boundaries and limitations. No Authority to Operate (ATO) requests shall be considered. Base, post and station restrictions apply);
- Cost savings initiatives;
- Documentation control.

The Contractor shall develop and include a CPI Program within their QCP. The Contractor shall develop quantifiable/qualitative metrics and the measurements for the metrics. Metrics shall be reported monthly to the COR. CPI goals and results shall be measurable in their impact and quantifiable to one or more of the above listed metrics, and reviewable at the QPMR. CPI metrics shall be presented at the QPMR.

The CPI plan shall be subject to the Government's review and approval and revised quarterly or as recommended/approved by the CSP PMO. The Contractor shall provide metrics of their QCP and CPI at the QPMR. See paragraph 2.3.4 and the PRS for details at the QPMR. The Government shall use the Contractor's CPI measurements as a performance standard in the PRS.

4.5.1.1 Quality Control Plan

The Contractor shall develop, implement, and maintain a QCP to ensure services are performed in accordance with this PWS. The Contractor shall provide a QCP to the Government. The Contractor shall develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services. The Contractor's QCP is the means by which it assures that the work complies with the requirement of the contract. The QCP shall be subject to the Government's review and approval. The CSS shall be part of the QCP.

4.5.2 Quality Assurance Surveillance Plan (QASP)

The Government shall monitor the Contractor's performance IAW the Government's QASP.

SECTION 5 GOVERNMENT FURNISHED ITEMS AND SERVICES

5.0 CSP Government Furnished Items and Services

Subparagraphs in Section 5 provide amplifying information to support UIF and IIF operations.

5.0.1. Services. The Government will provide telephone, e-mail services, and commercial internet service provider service. The Government will provide access to the existing MCLC MCEN Network as needed for the function of official business use only.

5.0.2. Facilities. The Government will provide proper facilities for completion of requirements. The government is responsible for janitorial services and supplies at government facilities.

5.0.3. Utilities. The Government will provide all utilities in the facility for the Contractor's use in performance of tasks outlined in this PWS.

5.0.4. Equipment. The Government will provide equipment (desk, chairs, etc.) necessary for completion of requirements within the operating spaces listed in Attachments 1A and 1B. The Contractor shall be liable for loss or damage to GFP due to negligence beyond fair wear and tear.

If the KO determines it necessary to temporarily issue equipment to a Contractor due to unforeseen or urgent requirements, the Contractor shall follow the guidelines delineated by FAR clause 52.245-1 and DFARS clause 252.211-7007.

5.0.4.1. IT. The Government will provide IT assets required for operations of GOCO-IT systems to include computers, scanners, printers, copiers, software, and required accessories. The Contractor shall be liable for loss or damage to government furnished IT systems due to negligence beyond fair wear and tear.

5.0.5. Materials. The Government will provide consumables and administrative supplies (pens, paper, etc.) within the operating spaces listed in Attachments 1A and 1B (see paragraph 2.3.5.1 and 2.3.5.10), required to perform the tasks identified in this PWS.

5.0.6. Supporting documents. The Government shall furnish the requirements of the PWS such as Standard Operational Procedures, regulations, manuals, texts, briefs and other materials associated with the project and the hardware/software noted throughout this PWS.

5.0.7. Vehicle(s).

5.0.7.1 The Government has the option to furnish a government vehicle at no cost to the Contractor. This vehicle shall remain the custody of the government. If the vehicle is provided, the Contractor will be authorized to use the vehicle with permission from the Government LMS. The Contractor is required to maintain applicable insurance as directed by the base, post, or station policies. The Contractor shall be responsible for any loss or damage due to negligence or fault.

5.0.7.1. The Contractor vehicle operators shall comply with licensing and certification requirements of the state, local motor vehicle laws, and the local Base Commanders policies and regulations for operation of motorized vehicles. Licensing and training are not reimbursable expenses. The Contractor is required to maintain applicable insurance as directed by the base, post, or station policies. The Government LMS will designate temporary

storage/parking areas near facilities to permit staging of Vehicle(s) prior to Day 1 Ready.

5.1 Government Furnished Property (GFP)

The Contractor shall be responsible for GFP IAW MCO 4400.203. The initial GFP inventory shall be submitted to the CSP PMO by Day 1 Ready.

The Contractor shall inventory GFP items during each performance period (nine-month base period, and/or each 12-month option period, whichever applies). The Contractor shall maintain a 98% on schedule for inventory completion and 98% inventory accuracy rating over the period of performance (nine-month base period, and/or each 12-month option period, whichever applies) of the GFP inventory by location, each location is identified by the Department of Defense Activity Address Code (DoDAAC). Monthly by the 5th calendar day, the Contractor will submit a GFP Report. The report shall provide the progress completed by location (DoDAAC), during the previous months' inventory.

After the initial GFP inventory to ensure the book to floor is accurate, the Contractor shall maintain the 98% inventory schedule and 98% inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government (MCO 4400.203). In the case of loss or damage beyond normal wear and tear to GFP, the KO will determine the amount of the Contractor's liability. The Contractor shall process gains/losses in the GOCO-IT system based on Government approval.

In no case, without prior approval of the COR, will any GFP be removed from any government facility or installation. The Government reserves the right to request a spot inventory of GFP at any time.

GFP will not be provided for off-site Contractor personnel.

All Government owned, Contractor operated GFP shall remain in the ownership of the Government and will not be turned over to the Contractor. The Contractor shall perform all repair and maintenance, and maintain all applicable records, for the GFP in their possession.

SECTION 6 CONTRACTOR FURNISHED ITEMS AND SERVICES

6.0 Contractor Furnished Items and Services

The Contractor will be required to furnish MHE, PPE, and other equipment approved by the Government in the Contractor's proposal to accomplish the tasks assigned in this PWS.

SECTION 7 REFERENCE MATERIAL

7.0 Referenced Material

The Contractor shall comply with all documents and publications listed in Attachment 2 of this PWS. Where applicable, the Contractor shall operate in accordance with current editions of the documents listed below. The Contractor shall be responsible to maintain the latest updates of all applicable documents. Publications not available through USMC website <http://www.marines.mil/News/Publications/ELECTRONIC-LIBRARY/> may be made available through the CSP PMO or COR. All documents are considered live as they may be updated at any time during the period of performance of this contract.

SECTION 8 DELIVERABLES AND REPORTS

8.0 Deliverables and Reports

The Contractor shall provide deliverables as described in the PWS. Deliverables shall be specified by the Government. Format and delivery schedule for deliverables shall be outlined per the PWS.

SECTION 9 CONTRACT DELIVERABLES

9.0 Contract Deliverables

CSP PMO may perform inspections on any Performance Objective during the performance of this Contract. The CSP PMO will use the Standard and Method of Surveillance applicable to the Performance Objective and the Acceptable Quality Level (AQL) that applies.

Performance Objective	AQL	Standard and Method of Surveillance
Contract Clause 52.222-50 Trafficking in Persons Validate the Contractor, has: Conducted training or kept records with employee signatures, as understanding of the U.S. Government's zero tolerance policy; a documented list of what the Contractor cites as appropriate actions to violations; documented the number of violations (if any) and documented actions taken.	Acceptable performance has been met by 100% compliance required due to U.S. Govt. zero tolerance policy.	Reviews, Inspections, and CPARS. COR will conduct periodic inspections IAW COR surveillance schedule. Review meeting/training/signature records as proof of Contractor to employee notification; validate actions taken by the Contractor are documented and if employees are found to be in violation – matches those in FAR 52.222-50 (e) (1); review violations and document Contractor actions.
2.3.4 Quarterly Program Management Review	100% Compliance	What: QPMR Meeting How: Presentation available as scheduled. Based on the measurements in the government-approved contractor proposal or updated submission. Does the presentation meet the minimum requirements of the QCP (including CSS) and QPMR requirements to be discussed? Has the Contractor included performance objectives listed in this PRS, and PWS paragraphs 2.3.4, and 4.5? Have all monthly reports for the quarter been submitted to CSP PMO/COR and on time? Frequency: Quarterly Who: CSP PMO, KO, COR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all

		standards.
2.3.5	Mission Support (MS) MS is the ability to continue to achieve CSP goals and objectives in spite of potential outside factors that could theoretically affect the CSP mission.	100% Compliance What: Required documentation and invoices How: Visually inspect and monitor all MS requirements and documents CSP wide. Audit all documents by CSP PMO Business Manager. Frequency: Monthly or as required Who: COR/ACOR, CSP PMO Assessment: Positive and negative performance will be documented in past performance as appropriate.

Performance Objective		AQL	Standard and Method of Surveillance
	Deliverable: All MS shall be itemized and reported monthly to CSP PMO Business Manager for data collection. Quarterly Program Management Review (2.3.4)		Standard(s): Inspection applies to all standards.
3.0	Performance Operational Requirements (POR). 3.0.1 Support and manage IIF and UIF operations. 3.0.2 3.2 General Contractor Requirements	100% Compliance	Remedy: Section 3 POR: The purpose of this objective is compliance. Formal notification from CSP PMO with 30 calendar days to resolve AQL discrepancy. If not resolved, a formal letter (cure notice) from the KO with 30 calendar days to resolve discrepancy. This performance objective is applicable to, and in conjunction with all performance objectives in the POR (section 3) of the

	The Contractor (in partnership with the Regional LMS) shall operate the IIF and UIF in accordance with current and applicable laws, regulations, Marine Corps Orders (MCOs), directives, and local policies . The Contractor shall provide a full range of services to support the operation of the CSP IIF and UIF. The Contractor shall be required to track and account for all CSP assets utilizing GOCO-IT and record each transaction in the GOCO-IT databases applicable in support of CSP operations.		PWS. What: Is the Contractor performing all tasks assigned in the PWS and supporting attachments? Yes or No. If no, what is not being performed? Document accordingly and follow remedy guidelines. Frequency: Daily Who: CSP PMO, LMS, KO, COR/ACOR Assessment: Formal notification from CSP PMO with 30 calendar days to resolve AQL discrepancy. If not resolved, formal letter from KO with 30 calendar days to resolve discrepancy. Positive and negative performance will be documented in CPARS. Standard(s): Inspection applies to all standards.
3.1	Customer Service Requirements Deliverables: The Customer Service Standards shall be submitted to the KO for CSP PMO approval within 30 calendar days following award of contract. Standards shall be published by the Contractor and ready for use by Contractor personnel at start of work (Day 1 Ready). Quarterly Program Management Review (2.3.4)	100% Compliance	What: Customer service support How: Measured per PWS para 3.1 and CSP PMO approved Contractor Customer Service Standards, and Quality Control Plan. Measurements as determined by the CSS in the QCP. Frequency: At least monthly or as required per CSP PMO. Who: CSP PMO, LMS, KO, COR/ACOR, Customer surveys (including ICE). Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.2.2	Laundry	100% Compliance	What: Outsourced laundry
3.2.2.1			

Performance Objective	AQL	Standard and Method of Surveillance
-----------------------	-----	-------------------------------------

Cleaning and Repair of Returned Equipment The Contractor shall launder, clean, and/or repair, track, and document returned equipment to a serviceable condition. All laundry outsourced off-site shall be counted and document prior to departure, counted and reconciled the day laundry is returned. Monthly by the 5th calendar day, the Contractor shall submit a laundry reconciliation report in Microsoft Excel or Word format and will include at a minimum: number of items sent to laundry, number of items returned, value of items lost, and location by DoDAAC of items lost, during the previous months'. The Contractor is financial responsible for any missing outsourced The Contractor is responsible for the inventory of all laundry regardless of its disposition or location. Laundry must be counted at the time of delivery. Laundry. Quarterly Program Management Review (2.3.4)		How: Documents must be submitted to the LMS when outsource and upon return, documents reconciled. Frequency: As occurs when outsourced and returned. Who: CSP PMO, LMS, KO, QAS COR/ACOR, Assessment: Positive and negative performance will be documented in past performance as appropriate. Financial responsibilities will be applied as they occur. Standard(s): Inspection applies to all standards.
---	--	--

3.3	Equipment Availability and Readiness-for-Issue The Contractor shall ensure CSP equipment is available and ready to issue for all equipment. Deliverables: Inventory Results in GOCO-IT system Quarterly Program Management Review (2.3.4)	98% Accuracy	What: CSP Inventory (all). How: Physical inventory validation that includes nomenclature, quantity, location, and validation using the GOCO-IT management system Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.3.5	Physical Inventory Control Program	Controlled items 100%; Non-controlled	What: Physical Inventory Control Program.

Performance Objective	AQL	Standard and Method of Surveillance
Deliverables: Inventory Results in GOCO-IT system Quarterly Program Management Review (2.3.4)	items 98% Accuracy	How: Physical inventory of CSP controlled and non-controlled managed items IAW inventory frequency and accuracy standards in the PWS. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

3.3.5.1 Physical Inventory Frequency The Contractor shall identify in their Physical Inventory Control Plan (PICP) that 100% of the CSP controlled items (Attachment 11) are inventoried during each performance period (nine-month base period, and/or each 12-month option period, whichever applies). The Contractor must delineated in their PICP the non-controlled items, which will be inventoried during each performance period (nine-month base period, and/or each 12-month option period, whichever applies). Deliverables: Inventory Results in GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% on schedule	What: Inventory Frequency Standard How: Controlled and non-controlled managed items IAW the PWS. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.3.5.2. Inventory Process The Contractor shall conduct inventories in accordance with the physical inventory frequency detailed in paragraph 3.3.5.1. During the post-award conference, the PICP (Attachment 13), which was submitted as part of the proposal, and which will be incorporated into the awarded contract, will be discussed.	98% on schedule by DoDAAC	What: Inventory Process How: Physical inventory of CSP assets IAW MCO 4400.201 verifying NSN, TAMCN (if applicable), Lot Number (if applicable), Serial Number (if applicable), and Condition Code Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

Deliverables: Inventory Results in GOCO-IT system.		
---	--	--

Performance Objective	AQL	Standard and Method of Surveillance
Quarterly Program Management Review (2.3.4)		
3.3.5.3 Inventory Accuracy Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained within the CSP. Deliverables: Inventory Results in GOCO-IT system. Quarterly Program Management Review (2.3.4)	Controlled items 100%; Non-controlled items 98% Accuracy	What: Inventory Accuracy Standard. How: Controlled and non-controlled managed items IAW the PWS. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.3.5.6 Property Record Adjustment Standard The Contractor shall not process property record adjustments in the GOCO-IT system without written appropriate Government authority. Deliverables: Property record adjustments in GOCO-IT system.	Five Business Days Compliance	What: Property Record Adjustment Standard How: Execution of approved adjustments within five (5) business days of authorization by the appropriate Government authority. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

Quarterly Program Management Review (2.3.4)		
3.3.5.7 Materiel Receipt Standard The receipt-processing standard is established by MCO 4400.201. Deliverables: Receipt processed in GOCO-IT system. Quarterly Program Management Review (2.3.4)	Controlled items one business day; Non-controlled items two business days Compliance	What: Materiel Receipt Standard How: Execution of receipt transactions IAW the material receipt standard established by MCO 4400.201. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.3.5.8 Divestment The Contractor shall implement standardized and reoccurring logistics process across all CSP facilities to identify excess materiel and manage said material in collaboration with CSP PMO and enterprise stakeholders in accordance with MCO 4400.201.	60 calendar days from date of notification Compliance	What: Divestment How: The segregation, identification, and disposal of unserviceable, obsolete, and excess equipment in accordance with DLA-DS policies and procedures using the GOCO-IT management system. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

Performance Objective	AQL	Standard and Method of Surveillance
Deliverables: Disposition action executed in GOCO-IT system. Quarterly Program Management Review (2.3.4)		
3.3.5.9 Appointments and Delegations of Authority Appointments and delegations of authority are governed by MCO 4400.210. Personnel delegated key roles and authorities within work processes require NAVMC 11869s. Personnel authorized access to the GOCO-IT system must have a System Authorization Access Request (SAAR) signed by the CSP PMO. Deliverables: NAVMC 11869s stored as KSD. Quarterly Program Management Review (2.3.4)	100% Compliance	What: Appointments and Delegations of Authority How: Appointments and delegations of authority in place based on roles and authorities within the work process. Frequency: Monthly, as required Who: LMS, Quality Assurance Specialist (QAS), COR/ACOR/MCLC G4 Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.3.5.10 Key Supporting Documents KSD shall be completed per NAVMC 4000.5C. The Contractor shall provide all KSDs (e.g., proof of delivery, voucher files, and supply appointment letters) to the LMS. Deliverables: KSD provided to COR/ACOR,	100% Compliance	What: Retention and availability of KSD How: KSD provided to LMS. Frequency: as required Who: COR/ACOR, CSP PMO/MCLC G4 Frequency: Daily, as required Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

	CSP PMO, or MCLC G4 upon request. Quarterly Program Management Review (2.3.4)		
3.4	Serviceability and Quality of Equipment The Contractor shall verify and inspect serviceability and quality for all equipment received into the CSP inventory.	100% Compliance	What: Compliance. Government documents including (e.g., Bill of Ladings, DD Form 1348, DD Form 250, and DD Form 1149). How: Physical inventory count and documentation. Frequency: Daily, as required Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

Performance Objective	AQL	Standard and Method of Surveillance
Deliverables: Shipping and receiving documents in GOCO-IT system. Quarterly Program Management Review (2.3.4)		
3.5 Accurate and Real-Time Data The Contractor shall provide and input accurate and real-time information, data into the GOCO-IT management system. Deliverables: Inventory Results in GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy	What: Government documents and system accuracy How: Physical inventory count and documentation verification at each site. Frequency: Daily Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

3.6	Accurate Accountability of CSP Assets The Contractor shall provide an accurate inventory of all government assets. Deliverables: Inventory Results in GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy at each site	What: CSP Inventory How: Physical inventory validation that includes nomenclature, quantity, location, and verify in GOCO-IT system Frequency: Monthly, as required Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.7	Shelf Life Management The Contractor shall capture and manage all shelf life information applicable to assets within the GOCO-IT system. Deliverables: Accuracy within GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy	What: All shelf life equipment How: Physical, visual, and using the GOCO-IT management system Frequency: Daily Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.8	Timeframes for TECOM Equipment The Contractor shall recover and issue within the prescribed timeframe for all TECOM equipment at the applicable IIF/UIF.	<1hr past prescribed issue time Accuracy	What: Measured per PWS para 3.1 and CSP PMO approved Contractor Customer Service Standards. How: Timed inspections and customer survey (ICE comments) Frequency: Daily Who: LMS, QAS, COR/ACOR, Customer Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

Performance Objective	AQL	Standard and Method of Surveillance
Deliverables: Individual Memorandum Receipt (IMR) in GOCO-IT system. Quarterly Program Management Review (2.3.4)		

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

3.9	Timeframe for MARFORSOC Equipment The Contractor shall recover and issue within prescribed timeframe for MARFORSOC equipment. Deliverables: Individual Memorandum Receipt (IMR) in GOCO-IT system. Quarterly Program Management Review (2.3.4)	<1hr past prescribed issue time Accuracy	What: Measured per PWS para 3.1 and CSP PMO approved Contractor Customer Service Standards. How: Timed inspection, and customer survey (ICE comments) Frequency: Daily Who: QAS, COR/ACOR, Customer Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.10	Repair of Equipment The Contractor shall identify equipment as repairable and shall be responsible for all necessary repairs, except NDTE repairs, to return items to issue condition codes(s) A/B. Deliverables: Accuracy within GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy	What: Equipment maintenance How: Visual and physical inspections on site assets/equipment. Inspections and validations using GOCO-IT system. Frequency: Daily Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.11	Preventive and Corrective Maintenance The Contractor shall document and perform preventive maintenance and corrective maintenance on designated equipment. Deliverables: Documentation recorded in GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy	What: Equipment maintenance. How: Physical inventory validation of maintenance data and validation in IT management system at each site. Frequency: Daily Who: LMS, QAS, COR/ACOR, Customer Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

3.11.2 Calibration The Contractor shall:	100% Compliance	What: Equipment maintenance. How: Physical inventory validation of maintenance data and validation in IT management system at each site
--	----------------------------	--

Performance Objective	AQL	Standard and Method of Surveillance
Conduct a monthly calibration internal review of all applicable equipment including RADIAC instruments requiring repair or calibration, and schedule them accordingly. Ensure items requiring calibration have staggered due dates to prevent a zero on hand balance while items are being calibrated. Items requiring calibration shall be scheduled on a staggered basis to allow sufficient assets on hand to be available for issue. Maintain records of all calibration certifications in the GOCO-IT system. Monthly by the 5th calendar day, the Contractor shall provide to the Regional LMS a calibration report including the following: a serialized listing of equipment that completed the required calibration or maintenance actions, a serialized listing of equipment that missed required calibration or maintenance actions, the reasons the identified equipment missed the scheduled calibration or		Frequency: Monthly Who: LMS, QAS, COR/ACOR, Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

maintenance date, and the current status and the planned corrective action(s).		
3.12 Field Protective Mask Requirements The Contractor shall recover, disassemble, sanitize, rebuild, and test to Condition Code A, Field Protective Masks. Deliverables: Mask ready for issue in GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy	What: FPM Condition How: Visual and physical inspections of site assets/equipment. Validation of maintenance procedures. Frequency: Daily Who: LMS, QAS, COR/ACOR, Customer surveys Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.13 Unserviceable, Obsolete, and Excess	98% Accuracy	What: Serviceability

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

Equipment		
The Contractor shall segregate and identify unserviceable, obsolete, excess equipment for disposal. Deliverables: Condition Codes recorded in GOCO-IT system. Quarterly Program Management Review (2.3.4)		How: Visual and physical inspections site assets. Validation of serviceability standard utilization. Frequency: Daily Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.14 FLIPL Documentation The Contractor shall maintain at each site and account for FLIPL documentation. Deliverables: Documentation recorded in GOCO-IT system and files. Quarterly Program Management Review (2.3.4)	100% Compliance	What: Compliance. Required documentation How: Visually inspect all documents for authorized signatures at each site. Verify induction into the GOCO-IT management system. Frequency: Monthly Who: LMS, QAS, COR/ACOR, Customer surveys (ICE) Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
3.15 Serialized Item Management The Contractor shall recover, stock, store, and issue serialized items in the GOCO-IT system. Deliverables: Inventory Results in GOCO-IT system. Quarterly Program Management Review (2.3.4)	100% Compliance	What: Compliance. Serialized accuracy. Deliverables How: Visual, timed inspection, and customer survey (ICE comments) Frequency: Daily Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

3.18	Skis and Supporting Equipment The Contractor shall recover, disassemble, sanitize, rebuild, water proof and restore to Condition Code B, skis and supporting equipment. Deliverables: Inventory Results in GOCO-IT system. Quarterly Program Management Review (2.3.4)	98% Accuracy	What: Ski Management. How: Visual, timed inspection, and customer survey (ICE comments) Frequency: Daily Who: LMS, QAS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
4.4	Transition The transition plan shall be in accordance with Section 4.4 through 4.4.3.	100% Compliance	What: Compliance. How: Based on the accuracy of the approved submission. Is the Phase-in on schedule as approved by the government? Frequency: Weekly through turnover, as required

Performance Objective	AQL	Standard and Method of Surveillance
-----------------------	-----	-------------------------------------

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

4.4.1 Phase-In Changes to the phase-in portion of the Transition Plan will be incorporated and provided to the government for review within 10 calendar days from the end of the PAC. Deliverable: Weekly updates until turnover complete. The Contractor shall provide a written brief of the status of the turnover to the Government on a weekly basis.		Who: LMS, COR/ACOR, CSP PMO, KO Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
4.4 Transition The transition plan shall meet the requirements of Section 4.4 through 4.4.3. 4.4.3 Phase-Out An updated transition plan with the phase-out portion is required to be submitted to the KO and the CSP COR by the incumbent at least 90 calendar days prior to the end of the period of performance (base or option periods) or as directed by the KO. Deliverable: Weekly updates until turnover complete. The Contractor shall provide a written brief of the status of the turnover to the Government on a weekly basis.	100% Compliance	What: Compliance. How: Based on the accuracy of the approved submission. Is the Phase-out on schedule as approved by the government? Frequency: Weekly through turnover, or as required by CSP Director Who: LMS, COR/ACOR, CSP PMO, KO Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

4.5	Quality	100% Compliance	What: Quality Control Plan (QCP) How: <i>Compliance. This is a best value/trade-off item.</i> Is the Contractor meeting <i>their</i> Government approved metrics as published in their QCP (to include CPI and CSS)? These shall be structured (measurable) to allow evaluation by the government. Results shall be written and maintained by CSP PMO and the COR. Changes, updates, or remedies must be approved by the Government (CSP PMO & KO). The output of the QCP shall be a direct input to quality in CPARS. Frequency: Quarterly. Who: CSP PMO, KO, COR
4.5.1	Continuous Process Improvement The Contractor shall develop and include a CPI Program within their QCP. Deliverable: Quarterly Program Management Review (2.3.4) Quality Control Plan		
4.5.1.1	The Offeror shall provide a QCP to the Government. Deliverable: Quarterly Program Management Review (2.3.4)		Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.
5.1	GFP Inventory: The Contractor shall be responsible for GFP IAW MCO 4400.203. The initial GFP inventory shall be submitted to the CSP PMO by Day 1 Ready. The Contractor shall inventory GFP items during performance period (nine-month base period, and/or each 12-month option period, whichever applies). Monthly by the 5 th calendar day, the Contractor will submit a GFP Report. The report shall provide the progress completed by location (DoDAAC), during the previous months' inventory. Deliverables: Inventory Results in GOCO-IT system Quarterly Program Management Review (2.3.4)	98% Accuracy	What: GFP Inventory. How: Physical inventory of GFP using the GOCO-IT system. Frequency: During transition then annually. Who: LMS, COR/ACOR Assessment: Positive and negative performance will be documented in past performance as appropriate. Standard(s): Inspection applies to all standards.

**PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions**

**PERFORMANCE WORK STATEMENT
STORAGE COMMAND CLASS VII SOLUTIONS (SC7)**

SECTION 2

General Information

1.0 GENERAL: *This is a non-personal services task order to provide Storage Command Class VII Solutions (SC7) for Marine Force Storage Command (MFSC). The Government shall not exercise any supervision or control over the task order Contractor performing the services herein. Subcontract service providers shall be accountable solely to the Contractor who, in turn, is responsible to the Government.*

1.1 Background: First Force Storage Battalion (1st FSB) located at Marine Corps Logistics Base (MCLB) Barstow CA, and Second Force Storage Battalion (2nd FSB) located at Marine Corps Logistics Base (MCLB) Albany GA are subordinate commands of MFSC. In order to ensure global responsive material support to the total force, 1st FSB and 2nd FSB are responsible for storage, stock readiness, and maintenance management of Marine Corps ground equipment and associated collateral materiel held in assigned Marine Corps Logistics Command's (MARCORLOGCOM) inventory. They manage Receipt, Store, Issue and Inventory (RSI²) actions consisting of Depot Level Repairs (DLR), Operational Materials and Supplies (OM&S), and Military Equipment (ME).

1.2 Objectives: Provide logistical support to achieve continued mission accomplishment in logistics support of the Warfighter's objectives; readiness and sustainability; and enhancing enterprise and program level Total Life Cycle Management.

1.3 Scope: The purpose of this requirement is to provide on-site logistical support for MFSC in the areas of inventory management and control, serialization, warehousing, storage, movement/shipping of ME in support of Marine Expeditionary Force requirements worldwide, equipment marking/labeling (i.e., Passive Radio Frequency Identification (pRFID) tagging, IUID (Item Unique Identification tagging), etc.) with the option of surging support for divestment, Care of Supply In Storage (COSIS), inventory and level 3 maintenance. This support incorporates program management; logistics planning, programming and services; sustainment and maintenance of programs of record and Temporary Storage Projects (TSP); causative research; and the integration of new technologies, capabilities and processes supporting Financial Improvement and Audit Readiness (FIAR), and logistics modernization initiatives to include utilization of 5G technologies.

1.3.1 The Contractor shall provide all management, supervision, and labor to perform storage/warehousing, re-warehousing, inventory, and issue of material while being able to support Annual Physical Inventory, COSIS, level 3 maintenance, divestiture, and surge efforts of excess stocks in support of MFSC. The Contractor shall accomplish the assigned work by employing

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

and utilizing qualified personnel with appropriate combinations of education, training, and experience. The Contractor shall match personnel skills to the work or task to maximize resource utilization. The Contractor shall provide the necessary resources and infrastructure to manage, perform, and administer the task order as defined in this PWS and supporting attachments.

1.3.2 During task order performance, the Government may implement process improvements or adjust production schedules and workload that may result in a modification to the task order that results in a reduction of the Contractor's staffing, adjustment to Contractor employee work schedules, staggered work schedules, or overtime. The Contractor's Program Manager shall participate with the Contracting Officer (KO) and the Contracting Officer's Representative (COR) in planning meetings and providing assistance to determine the best approach to executing any task order changes with minimal disruption to the Contractor's performance. Status and staffing reports must be provided monthly to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

1.3.3 The Contractor and the Government shall conduct Quarterly Program Management Reviews (QPMR) to review contract performance IAW contract requirements. QPMRs will validate that the Government is obtaining the services/supplies under this task order, and that the terms and conditions are being met. QPMRs will be held on-site at a government designated facility located in Albany, GA or Barstow, CA, or through a DOD approved collaboration platform at the discretion of the Government. The Contractor will not be reimbursed by the Government for travel costs (i.e., lodging, per diem, transportation) associated with attending the QPMR.

1.3.4 The Contractor will provide the planned personnel attending the review meeting and briefing slides, in PowerPoint format, five calendar days prior to the QPMR meeting. The Contractor and Government shall prepare agendas and provide minutes and reports following each QPMR. The primary agenda items for the QPMR will be based on the Performance Requirements Summary (PRS). At a minimum, the Contractor or the Government shall address the following at each QPMR:

- Contractor performance against the task order requirements:
 - Significant achievements during the quarter
 - Significant problems during the quarter
 - Auditability/accountability status
- Quality Control Plan and Continuous Process Improvement Metrics:
- GCSS-MC:
 - Inventory results: status; concerns (Contractor & Government)
 - Key Supporting Documents
 - Divestment/Disposal
- Risk Management – Identify risks, current risk rating, mitigation strategy and actions taken:
- Actions Items:
- Actions closed, opened, or new actions during the quarter (ID#, Action, Responsible Party, Status)
- Payment/funding issues:
- Mission support costs
- Overtime
- Surge

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

- Other Issues/concerns

1.3.5 The Contractor shall coordinate and conduct the Post-Award Conference within seven business days of contract award on-site at a government designated facility located in Albany, GA or Barstow, CA, or virtually, as appropriate. The meeting shall provide an introduction between the Contractor and Government personnel who will be involved with the contract. Discussions at the meeting shall include: technical, management, and security issues; travel authorization; and reporting procedures (e.g., initial report suspense dates for all recurring programs; quality assurance; and contract deliverables). Meeting minutes shall be provided to the Government within 10 business days after the post-award conference. The Post-Award Conference will be funded through the Firm-Fixed-Price (FFP) Phase-In Contract Line Item Number (CLIN), inclusive of travel associated with this section.

1.3.6 Mission Support (MS) is the ability to continue to achieve MFSC goals and objectives in spite of potential outside factors that could affect the MFSC mission. Factors such as global threat, technology development and insertion, supplier capability, design failures, base-tenant support, and evolving Marine Corps requirements can have a dramatic impact on the MFSC enterprise and cannot always be anticipated. MS tasks shall include, but are not limited to surge, physical inventory, maintenance, divestiture of excess stocks, upgrades, changes or modifications to MFSC managed assets, building moves, issues applicable to safety and security, after hour operations, unanticipated overtime associated with MS tasks, other tasks outside of normal operations, and other tasks identified in the supporting subparagraphs. The Contractor shall ensure operations are not degraded during increased operational periods such as surge.

The MS FFP CLIN will receive partial funding upon task order award. Although specific MS requirements are not known prior to award of the initial task order, the scope of each specific MS requirement will be known prior to authorization of each MS requirement during task order performance. Specific MS requirements will be authorized through the Government Request for Goods and Services (RGS) process, Attachment 006. When the contractor identifies that a specific MS requirement is needed, the contractor will submit to the Regional Assistant Contracting Officer Representative (ACOR) or Contracting Officer Representative (COR) a RGS form with supporting documentation to allow the Government to determine whether the identified scope is required and that the corresponding price for that scope is fair and reasonable. Regardless of the dollar value, the Contractor's supporting documentation shall consist of three competitively obtained quotes from different Contractors or a statement of the reason competitive quotes were not obtained and how the quoted price is determined to be fair and reasonable in accordance with (IAW) FAR 15.404-1(b). The KO is the approval authority for all RGS.

All expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests). Invoices without the required approved RGS may be treated as an unauthorized commitment and processed IAW Government regulations.

The Contractor shall be responsible for all MS (e.g., projects, repairs, and purchases). All material, repair parts, or capitalization items purchased utilizing mission support funds are the property of the Government. All mission support shall be itemized and reported monthly to the

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

COR for data collection.

1.3.6.1 Surge support is defined as increased mission requirements, emergencies, natural disasters, terrorist threats or events, elevation of threat levels or unscheduled/short notice exercises, unit activations, contingency operations or deployments. Surge support may require additional Contractor support. Notification of surge support requirements may include locations, specific services required, suggested number of personnel, and any other unique information. The Government will make every effort to give the Contractor advance notice of requirements, but the services for which this task order will be used could address an emergent requirement with little or no advance notice. The Contractor shall provide the Government a proposal for surge support within 48 hours from the time of notification. The Contractor will ensure the proposed solution does not delay the execution of mission or cause mission failure. Surge pricing will be evaluated for fair and reasonableness prior to increase support. Surge support will only become effective after a KO approved RGS or fully executed modification to the task order.

1.3.6.2 Overtime hours are defined as that time exceeding the normal hours of operation. Only the KO is authorized to approve overtime through the Government RGS process; all overtime requires pre-approval from the KO.

1.4 General Information: The Contractor shall provide the necessary products and services required as outlined in this PWS. This PWS outlines requirements to support MFSC's mission stated in paragraphs 1.0 and 1.1 above, and Section 5 below.

1.4.1 The Contractor shall comply with all task order requirements regarding personnel, safety, security, quality of work, access, government owned property, material and information, host facility rules and regulations, policies, processes, procedures and directions received from authorized government personnel when attending requested meetings, briefings or performing any efforts aboard any government installation. This does not preclude the Contractor from complying with the requirements of this Task Order as specified.

1.4.2 Quality Control: The Contractor shall be required to comply with their Contract PWS submitted and their government-approved Quality Control and Management Plan. The Contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure services are performed in accordance with this PWS. The contractor's QCP will set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance requirements in the PWS. The contractor will develop and implement a performance management system with processes to assess and report its performance to the COR. The Contractor's QCP is the means by which it assures that the work complies with the requirements of this task order. QCP must be provided within 10 business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

1.4.3 Hours of Operation: The Contractor shall perform workload planning and adjust staffing, as needed, to ensure contractor personnel are providing uninterrupted performance of all tasks defined within this PWS to support the mission. Normal hours of operation are eight (8) hour workdays, Monday thru Friday except Federal holidays or when the government facility is closed due to local or national emergencies, administrative closings, or similar government directed facility closings. The Contractor shall be prepared to adjust operational

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

hours when required by a modification executed by the KO to support changes in mission requirements.

1.5.3.1 Holidays: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link:

<https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government Facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather, onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work.

1.4.4 Place of Performance: Permanent personnel are required to be located on-site in Barstow, CA and Albany, GA. It is the Contractors determination, if permanent personnel are needed on-site at the remaining seven RSI² locations.

1st Force Storage Battalion Barstow, CA (on-site required).
Camp Pendleton, CA;
West Camp Pendleton, CA;
MCB Camp Kinser, Okinawa, Japan;
and MCBH, Kaneohe Bay, HI.

MFSC and 2nd Force Storage Battalion Albany, GA (on-site required); II MEF, Camp Lejeune, NC;
MARSOC-East, Camp Lejeune, NC; and
MARFORRES HQ, New Orleans, LA.

1.4.4.1 Telecommuting: Contractor personnel will be required to work on-site at the assigned government installation to ensure Contractor personnel are postured for direct logistical support for MFSC. It is not feasible to execute SC7 tasks at the government locations without being on-site where the equipment is located. The requirements of the agency cannot be met by telecommuting, as the effort requires on-site performance, inspection, and issue of all SC7 items.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

1.4.5 Work Environment and Physical Demands: Work is normally performed in a maintenance and warehouse environment. Contractor must completely understand and be physically capable of performing all aspects of the mission described above and capable of working in an outside environment, exposed to heat, dust, inclement weather, primarily standing on hard surfaces for eight hours in a workday. Frequent kneeling, crouching, stooping, and walking are required. Work requires light to moderate physical effort in reaching, bending, turning, or moving hands, arms, feet, and legs to operate hand and foot controls while driving, raising, lowering, and tilting forklift trucks.

1.4.6 Type of Task Order: The Government will award a combined task order that includes Firm-Fixed-Price (FFP) CLINs for Direct Labor (inclusive of rental equipment), and MS, and Cost Reimbursable (CR) CLINs for travel for the base and option periods.

1.4.7 Security Requirements: Contractor personnel performing work under this task order shall be United States citizens and have the ability to pass and possess a National Agency Check with Inquiries (NACI) or any equivalent reciprocal DOD background investigation. The Contractor must have a Secret Facility Security Clearance Level (FCL) prior to and must maintain the FCL for the life of the task order.

***Personnel assigned to execute tasks in Warehouse 1600, Weapons and Communication Equipment in Albany, GA, require a Security Clearance. Contractor personnel must be able to obtain a Secret clearance prior to and must maintain the level of security required for the life of the task order. The security requirements are in accordance with DD254.**

1.4.7.1 Synchronized Pre-deployment and Operational Tracker (SPOT): Contractor personnel may require SPOT approval for overseas employment. Contractor personnel required to meet SPOT approval are the responsibility of the Contractor at no expense to the government. SPOT information is located at <https://spot.dmdc.mil/privacy.aspx>.

1.4.8 Contracting Officer Representative (COR): The COR monitors all technical aspects of the task order and assists in task order administration. The COR is authorized to perform the following functions: 1) assure that the Contractor performs the technical requirements of the task order; 2) perform inspections necessary in connection with task order performance; 3) maintain written and oral communications with the Contractor concerning technical aspects of the task order; 4) after coordination with the KO, issue written interpretations of technical requirements, including government drawings, designs, specifications; monitor Contractor's performance and notifies both the KO and Contractor of any deficiencies; 5) coordinate availability of Government provided equipment, and 6) provide site entry of Contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost/price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting task order.

1.4.9 Key Personnel: The workforce consists of key personnel and non-key personnel. Key Personnel are mission essential to the performance of this task order. The Program Manager (PM), and Regional Managers are considered Key Personnel.

1.4.9.1 Program Manager: The Program Manager (PM) shall be responsible for overall performance of work on this task order. The PM will have full authority to act for the Contractor

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

on all matters relating to the performance of this PWS.

1.4.9.1.1 Minimum Qualifications:

- Education and experience requirements:
 - A Master's degree in a relevant area (e.g., Supply Chain Management, or Business Management, Information Technology, Program Management), a minimum of 10 years of experience in Logistics Management or Supply Chain Management, five years of demonstrated leadership, and at least 4 years of program management experience, OR;
 - A Bachelor's degree in a relevant area (e.g., Supply Chain Management, or Business Management, Information Technology, Program Management), a minimum of 12 years of experience in Logistics Management or Supply Chain Management, five years of demonstrated leadership, and at least four years of program management experience, OR;
 - At least 16 years of experience in any combination of supply chain management, business management, information technology, or logistics management, 10 years of demonstrated leadership, and at least five years of program management experience.

1.4.9.1.2 Regional Manager: The Contractor shall designate a Regional Manager for 1st and 2nd Force Storage Battalions who will assist the Program Manager with the overall performance of their assigned region. The Regional Manager will have the authority to provide information to the COR regarding performance within their area.

1.4.9.1.3 Minimum Qualifications:

- Education and experience requirements:
 - A Master's degree in a relevant area (e.g., Supply Chain Management, or Business Management, Information Technology, Program Management), a minimum of 10 years of experience in Logistics Management or Supply Chain Management, five years of demonstrated leadership, and at least four years of program management experience, OR;
 - A Bachelor's degree in a relevant area (e.g., Supply Chain Management, or Business Management, Information Technology, Program Management), a minimum of 12 years of experience in Logistics Management or Supply Chain Management, five years of demonstrated leadership, and at least four years of program management experience, OR;
 - At least 12 years of experience in any combination of supply chain management, business management, information technology, or logistics management, six years of demonstrated leadership, and at least two years of program management experience.

1.4.9.2 Replacement of Key Personnel: The Contractor shall not replace Key Personnel identified in the proposal during the first 90 calendar days of the task performance period (inclusive of Phase-In period) unless the replacements are unavoidable (i.e., sudden illness, death, termination of employment); in any case, the Contractor shall notify the COR in writing within two business days of their need to replace Key Personnel and who the Contractor has appointed as the "acting" replacement. All requests for replacements hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

replacement(s). Request must contain a complete resume for the proposed replacement, who shall have at least the minimum qualification requirements, and any other information requested by the KO to evaluate the proposed replacement. The KO and COR will evaluate such requests and promptly notify the contractor of their assessment thereof, in writing within two business days. The key personnel vacancies shall be hired and on-site within 30 calendar days from the date of vacancy. After the initial 90 calendar days, the Contractor shall submit to the COR all proposed replacements of key personnel at least 30 calendar days in advance unless the replacements are unavoidable. All requests for replacements hereunder must follow the same process as identified above for the first 90 calendar days. The contractor shall not allow diminished capability in any given work section due to personnel vacancies and absences. Also, vacant positions for other than key personnel shall be filled within 30 calendar days from the date of vacancy.

1.4.9.3 Training: The Contractor is responsible for training of Contractor personnel in performance of this task order, except for that explicitly defined as training at Government expense. Any replacement of Key Personnel, who received Government expense training, will require the Contractor to pay for training the replacement Key Personnel. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this task order safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects of MFSC. In accordance with Federal Acquisition Regulation (FAR) 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to government web-based training modules. There are also several government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as: 1) Civilian Cyber Awareness Training, 2) Records Management, 3) Annual Security Awareness Training, 4) Personal Identifiable Information, and 5) Operations Security.

In addition, each user of Government-Owned, Contractor-Operated Information-Technology (GOCO-IT) systems shall take all required government-provided training courses, in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not accept any untrained or unqualified personnel performing under this task order. The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.

At the Government's discretion, the Government may provide Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the Government. Additionally, the Government will provide a tactical training/licensing examiner to issue tactical licenses to Contractors, as needed.

As such: a working knowledge shall include a minimum of the following, but not be limited to: 1) Global Combat Support System-Marine Corps (GCSS-MC); 2) Marine Corps Preposition Information Center (MCPIC); 3) Weapons Accountability NAVSEA; CRANE Report, Crane, Indiana; and 4) Defense Property Accounting System (DPAS).

Training report must be provided on a monthly basis to the COR. See Section 8 for additional

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

information (i.e., due date, method of submittal, medium and format).

1.4.9.4 Special Qualifications: Per MCO 5530.14A, Chapter 8, Paragraph 8002 1.d., Arms, Ammunition, and Explosives (AA&E) medical screenings are required annually for all employees involved in the custody, maintenance, disposal, distribution, or security of AA&E in the performance of their duties. All employees will be screened using the AA&E Screening Package (see MCO 5530.14A, Appendix I). Before being assigned to execute tasks in the Weapons and Communication Equipment, Warehouse 1600, Albany, GA, all employees will be required to pass an AA&E medical screening (Contractor expense).

1.4.9.5 Team Leads: The Contractor shall designate a Team Lead for each work center who will assist the Program Manager with the overall performance of their assigned work center. The Team Lead will have the authority to provide information to the COR regarding performance within their area.

1.4.9.6 Personal Protective Equipment PPE: The Contractor shall provide the following for all personnel: 1) personal protective equipment (PPE); 2) supplies, 3) material handling equipment, 4) supervision, 5) training, 6) integrated logistical support, 7) technical and analytical support, and 8) supply chain management necessary to perform management and operations services for the MFSC as defined in this PWS with the exception of those items specified as Government provided equipment.

1.4.9.7 Dress Code: To ensure employee safety, the Contractor shall develop, establish and enforce employee dress code standards that conform to IAW Occupational Safety and Health Administration (OSHA's) warehouse environment rules. The Contractor shall provide the Government with a written copy of their employee dress code. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contractor. Only the primary Contractor emblem/logo shirts/pants are permitted. No subcontractor clothing shall be permitted at any site. No headgear may be worn with the exception of PPE such as hardhats, or as necessary in adverse weather conditions. Clothing, shoes, and PPE are not reimbursable by the Government. The Contractor shall be responsible for the enforcement of these standards.

Dress Code Plan must be provided within seven calendar days after the date of award. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

1.4.10 Contractor Travel: If the Government determines that travel is required to support this effort, all requests for travel will be in accordance with the travel CLIN and requires approval from the KO using an RGS. Travel reimbursements will be in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. If travel is required and performed, the Contractor shall submit a trip report that provides the reason for travel, topic discussions, outcomes, action items and any follow-on requirements. Trip report must be provided within seven calendar days after trip completion. Contractor must attach actual invoices when submitting a cost voucher within WAWF as supporting documentation. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

1.4.11 Data Rights: The Government has unlimited rights to all documents/material

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

produced under this task order. All documents and materials, to include the source codes of any software, produced under this task order shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the Contracting Officer. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

1.4.12 Transportation and Material Handling Equipment (MHE): The Contractor is authorized to operate Material Handling Equipment (MHE) on government installations with proper licenses and certifications. The Contractor is solely responsible for determining and acquiring all MHE and associated equipment to support material handling to meet all the requirements of this PWS and supporting attachments. All associated cost for MHE, to include but is not limited to, trucks, forklifts, cherry pickers, hand trucks, pallet jacks, fuel, maintenance costs, repair, repair parts, vehicle registration, property taxes, leasing costs, licensing costs, training, insurance, and any other fees/costs necessary for the operation and maintenance of MHE and associated equipment is solely the Contractor's responsibility. Albany site is not required to operate off-base material handling equipment/vehicles on public roads. However, Barstow will be required to operate material handling equipment/vehicles off-base on public roads. The Government will not fund the installation of service or charging stations to support Contractor MHE. Coordination must be done by the Contractor through the Contractor PM with the Contracting Officer and installations Public Works prior to installing any chargers in government facilities. The Government will designate temporary storage/parking areas near facilities to permit staging of MHE prior to Day 1 Ready.

1.4.13 Phase-In and Phase-Out Plan: To minimize any decrease in productivity and to prevent possible negative impact on additional services, the Contractor is required to provide a phase-in/out plan for this effort that will comprehensively detail the process of how turnover between the two Contractors will be conducted. The Contractor shall have all contractor personnel on board executing full performance no later than 29 calendar days after DD Form 1155, page 1, block 3 (Date of Order/Call). During the phase-in period, the Contractor shall become familiar with performance requirements in order to commence full performance of services at the end of the phase-in period.

Phase-In

This phase-in period commences at task order award. Updated phase-in plan must be provided within five business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). During this phase-in period, the COR will provide, guidance, and documentation to the Contractor to familiarize the Contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. The guidance is offered to explain procedures for conducting support under this task order, introduce the Contractor to the various types of systems, and introduce the Contractor to Marine Corps technical owners and representatives. The Contractor shall become familiar with the task order requirements in order to commence full performance on the first day (AKA Day 1 Ready) following the 30-calendar day phase-in period. The Contractor shall complete the necessary steps for assumption of the operation during the phase-in period and the Contractor shall meet all requirements as specified in this PWS with the beginning of full performance. During the phase-in period, the Contractor shall be responsible for ensuring all elements are in place for full performance under this task order.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

During this transition period, the Contractor shall keep the COR informed of their progress in ensuring their full task order compliance upon completion of this phase-in period.

Phase-Out

If the follow-on task order is awarded to another Contractor, the incumbent Contractor shall provide a phase-out plan to the KO within 45 calendar days of task order end date. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). This phase-out plan will be used to ensure a smooth transition, with no degradation in productivity, service, or quality. During this period, while still maintaining full performance, the Contractor shall make available to key incoming Contractor personnel, a Contractor representative who is versed in the operation of functions to be performed. This service shall be made available to explain procedures for conducting SC7 functions and introducing the next Contractor to the technical owners and representatives, etc. MARCORLOGCOM inventory transfer shall be conducted jointly with the government representatives and representatives of the incoming Contractor at the end of the phase-out period.

1.4.14 Safety

1.4.14.1 MARCORLOGCOM is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable Contractors operating on site. It is the Contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All Contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Also, apply established safety regulations and practices to minimize minor violations and to avoid major violations due to employee error or negligence, and ensure holding area is well organized and maintained within good housekeeping standards. Detailed information on VPP is available on the OSHA website at <http://www.osha.gov/dcs/vpp/index.html>. The Contractor shall comply with commercial safety standards as identified by OSHA. The Contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps and local rules and regulations to include but not limited to: OSHA Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOMO (LCO) 5100.8.

The Contractor must have a written Safety Plan and submit it to the COR for review and approval by the KO within 10 calendar days after task order award. In addition to the requirements listed above, the Contractor's written Safety Plan shall, as a minimum, address the following:

- 1.4.14.1.1 Mishap reporting procedures
- 1.4.14.1.2 Weekly safety meetings
- 1.4.14.1.3 Employee training requirements
- 1.4.14.1.4 Monthly safety inspections
- 1.4.14.1.5 Requirements for subcontractors to comply with the safety provisions of this task order

1.5.14.2 Additional Safety Requirements:

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

1.5.14.2.1 Applicable Contractors: These requirements apply to Contractors, subcontractors, and their employees or agents.

1.5.14.2.2 Days Away, Restricted, and or Transfer Case Incident Rate (DART):

Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

1.5.14.2.3 Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

1.5.14.2.4 The Contractor shall submit their 3-yr TCIR and DART rates to the COR annually. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

1.5.14.2.5 The Contractor shall report any mishaps or incidents during the QPMR. Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this task order, the Contractor shall notify the following:

Barstow CA (specific contact information to be provided at kick-off meeting):

- A. The activity's Safety Representative: TBD - (760) 577-XXXX, Barstow, CA
- B. The COR: TBD - (229) 639-XXXX, Albany, GA
- C. The ACOR: TBD (760) 577-XXXX, Barstow, CA
- D. The KO: TBD - (229) 639-XXXX, Albany, GA.
- E. MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The government point of contacts are:

Albany GA (specific contact information to be provided at kick-off meeting):

- A. The activity's Safety Representative: TBD (229) 639-XXXX, Albany, GA
- B. The COR: TBD - (229) 639-XXXX, Albany, GA
- C. The KO: TBD - (229) 639-XXXX, Albany, GA.
- D. MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The government point of contacts are:

1.5.14.2.6 Mishap notifications shall contain, as a minimum, the following information:

- A. Task order number, name of company, and name and title of person(s) reporting
- B. Date, time, and exact location of accident/incident
- C. Brief narrative of accident/incident (Events leading to accident/incident)
- D. Cause of accident/incident, if known
- E. Estimated cost of accident/incident (material and labor to repair/replace)
- F. Nomenclature of equipment and personnel involved in accident/incident
- G. Corrective actions (taken or proposed)
- H. Other pertinent information

Mishaps/Incidents report must be provided within (24) hours (one (1) calendar day) of the incident. See Section 8 for additional information (i.e., due date, method of submittal, medium

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

and format).

1.5.14.2.7 Contractor must fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

1.5.14.2.8 Safety requirements listed in this package that do not relate to the Contractor's operations or services may be waived by the KO. Objections made by the Contractor must be reported to the KO within 10 business days of task order award. Objections will be considered on a case-by-case basis.

1.5.14.2.9 Smoking and the use of tobacco products is allowed in designated areas only.

1.5.14.2.10 All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and performing work under this task order. The use of seatbelts is also required on all mobile construction equipment operating on the installation and performing work under this task order.

1.5.14.2.11 All vehicle operators are prohibited from using a cell phone or personal digital assistant (PDA) unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

1.5.14.2.12 Should an accident occur and in the event the Government investigates the mishap, the Contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the Contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the KO.

1.5.14.2.13 Contractors operating on installations will be responsible for briefing and ensuring the employees adhere to the safety and traffic rules and regulations. The foreman, job supervisor and other personnel providing workman leadership will ensure the workers comply with these rules and regulations. Speed limits on installations are posted. Individuals are to obey all entry procedures. If instructions are given by the military police/law enforcement personnel on the entry points (gates), they will be complied with at ALL times.

1.5.15 Identification of Contractor Produced Documents

All contract personnel shall ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence.

DISCLAIMER:

I am a contract employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

1.5.16 Contractor Personnel Identity and Responsibilities

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

- A. The Marine Corps Logistics Base Albany GA (MCLBA) Pass and ID Office, building 3010 and The Marine Corps Logistics Base Barstow CA (MCLBB) Pass and ID Office, building 236 are responsible for issuing badges and Common Access Cards (CAC) to all Contractor and subcontractor employees in need of access or performing work on the installation. The information required to be submitted by the Contractor will be determined by the governing regulations and policies at the time of the Contractor's request.
- B. There will be instances in which Contractor employees will only be issued the CAC. When this occurs and in addition to the CAC, the Contractor will ensure that all Contractor employees display a Contractor badge with their name and their company name on their person while on board the installation or on official duty elsewhere.
- C. When communicating (telephone, email, meetings, etc.) with government personnel, Contractor employees must first identify themselves as Contractor employees.
- D. When conducting any form of communication with government personnel, Contractor employees must immediately excuse themselves if source selection or similar information inappropriately enters the interaction in their presence.

1.5.16.1 Contractors Requiring Common Access Card (CAC)

- A. The work performed under this task order will require Contractor employees to have access to a DOD computer system. In order to gain access, Contractor personnel will be required to complete a background check through the Provost Marshall's Office (PMO) at the Base/Post where work will be performed. The PMO office will send an email to the appropriate designated Trusted Agent (TA). The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will enter the information into the Contractor Verification System (CVS). The CVS will create a profile for the Contractor employee. Once the profile is created, the CVS will send an email to the Contractor employee with a link, which will provide a temporary username and password to enter the DOD computer system. Once the background check is completed, PMO will send an email to the TA, the Contractor employee, and Pass and ID. Upon receipt of the PMO email, Pass & ID will email instructions to the Contractor employee to report to them in order to receive the authorized CAC. Once the card is established, the temporary username and password will no longer be utilized. Login to the computer system will be accomplished only with the CAC.
- B. Access to the Marine Corps Logistics Base Barstow and Marine Corps Logistics Base Albany is granted after successfully completing a background check via the Base Access application process, where Contractor personnel must fill out the form, MCLBA/PSD7002/1 (03/14), and submit it to the COR for processing at the Provost Marshall Office. Once completed, the PMO office will send an email to the designated TA or COR indicating the applicant for base access has been accepted or denied. Since the majority of the work performed under this task order will require Contractor employees to have access to a Department of Defense (DOD) computer system, Contractor employees must also obtain and keep current, as a minimum, a NACI Clearance. The TA will provide the Contractor with a DD 1172 "Application for

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

Uniformed Services Identification Card DEERS Enrollment.” Once the form is completed and approved, the TA will create a profile in TASS for the Contractor employee. After the profile is created the TASS will send an email to the COR with a temporary username and password for secure delivery to Contractor employee, who will then enter the TASS computer system to create an application. The TA will receive a notice from TASS once the application is complete and can then choose to approve the application for issuance of a CAC.

SECTION 2 DEFINITIONS & ACRONYMS

2. Definitions and Acronyms:

2.1 Definitions:

2.1.1 Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

2.1.2 Contracting Officer (KO). A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

2.1.3 Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the KO to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

2.1.4 Defective Service. A service output that does not meet the standard of performance associated with the PWS.

2.1.5 Deliverable. Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

2.1.6 Depot-Level Repairables. Depot-level repairables are parts, assemblies, or subassemblies, that require the overhaul, upgrading, or rebuilding of parts, assemblies, or subassemblies, and the testing and reclamation of equipment as necessary at a facility with specialized testing, tools, and capabilities.

2.1.7 Key Personnel. Contractor personnel specified in the PWS who are considered to be essential to the work being performed under this task. When key personnel are used as an evaluation factor in a best value procurement, an offer can be rejected if it does not have a contractor commitment from the personnel that are listed in the proposal.

2.1.8 Military Equipment (ME). ME in this contract refers to weapons, arms, military supplies, and equipment that readily may be used for military purposes. For the purpose of this effort, the majority of ME will be ground equipment identified by the table of authorized material control numbers (TAMCN) groups of Alpha, Bravo, Charlie, Delta, and Echo.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

2.1.9 Operational Material & Supplies (OM&S). OM&S is tangible property to be consumed in normal operations. Marine Corps OM&S is comprised of material such as replacement parts, components, assemblies, and residual assets that are to be consumed. For this purpose of this effort, the OM&S will be stored and consumed to fulfill Material Issue Requests.

2.1.10 Physical Security. Actions that prevent the loss or damage of government property.

2.1.11 Quality Assurance. The government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

2.1.12 Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance methodology to be used by the Government for surveillance of Contractor performance.

2.1.13 Quality Control. All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

2.1.14 Subcontractor. One that enters into a contract with a prime Contractor. The Government does not have privity of contract with the subcontractor.

2.1.15 Table of Authorized Materiel Control Number (TAMCN). The TAMCN is the chief method of identifying equipment capabilities and is assigned by HQMC. Several NSNs/NIINs can fall within the same TAMCN (e.g., D01987K, Truck Cargo 7T). The TAMCN consists of three elements: the commodity designator, the item number, and the class (and subclass) of supply. TAMCNs typically fall under one of five commodities: (communications/electronics, engineer, general supply, motor transport, and ordnance), and five types of property.

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

Class	Description	Subclass	Title	Description
VII	Major end items: a final combination of end products that are ready for their intended use, for example, tanks, launchers, mobile machine shops, and vehicles.	A	Communications Electronics	Includes signal items such as radio, telephone, satellite, marine communications and navigational equipment; tactical and non-tactical ADPE; radar; photographic, audiovisual, and television equipment; and electronic sensors.
		B	Engineer	Consists of items such as water purification sets, shower, and bath; Consist of construction/ road-building and materials handling equipment.
		C	General Supply	Consists of items such as tools, chests, sets and equipment used to determine the operating efficiency of, or diagnose incipient problems in, systems, components, assemblies, and subassemblies of materiel
		D	Vehicles	Includes wheeled vehicles such as truck tractors, trailers, semitrailers, and personnel carriers authorized for use in administrative or tactical operations.
		E	Ordnance	Includes small arms, Optics, artillery, fire control systems, rocket launchers, machine guns, ground missile systems, recovery vehicles, artillery, armored vehicles, and tracked and half-tracked vehicles.

2.1.16 Temporary Storage Project (TSP). A TSP is a group of OM&S materials that support ME requirements throughout the Fleet which was purchased by Systems Command and stored at MFSC. MFSC directs the use and shipment of this inventory.

2.1.17 Work Center. A “work center” represents a specific shop or location where the Contractor intends to implement a team of employees.

2.1.18 Work Day. The number of hours per day the Contractor provides services in accordance with the contract.

2.1.19 Work Week. Monday through Friday, unless specified otherwise.

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

2.2 ACRONYMS:

COR	Contracting Officer's Representative
CR	Cost Reimbursable
CRANE	Weapons Accountability NAVSEA, CRANE Report, Crane, Indiana
CRI	Centralized Receipts and Issues
DFAS	Defense Finance and Accounting Service
DGR	Designated Government Representative
DLA	Defense Logistics Agency
DLR	Depot Level Repairable
DOD	Department of Defense
DON	Department of the Navy
DPAS	Defense Property Accounting System
ECP	Equipment Consolidation Point
EMS	Enterprise Management System
E2MS	Enterprise Equipment Management Solutions
FIAR	Financial Improvement and Audit Readiness
FSB	Force Storage Battalion
GCSS-MC	Global Combat Support System-Marine Corps
GOCO-IT	Government Owned Contractor Operated Information System
GWS	Ground Weapon System
ICP	Inventory Control Point
IAW	In accordance with
ITV	In-Transit Visibility
IUID	Item Unique Identification Data
KO	Contracting Officer
MCLC	Marine Corp Logistics Command
MCO	Marine Corps Order
MCPIC	Marine Corps Preposition Information Center
ME	Military Equipment
MFSC	Marine Force Storage Command
MHE	Material Handling Equipment
MILSTD	Military Standard
NACI	National Agency Check Inquiries
ODC	Other Direct Costs
OM&S	Operating Material and Supplies
OSHA	Occupational Safety Health Association
PM	Program Manager
PPE	Personal Protective Equipment
PRFID	Passive Radio Frequency Identification Data
QCP	Quality Control Plan
TAMCN	Table of Authorized Material Control Number
TM	Tech Manual
TSP	Temporary Storage Projects
WAWF	Wide Area Workflow
5G	Fifth generation of cellular networks

**PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions**

**SECTION 3
GOVERNMENT FURNISHED PROPERTY**

3. GOVERNMENT FURNISHED ITEMS AND SERVICES:

3.1 Services: The Government will provide telephone, e-mail services, and commercial internet service provider service. The Government will provide access to the existing MARCORLOGCOM Marine Corps Enterprise Network (MCEN) as needed for the function of official business use only.

3.2 Facilities: The Government will provide proper facilities for completion of requirements.

3.3 Utilities: The Government will provide all utilities in the facility for the Contractor's use in performance of tasks outlined in this PWS.

3.4 Equipment: The Government will provide equipment (desk, computers, marking/labeling) necessary for completion of requirements with the exception of the equipment listed in Section 4, Contractor provided equipment. The Contractor shall be liable for loss or damage to Government provided equipment beyond fair wear and tear.

3.5 Government Furnished Information: The Government shall furnish the requirements of the PWS such as Standard Operational Procedures, applicable regulations, publications, Technical Bulletins, Technical Manuals, and Original Equipment Manufacturers (OEMs) guidelines and/or recommendations and other materials associated with the project and the hardware/software noted throughout this PWS.

3.6 Licenses: The Contractor is authorized to operate government vehicles with proper licenses and certifications on all government installations associated with contract within the purpose and scope of performance of this contract. All Contracting Personnel who are or may be assigned to duties involving the operations of non-tactical vehicles (NTV) or equipment assets shall ensure that they observe and comply with all Department of Transportation, DOD and Marine Corps Installation-East (if applicable) regulations and policies.

**SECTION 4
CONTRACTOR-FURNISHED-ITEMS AND SERVICES**

4. CONTRACTOR-FURNISHED-ITEMS AND RESPONSIBILITIES:

4.1 The Contractor will not be reimbursed for stationing, relocation, housing and life support services, transportation expenses, or normal cost of doing business. This includes, but is not limited to, personnel, administrative costs, Contractor-owned equipment, personnel safety equipment, automotive cost, training, refresher training, day-to-day office supplies, medical/physical screenings, and any other items determined by the KO.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

4.2 The Contractor shall procure and maintain all equipment and or services in support of this task order (e.g., material handling equipment, maintenance vehicles, pressure washers, semi-tractors and flatbed trailers, utility carts, and personnel safety equipment to include hard hats, steel toe boots, and cell phones and data plans for all contractor personnel). Status of equipment report (all Contractor furnished equipment) must be provided on a weekly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

4.3 The Contractor shall maintain all required licenses, registration and insurance on Contractor provided equipment. The Contractor shall ensure that they observe and comply with all Department of Transportation, DOD and Marine Corps Installation-East (if applicable) regulations and policies.

4.4 Medical services for Contractor personnel are the responsibility of the Contractor. On-installation medical activities will provide emergency care to the extent that medical services are available to any person while performing duties required by this PWS when necessary; to prevent undue suffering or loss of life for job related injuries.

4.5 Contractor Furnished Equipment.

The following charts identify equipment types the Government estimates to support the tasks in Section 5. The Contractor is responsible for determining the appropriate equipment types and quantities. The Government requires the Contractor to ensure all Contractor furnished equipment is available and operational at the end of the transition period. The Contractor shall ensure all equipment is maintained and or replaced as needed to facilitate the execution of the task order. The equipment shall be operable 98 percent of the time. This equipment will be utilized for 8 hours for every work shift.

Contractor shall ensure all employees have proper licenses, certifications, and physicals to operate CFE on government installations. Medical physicals/screenings (Contractor expense) are required for any employee that operates vehicles and/or forklifts, (i.e., Heavy Mobile Equipment mechanics, operators, preservation, and warehouse specialist). Physicals are required every five years for employees under the age of 60, and yearly for employees 60 and over in accordance with Manual of the Medical Department, U.S. Navy, NAVMED P-117, 20 Dec 2018.

Barstow, CA:

Contractor Furnished Equipment Types	Quantity (Each)
Golf/Utility Cart or equivalent	6
Golf/Utility Cart, four (4) man	2
45K Forklift, 96' Forks	1
12K Forklift	1
10K Forklift	1
7K Forklift	1
6K Forklift Pneumatic tires	2
5K Forklift	0

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

4K Forklift	3
3K Swing Mast Forklift	0
3.3K Narrow Aisle Forklift	2
Yard Mule/Road Truck, Single Axle – tagged	1
Semi-Tractor, (10 Wheel) – tagged	1
Flatbed Trailer, 45' – tagged	1
Flatbed Trailer, 40' – tagged	0
F350 Service/Maintenance Trucks or equivalent	1

Albany, GA:

Contractor Furnished Equipment Types	Quantity (Each)
Golf/Utility Cart 2 Passenger	4
Golf/Utility Cart 4 Passenger	1
55K Forklift	1
15K Forklift	1
10K Forklift	1
8K Forklift	1
6K Forklift Pneumatic tires	2
5K Forklift	4
3K Swing Mast Forklift	2
F350 Service/Maintenance Trucks or equivalent	1

SECTION 5
Support Requirements

5.0 MFSC provides storage, stock readiness, and maintenance management of Marine Corps ground equipment and associated collateral materiel held in assigned MARCORLOGCOM's inventory in order to ensure globally responsive materiel support to the total force. Task order support is required to provide management, supervision, personnel, material handling equipment, personnel transport vehicles, and services necessary to conduct inventory management and control, warehousing, storage, tactical vehicle maintenance, kitting, equipment marking and labeling, and movement of ME with the option for COSIS, divestment, level 3 maintenance and inventory. The Contractor shall provide E²MS at MFSC in support of the following Mission Essential Tasks/Key Functions:

5.1 Accurate and Real-Time Data: The Contractor shall provide and input accurate and real-time data into the GOCO-IT management systems. The GOCO-IT system maintains total asset visibility of all equipment on-hand, due in, issued, returned, in repair, in disposal, recalled, and in calibration and maintenance, including the specific condition code, manufacturers' lot number, task order number, serial number, TAMCN, NSN, and shelf-life expiration date. The Contractor shall ensure that all data entered in the GOCO-IT system is current, accurate, and complete at time of entry. Support for the GOCO-IT system is available through the government system representatives during working hours. Accurate and Real –Time Data must be provided on a quarterly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.2 Receive Incoming Material: The Contractor shall conduct receipt of DLR, OM&S and ME in accordance with the receipt-processing standard that is established by MCO 4400.201. The Contractor shall upload Key Supporting Documents (KSDs) into the Accountable Property System of Record (APSR) and other systems for retention in accordance with MCO 4400.201. Receiving for materiel involves APSR transactions, loading, unloading, physical inspection, data validation, causative research, and item to documentation verification, as well as associated processing of discrepancies.

5.2.1 Receipt Discrepancy Reporting: The Contractor shall prepare, submit, and follow-up on receipt discrepancy reports. Receipt discrepancy reports will be submitted when there is variation between physical goods received and the data on the corresponding shipping documents, to include variations in condition or quantity, incorrect or misdirected material, receipt of cancelled requirements, improper or inadequate technical data or supply documentation, and/or any unsatisfactory condition due to improper packaging. Receipt of Discrepancy report should be submitted to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

5.2.2 Due-In Management: The Contractor shall conduct due-in validations. Validations to be conducted to ensure all items due in have valid and current status to align with demands / requirements. Validations include commodity reconciliations; processing of follow-ups, tracers, modifications, validated cancellations to existing requisitions, and quarterly Materiel Obligation Validations (MOV)/Backorder Validations (BOV).

5.2.3 pRFID Marking and Registration: Upon receipting for an asset in the Accountable Property System Record, the Contractor shall apply an appropriate pRFID tag(s) onto the asset and register the pRFID and asset into the Marine Corps Platform Integration Center (MCPIC). The pRFID registration data accuracy shall reflect the minimum acceptable levels for inventory accuracy listed in Para. 5.5.1.

5.3 Perform material storage functions: The Contractor shall manage the storage (including stock rotation) of all equipment and shall protect against equipment deterioration and loss IAW MCO 4400.201 (Vol 13) *Management of Property in Possession of the Marine Corps*. This same safe care in storage shall also apply to the GFP in the custody of the Contractor. The Contractor shall store, stack, palletize, and/or rotate items considering their use, size, shape, quantity, and special handling requirements. Materiel Storage involves APSR transactions, loading, unloading, transporting, physical inspection, and data validation.

5.3.1 Perform Packing and Repacking Functions: The Contractor shall provide packing and repacking support in the preparation for items/equipment and perform warehousing activities, including receiving storage and shipment via various modes of transportation. The Contractor shall use various protective/ cushioning techniques for custom packing of items to ensure safe and damage free movement.

5.4 Fulfill Material Release Orders (MRO) and Material Issue Requests (MIR): The Contractor shall conduct fulfillment of MROs and MIRs of DLR, OM&S and ME to be delivered by the Requested Delivery Date (RDD) in accordance with the issue-processing standard that is established by MCO 4400.201. The Contractor shall upload KSDs into the APSR

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

and other systems for retention in accordance with MCO 4400.201. Issuing materiel involves APSR transactions, loading, unloading, physical inspection, data validation, causative research, and item to documentation verification, as well as associated processing of discrepancies. The Contractor shall select and assemble items based on priority, type of material, mode of transportation, destination, and type of transaction.

5.4.1 Fulfillment Discrepancy Report Management: The Contractor shall receive, research, follow-up and answer Discrepancy Reports filed against MOR and MIR fulfillments. Discrepancy reports will be submitted by the receiving agency when there is variation between physical goods received and the data on the corresponding shipping documents, to include variations in condition or quantity, incorrect or misdirected material, receipt of cancelled requirements, improper or inadequate technical data or supply documentation, and/or any unsatisfactory condition due to improper packaging. Fulfillment Discrepancy report must be submitted to COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

5.4.2 Due-Out Management: The Contractor shall conduct due-out validations. Validations to be conducted to ensure all items due-out have valid and current status to align with demands/requirements. Validations include commodity reconciliations, processing of follow-ups, tracers, modifications, validated cancellations to existing requisitions, and quarterly Materiel Obligation Validations (MOV) / Backorder Validations (BOV).

5.4.3 Divestment functions: The Contractor shall comply with divestment instructions provided in the MRO or MIR in collaboration with the Government in accordance with MCO 4400.201. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

5.4.4 Exchange Program: The Contractor shall assist in equipment exchange program, as required. Efforts include identification and marking/tagging equipment, developing and managing serialized lists, and preparing equipment for shipment.

5.5 Physical Inventory: The Contractor shall support annual physical inventory requirements, in accordance with the annual physical inventory plan created by the Government at the beginning of each fiscal year. A physical inventory consists of verifying each line items identifying attributes, container marking, location, and quantity between the storage activity's asset/stock record and the physical assets in storage. It also involves the counting of physical property, comparing this count to the record balance, and with Government approval in writing, adjusting records so that the record balance and quantity of property on hand are identical. To achieve this condition, it is important that counters not be provided information that will make them aware of the record quantity.

Identifying attributes, materiel line items are identified by the following attributes:

- NSN;
- TAMCN (if applicable);
- Lot Number (if applicable);
- Serial Number (if applicable);
- Condition Code.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

The location verification process consists of checking the physical location of the assets as compared to the activity's asset/stock record. The Contractor will be required to go to the location given and verify the information provided and record the quantity on location. This includes separate location identifiers such as staging areas, packing areas, magazines, and grids, if applicable.

Quantity is the verification of the physical asset count against the recorded quantity on the storage activity's asset/stock record; this is to include in-process documentation. In-process documentation that falls outside the authorized processing times will not be a cause to remove the noted error. The asset/stock record is the official accountable record within the GOCO-IT system showing the balance of assets that the activity is accountable for maintaining and must be updated.

5.5.1 Inventory Accuracy: Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained. The Contractor shall maintain the minimum acceptable levels for inventory accuracy as set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

After the initial inventory of material to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will make a formal determination as to Contractor responsibility and the amount of the Contractor's liability.

5.5.2 Controlled Managed Items: Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items are identified by the controlled item inventory code (CIIC) per MCO 4400.201.

5.5.3 Serialized Managed Items: Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets are identified by key item attributes per MCO 4400.201.

5.5.4 Property Record Adjustment Standard: The property record adjustment standard is established by MCO 4400.201.

The Contractor shall not process property record adjustments in the GOCO-IT system without appropriate written Government authority.

Property record adjustments will be processed within two business days of authorization being received by the Contractor from the appropriate Government authority.

5.5.5 Equipment Readiness and Reporting: These tasks shall be accomplished with the GOCO-IT system. The Contractor shall ensure that all inventory information and equipment locations contained within the GOCO-IT system are current and accurately recorded (i.e., condition codes, etc.) IAW MCO 4400.201 (unless otherwise directed). Inventory and equipment readiness and reporting shall comply with the MCO 4400.201.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.5.6 Physical Inventory Administrative Actions: The Contractor shall input location moves, condition codes, KSD and inventory data into the APSR and other accountability systems. The Contractor shall perform research and analysis of data within various inventory, warehouse and distribution subsystems (DPAS, GCSS-MC, and MCPIC) to determine adverse trends and recommend corrective actions. The Contractor shall compose correspondence explaining objectives, analysis methods and results. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

5.5.7 Controlled Cryptographic Items (CCI): The Contractor shall establish the liaison in order to facilitate and transfer equipment supporting Controlled Cryptographic Items (CCI) accountability within their geographical location and area of responsibility.

5.5.8 Weapons Management: The Contractor shall establish the liaison in order to facilitate and transfer equipment supporting weapons management/CRANE reporting within their geographical location and area of responsibility.

5.6 Distribution Management: The Contractor shall conduct the distribution operations necessary to facilitate and support the sustainment of military equipment in storage. The Contractor shall provide global asset visibility in all classes of supply whether they are In-Process, In-Storage, or In-Transit. The Contractor shall maintain the ability to track the identity, status, and locations of DOD unit and non-unit cargo and passengers by leveraging data provided by the services, commercial carriers, Defense Logistics Agency (DLA), USTRANSCOM, and USTRANSCOM's components. Distribution management includes monitoring, and reporting throughput of shipments and conducting causative research utilizing Integrated Data Environment (IDE)/Global Transportation Network (GTN) Convergence (IGC) system and In-Transit Visibility (ITV).

As necessary, the Contractor shall conduct pre-transportation inspection of material and paperwork to ensure the equipment is properly prepared, and all necessary documents are complete prior to turn over for shipment.

5.6.1 Container Management: The Contractor shall perform container management to include receipt, issue, and inspection. The Contractor will be provided necessary training in accordance with 1.5.9.3 to directly support Container Management Function. Inventory Container Reports must be provided on a quarterly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

5.7 Maintenance: The Contractor shall inspect and identify equipment as repairable and shall be responsible for necessary repairs, as authorized by the Government. The Contractor shall determine the level of maintenance required to bring the equipment to a serviceable condition and submit the findings to the Government for approval to perform the maintenance. The Contractor shall conduct all types of maintenance IAW the government technical publications and directives. The Contractor will be required to follow all applicable Base Orders and Safety Data Sheets when handling Hazardous Materials to include wearing of appropriate Personal Protective Equipment and proper disposal. These include, but are not limited to, motor oils, transmission fluids, grease, preservatives, paints, etc.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.7.1 Equipment Maintainers: The Contractor shall ensure that the contract workforce is trained and capable to conduct inspections, level 1 and 2 maintenances, and repairs on all applicable military equipment, in accordance with instructions, orders, directives, technical publications, commercial practice, etc.

5.7.2 Production Control/Maintenance Planning: The Contractor shall prepare detailed planning, control, instructions prescribing the actions for maintenance and repair of military equipment, components of ME, and accessories and record them in GOCO-IT. The Contractor shall review and prioritize work requests, service requests, tasks, shipping documents, material releases for special instructions, such as: required delivery dates, lot and contract number, special handling, destination, and type of storage or shipment.

5.7.3 Procurement: The Contractor shall determine, and order materials and parts required to support maintenance activities with Government approval in the GOCO-IT.

5.7.4 Level 1 Maintenance: Maintenance operations classified in the first level are those of minimal complexity and requiring few or no parts or consumables. These are basic preventive actions such as lubrication, meter reading, sight glass test, or minor corrective action. Generally performed on easily accessible components that do not pose any particular safety problems, they do not require specialized personnel. The operators called upon to carry them out only have to follow the visual work instructions.

5.7.5 Level 2 Maintenance: The Contractor shall conduct level 2 maintenance. Level 2 maintenance is for moderately complex maintenance operations, which are more complex than those of level 1. These are preventive maintenance actions or repairs carried out using simple procedures. This work is carried out by technicians or operators who have received specific training. Level 2 maintenance operations include various inspections, adjustments, sensor checks, and belt or braid replacements, etc.

5.8 Quality Control: The Contractor shall conduct inspections and prepare inspection reports for DLR, OM&S and ME being received, shipped, inventoried or repaired in the support of the storage operations. The Contractor shall prepare and provide quality control discrepancy reports with recommendations resulting from the most recent inspections within five business days of Government written request. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). The Contractor shall determine serviceability, assigns condition codes, and next inspection dates.

5.9 Supply Analysis: The Contractor shall provide the qualified personnel necessary to provide technical, analytical, process, visualizations, and subject matter expertise to support ongoing responsibilities at each site.

5.9.1 Analysis: The contractor shall validate managed inventory data found in the GOCO-IT systems. The Contractor shall review and analyze information from automated systems to determine overall supply effectiveness. The Contractor shall perform research and analysis of data within various warehouse and distribution subsystems to determine adverse trends and recommend corrective actions. The Contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.9.2 Reporting: The Contractor shall compose correspondence explaining system requirements as directed and recommend modifications and improvements to automated systems. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

5.9.3 System Authorized Access Request (SAAR): The Contractor shall execute a variety of GOCO-IT utility functions in order to review system change requests from internal customers to assign roles and responsibilities as approved by the Government via a System Authorized Access Request (SAAR). The Contractor shall coordinate system changes with representatives of other organizations.

5.10 Mission Support

5.10.1 Level 3 Maintenance: The Contractor is required to conduct level 3 maintenance. Level 3 maintenance is to sustain equipment throughout its life cycle by performing major repair, overhaul, or complete rebuild of parts, subassemblies, assemblies or principal end items to include manufacturing parts and conducting required modifications, testing, calibrating, and reclaiming. During level 3 Maintenance actions, specialized technicians are used. These specialized technicians must have experience and capability to perform level 3 maintenance actions on equipment listed in PWS section 2.1.15. The technicians can operate on the site where the machine is located or in the area dedicated to performing the maintenance service. The procedures applied here are more complex and a diagnosis is usually necessary before any intervention. The Government will provide access to the special tools and testing equipment for maintenance requirements as needed.

5.10.2 Divestment Functions: The Contractor is required to support divestment surge efforts. The Contractor shall implement standardized and reoccurring logistics process to identify excess materiel and manage said material in collaboration with the Government in accordance with MCO 4400.201.

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment, in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

The Contractor shall perform all authorized DEMIL action to prepare material for divestment activities in accordance with MCO 4400.201.

5.10.3 Physical Inventory: The Contractor is required to support annual physical inventory requirements in accordance with Para 5.5.1 of the PWS.

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

SECTION 6
Workload Data

This is to provide the contractor with a snapshot of historical workload data ranging from September 1, 2024 – September 1, 2025, required to be supported during the performance of this task order.

6.1 WORKLOAD DATA FOR ALBANY, GA (2ND FSB)

A. INVENTORY BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	192,612	\$2,094,718,692.91
	M99933	4,321	\$9,970,962.00
	MMSA19	68,709	\$38,787,912.80
	MMSA71	2,330	\$8,702,094.07
	MMSA91	11,251	\$267,244,405.54
ECP – Camp Lejeune, NC	MMLGG2	1,135	\$25,896,877.99
RSA - Indian Head, MD	MMSA04	849	\$30,250,075.89
RSA - Panama City, FL	MMSA07	118	\$1,167,300.00
Sub-Total		281,325	\$2,476,738,321.20
OPERATING MATERIALS & SUPPLIES (OM&S)			
Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	67,062	\$359,581,741.35
	M99933	414,612	\$17,910,005.18
	MMSA19	1,813,485	\$299,262,385.65
	MMSA71	81	\$1,472,356.35
	MMSA91	7,768	\$1,050,917.30
ECP – Camp Lejeune, NC	MMLGG2	267	\$2,695,263.11
RSA - Indian Head, MD	MMSA04	2	\$174,818.20
Sub-Total		2,303,277	\$682,147,487.13
Total		2,584,602	\$3,158,885,808.33

PERFORMANCE WORK STATEMENT (PWS)**Storage Command Class VII Solutions****B. RECEIPTS BY DODAAC**

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	135,209	\$1,750,866,330.71
	M99933	10,762	\$22,312,566.51
	MMSA19	396,863	\$305,500,791.17
	MMSA71	5	\$20,930.91
	MMSA91	12,514	\$1,051,753,557.43
ECP – Camp Lejeune, NC	MMLGG2	17,803	\$192,425,332.49
RSA - Indian Head, MD	MMSA04	119	\$7,416,861.21
RSA - Panama City, FL	MMSA07	132	\$1,399,200.00
Total		573,407	\$3,331,695,570.43

C. SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	52,300	\$180,803,066.25
	M99933	52,590	\$55,937,253.88
	MMSA19	405,026	\$300,490,792.42
	MMSA91	7,014	\$1,733,726.91
ECP – Camp Lejeune, NC	MMLGG2	11,748	\$151,419,851.71
RSA - Indian Head, MD	MMSA04	4	\$288,531.94
Total		528,682	\$690,673,223.11

D. MATERIALS RETURN PROGRAM SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	M99933	4,453	\$15,124,418.12
	MMSA19	1,194	\$443,154.98
Total		5,647	\$15,567,573.10

E. DLA DISPOSITION SERVICE (DLA/DS) SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	M99933	36,416	\$26,286,340.03
	MMSA19	58,038	\$9,525,969.09
ECP – Camp Lejeune, NC	MMLGG2	5,564	\$85,030,613.12
Total		100,018	\$120,842,922.24

PERFORMANCE WORK STATEMENT (PWS)**Storage Command Class VII Solutions****F. MCPIC pRFID TAGGING**

(September 1, 2024 – September 1, 2025)

Locations	Tagged Qty	\$ Value
2nd FSB / Albany, GA	3,553	\$374,949,703.78
Total	3,553	\$374,949,703.78

6.1.1 WORKLOAD DATA, ALBANY, GA (BLDG 1600)**A. INVENTORY BY DODAAC**

(September 1, 2024 – September 1, 2025)

MILITARY EQUIPMENT (ME)			
Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	148,148	\$635,793,160.70
	MMSA19	225	\$2,077,466.60
	MMSA91	10,131	\$79,502,728.99
Sub-Total		158,504	\$717,373,356.29
OPERATING MATERIALS & SUPPLIES (OM&S)			
Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	43,259	\$309,258,168.90
	M99933	13,298	\$6,122,087.37
	MMSA19	128,512	\$30,934,791.05
	MMSA91	19	\$91,619.30
Sub-Total		185,088	\$346,406,666.62
Total		343,592	\$1,063,780,022.91

B. RECEIPTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	118,189	\$658,343,997.24
	M99933	7	\$337,750.00
	MMSA19	33,819	\$6,600,405.43
	MMSA91	5,988	\$1,037,994,297.88
Total		158,003	\$1,703,276,450.55

C. SHIPMENTS BY DODAAC

PERFORMANCE WORK STATEMENT (PWS)**Storage Command Class VII Solutions**

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	MMSA51	48,426	\$152,841,458.46
	M99933	26	\$342,329.00
	MMSA19	29,362	\$7,585,748.03
	MMSA91	858	\$572,419.50
Total		78,672	\$161,341,954.99

D. MATERIALS RETURN PROGRAM SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	M99933	4	\$30,107.68
Total		4	\$30,107.68

E. DLA DISPOSITION SERVICE (DLA/DS) SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
2nd FSB / Albany, GA	M99933	372	\$470,955.17
	MMSA19	35	\$839.70
Total		407	\$471,794.87

6.2 WORKLOAD DATA FOR BARSTOW, CA (1st FSB)**A. INVENTORY BY DODAAC**

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
1 st FSB / Barstow, CA	MMSA52	7,452	\$1,779,533,927.65
	M95000	3,155	\$1,430,131.56
	MMSA29	2,350	\$10,842,937.40
	MMSA92	995	\$695,700,238.47
ECP – Camp Pendleton, CA	MMCGG1	340	\$963,570.76
ECP – Kaneohe Bay, HI	MMKFF4	8	\$1,730,376.00
ECP – Camp Kinser, JP	MMRFF3	592	\$9,496,344.35
Sub-Total		14,892	\$2,499,697,526.19

OPERATING MATERIALS & SUPPLIES (OM&S)

Locations	DoDAAC	Piece Qty	\$ Value
	MMSA52	2,235	\$4,711,816.10
	M95000	126,469	\$24,054,411.61
	MMSA29	3,330	\$36,176,999.81

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

2nd FSB / Barstow, CA	MMSA72	18,727	\$1,734,017.34
	MMSA92	859	\$628,495.19
ECP – Camp Pendleton, CA	MMCGG1	22	\$692,965.28
Sub-Total		151,642	\$67,998,705.34
Total		166,534	\$2,567,696,231.53

B. RECEIPTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
1st FSB / Barstow, CA	MMSA52	4,431	\$1,083,451,457.12
	M95000	295	\$36,399.68
	MMSA29	10	\$764,090.10
	MMSA72	23,493	\$2,291,012.77
	MMSA92	1,199	\$1,054,742,047.83
ECP – Camp Pendleton, CA	MMCGG1	13,780	\$143,633,156.38
ECP – Kaneohe Bay, HI	MMKFF4	262	\$8,821,999.31
ECP – Camp Kinser, JP	MMRFF3	2,056	\$70,878,195.57
Total		45,526	\$2,364,618,358.76

C. SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
1st FSB / Barstow, CA	MMSA52	1,090	\$35,668,290.20
	M95000	5,846	\$810,737.72
	MMSA29	242	\$3,523,394.42
	MMSA72	28	\$123,200.00
	MMSA92	914	\$14,144,379.09
ECP – Camp Pendleton, CA	MMCGG1	9,207	\$81,111,252.95
ECP – Kaneohe Bay, HI	MMKFF4	49	\$1,492,515.25
ECP – Camp Kinser, JP	MMRFF3	1,964	\$111,338,354.21
Total		19,340	\$248,212,123.84

D. MATERIALS RETURN PROGRAM SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
1st FSB / Barstow, CA	M95000	3,132	\$319,753.86
Total		3,132	\$319,753.86

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

E. DLA DISPOSITION SERVICE (DLA/DS) SHIPMENTS BY DODAAC

(September 1, 2024 – September 1, 2025)

Locations	DoDAAC	Piece Qty	\$ Value
1st FSB / Barstow, CA	M95000	22,156	\$8,834,571.01
	MMSA29	115	\$4,278,622.34
	MMSA72	111	\$28,261.00
	MMSA92	3	\$2,896.98
ECP – Camp Pendleton, CA	MMCGG1	4,839	\$98,934,151.53
ECP – Kaneohe Bay, HI	MMKFF4	54	\$1,445,902.23
ECP – Camp Kinser, JP	MMRFF3	1,758	\$19,948,323.22
Total		29,036	\$133,472,728.31

F. MCPIC pRFID TAGGING

(September 1, 2024 – September 1, 2025)

Locations	Tagged Qty	\$ Value
1st FSB / Barstow, CA	2,214	\$771,995,044.01
Total	2,214	\$771,995,044.01

M
AC DRAFT SC7 PWS Section 2

**PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions**

**SECTION 7
Performance Requirements Summary**

The Contractor requirements are summarized into performance objectives that relate directly to mission essential items. The performance threshold briefly describes the minimum acceptable levels of service required for each requirement. These thresholds are critical to mission success.

**PERFORMANCE REQUIREMENTS
SUMMARY (PRS)**

PWS Paragraph	Performance Standard	Acceptable Quality Level (AQL)	Method of Surveillance	Remedies	Ratings
Contract Clause FAR 52.222-50 Combating Trafficking in Persons	Trafficking in Persons Validate the Contractor, has conducted training or kept records with employee signatures, as understanding of the U.S. Government's zero tolerance policy; a documented list of what the Contractor cites as appropriate actions to violations; documented the number of violations (if any) and documented actions taken.	Acceptable performance has been met by 100% compliance IAW U.S. Government zero tolerance Policy.	<u>Periodic Inspection</u> - as determined by the COR.	Remedies per FAR 52.222-50	Satisfactory = No findings Unsatisfactory = Findings noted

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

4.5	Contractor-Furnished Equipment and Responsibilities: Adhere to requirements specified in section 4 of the PWS.	98% or greater operability of all Contractor Furnished Equipment, at any time.	<u>Periodic Inspection</u> - as determined by the COR.	1. COR can issue a Contractor Discrepancy Report (CDR), at any time when the current period AQL has trended below 98%. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – AQL is 100% Very Good – AQL is 99% or greater Satisfactory - AQL greater than or equal to 98% Marginal – AQL is 95% or greater Unsatisfactory - AQL is less than 95%
5.1	Accurate and Real Time Data Key receipt information into GCSS-MC and/or DPAS. Accuracy of data and timelines of input.	1. 100% inventory accuracy of weapons 2. 95% inventory accuracy all other equipment 3. 90% of documents accepted at first presentation 100% after initial government review	<u>Periodic Inspection</u> - of Contractor's data and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – Two metrics exceed their AQL by 4%, and the other two meet their satisfactory AQL of 100% Very Good – Two metrics exceed their AQL by 2%, and the other two meet their satisfactory AQL of 100% Satisfactory – Two metrics exceed their AQL by up to 1.99%, and the other two meet their satisfactory AQL of 100% Marginal – One metric is below its satisfactory AQL; however, the other three meet or exceed their satisfactory AQL Unsatisfactory- Two or more

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

					metrics are below their satisfactory AQL
5.2	Receive Incoming Material Receive incoming material within 48 hours. Accuracy of information and timeliness of input.	99% acceptability, both in terms of accuracy and timeliness	<u>Periodic Inspection</u> of Contractor's receipt-processing procedures and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – AQL is 100% Very Good – AQL is 99.5%, or better. Satisfactory - AQL is 99.0% to 99.49%. Marginal – AQL is 94% or greater Unsatisfactory - AQL is less than 94%.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.2.1	Receipt Discrepancy Reporting Accuracy of data and timelines of input.	1. 95% reporting accuracy 2. 90% of documents accepted at first presentation 3. 100% after initial government review	<u>Periodic</u> <u>Inspection</u> of Contractor's receipt of discrepancy reports for accuracy of data and timelines of input documentation, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – Two of the three metrics exceed their AQL by 4% or greater, and the third meets its satisfactory AQL of 100% Very Good – Two of the three metrics exceed their AQL by 2% or greater, and the third meets its satisfactory AQL of 100% Satisfactory – Two of the three metrics meet or exceed their AQL by up to 1.99%, and the other metric meets its satisfactory AQL of 100% Marginal – One metric is below its satisfactory AQL; however, the other two meet or exceed their satisfactory AQL Unsatisfactory- Two or more metrics are below their satisfactory AQL
-------	---	---	--	---	--

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.2.3	pRFID Marking and Registration Accuracy of data and timelines of input.	98% AQL, both in terms of accuracy and timeliness	<u>Periodic Inspection</u> of Contractor's pRFID Marking and Registration processes and documentation, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – AQL is 100% Very Good – AQL is 99%, or better Satisfactory -AQL is 98.0% to 98.9% Marginal – AQL is 96% or greater Unsatisfactory - AQL is less than 96%
5.4	Fulfill Material Release Orders (MRO) and Material Issue Requests (MIR) To be delivered by the Requested Delivery Date (RDD).	95% AQL	<u>Periodic Inspection</u> of Contractor's MRO and MIR processes and documentation, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – AQL is 100% Very Good – AQL is 97%, or better Satisfactory - AQL is 95.0% to 96.99% Marginal – AQL is 93% or greater Unsatisfactory - AQL is less than 93%

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.4.1	Fulfillment Discrepancy Reporting Accuracy of data and timelines of input.	1. 95% reporting accuracy 2. 90% of documents accepted at first presentation 3. 100% after initial government review	<u>Periodic Inspection</u> of Contractor's Discrepancy Report, and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – Two of the three metrics exceed their AQL by 4% or greater, and the third meets its satisfactory AQL of 100% Very Good – Two of the three metrics exceed their AQL by 2% or greater, and the third meets its satisfactory AQL of 100% Satisfactory – Two of the three metrics meet or exceed their AQL by up to 1.99%, and the other metric meets its satisfactory AQL of 100% Marginal – One metric is below its satisfactory AQL; however, the other 2 meets or exceeds their satisfactory AQL Unsatisfactory – Two or more metrics are below their satisfactory AQL
5.5.1	Inventory Accuracy Plan, organize, schedule and conduct material inventories.	1. 100% inventory accuracy of weapons 2. 98% inventory accuracy all	<u>Periodic Inspection</u> - of Contractor's Inventory Accuracy records and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold.	Exceptional – Two of the three metrics have an AQL of 100% Very Good – Two of the three metrics

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

	Accuracy of data recorded and	other equipment		2. The Contractor	exceed their AQL by 1% or greater, and
	timelines of input.	3. 90% of documents accepted at first presentation 4. 100% after initial government review		will have 10 calendar days to respond with a corrective action plan.	the third meets its satisfactory AQL of 100% Satisfactory – Two of the three metrics meet or exceed their AQL Marginal – One metric is below its satisfactory AQL; however, the other two meet or exceed their satisfactory AQL Unsatisfactory - Two or more metrics are below their satisfactory AQL
5.7.1	Container Management Perform Container Management	98% acceptability based on data verified within JCM.	<u>Periodic Inspection</u> of Contractor's Container Management	1. COR can issue a CDR at any time when any of the AQLs have	Exceptional – AQL is 100% Very Good – AQL is
	Inventory Functions. Accuracy of information inputted/recorded within Joint Container Management for verification of “owner/on-hand/inspection”, “Inspection Grade”,		processes and documentation, as determined by the COR.	trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	99.0%, or higher Satisfactory - AQL is 98.0% to 98.99% Marginal – AQL is 96% or greater Unsatisfactory - AQL is less than 98.99%

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

	"Location", and "Condition."				
5.8.2	Production Control/Maintenance Planning	98% AQL in terms of planning actions processed	Periodic Inspection - of Contractor's Production Control/Maintenance process, inventory records, and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – AQL is 100% Very Good – AQL is 99%, or better. Satisfactory - AQL is 98.0% to 98.99%. Marginal – AQL is 96% or greater Unsatisfactory - AQL is less than 96%
5.9	Quality Control Support Perform spot inspections and provide technical assistance on assets in stock.	1. 100% accuracy of inventory 2. 90% of documents accepted at first presentation 100% after initial government review	Periodic Inspection - of Contractor's QCP, records, and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – All three metrics have an AQL of 100% Very Good – Two of the three metrics have an AQL of 100%, and the third has an AQL greater than 95% Satisfactory – Two of the three metrics have an AQL of 100%, and the third has an AQL greater than 90% Marginal – One metric is below its satisfactory AQL

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

					Unsatisfactory- Two or more metrics are below their satisfactory AQL
--	--	--	--	--	--

PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions

OPTION	OPTION	OPTION	OPTION	OPTION	OPTION
5.11.1	COSIS COSIS of equipment in compliance with the guidelines provided by the Government. Accuracy of information and timeliness of input.	Two or less informational errors in document or brief	<u>Periodic Inspection</u> - of Contractor' COSIS records and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – No errors Very Good – One error Satisfactory – Two errors Marginal – Three errors Unsatisfactory- Four or more errors
5.12.2	Divestment Functions Dispose of identified equipment in accordance with DLA-DS policies and procedures	95% AQL	<u>Periodic Inspection</u> - of Contractor's Divestment process, records and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – AQL is 99% or greater Very Good – AQL is 97%, or greater. Satisfactory - AQL is 95.0% or greater Marginal – AQL is 93% or greater Unsatisfactory - AQL is less than 93%

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Class VII Solutions

5.12.3	Physical Inventory Plan, organize, schedule and conduct material inventories Accuracy of data recorded and timelines of input.	1. 100% inventory accuracy of weapons 2. 98% inventory accuracy all other equipment 3. 90% of documents accepted at first presentation 4. 100% after initial government review	<u>Periodic Inspection</u> - of Contractor Physical Inventory process, records and related documents, as determined by the COR.	1. COR can issue a CDR at any time when any of the AQLs have trended below their satisfactory threshold. 2. The Contractor will have 10 calendar days to respond with a corrective action plan.	Exceptional – Two of the three metrics have an AQL of 100%
					Very Good – Two of the three metrics exceed their AQL by 1% or greater, and the third meets its satisfactory AQL of 100%
					Satisfactory – Two of the three metrics meet or exceed their AQL
					Marginal – One metric is below its satisfactory AQL; however, the other 2 meet or exceed their satisfactory AQL
					Unsatisfactory-
					Two or more metrics are below their satisfactory AQL

Meeting and or exceeding the performance standard is one factor the Government will consider when determining whether to exercise an option.

SECTION 8 DELIVERABLES SCHEDULE

Deliverable	Due Date	Medium & Format	Number of Copies
Staffing Report (PWS 1.3.2)	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Plan (PWS 1.5.2)	10 business days after the post-award conference	Electronic Copy, Contractor format	1 copy to the COR

PERFORMANCE WORK STATEMENT (PWS)**Storage Command Class VII Solutions**

Training Report (PWS 1.5.9.3)	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Dress Code (PWS 1.5.9.7)	Seven calendar days after the date of award	Electronic copy, Contractor format	1 copy to the COR
Trip Report (PWS 1.5.10)	Seven calendar days after trip completion	Electronic copy, Contractor format	1 copy to the COR
Updated Phase-in Plan (PWS 1.5.13)	Five business days after the post-award conference	Electronic copy, Contractor format	1 copy to the COR
Phase-out Plan (PWS 1.5.13)	45 calendar days of task order end date	Electronic copy, Contractor format	1 copy to the COR

**PERFORMANCE WORK STATEMENT (PWS)
Storage Command Class VII Solutions**

3-yr TCIR and DART rates (PWS 1.5.14.2.4)	Annually	Electronic copy, Contractor format	1 copy to the COR
Mishap/Incident Report (PWS 1.5.14.2.5)	Within 24 hours of mishap/incident resulting in personal injury and/or significant property damage.	Electronic copy, Contractor format	1 copy to the IE&S/S11 and the COR
Status of Equipment Report (PWS 4.2)	Weekly	Electronic Copy, Contractor format	1 copy to the COR
Accurate and Real-Time Data: Report (PWS 5.1)	Quarterly	Electronic Copy, Government format	1 copy to the COR
Receipt Discrepancy Reporting (PWS 5.2.1)	As required in PWS 5.2.1	Electronic copy, Contractor format	1 copy to the COR
Fulfillment Discrepancy Report (PWS 5.4.1)	As required in PWS 5.4.1	Electronic copy, Contractor format	1 copy to the COR
Inventory Container Report (PWS 5.7.1)	Quarterly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Discrepancy Report (PWS 5.9)	Five business days from Government written request	Electronic Copy, Contractor format	1 copy to the COR

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

PERFORMANCE WORK STATEMENT

Storage Command Business Solutions

SECTION 3

General information

3.1.0 GENERAL: This is a non-personal services contract to provide integrated support in the areas of managerial logistics support, quality assurance support, technical support, and program level support functions for Marine Force Storage Command (MFSC) Headquarters and Consolidated Storage Program (CSP). The Government will not exercise any supervision or control over the contract service providers performing the services herein. Subcontract service providers shall be accountable solely to the contractor who, in turn, is responsible to the Government.

3.1.1 Mission: MFSC is the heartbeat of logistics around the world. MFSC manages a \$3B budget, serving three Marine Expeditionary Forces around the globe by executing receipt, storage, issue and inventory (RSI²) for Class II, Class VII, and Class VIII equipment worldwide to support the fighting force while focusing on audit readiness. MFSC's CSP mission is to provide RSI² of Class II equipment to Marines and authorized customers with exceptional service. This service includes, but is not limited to item management, accountability, Total Asset Visibility, warehousing, inventory management, Non-Destructive Testing and Evaluation, and lifecycle management of equipment (to include disposal).

MFSC's mission is:

1. Sustaining the Warfighter by ensuring facility and maintenance excellence across the globe.
2. Equipping our Nations Warfighters through superior enterprise wide facility and maintenance management.
3. Enabling rapid deployment of Marines across the globe through superior facility and maintenance management.
4. Providing efficient and reliable logistical support to Marine Force Storage Command for emerging technologies, innovation, and modernization, facility security and maintenance management.

3.1.2 Background: The individual and unit clothing and equipment that CSP customers utilize originate from the Individual Issue Facilities (IIFs) and the Unit Issue Facilities (UIFs), presently operating with over 50 facilities at approximately 21 geographic locations worldwide (Attachment 2A and 2B). The CSP is successfully supporting Marine Forces with the following commodities: Individual Combat Clothing and Equipment (ICCE), Special Training Allowance Pool (STAP); Chemical, Biological, Radiological, and Nuclear Defense (CBRN-D) equipment; and Soft-Walled Shelters and Camouflage Netting (SWS&CN), and Special Operational Forces

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

Personnel Equipment Advance Requirement (SPEAR). These commodities are managed through the IIFs and UIFs to meet various requirements.

As part of this mission, MFSC is responsible for managing the operations of the Marine Corps Consolidated Storage Program (CSP).

The CSP is supported by a Third-Party Logistics (3PL) Storage Command Class II Solutions (SC2) contract and a 3PL Storage Command Business Solutions (SCS) contract. The SC2 contract focuses on daily customer support operations of the CSP. The SCS contract is primarily QA centric of daily customer support operations as performed by the Ops Contractor and provides administrative and technical support to MFSC.

FAR 9.505, FAR 9.505-1 and 9.505-2 are prescribe to help mitigate conflict of interest (COI) in the technical writing functions and QA functions between the 3PL SCS Contractor and the 3PL SC2 Contractor. Additionally as part of the COI mitigation strategy prescribed above, and as prescribed in FAR 9.507-1 and FAR 9.507-2, the SCS Contractor shall not compete in, or be awarded a contract they assist the government in technical writing and research of, and provide QA services for, in support of 3PL SC2.

3.1.3 Scope: Provide business solution support within the Marine Force Storage Command. Support will focus around Strategic Business Management Solutions; Quality Assurance; Logistics Support; Maintenance Planning and Management; Storage and Transportation; Technical support; Support Equipment; Training and Training Support; Requisition Management; Audit Readiness; Manpower and Personnel; Facilities and Infrastructure; and Information Technology and Computer Resource Support in support of MFSC.

The scope of this contract includes any combination of the following services:

- Quality Assurance (QA) support
- Program management support
- Facilities operations and management support
- Integrated logistics support
- Administrative support
- Research, and business analytical support
- Budget, financial, requisition, and analytical support
- IT support (Government Owned, Contractor Operated)
- Transportation management
- Audit Readiness
- Inventory management support
- Business process improvement/modernization support

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.1.3.1 The contractor shall provide all management, supervision, and labor to perform Business Management Solutions for MFSC HQ, CSP Program Support, Individual Issue Facilities (IIF) and Unit Issue Facilities (UIF), and administrative, technical, logistics and program management support. The Contractor shall accomplish the assigned work by employing and utilizing qualified personnel with appropriate combinations of education, training, and experience. The Contractor shall match personnel skills to the work or task to maximize resource utilization. The Contractor shall provide the necessary resources and infrastructure to manage, perform, and administer the contract as defined in this PWS and supporting attachments.

3.1.3.2 During contract performance, the Government may implement process improvements or adjust production schedules and workload that could result in a reduction of the Contractor's staffing, adjustment to contractor work schedules, staggered work schedules, or overtime. The contractor's Project Manager shall participate in planning meetings and provide assistance in determining the best approach to executing any changes with minimal disruption to the Contractor's performance.

3.1.3.3 The Government may require immediate and unanticipated support during the base and option period. Surge requirements may result in increased support for the defined task areas of within the PWS. Surge support is defined as increased mission requirements, emergencies, natural disasters, terrorist threats or events, elevation of threat levels or unscheduled/short notice exercises, unit activations, contingency operations or deployments. Surge support may require additional contractor support.

3.1.3.3.2 The Contractor shall provide the Government a proposal for surge support within 48 hours from the time of notification. The contractor will ensure the proposed solution does not delay the execution of mission or cause mission failure. Surge support may be required and pricing will be evaluated for fair and reasonableness prior to increase support.

3.1.4 Period of Performance: The Period of Performance is TBD.

The Period from 29 March 2023 – 28 April 2023 shall be referred to as the Transition Period. The transition period is discussed in the Transition section of this PWS.

3.1.5 General Information: The contractor shall provide the necessary products and services required as outlined in this PWS. This PWS outlines requirements to support MFSC's mission stated in paragraphs 1.0 and 1.1 above.

3.1.5.1 The contractor shall comply with all contractual requirements regarding personnel, safety, security, quality of work, access, government owned property, material and information, host facility rules and regulations, policies, processes, procedures and directions received from authorized government personnel when attending requested meetings, briefings or performing any efforts aboard any government installation. This does not preclude the contractor from complying with the requirements of this Task Order as specified. If the Task

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

Order requirements are in conflict with the Indefinite Delivery Indefinite Quantity (IDIQ) contract requirements, that conflict should be brought to the attention of the Contracting Officer (KO) for resolution.

3.1.5.2 Quality Control: The contractor shall be required to comply with government approved Quality Control and Management Plans. The contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure services are performed in accordance with this PWS. The contractor shall develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services. The contractor's QCP is the means by which it assures that the work complies with the requirement of the contract.

3.1.5.3 Hours of Operation: The contractor shall perform workload planning and adjust staffing, as needed, to ensure an adequate number of personnel are available for the uninterrupted performance of all tasks defined within this PWS to support the mission. Normal hours of operation are eight (8) hour workdays Monday thru Friday except Federal holidays or when the Government facility is closed due to local or national emergencies, administrative closings, or similar Government directed facility closings. MFSC HQ works an 80 hour biweekly Alternate Work Schedule that consists of the first week being 36 hours (4 9-hour days, Mon-Thurs.) and the second week being 44 (4 9-hour days, Mon-Thurs. and 1 8 hour day, Friday) hours in total. The contractor shall be prepared to adjust operational hours when required by the KO or designee to support changes in mission requirements.

3.1.5.3.1 Overtime: This task order may require the use of overtime to support deployments, contingency operations, hostilities, war, national emergencies, critical mission systems and/or other unusual, critical operations and support potential outside factors that could affect MFSC mission. Overtime hours are defined as that time exceeding the normal hours of operation. Overtime requires pre-approval from the KO via a RGS. In the event of an unplanned emergency, the KO shall be informed at the beginning of the next business day.

Overtime CLIN shall include, but not limited to; surge, annual physical inventory, maintenance, divestiture of excess stock, upgrades, changes or modifications to MFSC managed assets, building moves, issues applicable safety and security, after hours operations, unanticipated overtime associated with emergencies, tasks outside of normal operations, and evolving Marine Corps requirements that can have a dramatic impact on the MFSC enterprise and cannot always be anticipated. The Contractor shall ensure operations are not impacted during increase operational period such as peak or surge.

The Overtime CLIN will be partially funded and is not to exceed 20% of the contract value. It may be used to pay for reimbursable support. These tasks are supported through the Requests for Reimbursable Goods or Services (RGS) process. When the contractor discovers that support is required, the contractor shall submit to the ACOR a RGS with supporting documentation to allow the Government to determine whether the cost reimbursable prices are fair and reasonable. Regardless of the dollar value, the Contractor's supporting documentation shall consist of three competitively obtained quotes from different contractors, or a statement

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

of the reason competitive quotes were not obtained and how the quoted price is determined to be fair and reasonable IAW FAR 15.404-1(b). All reimbursable expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests, etc.). Invoices without the required approved RGS may be treated as an unauthorized commitment and processed IAW Government regulation MCO 4400.201.

3.1.5.4 Place of Performance: MFSC is the focal point for all CSP equipment-related functions, including CSP network contract management, requisitioning, and management reporting across the CSP Enterprise. MFSC is a Government entity located at Marine Corps Logistics Command aboard the MCLB Albany, GA. Located at MFSC are the CSP Director, CSP Deputy Director, Operations Officer, and Contracting Officer Representative (COR). The Contracting Officer (KO) is located at Marine Corps Logistics Command Headquarters. MFSC also has Government representatives operating as Logistics Management Specialists (LMS) located at Camp Lejeune, NC, Camp Pendleton, CA, Kaneohe Bay, HI, Okinawa, Japan, and Barstow, CA. As part of the CSP PMO, MARCORLOGCOM has logistics program representatives located regionally: East Coast (Camp Lejeune, NC), West Coast (Camp Pendleton, CA), Okinawa (Japan), and Kaneohe Bay, HI. There are also local government representatives at MARFORSOC at Camp Lejeune, NC, and Camp Pendleton, CA.

The work to be performed under this contract will be performed for the commands at the below listed designated government facilities. *Locations are subject to change.*

Marine Force Storage Command Albany, GA

I MEF Region Barstow CA,

Camp Pendleton, CA,
29 Palms, CA

II MEF Region II MEF, Camp Lejeune, NC Beaufort, SC

Cheatham Annex, VA
Stone Bay, SOI-E, New River
Quantico, VA

III MEF Region Iwakuni, JP Kaneohe Bay HI Okinawa JA

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.1.5.4.1 Telecommuting/Teleworking: Contractor personnel shall be required to work on-site at the assigned Government installation to ensure contractor personnel and equipment will be correctly and accurately managed. It is not feasible to manage CSP's items at the Government locations without being on-site where the equipment is located. The requirements of the agency cannot be met by telecommuting/teleworking, as the effort requires on-site management for supervision, inspection, and issue of all SC7 items.

3.1.5.5 Type of Contract: The Government will award a Hybrid contract that includes FFP CLINs for Direct Labor and Rental Equipment, CR CLINs for Overtime, and Travel for the base and option period's type.

3.1.5.6 Security Requirements: Prior to starting work all CSP PMO and Key Contractor personnel shall sign a Non-disclosure Agreement (NDA). A Security Clearance is required for performance under this PWS. The Contractor shall provide qualified personnel to perform required operations and functions detailed in this PWS and Attachment 1, provided with overall guidance by the KO/COR. The Contractor shall manage and ensure that all personnel are properly cleared to access designated base(s)/ worksite(s). Contractor's management of required security clearances and CACs shall be at no expense to the Government. Contractor Personnel duties, qualification requirements, and security clearance requirements are delineated in attachment 1. All MARFORSOC contractors shall have a SECRET clearance and maintain security requirements per MARFORSOC policy. Contractor personnel shall maintain the minimum required level of security for the life of the contract.

The Contractor shall comply with installation and other applicable security requirements. This includes entering, leaving, and being present within the installation boundaries. A DD 254 is required for access to locations requiring a SECRET clearance. The COR shall be the certifying official on the DD 254. Personnel requiring a SECRET clearance must also sign and provide a copy of Standard Form (SF) 312 to the COR.

3.1.5.6.1. Common Access Card (CAC): The work performed under this contract shall require Contractor employees to have a CAC in order to gain access to the DOD computer system. At a minimum, these employees will be required to have a favorable background check prior to obtaining a Government Identification Card and a dot mil account. The Contractor is responsible for the correct and timely submission of all documents necessary for CAC and dot mil attainment. Due to the variation in base access processing, it is important for the Contractor to ensure personnel are on site as specified in PWS paragraph 2 to start the documentation (e.g. DD Form 2875, System Authorization Access Request – SARR) process for access to programs such as DPAS and SharePoint.

Contractor's management of their employees CAC process shall be at no expense to the Government. Processes for individual CACs may differ slightly from one military installation to another. However, general guidance for obtaining the Contractors CAC is provided by the KO/COR. Approximately 30 days should be factored into personnel timelines when acquiring a CAC for personnel that are NOT already approved in the base access/security system. For

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

personnel that are already in the base access/security system as approved personnel, this process may take less than 5 business days (depending on base ID appointment requirements).

3.1.5.6.2. Synchronized Pre-deployment and Operational Tracker (SPOT): Contractor personnel may require SPOT approval for overseas employment. Contractor personnel required to meet SPOT approval are the responsibility of the Contractor at no expense to the government. SPOT information is located at <https://spot.dmdc.mil/privacy.aspx>.

3.1.5.7 Contracting Officer Representative (COR): The COR will be identified by separate letter. The COR monitors all technical aspects of the contract and assists in contract administration. The COR is authorized to perform the following functions: assure that the contractor performs the technical requirements of the contract; perform inspections necessary in connection with contract performance; maintain written and oral communications with the contractor concerning technical aspects of the contract; issue written interpretations of technical requirements, including government drawings, designs, specifications; monitor contractor's performance and notifies both the KO and contractor of any deficiencies; coordinate availability of Government provided equipment; and provide site entry of contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost or price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting order.

3.1.5.8 Key Personnel: The contractor shall identify and provide the name, résumé, and letter of intent of designated Key Personnel in their proposal to the KO/COR. Resumes for the Project Manager, Regional Managers, Senior Business Process Analyst, and Senior Logisticians are required to be submitted with the proposal. Page limit shall not exceed two (2) pages per resume.

Key Personnel:
Program Manager
Regional Manager
Senior Business Process Analyst
Senior Logistician

3.1.5.8.1 Program Manager: The Program Manager (PM) shall be responsible for the overall performance of work on this contract. The PM will have full authority to act for the contractor on all matters relating to the performance of this PWS.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.1.5.8.1.1 Minimum Qualifications:

- Education and experience requirements:
 - A Master's degree in a relevant area is preferred (e.g., Supply Chain Management, or Business Management, Information Technology, Project Management). Possess a minimum of 10 years of experience in Logistics Management or Supply Chain Management, 5 years of demonstrated leadership, and at least 4 years of program management experience, OR;
 - A Bachelor's degree in a relevant area is preferred (e.g., Supply Chain Management, or Business Management, Information Technology, Project Management). Possess a minimum of 12 years of experience in Logistics Management or Supply Chain Management, 5 years of demonstrated leadership, and at least 4 years of program management experience, OR;
 - At least 16 years of experience in any combination of supply chain management, business management, information technology, project management, 10 years of demonstrated leadership, and at least 5 years of program management experience.

3.1.5.8.2 Regional Manager (x3): The contractor shall designate a Regional Manager for I MEF, II MEF, and III MEF regional areas who will assist the Project Manager with the overall performance of their assigned region. The Regional Lead will have the authority to provide information to the government representative regarding performance within their area.

3.1.5.8.2.1 Minimum Qualifications:

- Education and experience requirements:
 - A Master's degree in a relevant area is preferred (e.g., Supply Chain Management, or Business Management, Information Technology, Project Management). Possess a minimum of 10 years of experience in Logistics Management or Supply Chain Management, 5 years of demonstrated leadership, and at least 4 years of program management experience, OR;
 - A Bachelor's degree in a relevant area is preferred (e.g., Supply Chain Management, or Business Management, Information Technology, Project Management). Possess a minimum of 12 years of experience in Logistics Management or Supply Chain Management, 5 years of demonstrated leadership, and at least 4 years of program management experience, OR;
 - At least 12 years of experience in any combination of supply chain management, business management, information technology, project

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

management, 6 years of demonstrated leadership, and at least 2 years of program management experience.

3.1.5.8.3 Senior Business Process Analyst: The contractor shall designate a Senior Business Process Analyst who will assist the Project Manager with the business operations and best practices in support MFSC HQ business offices. The Senior Business Process Analyst will have the authority to provide information to the government representative regarding business operations and best practices.

3.1.5.8.3.1 Minimum Qualifications:

- These positions shall require a Secret security clearance. Security clearances are only granted to U.S. citizens. In addition, a security clearance is subject to Government security investigation(s) and must meet eligibility requirements for access to classified information.
- Education and experience requirements:
 - A Master's degree in a relevant area is preferred (e.g., Industrial/Organizational Psychology, Information Technology, and Project Management).
 - Or possess a minimum of 8 years of experience in Industrial/Organizational Psychology, Business Management or information Technology, and 4 years of demonstrated leadership, and at least 4 years of program management experience, or;
 - Or at least 15 years of experience in any combination of Industrial/Organizational Psychology, Information Technology, Project Management, 10 years of demonstrated leadership, and at least 5 years of program management experience.

3.1.5.8.4 Senior Logistician (x2): The contractor shall designate a Senior Logisticians who will assist the Project Manager CSP operations and best practices in support of the MFSC CSP. The Senior Logisticians will have the authority to provide information to the government representative regarding CSP operational and best practices in support of the Marine Corps CSP.

3.1.5.8.1.1 Minimum Qualifications:

- These positions shall require a Secret security clearance. Security clearances are only granted to U.S. citizens. In addition, a security clearance is subject to Government security investigation(s) and must meet eligibility requirements for access to classified information.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

- Education and experience requirements:
 - A Master's degree in a relevant area is preferred (e.g., Supply Chain Management, or Business Management, Information Technology, Project Management). Possess a minimum of 8 years of experience in Logistics Management or Supply Chain Management, 4 years of demonstrated leadership, and at least 4 years of program management experience, or;
 - A Bachelor's degree in a relevant area is preferred (e.g., Supply Chain Management, or Business Management, Information Technology, Project Management). Possess a minimum of 10 years of experience in Logistics Management or Supply Chain Management, 5 years of demonstrated leadership, and at least 4 years of program management experience, or;
 - At least 15 years of experience in any combination of supply chain management, business management, information technology, project management, 10 years of demonstrated leadership, and at least 5 years of program management experience.

3.1.5.8.5 Replacement of Key Personnel: The contractor shall not substitute Key Personnel during the first ninety (90) calendar days of the task performance period unless the substitutions are unavoidable because of the incumbent's sudden illness, death or termination of employment; contractor shall promptly notify the COR. After the initial 90-day period, the contractor shall submit to the COR all proposed substitutions at least 30 calendar days in advance. All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed substitution(s). Request must contain a complete resume for the proposed substitute, who shall have at least equal ability and qualifications, and any other information requested by the KO to approve or disapprove the proposed substitution. The Contracting Officer and COR will evaluate such requests and promptly notify the contractor of approval or disapproval thereof, in writing.

3.1.5.9 Training: The Contractor is responsible for training of Contractor personnel in performance of this contract, except for that explicitly defined as training at Government expense. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this contract safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects of MFSC. In accordance with Federal Acquisition Regulation (FAR) 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to Government web-based training modules.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

There are also several Government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as Civilian Cyber Awareness Training, Records Management, Annual Security Awareness Training, Personal Identifiable Information, and Uncle Sam's Operational Security.

In addition, each user of Government-Owned, Contractor-Operated Information-Technology (GOCO-IT) systems shall take all required Government-provided training courses, in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not approve or accept any untrained or unqualified personnel performing under this contract. The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.

At the Government's discretion, the Government may provide Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the government. Additionally, the Government will provide a tactical training/licensing examiner to issue tactical licenses to contractors.

As such: a working knowledge shall include a minimum of the following but not to limited to:

Defense Property Accounting System (DPAS)
Marine Corps Preposition Information Center (MCPIC)

3.1.5.10 Dress Code: The Contractor shall develop, establish and enforce employee dress code standards that conforms to employee safety IAW OSHA's warehouse environment rules. The Contractor shall provide written dress code guidance for their employees to the Government on date of award. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contactor. Only the primary Contractor emblem/logo shirts/pants are allowed. No subcontractor clothing shall be allowed at any site. Clothing, shoes, and PPE are not reimbursable by the government. The Contractor shall be responsible and liable for the enforcement of these standards.

3.1.5.11 Contractor Travel: If the government determines that travel is required to support this effort, all requests for travel will be in accordance with the travel Cost Line Item Number (CLIN) and preauthorized by the COR and KO using a Request for Good and Services (RGS). Travel reimbursements will be in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. If travel is required and performed, the contractor shall submit a trip report that provides the reason for travel, topic discussions, outcomes, action items and any follow-on requirements. Trip report must be provided within seven calendar days after trip completion.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.1.5.11.1 Data Rights: The Government has unlimited rights to all documents/material produced under this contract. All documents and materials, to include the source codes of any software, produced under this contract shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the contractor without written permission from the Contracting Officer. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

3.1.5.12 Phase-In and Phase-Out Plan: To minimize any decrease in productivity and to prevent possible negative impact on additional services, offerors are required to provide a phase-in/out plan for this effort that will comprehensively detail the process of how turnover between the two contractors will be conducted. The contractor shall have personnel on board during the 30-calendar day's phase-in/phase-out periods. During the phase-in period, the contractor shall become familiar with performance requirements in order to commence full performance of services at the end of the phase-in period. If the incumbent contractor wins the competed contract, no phase-in period is required and the contractor shall continue performance with no break in service.

Phase-In

This transition period commences at contract award. During this transition period, the COR will provide assistance and guidance to the contractor to familiarize the contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. This assistance is being made available to explain procedures for conducting support under this contract, introduce the contractor to the various types of systems, and introduce the contractor to Marine Corps technical owners and representatives. The contractor shall become familiar with the contract requirements in order to commence full performance on the first day following the 30-calendar day transition period. The contractor shall complete the necessary steps for assumption of the operation during the transition period and the contractor shall meet all requirements as specified in this PWS with the beginning of full performance. During the phase-in period, the contractor shall be responsible for ensuring all elements are in place for full performance under this contract. During this transition period, the contractor shall keep the COR informed of their progress in ensuring their full contract compliance after the transition period.

Phase-Out

If the follow-on contract is awarded to another contractor, the incumbent contractor shall provide a phase-out plan to the KO within 30 calendar days of contract end date. This phase-out plan will be used to ensure a smooth transition, with no degradation in productivity, service or quality the contractor shall provide a phase-out plan for the 30-calendar day period prior to contract end date (i.e., at the end of all option periods). During this period, while still maintaining full performance, the contractor shall make available to key incoming contractor personnel, a contractor representative who is versed in the operation of other functions to be performed. This

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

service shall be made available to explain procedures for conducting CSP, introducing the next contractor to the technical owners and representatives, etc. Inventories of GFP shall be conducted jointly with the government representatives and representatives of the incoming contractor. Transfer of GFP will be made at the end of the phase-out period.

3.1.5.13 Safety

3.1.5.13.1: Marine Corps Logistics Command (MARCORLOGCOM) is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable contractors operating on site. It is the contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of LOGCOM. Apply established safety regulations and practices to minimize minor violations and to avoid major violations due to employee error or negligence. Ensure holding area is well organized and maintained within good housekeeping standards. Detailed information on VPP is available on the OSHA website at <http://www.osha.gov/dcsp/vpp/index.html>. The contractor shall comply with commercial safety standards as identified by the Occupational Safety and Health Administration. The contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps (MC), and local rules and regulations to include but not limited to Occupational Safety and Health Administration (OSHA) Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOMO (LCO) 5100.8. The contractor must have a written Safety Plan and submit it to the COR for review and approval by the Contracting Officer within ten (10) calendar days after contract award. In addition to the requirements listed above, the contractor's written Safety Plan shall, as a minimum, address the following:

1. Mishap reporting procedures
2. Weekly safety meetings
3. Employee training requirements
4. Monthly safety inspections
5. Requirements for subcontractors to comply with the safety provisions of this contract

3.1.5.13.2 Additional Safety requirements:

3.1.5.13.2.1 Applicable Contractors: These requirements apply to contractors, subcontractors, and their employees or agents.

3.1.5.13.2.2 Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.1.5.13.2.3 Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

3.1.5.13.2.4 Contractors shall submit their 3-yr TCIR and DART rates as part of their proposal in order for the proposal to be considered technically acceptable.

3.1.5.13.2.5 The contractor shall report any mishaps or incidents within one (1) hour. Any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this contract, the contractor shall notify the installation safety office, CSP Director and KO/COR.

3.1.5.13.2.6 Mishap notifications shall contain, as a minimum, the following information:

1. Contract Number, Name of Company, and Name and Title of Person(s) Reporting
2. Date, Time, and exact location of accident/incident
3. Brief narrative of accident/incident (Events leading to accident/incident)
4. Cause of accident/incident, if known
5. Estimated cost of accident/incident (material and labor to repair/replace)
6. Nomenclature of equipment and personnel involved in accident/incident
7. Corrective actions (taken or proposed)
8. Other pertinent information

3.1.5.13.2.7 Contractor shall fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

3.1.5.13.2.8 Safety requirements listed in this package that do not relate to the contractor's operations or services may be waived by the KO. Objections made by the contractor must be reported to the Contracting Officer within 10 business days of contract award. Objections will be considered on a case-by-case basis.

3.1.5.13.2.9 Smoking and the use of tobacco products is allowed in designated areas only.

3.1.5.13.2.10 All vehicle operators and passengers of contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and performing work under this contract. The use of seatbelts is also required on all mobile construction equipment operating on the installation and performing work under this contract.

3.1.5.13.2.11 All vehicle operators and passengers are prohibited from using a cell phone, personal digital assistant (PDA), or Blackberry™, unless the vehicle is safely parked or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.1.5.13.2.12 Should an accident occur and in the event the US Government investigates the mishap, the contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the Contracting Officer.

SECTION 3.2 DEFINITIONS & ACRONYMS

3.2. Definitions and Acronyms:

3.2.1 Definitions:

3.2.1.1 Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the government. The term used in this contract refers to the prime.

3.2.1.2 Contracting Officer (KO). A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the government. Note: The only individual who can legally bind the government.

3.2.1.3 Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the contracting officer to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

3.2.1.4 Defective Service. A service output that does not meet the standard of performance associated with the Performance Work Statement.

3.2.1.5 Deliverable. Anything that can be physically delivered, but may include non-manufactured things such as meeting minutes or reports.

3.2.1.6 Key Personnel. Contractor personnel that are evaluated in a source selection process and that may be required to be used in the performance of a contract by the Key Personnel listed in the PWS. When key personnel are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm commitment from the persons that are listed in the proposal.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.2.1.7 Mock Audit: “Mock Audits” do not require the auditor to be independent of the reporting entity. Mock Audits are performed using audit like procedures and programs and will help reporting entities understand what independent audits or examinations will entail.

3.2.1.8 Physical Security. Actions that prevent the loss or damage of Government property.

3.2.1.9 Quality Assurance. The government procedures to verify that services being performed by the contractor are performed according to acceptable standards.

3.2.1.10 Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance methodology to be used by the Government for surveillance of contractor performance.

3.2.1.11 Quality Control. All necessary measures taken by the contractor to assure that the quality of an end product or service shall meet contract requirements.

3.2.1.12 Subcontractor. One that enters into a contract with a prime contractor. The Government does not have private of contract with the subcontractor.

3.2.1.13 Work Day. The number of hours per day the contractor provides services in accordance with the contract.

3.2.1.14 Work Week. Monday through Friday, unless specified otherwise.

3.2.2 ACRONYMS:

AIS	Automated Information System
CFR	Code of Federal Regulations
COR	Contracting Officer’s Representative
DD	Defense Department
DFAS	Defense Finance and Accounting Service
DFWP	Drug Free Work Place
DGR	Designated Government Representative
DoD	Department of Defense
DON	Department of the Navy
DPAS	Defense Property Accounting System
eQIP	Electronic Questionnaires for Investigations Processing
FIAR	Financial Improvement and Audit Readiness
FSB	Force Storage Battalion
GOCO-IT	Government Owned Contractor Operated Information System
GFE	Government Furnished Equipment
GFP	Government Furnished Property
IAW	In accordance with

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

KMI	Key Management Infrastructure
KO	Contracting Officer
MCLC	Marine Corp Logistics Command
MCO	Marine Corps Order
MCPIC	Marine Corps Preposition Information Center
MFSC	Marine Force Storage Command
MHE	Material Handling Equipment
MILSTD	Military Standard
NAC	National Agency Check
NACLC	National Agency Check with Local Agency and Credit Checks
NAVOSH	Navy Occupational Safety and Health
OSHA	Occupational Safety Health Association
OT	Overtime
PM	Program Manager
POV	Privately Owned Vehicle
PPE	Personal Protective Equipment
pRFID	Passive Radio Frequency Identification Data
PSQ	Personal Security Questionnaire
QAE	Quality Assurance Evaluator
QCP	Quality Control Plan
QDR	Quality Deficiency Report
QIR	Quality Inspection Report
RSI ²	Receipt, Storage, Issue, Inventory
TM	Tech Manual
WAWF	Wide Area Workflow
5G	Fifth generation of cellular networks

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

SECTION 3.3.0 PERFORMANCE REQUIREMENT

The Contractor is responsible for providing technical and analytical expertise to support ongoing responsibilities delineated by activity, as well as variance in the scope of activities.

3.3. Performance Requirements:

3.3.1. CSP Management Support:

3.3.1.1 Perform inventory management at CSP locations on all CSP managed commodities.

3.3.1.2. Obtain and Validate CSP catalog/management data.

3.3.1.3 Properly monitor issues, receipt, disposal, transfers, and drops for CSP equipment and ensuring that it is properly accounted for in the GOCO-IT system.

3.3.1.4 Validate CSP Managed inventory data found in the GOCO-IT systems.

3.3.1.5 Process ALL Contractor access control to include identification (e.g. CAC, etc.), dot mil, GOCO-IT access. All Contractors include any Contractor personnel within the CSP.

3.3.1.6 Provide expert advice to government employees both military and civilian on the CSP inventory management lessons learned, processes and procedures.

3.3.1.7 Develop and provide a weekly (CSP PMO) status report that documents assets status, material status, and assets on hand.

3.3.1.8 Develop and provide CSP management brief, documents, and other communications as required or directed by the government.

3.3.1.11. Develop and provide report as describe Section 9

3.3.2. Strategic Logistics Program Level Support Service

3.3.2.1 Analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

3.3.2.2 Develop POA&M for timelines, operations duties, test plans, matrix and other logistics and planning documents.

3.3.2.3 Develop risk analysis and risk management plans for CSP. Due with proposal.

3.3.2.4 Assists in the development of Program Objectives Memorandum.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.3.2.5 Execute CSP PMO QCP for warehouse management operations.

3.3.2.6 Ensure compliance with data integrity and/or quality standards.

3.3.3. Quality Assurance Support

3.3.3.1 Conduct quality Assurance and quality control on all CSP managed commodities to ensure inventory accuracy and Audit Readiness.

Compliance: Detect process gaps and redundancies so that deficiencies are corrected. Initiate storage quality control reports for work scheduling following-up on work completed by re-inspecting for corrective actions taken on deficiencies reported.

3.3.3.2 Record and document results and compare to Quality Control Procedures.

3.3.3.3 Generate historical analysis of CP results

3.3.3.4 Document operational anomalies and issues.

3.3.3.5 Manage a Contractor developed continuous improvement program.

3.3.3.6 Assist with Inventories for accuracy and quality assurance.

GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, AND SERVICES

3.4.0 GOVERNMENT FURNISHED ITEMS AND SERVICES:

3.4.1. Services. The Government will provide telephones, email services, and commercial internet service provider service. The Government will provide access to the existing LOGCOM MCEN Network as needed for the function of official business use only.

3.4.2 Facilities: The Government will provide proper facilities for completion of requirements.

3.4.3 Utilities: The Government will provide all utilities in the facility for the contractor's use in performance of tasks outlined in this PWS.

3.4.4 Equipment: The Government will provide equipment (desk, chairs, etc.) necessary for completion of requirements within the operating spaces listed in Attachment 2A and 2B. The contractor shall be liable for loss or damage to government furnished property and equipment due to negligence beyond fair wear and tear.

3.4.4.1 Information Technology (IT): The Government will provide IT assets required for operations of GOCO-IT systems to include computers, scanners, printers, copiers, software, and required accessories. The Contractor shall be liable for loss or damage to government furnished IT systems due to negligence beyond fair wear and tear.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.4.5 Materials.: The Government will provide consumables administrative supplies (pens, paper, etc.) within the operating spaces listed in Attachment 2A and 2B, required to perform the tasks identified in this PWS.

3.4.6 Government Furnished Information: The Government will furnish the requirements of the PWS such as Standard Operational Procedures, regulations, manuals, texts, briefs and other materials associated with the project and the hardware/software noted throughout this PWS.

3.4.6.1 Removal of Government Furnished Equipment. In no case, without prior approval of the COR, will any Government furnished equipment be removed from any government facility or installation. The Government reserves the right to request an inventory of Government provided equipment items at any time.

3.4.7. Vehicle(s).

3.4.7.1 The Government has the option to furnish a government vehicle at no cost to the Contractor. This vehicle shall remain the custody of the government. If the vehicle is provided, the Contractor will be authorized to use the vehicle with permission from the Government LMS. The Contractor is required to maintain applicable insurance as directed by the base, post, or station policies. The Contractor shall be responsible for any loss or damage due to negligence or fault.

3.4.7.2 The Contractor vehicle operators shall comply with licensing and certification requirements of the state, local motor vehicle laws, and the local Base Commanders policies and regulations for operation of motorized vehicles. Licensing and training are not reimbursable expenses. The Contractor is required to maintain applicable insurance as directed by the base, post, or station policies.

SECTION 3.5

CONTRACTOR-FURNISHED-ITEMS AND SERVICES

3.5.0 CONTRACTOR-FURNISHED-ITEMS AND RESPONSIBILITIES: The contractor is not be required to furnish any equipment to accomplish the tasks assigned in this PWS.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

SECTION 3.6

Support Requirements

The Contractor is responsible for providing technical and analytical expertise to support ongoing responsibilities delineated by activity, as well as variances in the scope of activities.

3.6.1 MFSC Strategic Business Management Support Services

3.6.1.1 The contractor shall provide technical and functional business solutions to Support organizations, units, and/or departments across MFSC in support of MARCORLOGCOM initiatives.

3.6.1.2 The contractor shall provide support in conducting of business case analysis and evaluation of Data/metrics for continuous process improvement (CPI).

3.6.1.2.1 Continuous Process Improvement (CPI) is an integrated system of improvement that focuses on doing the right things more efficiently. CPI has a focus on enhancing the satisfaction of the customer (Warfighter), by improving the processes that are used to develop and deliver support services. CPI results are typically measured using the following metrics:

Improved Performance (Process Quality, Reliability, and Security);

- Improved Business Operations
- Improved Data Visualizations
- Improved Data Management
- Improved Customer Wait Times
- Reduced Process Cycle Times;
- Improved Safety;
- Improved Workplace Quality of Life;
- Improved Affordability (cost savings);
- Improved Flexibility or Ability to Meet Emergent Requirements;
- Improved Customer (Warfighter) Satisfaction.

3.6.1.3 The contractor shall Design, test, field, and provide technical training on software appropriate and accessible software solutions to maximize organizational performance, efficiency, asset visibility, and/or to meet the desired specifications of the client.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.6.1.4 The contractor shall provide in project scheduling, preparing briefs materials, and managing complex special projects.

3.6.2 CSP Program Management Support

3.6.2.1 Perform inventory management at CSP locations on all CSP managed commodities.

3.6.2.2 Obtain and validate CSP catalog/management data.

3.6.2.3 Properly monitor RSI², disposals, transfers, and drops for CSP equipment and ensuring that it is properly accounted for in the GOCO-IT systems.

3.6.2.3.1 Inventory Accuracy - IAW MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained. The contractor shall maintain the minimum acceptable levels for inventory accuracy as set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

The KO will make a formal determination as to contractor responsibility and liability. After the initial inventory of material to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will determine the amount of the Contractor's liability.

3.6.2.3.2 Controlled Managed Items - Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items are identified by the controlled item inventory code (CIIC) IAW MCO 4400.201.

3.6.2.3.3 Serialized Managed Items - Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets are identified by key item attributes IAW MCO 4400.201.

3.6.2.4 The contractor shall validate CSP managed inventory data found in the GOCO-IT systems.

3.6.2.4.1 Accurate and Real-Time Data - The Contractor shall provide and input accurate and real-time information, data into the GOCO-IT management systems. The GOCO-IT system maintains total asset visibility of all equipment on-hand; due in; issued; returned; in repair; in disposal; recalled; and in calibration and maintenance including the specific condition code, manufacturers' lot number, contract number, serial number, TAMCN, NSN, and shelf-life expiration date. The Contractor shall ensure that all data entered in the GOCO-IT system is

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

current, accurate, and complete at time of entry. Support for the GOCO-IT system is available through the Government system representatives during working hours.

3.6.2.5 The contractor shall process ALL Contractor access control to include: identification (e.g. CAC, etc.), dot mil, GOCO-IT access. All Contractors include any Contractor personnel within the CSP. Reports as required or directed (attachment 5).

3.6.2.6 The contractor shall provide expert advice to government employees both military and civilian on the CSP inventory management lessons learned, processes, and procedures.

3.6.2.7 The contractor shall develop and provide a weekly (CSP PMO) status report that documents asset status, material status, and assets on hand within the CSP and enterprise storage locations.

3.6.2.8 The contractor shall develop and provide CSP management briefs, documents, and other communications as required or directed by the government.

3.6.3 Strategic Logistics Program Level Support Services

3.6.3.1 The contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

3.6.3.1.1 The contractor shall provide the qualified personnel necessary to provide technical, analytical, process, visualizations and subject matter expertise to support ongoing responsibilities at each site.

3.6.3.1.2 The contractor shall validate managed inventory data found in the GOCO-IT systems. The contractor shall review and analyze information from automated systems to determine overall supply effectiveness. The contractor shall perform research and analysis of data within various warehouse and distribution subsystems to determine adverse trends and recommend corrective actions. The contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

3.6.3.1.3 The contractor shall compose correspondence explaining system requirements as directed, and recommend modifications and improvements to automated systems. The contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

3.6.3.2 The contractor shall develop POA&Ms for timelines, operational duties, test plans, matrix and other logistics and planning documents

3.6.3.3 The contractor shall develop risk analysis and risk management plans for CSP.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

3.6.3.4 The contractor shall assist in the development of Program Objectives Memorandum (POM).

3.6.3.5 The contractor shall execute CSP PMO QCP for warehouse management operations.

3.6.3.6. The contractor shall ensure compliance with data integrity/quality standards.

3.6.4 Financial Improvement and Audit Readiness (FIAR) Analysis

3.6.4.1 Financial Improvement and Audit Readiness (FIAR) Analysis – The contractor shall provide support to develop instructions for implementing a consistent, MFSC-wide plan for achieving the financial improvement and audit readiness objectives IAW the current FIAR Guidance as provided by the Office of the Under Secretary of Defense (Comptroller) / Chief Financial Officer. The contractor shall execute MFSC audit readiness strategies and prepare for audits or inspections.

3.6.4.1.1 The contractor shall focus on improving controls and processes supporting information that is most often used to manage the Department, while continuing to work toward financial, information technology, and supporting documentation improvements that facilitate the achievement of unmodified audit opinions on their financial statements. Accordingly, in April 2015 the OUSD(C) expanded its priorities in support of its audit readiness goals for both General Funds (GF) and Working Capital Funds (WCF) as follows:

- Budgetary information
- Proprietary accounting data and information
- Mission critical asset information
- Valuation

3.6.4.1.2 The contractor shall evaluate processes and internal controls and generate deficiency reports with suggested corrective actions.

3.6.4.1.3 The contractor shall conduct mock audits, inventory and KSD testing and generate deficiency reports with suggested corrective actions.

Section 3.7

Performance Requirements Summary

The contractor service requirements are summarized into performance objectives that relate directly to mission essential items. The performance threshold briefly describes the minimum acceptable levels of service required for each requirement. These thresholds are critical to mission success.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally

PWS Paragraph	Performance Objective	Standard	Method of Surveillance
3.3.1.2	Obtain and validate CSP catalog /management data	Accuracy of data and timelines of input.	Random monthly sampling of catalog data
3.3.1.3	Properly monitor, issue, and receipts, disposals, transfers, and drops for CSP equipment ensuring that it is properly accounted for in the GOCO-IT systems.	Validate data and timelines of input.	Random monthly sampling of GOCO-IT records reviewed. Contractor Performance Assessment Reporting System (CPARS)
3.3.1.4	Validate CSP inventory data by location using the GOCO-IT systems.	Accuracy of inventory/location reviewed in the GOCO-IT system	Random monthly sampling of GOCO-IT records reviewed. (CPARS)
3.3.1.5	Process Contractor access control.	Accuracy of documentation provided to the Government	All records reviewed. (CPARS)
3.3.1.9	Develop and provide CSP management briefs, documents, and other communications	Accuracy of data and timelines of input.	As required. (CPARS)
3.3.1.11	Provide required reports and documentation such as asset status, material status, and assets on hand.	Accuracy of data and timelines of input from GOCO system.	Data Evaluation and random Evaluation of Contractor Response times. (CPARS)
3.3.3.1	Conduct quality assurance and quality control on all CSP managed commodities to ensure inventory accuracy.	Validation of the on hand inventory against the GOCO-IT system	Random monthly sampling of GOCO-IT records reviewed (CPARS)
3.3.3.1 3.3.3.2 3.3.3.3 3.3.3.4 3.3.3.5	Record and document results and compare to Quality Control Procedures (QCP) results	Accuracy of data and timelines of input.	Random monthly sampling of results provided (CPARS)

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally

	CSP	Technical Services)	
3.3.3.6	Assist with the conduct of Annual/Physical Inventories	Accuracy of data and timelines of input.	Random monthly sampling of Inventory Records (CPARS)
3.3.4.1 3.3.4.2 3.3.4.3 3.3.4.4	Provide required reports and documentation such as products, analysis, briefs and schedules.	Accuracy of data and timelines of input from GOCO system.	Data Evaluation and random Evaluation of Contractor Response times. (CPARS)

The Government shall use the both the recording of past performance, as well as exercising options, as incentives. Incentives shall be based on meeting or exceeding performance standards.

DOCUMENTING PERFORMANCE

a. ACCEPTABLE PERFORMANCE

The Government shall document positive performance. Any report may become a part of the supporting documentation for any contractual action.

b. UNACCEPTABLE PERFORMANCE

When unacceptable performance occurs, the COR shall inform the Contractor. This will normally be in writing unless circumstances necessitate verbal communication. In any case the COTR shall document the discussion and place it in the COR file. **All unacceptable performance occurrences shall be reported to the Contracting Officer.**

When the COR determines formal written communication is required, the COR shall prepare a Contract Discrepancy Report (CDR)/Performance Assessment Report (PAR), and present it to the Contractor's Program Manager.

The Contractor shall acknowledge receipt of the CDR/PAR in writing. The CDR/PAR will specify if the Contractor is required to prepare a corrective action plan to document how the Contractor shall correct the unacceptable performance and avoid a recurrence. The CDR/PAR will also state how long after receipt the Contractor has to present this corrective action plan to the COR via Corrective Action Report (CAR). The Government shall review the Contractor's CAR to determine acceptability.

Any CDRs/PARs/CARs may become a part of the supporting documentation for any contractual action deemed necessary by the Contracting Officer.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

FREQUENCY OF MEASUREMENT

IAW PRS.

RATINGS DEFINITIONS

Exceptional – Greatly exceeds AQL, assuring no project risk.

Very Good - Exceeds AQL, resulting in no project risk.

Satisfactory – Meets minimum AQL, resulting in minimal to no project risk.

Marginal – Below minimum AQL, which results in increased project risk.

Unsatisfactory – Farther below minimum AQL which results in an unacceptable level of project risk.

Section 3.8 DELIVERABLES SCHEDULE

Deliverable	Due Date	Medium & Format	Number Of Copies
Trip Report (PWS 3.1.5.10)	Seven calendar days after trip completion	Electronic copy, contractor format	1 copy to the COR
Mishap/Incident Report (PWS 3.1.5.13.2.4)	Within 24 hours of mishap/incident resulting in personal injury and/or significant property damage.	Electronic copy, contractor format	1 copy to the IE&S/S11 and the COR
Staffing Report	Monthly	Electronic Copy, contractor format	1 copy to the COR
Quarterly AQL Report	Quarterly	Electronic Copy, Government format	1 copy to the COR
Final Phase-in/Phase Out Plan	Three business days after the post-award conference	Electronic copy, contractor format	1 copy to the COR
Dress Code (PWS 3.1.5.6.9)	7 calendar days after the Date of Award	Electronic copy, contractor format	1 copy to the COR

a. Monthly Status Reports. Reports include but not limited to; summarization of all costs, labor hours, overtime, travel costs, schedule variances, risks and mitigation plans.

b. Staffing Report. Represents all personnel on board, positions vacant and recruiting status.

PERFORMANCE WORK STATEMENT (PWS)

Storage Command Business Solutions (Formally CSP Technical Services)

- c. Training Status Report. Report that identifies by logistics STAMIS (GCCS-MC, MCPIC, EMS, OCR, CRANE, KMI) the qualification status of all personnel on board.
- d. Task Order Management Plan. Documents the contractors proposed staffing mix, supervisory methods, contract management, processes, and risk management and mitigation processes and Quality Control Plan (QCP) for meeting the requirements of the PWS.
- e. Phase In / Phase Out Plan – Refer to PWS 3.1.5.12

Attachment Listing

Number	Listing Description
1	Contractor Personnel Requirements, Assignments, and Position Description
2A	CSP Facilities Work Stations (Excel)
2B	CSP Facilities Work Stations (Drawings)
3	Definitions and Acronyms
4	Applicable Publications
5	Deliverables
6	Quality Assurance Surveillance Plan
7	Request for Goods and Services

END OF SECTION 3

PERFORMANCE WORK STATEMENT
DISTRIBUTION MANAGEMENT SUPPORT SERVICES
(Currently being revised)

PERFORMANCE WORK STATEMENT
DISTRIBUTION MANAGEMENT SUPPORT SERVICES



SECTION 4

General Information

1. General:

This is a non-personal services task order to provide Distribution Management Support Services (DMSS). The contractor will not perform inherently governmental functions (IGF) to support this requirement. The Government will ensure all tasks performed are non-IGF. The Government shall not exercise any supervision or control over the task order service provider performing the services herein. Such task order service providers shall be accountable solely to the contractor who, in turn, is responsible to the Government.

1.1 Background:

Marine Corps Logistics Command (MARCORLOGCOM) is designated as the Marine Corps Distribution Process Manager. As such, MARCORLOGCOM provides operational-level logistics support to the Fleet Marine Force (FMF). Marine Corps operational-level logistics support includes a variety of transportation, distribution, maintenance, logistics analytics, global logistics awareness, and strategic advocacy within the Joint Deployment and Distribution Enterprise (JDDE). MARCORLOGCOM also serves as the inventory control point for the Marine Corps providing depot level maintenance to sustain current and future ground weapon system readiness by improving materiel reliability and operational availability. This requirement directly impacts the United States Marine Corps' (USMC)'s ability to globally project power. This is done through direct influence of the distribution pipeline. DMSS personnel associated with this task order will be embedded with our operational stakeholders in order to provide subject matter expertise and process advocacy. The DMSS requirement is pivotal in connecting Strategic Distribution to Tactical forces through influencing Operational processes.

1.2 Scope: The contractor shall provide DMSS on behalf of MARCORLOGCOM and the Marine Corps in the continental United States (CONUS) and outside the continental United States (OCONUS) locations. The support consists of, but not limited to:

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES



- Integrated Logistics Support
- Program Management
- Distribution Management
- Metrics and analysis
- Supply Chain Advocacy
- The preparation for transportation of Marine Corps Military Equipment (ME) and other supplies and material.

1.3 General Information: The contractor shall comply with all contractual requirements regarding: personnel, safety, security, quality of work, facility access, government-owned property, supplies, systems, and information; as well as, host facility rules and regulations, policies, processes, procedures and directions from authorized government personnel and briefings or performing any requirements functions aboard government installations where performance is required.

1.3.1 Quality Control: The contractor shall submit a final written Quality Control Plan (QCP) to the Contracting Officer (KO) and Contracting Officer Representative (COR) within 15 calendar days after task order award for KO approval. The contractor shall develop, implement, and maintain a QCP throughout the term of this task order. At a minimum, the QCP shall implement procedures to identify, prevent, and ensure non-recurrence of defective services. The contractor's QCP is the means by which it assures that the work complies with the requirements of this task order.

1.3.2 Quality Assurance: The Government shall evaluate the contractor's performance under this task order in accordance with the Quality Assurance Surveillance Plan (QASP). The QASP describes how the Government will monitor task order performance, to ensure all work is performed in accordance with task order requirement, as well as the performance standards, specifically with regards to the frequency of surveillance, and the minimum acceptable quality levels (AQLs).

1.4.3 Hours of Operation: Contractor will develop hours of operation at various locations in coordination with the on-site government lead. Once the schedule is established, the contractor will provide the KO, who will provide the COR with agreed upon hours of operation. The contractor will have its representatives present on-site at all prescribed locations during agreed upon hours of operations.
. The contractor may be required to adjust work schedules as mission dictates. Changes will be negotiated bi-laterally with the KO.

1.4.4 Surge Requirement: There is the possibility for a surge requirement depending on the government's requirement, and the availability of funding. Potential surge positions are in Technical Exhibit 3, Table 2. Implementation of surge personnel may be in support of combat or humanitarian operations, and will continue until the Government determines that the services are no longer required. The

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

contractor shall develop, implement, and maintain a Surge Plan (SP) throughout the term of this task order. At a minimum, the SP shall detail the contractor process to have surge personnel in the designated position(s) to support 24-hour operations no later than (NLT) 30 calendar days from notification of the requirement. The contractor shall ensure work schedules are modified to accommodate 24-hour operations if necessary. The contractor shall submit a surge report NLT the last day of the contractor's pay period that at a minimum identifies all hours worked by contractor personnel.

- 1.4.5 Place of Performance: The services under this PWS will be performed on government facilities at the locations specified in this PWS, Technical Exhibit 3, Table 1, and other OCONUS and contingency locations designated by the Government.
- 1.4.5.1 Telecommuting: Contractor personnel will be required to work on-site at the assigned Government installations to ensure contractor personnel are postured for direct support to customers. It is not feasible to manage DMSS requirements at the Government locations without being on-site to provide subject matter expertise and process advocacy. The requirements of the agency cannot be met by telecommuting, as the effort requires on-site coordination with operational stakeholders to connect Strategic Distribution to Tactical forces through influencing Operational processes.
- 1.4.5.2 Status of Forces Agreement (SOFA) Sponsorship: Locations in Japan are the only prescribed locations with an applicable SOFA. SOFA sponsorship is not an automatic transaction and must be applied for in accordance with Japanese

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

government processes and procedures. SOFA status will not be pursued for any other OCONUS location.

1.4.5.3 Deployed Environment: (SURGE CLIN ONLY) Contractor personnel in contingency areas will perform duties based on mission needs. Contractor personnel may be required to deploy to hazardous locations as part of this PWS. Contractor personnel shall meet all theater deployment requirements (medical, dental, travel, training, etc.) prior to departing CONUS.

1.4.6 Type of Contract: The Government will award a task order to include both firm-fixed price (FFP) and cost-reimbursable (CR) contract line items (CLIN(s)). The labor CLINs will be FFP, while the travel and surge are CR CLINs.

1.4.7 Security Requirements: Secret facility clearance is required on the first full day of performance of this task order. Contractor personnel performing work under this task order shall be United States citizens, have a Secret security clearance at time of work and must maintain the level of security for the life of the task order. The security requirements are in accordance with the task order's DD Form 254, Section J, Attachment 003. All personnel performing tasks at a government site under this task order, must be eligible for a DoD Common Access Card (CAC) and associated DoD Public Key Infrastructure (PKI) certificates for identity verification and encryption of transmitted correspondence.

1.4.7.1 On-site contractor personnel shall follow procedures established at each site for ensuring the security of the building, equipment, materials, and personnel who are working in and around the facilities. The Contractor and its employees shall be subject to all traffic, security, and registration regulations for personnel and vehicles.

1.4.7.2 Contractor Identification: Contractor employees must be clearly identifiable while on government property by wearing appropriate badges and company lanyards. Badges must be always clearly visible while on government property and presented for examination upon request from the KO, COR, Military Police, or any other government official with a need to see the badge. Contractor personnel and their subcontractors must identify themselves as contractors or subcontractors during meetings, telephone conversations, in electronic messages, and correspondence related to this task order. All contractor personnel shall ensure that all documents or reports produced by contractors are suitably marked as contractor products or that contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence.

DISCLAIMER:

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

I am a contractor employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

1.4.7. Data, Software and Intellectual Property Rights: Without the prior written permission of the KO, no items, created or provided expressly for this effort/task order/PWS shall be used by the contractor for any purpose other than those purposes that are in support of, or for performance under, this effort/task order/PWS. The contractor, its employees and subcontractors are obligated to protect from unauthorized use or disclosure, all government-confidential or classified material and/or government-owned proprietary and/or Personally Identifiable Information or Personal Privacy Items obtained during performance under this effort/task order/PWS, if such items remain proprietary, confidential, sensitive, or classified. Any information obtained in the course of duties, or the performance of services, under this task order including, but not limited to, information that may be made available for use that relates to the: technical data, trade secrets, process operations, style of work, or apparatus, or to the technical data, statistical data, amount or source of any income, profits, losses, or expenditures of any person, firm, partnership, corporation, or association is included in this clause. Contract personnel shall not publish, divulge, disclose, or make known this information (hereinafter, singularly or collectively, included in "Items") or any other Items created or provided expressly for this contract, in any manner, or to any extent not previously authorized in writing by the Contracting Officer or the Contracting Officer's Representative (COR). Moreover, when the Contractor's need for any such items ends, the items shall be returned promptly (within 10 business days) to the appropriate government program personnel.

1.4.8 Contracting Officer Representative (COR): The COR will be identified by separate letter. The COR monitors all technical aspects of the task order and assists in contract administration. The COR is authorized to perform the following functions: a) assure that the contractor performs the technical requirements of the task order; b) perform inspections necessary in connection with task order performance; c) maintain written and oral communications with the contractor concerning technical aspects of the task order; d) issue written interpretations of technical requirements, including government drawings, designs, specifications; e) monitor contractor's performance and notifies both the Contracting Officer and contractor of any deficiencies; f) coordinate availability of government-furnished property, and provide site entry of contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the contractor, states the responsibilities and limitations of the COR, especially about changes in cost or price and estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting order.

1.4.9 Key Personnel: Key personnel are mission essential to the performance of this task order. The Program Manager (PM), Distribution Process Advocates, and Distribution Process Expeditors are considered Key Personnel. The contractor PM will have full authority to act on

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

behalf of the contractor on all matters relating to the performance of this PWS. The PM shall be provided a workspace aboard Marine Corps Logistics Base (MCLB) Albany, GA.

1.4.10 Replacement of Key Personnel. Within two business days, the contractor shall notify the KO and COR when a vacancy of key personnel has occurred. The key personnel vacancies shall be hired and on-site within twenty-one calendar days for CONUS and thirty calendar days for OCONUS from the date of vacancy. All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed substitution(s). Requests must contain a complete resume for the proposed substitute, who shall have at least the minimum qualification requirements, and any other information requested by the KO to approve or disapprove the proposed substitution. The KO and COR will evaluate such requests and notify the contractor of approval or disapproval thereof, in writing within two business days. The contractor shall not allow diminished capability in any given work section due to personnel vacancies and absences. Vacant positions for other than key personnel shall be filled within thirty calendar days from the date of vacancy. Replacement personnel will meet all requirements in Technical Exhibit 4.

1.4.11 Absence of Personnel. The contractor must notify the COR of any scheduled absence at least five business days prior to the first day of the absence. The absence must not compromise nor hinder the task order performance in any way. If the absence is greater than two business days for CONUS and five business days for OCONUS, the contractor must provide a detailed plan for a substitute to be on-site during the absence, to the COR. The substitute must possess the minimum qualifications of the position being filling during the absence. For emergency leave, the detailed plan shall be provided NLT two business days after notification of absence to the COR. The detail plan at a minimum shall include absence dates, substitute name, phone number and email address, arrival and departure dates, and any additional points of contact for the Government stakeholders to contact the contractor.

1.4.12 Contractor Travel: Any travel under this task order must be specifically requested in writing by the Contractor and approved by the KO via the COR, prior to incurring any travel expense. The Contractor shall submit the written request to the COR at least five business days in advance. The travel request shall include as a minimum, the following:

- Task order number
- US Government per diem, lodging, and mileage rates
- Date, time, and place of proposed travel
- Purpose of travel and how it relates to the task order
- Contractor's estimated cost of travel with a breakdown of the estimated costs of transportation, lodging, meals, and incidentals; and
- Name(s) of individual(s) traveling.

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

1.4.12.1 The COR shall review and the KO shall approve/disapprove (as appropriate) all travel requests submitted giving written notice of such approval or disapproval to the contractor. Actual travel cost variance of greater than 10% of estimated travel cost will require valid justification prior to submitting invoice for travel costs incurred. Submit a trip report for any contractor personnel, or team of contractor personnel, executing travel. At a minimum, trip reports will detail the purpose of the trip, those that attended, cost, a discussion of activities and accomplishment of the trip, and any conclusions/recommendations. Trip reports will be submitted to the COR within five business days after the conclusion of return travel.

1.4.12.2 Travel Reimbursement. Travel will be paid on a cost-reimbursable basis. The contractor will be authorized travel expenses consistent with the substantive provisions of the following travel regulations as a guide for lodging not to exceed (NTE) the prescribed rates listed in the below reference. No exceptions will be granted without prior approval from the KO.

- Contractor will be reimbursed for travel costs in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2.
- Department of State Standardized Regulations (DSSR) (Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per Diem Allowances for Foreign Areas", prescribed by the Department of State for travel in areas not covered in Public Law 99234 and FAR 31.2 may be used as a guide.

1.4.12.3 Meals and Incidental Expenses will not exceed authorized rates for specified travel areas. The contractor will not be reimbursed for travel expenses unless audited records for transportation contain evidence, such as original receipts, and substantiating actual expenses incurred for travel. Passport and visa fees/costs and immunizations requirements are not a reimbursable expense. Additional wages of personnel will not be paid when traveling outside of normal business hours. Stationing, relocation, and life support services will not be reimbursed.

1.4.12.4 This contract includes a NTE funding limitation for travel costs. When the contractor expects total funding expended for reimbursable travel to reach 85 percent of the total funds available on the Travel CLIN, the contractor shall notify the KO and the COR, and any other government official identified by the KO. The notice shall state the estimated amount of additional funds required to continue performance for the period specified in the contract. The contractor shall not exceed or incur costs beyond the amount of funding stated on the reimbursable Travel CLIN. The Government is not obligated to reimburse the Contractor for otherwise reimbursable travel in excess of the funded amount stated on the reimbursable Travel CLIN.

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

1.4.12.5 The contractor is not obligated to continue performance of any reimbursable work under this contract or otherwise incur costs for reimbursable travel in excess of the funded amount stated on the reimbursable Travel CLIN unless the KO notifies the contractor in writing that the funded amount stated under the applicable reimbursable Travel CLIN has been increased. In the event KO notification is made orally, such notification shall be followed up in writing within two working days.

1.4.12.6 No notice, communication, or representation from any person other than the Contracting Officer shall affect the Government's obligation to reimburse the contractor.

1.4.12.7 Change orders shall not be considered an authorization to exceed the funded amount stated under the reimbursable travel CLIN unless they contain a statement expressly increasing the funded amount of that reimbursable CLIN by enough to cover the change order.

1.4.13 Special Qualifications: All contractor employees filling the positions found in Technical Exhibit 4, shall be required to obtain the corresponding certifications or license at no expense to the Government. All contractor personnel shall be knowledgeable of the systems identified for each position in Technical Exhibit 4.

1.4.14 Transition (Phase In and Phase Out)

1.4.14.1 Phase In: This period commences at contract award. The COR will help and offer guidance to the contractor during the first 30 calendar days of performance, to familiarize the contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. The Contractor shall familiarize themselves with all aspects of the tasks required to support operations, gain access to required systems as detailed in Technical Exhibit 4, review databases that support products and services, internal regulatory guidance, issue/receipt of Government Furnished Property (GFP), and meet stakeholders.

1.4.14.2 Phase Out: A phase-out plan is required to be submitted to the KO and the COR by the incumbent at least forty-five calendar days prior to the end of the period of performance (base or option periods) or as directed by the KO. This may be waived by the KO if the option is executed. During this period, while still maintaining full performance, the contractor shall make available to key incoming contractor personnel, a representative of the incumbent contractor who is versed in the operation of other functions to be performed. This service shall be made available to explain procedures for conducting operational support outlined in the PWS. Inventories of GFP shall be conducted jointly with the COR. If applicable, transfer of GFP will be made at the end of the phase-out period.

1.4.15 SAFETY

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

1.4.15.1 Marine Corps Logistics Command (MARCORLOGCOM) is receiving Occupational Safety and Health Administration (OSHA) Voluntary Protection Programs (VPP) recognition or has already received VPP recognition. VPP affects all applicable contractors operating on site. It is the contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Detailed information on VPP is available on the OSHA website at <http://www.osha.gov/dcsp/vpp/index.html>. The contractor shall comply with commercial safety standards as identified by the Occupational Safety and Health Administration. The contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps (MC), and local rules and regulations to include but not limited to Occupational Safety and Health Administration (OSHA) Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOM (LCO) 5100.8. The contractor must have a written Safety Plan and submit it to the COR for review and approval by the Contracting Officer within ten (10) calendar days after task order award. In addition to the requirements listed above, the contractor's written Safety Plan shall, as a minimum, address the following:

- Mishap reporting procedures
- Recurring safety meetings
- Employee training requirements
- Monthly safety inspections
- Requirements for subcontractors to comply with the safety provisions of this task order

1.4.15.2 Additional Safety requirements:

1.4.15.2.1 Applicable Contractors: These requirements apply to contractors, subcontractors, and their employees or agents.

1.4.15.2.2 Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in each period.

1.4.15.2.3 Total Case Incidence Rate- (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in each period.

1.4.15.2.4 Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this contract, the contractor shall notify the following:

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

- The activity's Safety Representative; TBD – 229-639-XXXX
- The COR; TBD – 229-639-XXXX
- The Contracting Officer (KO); TBD – 229-639-XXXX
- MARCORLOGCOM Installations, Environment, Health and Safety (EH&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The Government point of contact at 229-639-6284.

1.4.15.2.5 Mishap notifications shall contain, as a minimum, the following information:

- Contract Number, Task Order Number, Name of Company, and Name and Title of Person(s) Reporting
- Date, Time, and exact location of accident/incident
- Brief narrative of accident/incident (Events leading to accident/incident)
- Cause of accident/incident, if known
- Estimated cost of accident/incident (material and labor to repair/replace)
- Nomenclature of equipment and personnel involved in accident/incident
- Corrective actions (taken or proposed)
- Other pertinent information

1.4.15.2.6 Contractor must fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

1.4.15.2.7 Smoking and the use of tobacco products is allowed in designated areas only.

1.4.15.2.8 All vehicle operators and passengers of contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and/or performing work under this contract. The use of seatbelts is also required on all mobile construction equipment operating on the installation and/or performing work under this contract.

1.4.15.2.9 All vehicle operators and passengers are prohibited from using any handheld devices, unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

1.4.15.2.10 Should an accident occur aboard a military installation the contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the KO.

PERFORMANCE WORK STATEMENT
DISTRIBUTION MANAGEMENT SUPPORT SERVICES

PART 2
DEFINITIONS & ACRONYMS

2. Definitions and Acronyms:

2.1. DEFINITIONS:

- 2.1.1. **CONTRACTOR.** A supplier or vendor awarded a contract to provide specific supplies or service to the government. The term used in this contract refers to the prime.
- 2.1.2. **CONTRACTING OFFICER (KO).** A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the government. Note: The only individual who can legally bind the government.
- 2.1.3. **CONTRACTING OFFICER'S REPRESENTATIVE (COR).** An employee of the U.S. Government appointed by the KO to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.
- 2.1.4. **DEFECTIVE SERVICE.** A service output that does not meet the standard of performance associated with the PWS.
- 2.1.5. **DELIVERABLE.** Anything that can be physically delivered but may include nonmanufactured things such as meeting minutes or reports.
- 2.1.6. **KEY PERSONNEL.** Contractor personnel that are evaluated in a source selection process and that may be required to be used in the performance of a contract by the Key Personnel listed in the PWS. When key personnel are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm commitment from the persons that are listed in the proposal.
- 2.1.7. **PHYSICAL SECURITY.** Actions that prevent the loss or damage of Government property.

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

- 2.1.8. **QUALITY ASSURANCE.** The government procedures to verify that services being performed by the contractor are performed according to acceptable standards.
- 2.1.9. **QUALITY ASSURANCE Surveillance Plan (QASP).** An organized written document specifying the surveillance methodology to be used for surveillance of contractor performance.
- 2.1.10. **QUALITY CONTROL.** All necessary measures taken by the contractor to assure that the quality of an end product or service shall meet contract requirements.
- 2.1.11. **SUBCONTRACTOR.** One that enters into a contract with a prime contractor. The Government does not have privity of contract with the subcontractor.
- 2.1.12. **WORK DAY.** The number of hours per day the contractor provides services in accordance with the contract.
- 2.1.13. **WORK WEEK.** Monday through Friday, unless specified otherwise.
- 2.1.14. **VACANCY.** Date the contractor employee leaves the position and remains until a replacement is on-site in the vacant position.

2.2. ACRONYMS:

AIS	Automated Information System
AOR	Area of Responsibility
APSR	Approved System of Record
AQL	Acceptable Quality Levels
CAC	Common Access Card
C4IR	Command Control Communication Computers Intelligence and Recognition
CCP	Container Consolidation Point Report
CFR	Code of Federal Regulations
CIR	Container Inventory Report
CLIN	Contract Line Item Number
COA	Course of Action
CONUS	Continental United States
COR	Contracting Officer's Representative
CR	Cost Reimbursable

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

DART	Days Away, Restricted, and or Transfer Case Incident Rate
DoD	Department of Defense
DPA	Distribution Process Advocate
DE	Distribution Expeditor
DPAS	Defense Priorities and Allocation System
DSSR	Department of State Standardized Regulations
DTR	Defense Transportation Regulation
DTS	Defense Transportation System
DTTS	Defense Transportation Tracking System
EABO	Expeditionary Advance Base Operations
FACTS	Financial and Air Clearance Transportation System
FAR	Federal Acquisition Regulation
FIAR	Financial Improvement and Audit Readiness
FFP	Firm Fixed Price
FLC	Fleet Logistics Center
FMF	Fleet Marine Force
FDP&E	Force Deployment Planning and Execution
GATES	Global Air Transportation Execution System
GCC	Geographic Combatant Command
GCSS-MC	Global Combat Support System-Marine Corps
GFE	Government Furnished Equipment
GSA	General Services Administration
IAW	In accordance with
IMDG	International Maritime Dangerous Goods
ISO	International Organization for Standardization
IT	Information Technology
ITV	In transit Visibility
JDDE	Joint Deployment and Distribution Enterprise
JOPES	Joint Operations Planning and Execution System
KO	Contracting Officer
LNO	Liaison Officer
MAGTF	Marine Air-Ground Task Force
MARCORLOGCOM	Marine Corps Logistics Command
MCEN	Marine Corps Enterprise Network
MCLB	Marine Corps Logistics Base
MCO	Marine Corps Order
ME	Military Equipment
MOU	Memorandum of Understanding
MUA	Memorandum of Understanding Agreement
NAVMC DIR	Navy Marine Corps Directive

PERFORMANCE WORK STATEMENT

DISTRIBUTION MANAGEMENT SUPPORT SERVICES

NFPA	National Fire Protection Association
NLT	No Later Than
NTE	Not to Exceed
OCONUS	Outside the Continental United States
OSHA	Occupational Safety Health Association
OT	Overtime
PHT	Port Hold Time Report
PKI	Public Key Infrastructure
PM	Program Manager
PWS	Performance Work Statement
QASP	Quality Assurance Surveillance Plan
QCP	Quality Control Plan
RFID	Radio Frequency Identification
SCS	Stock Control System
SIR	Sensitive Items Report
SMRR	Supply Management Readiness Report
SOP	Standard Operating Procedure
SSDM	Sea Service Deployment Module (formerly MDSSII)
TCIR	Total Case Incidence Rate
TDD	Time Definite Delivery
TM	Technical Manual
TPFDD	Time Phased Force Deployment Data
VPP	Voluntary Protection Plan

GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, AND SERVICES

3. GOVERNMENT FURNISHED ITEMS AND SERVICES:

- 3.1. Services: The Government will provide telephone, and e-mail services for on-site contractor personnel listed in Technical Exhibit 3, Table 1 and 2. The Government will provide access to the existing Marine Corps Enterprise Network (MCEN) as needed for the function of official business use only. OCONUS personnel will be provided the same level of support by hosting Command as outlined in Memorandum of Understanding (MOU)/Memorandum of Understanding Agreement (MOA) where applicable.
- 3.2. Facilities: The Government will provide proper facilities for completion of requirements.
- 3.3. Utilities: The Government will provide all utilities in the facility for the contractor's use in performance of tasks outlined in this PWS.
- 3.4. GFP: The Government will provide GFP (desk, computers, etc.) necessary for completion of requirements. The contractor shall be liable for loss or damage to GFP beyond fair wear and tear. The contractor shall be responsible for GFP at TAD locations as well.
- 3.5. Government Furnished Information: For those contractors working aboard a military base, the Government shall furnish the requirements of the PWS such as Standard Operational Procedures, regulations, manuals, texts, briefs and other materials associated with the project and the hardware/software noted throughout this PWS.
- 3.6. Medical services for contractor personnel are the responsibility of the contractor. On installation medical activities will provide emergency care, to the extent that medical services are available to any person while performing duties required by this PWS when necessary to preserve life, limb, and eyesight.

CONTRACTOR FURNISHED ITEMS AND SERVICES

4. CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES:

The contractor shall not be reimbursed for stationing, relocation, housing and life support services, transportation expenses, or normal cost of doing business. This includes, but is not limited to personnel, administrative costs, contractor owned equipment, personal safety gear (i.e., hard hat, steel toe boots, and safety vests), cell phones for designated key personnel and data plans (with international calling plans for OCONUS contractor personnel), training, day-to-day office supplies (outside of MCLB-Albany), and any other items determined by the KO. MOA/MOU will detail other than MCLB-Albany required contractor furnished items.

MAC DRAFT DMSS PWS Section 4

GENERAL TASKS

5. **General Tasks**: The general tasks outlined below are the responsibility of the contractor throughout the term of this task order. Any position identified in Technical Exhibit 3; Table 1 may be required to perform any combination hereof.

- 5.1. Provide tracking and tracing support, root cause analysis, and reporting in support of deployed FMF.
- 5.2. Provide assistance to aerial port customer service representatives regarding DoD transiting shipments and facilitating Marine Corps/Navy process improvements to minimize the occurrence of Marine Corps/Navy sponsored frustrated cargo.
- 5.3. Resolve/Process USMC/Navy frustrated cargo to ensure compliance with both aerial/seaport and DoD requirements.
- 5.4. Conduct analyses of cargo movement processes and emerging trends to provide guidance in the development of policy and process changes.
- 5.5. Monitor and report cargo movements by all modes of transportation from origin to consignee to determine the effectiveness of the global distribution network of USMC/Navy shipments.
- 5.6. Review and analyze supply chain metrics to provide metrics and identify deficiencies, develop process improvements, business case analysis, courses of action (COA) development, policy review.
- 5.7. Conduct container management oversight to include inventory, data entry, reporting, and inspection.
- 5.8. Use standard database programs such as MS Access, COGNOS, and Oracle to maintain a Common Operating Picture and provide distribution reports, analyses, metrics and other relevant information to assist with distribution decisions.
- 5.9. Plan and coordinate movement of major end items and associated materials globally using Force Deployment Planning and Execution procedures or standard Marine Corps/Navy transportation procedures as appropriate.
- 5.10. Process all cargo to ensure compliance with both theater and DoD requirements to include the creation of any and all appropriate transportation/customs required documentation and data in hard copy or required electronic format for level IV and VI information. Create and transfer data to appropriate activities for modal manifest requirements using Sea Service Deployment Module (SSDM) or other systems as appropriate.

- 5.11. Create MARCORLOGCOM related Joint Operations Planning and Execution System (JOPES) Newsgroups.
- 5.12. Monitor JOPES Newsgroups and respond as required.
- 5.13. Support Air Clearance processes in the Financial and Air Clearance Transportation System (FACTS), and support vendor shipments with documentation and routing instructions.
- 5.14. Support the seamless throughput of USMC cargo by all modes that enable distributed operations and Expeditionary Advance Base Operations (EABO) during peacetime and contingency operations.
- 5.15. Perform various Force Deployment Planning and Execution (FDP&E) functions to support the movement of personnel, supplies, and equipment via all modes of transportation using commercial and military assets, at all levels including unit, Marine Air-Ground Task Force (MAGTF), and joint operations.
- 5.16. Assist with the preparation, planning, and execution of strategic mobility plans in accordance with the Time Phased Force Deployment Data (TPFDD) used to deploy and sustain forward deployed forces.
- 5.17. Perform coordination and expediting functions to facilitate the flow of equipment, weapons, materials, parts and assemblies between various locations within CONUS and OCONUS locations in support of the PWS.
- 5.18. Support Transportation of Things (ToT) billing research, reporting, analysis, and reconciliation.
- 5.19. Support the development of strategies, operational plans, distribution plans, programming and studies when directed by the government.
- 5.20. Provide oversight and perform all manner of cargo booking to include ocean, road, rail, and air.
- 5.21. Utilize the SSDM to capture and facilitate deployment and redeployment operations to include providing in-transit visibility (ITV). The contractor shall record assets SSDM for export to JOPES with final destination directed by the Material Manager, via disposition instructions provided by Marine Corps Logistics Command.
- 5.22. Create and maintain daily reports, that compile into weekly, monthly, quarterly, and annual reports, detailing all aspects of Logistics Response Time measurements and metrics. Provide a detailed ROOT CAUSE ANALYSIS of poor performance areas with detailed recommendations to improve poor performance and highlight best practices that have led to increased efficiencies.

- 5.23. Provide skilled technical writing support for projects; assist in collecting and organizing information required for preparation of reports, studies and analysis; edits customer deliverables and documents and has a demonstrated ability to work independently.
- 5.24. Ensure that assets/containers are inventoried, marked, prepared, and packed and comply with US agricultural regulations to meet scheduled availability of land/sea/air transportation platforms.
- 5.25. As required, prepare required shipping documentation in accordance with (IAW) DOD 4500.9R, Defense Transportation Regulation, Geographic Combatant Commanders (GCC) Theater Distribution Plan, Military Standard 129, and USMC regulations and theater requirements when directed by the government. Also, prepare any Hazardous Material paperwork, in accordance with International Maritime Dangerous Goods (IMDG) and applicable local Standard Operating Procedures (SOPs), with the intent to have shipper endorse.
- 5.26. Create and affix both active and passive Radio Frequency Identification (RFID) Tags and Military Shipping Labels on any assets being processed for movement and released into the Defense Travel System (DTS) in compliance with MARCORLOGCOM and local guidance, orders and policies when directed by the government.
- 5.27. Validate with accuracy the data for shipping on or associated to the RFID (active and passive) tags. Ensure all required data is resident in the National ITV server prior to the release of the shipment into the DTS.
- 5.28. Assist in building of 463L pallets and International Organization for Standardization (ISO) containers in support of operations. Through coordination with the COR, the Contractor shall ensure DPA and DPE personnel have an airlift load certification prior to performance of these tasks.
- 5.29. Execute weapons and sensitive items tracking and reporting IAW applicable USMC and DoD regulations. Provide Defense Transportation Tracking System (DTTS) Not in System (NIS) reports and metrics.
- 5.30. Enter data into the government's Automated Information System (AIS) or local applications. AIS include, but are not limited to Microsoft Office Suite, SDDM, Defense Priorities and Allocations System (DPAS), Stock Control System (SCS), and Global Combat Support System-Marine Corps (GCSS-MC).
- 5.31. Provide support and expertise in logistics operations with an emphasis on distribution/transportation operations; develop plans and strategies, support development of solutions to address challenges; interface with the senior government personnel on a day-to-day basis; assist in completing specific project tasks within the time frames allotted; contribute to presentations and lead or participate in projects and working groups.

- 5.32. Analyze supply and transportation data to provide customer wait time and time definite delivery metrics and reports as required by the COR.
- 5.33. Capture trends to identify gaps and seams within the global distribution pipeline. Conduct trend analysis with recommended improvement courses of action based off outcome of analysis.
- 5.34. Provide documentation support to include Hazardous Declaration of Dangerous Goods (HDDG) advice and assistance for Marine Corps and Navy Cargo.
- 5.35. Perform analysis applying appropriate scientific processes and modeling techniques; conducts research initiative and contributes to data analysis initiatives; applies operational research methodology to various forms of analyses; presents information into meaningful reports and presentation material; interprets information that may assist management with decision making and or policy formulation.
- 5.36. Apply analytic methodologies and principles to address Marine Corps and Navy customer needs; conduct research, surveys, literature, or market data; summarizes data; compiles analyses, reports or other documentation required by the customer.
- 5.37. Review, analyze and perform various fund control and accounting functions with special emphasis on improving the accuracy, content and timeliness of financial reporting.
- 5.38. Verify transportation related financial documents for validity, accuracy, and completeness.
- 5.39. Review and analyze existing financial data in support of traffic management functions and decisions.
- 5.40. Compares transportation rates to identify and recommend more efficient and economical use of resources.
- 5.41. Ensures compliance with Financial Improvement and Audit Readiness (FIAR).
- 5.42. Specific reporting requirements. The Contractor will be responsible for the collection of applicable data points, analysis of collection, and preparing of briefing slides, in accordance with Technical Exhibit 2. The executive summary should provide Enterprise Distribution Division (EDD) leadership with actionable courses of action (COAs). The Contractor will be responsible for the following reports (see Part 7, Technical Exhibit 2 for frequency):
- Container Consolidation Point (CCP) Report
 - Port Hold Time (PHT) Report
 - Weapons and Sensitive Items Report (SIR)

- Supply Management Readiness Report (SMRR)
- Fleet Logistics Center (FLC) Report
- Container Inventory Report (CIR)
- Theater Distribution Metrics (TDM) Report
- Transportation Account Code (TAC) Analysis Report
- Rail and Distribution Dashboard Report
- Logistics Response Time (LRT) Report
- GFP Report
- Staffing Report
- Adhoc Report
- Nodal Report
- Nodal Analysis

5.43. All correspondence between contractor and EDD customers/stakeholders will include at a minimum:

- COR
- Government-assigned lead (EDD assigned)

5.44. All distribution actions requiring a decision point will be tabled with EDD leadership prior to sharing with stakeholders. Once decision had been reached, EDD will package and share with its customers/stakeholders.

PART 6
Applicable Documents

- MCO 4470.1B Marine Air Ground Task Force (MAGTF) Deployment and Distribution Policy (MDDP)
- DOD 4500.9, Defense Transportation Regulation (DTR) Part I-IV
- Code of Federal Regulations (CFR) TITLE 49 Transportation Hazardous Materials Regulations
- MCO P4600.41 USMC Distribution Manual
- MCO 4630.16 Air Transportation Eligibility
- IATA International Air Transport Association (IATA) Dangerous Goods Regulation
- IMDG International Maritime Dangerous Goods Code
- DOD 4500.9 Defense Transportation Regulation Part V Customs and Border Clearance Policy
- MCO 3000.18B Marine Corps Force Deployment Planning and Execution Manual (FDP&E) 27 Apr 2012
- MIL-STD-129 "DOD Standard Practice Military Marking for Shipment and Storage
- MCO P4000.51B (Automatic Identification Technology Policy Manual) 27 Aug 2007
-
- MCBUL 4610 Cargo and Personal Property Transportation Account Code (TAC) Data for Fiscal Year
- AFMAN 24-604 Preparing Hazmat for Mil Air Shipment
- MIL-STD 2073.1 Methods of Preservation
- MCO4631.8 Military Air Lift Management of System/436L Pallets, Nets, and Tie-Down Equipment
- MCO 4400.201 Vol 14 Marine Corps Packaging Manual
- MCO P4030.31D Packaging of Material Preservation
- MCO P4030.21D Packaging of Materiel
-
- MARCORLOGCOM POLICY STATEMENT 1-13 Contractor Access to Non-public or proprietary information Located on the MARCORLOGCOM SharePoint Portal

PART 7
ATTACHMENT/TECHNICAL EXHIBIT LISTING

7. Attachment/Technical Exhibit List:

7.1. Technical Exhibit 1 – Performance Requirement Summary

7.2. Technical Exhibit 2 – Deliverables Schedule

7.3. Technical Exhibit 3 – Staffing Requirements

7.3.1 – Table 1 Minimum Government Required Staffing

7.3.2 – Table 2 Surge Requirements

7.4. Technical Exhibit 4 – DMSS Staff Requirements

MAC DRAFT DMSS PWS Section 4

TECHNICAL EXHIBIT 1

PERFORMANCE REQUIREMENT SUMMARY

Performance Objective	Performance Standard	Acceptable Quality Level	Method of Surveillance	Remedy
Contract Clause 52.222-50 Combating Trafficking in Persons	Trafficking in Persons Validate the Contractor, has conducted training or kept records with employee signatures, as understanding of the U.S. Government's zero tolerance policy; a documented list of what the Contractor cites as appropriate actions to violations; documented the number of violations (if any) and documented actions taken.	Performance is met by 100% compliance required due to U.S. Government zero tolerance policy.	Random inspections by the COR, and customer feedback. At a minimum, CPAR will be conducted on an annual basis.	Remedies stated in Clause 52.22250

PWS 5.25, 5.27 Prepare required shipment documentation	Contractor shall review for accuracy and prepare, when required, appropriate shipment documentation as required by the Defense Transportation Regulation and local area operating policies and procedures.	Acceptable performance met when on-time with a 95% accuracy rate upon initial delivery	Random inspections by the COR, and customer feedback. At a minimum, CPAR will be conducted on an annual basis.	1. COR can issue a Contractor Discrepancy Report (CDR), at any time during the current quarterly period, when the current period AQL has trended below 95%. 2. COR will then issue a quarterly CDR if quarterly AQL of less than 95%. In either case, the contractor will have 10 calendar days to respond with a corrective
				action plan; with content and format of that corrective plan, as advised by the COR.

PWS 5.2, 5.32, 5.33 Provide global logistics awareness	Provide analysis, metrics and studies that support the Marine Corps ability to move cargo throughout the global distribution network that enable FMF readiness, agility, and lethality.	Acceptable performance met when on-time with a 95% accuracy rate upon initial delivery	Random inspections by the COR, and customer feedback. At a minimum, CPARS will be completed on an annual basis.	1. COR can issue a Contractor Discrepancy Report (CDR), at any time during the current quarterly period, when the current period AQL has trended below 95%. 2. COR will then issue a quarterly CDR if quarterly AQL of less than 95%. In either case, the contractor will have 10 calendar days to respond with a corrective action plan; with content and format of that corrective plan, as advised by the COR.
---	--	---	--	--

PWS 5.15, 5.16 Provide mobility and FDP&E support to MARCORLOGC O M	Provide analysis, metrics and studies that support mobility and FDP&E with focus on container support requirements for OPLANS and Monitoring of TPFDD for adherence to plans and operations.	Acceptable performance met when on-time with a 95% accuracy rate upon initial delivery	Random inspections by the COR, and customer feedback. At a minimum, CPARS will be completed on an annual basis.	1. COR can issue a Contractor Discrepancy Report (CDR), at any time during the current quarterly period, when the current period AQL
				has trended below 95%. 2. COR will then issue a quarterly CDR if quarterly AQL of less than 95%. In either case, the contractor will have 10 calendar days to respond with a corrective action plan; with content and format of that corrective plan, as advised by the COR.

PWS 1.4.3.1, 1.4.4.3 Surge support	Provide employees that meet all theater deployment requirements to support in country 24-hour operations NLT 30 calendar days from notification	Performance is met by 100% compliance	100% inspection, and customer feedback. At a minimum, CPARS will be completed on an annual basis.	1. COR can issue a Contractor Discrepancy Report (CDR), at any time during the current quarterly period, when the current period deployment requirement has trended below 100%. 2. COR will then issue a quarterly CDR if quarterly AQL of less than 100%. In either case, the contractor will have 10 calendar days to respond with a corrective action plan;
				with content and format of that corrective plan, as advised by the COR.

PWS 1.4.9, 1.4.10, 1.4.11 Key Personnel	Contractor notification and replacement of key personnel within the required timeframe	Performance is met by 100% compliance	100% inspection, and customer feedback. At a minimum, CPARS will be completed on an annual basis.	1. COR can issue a Contractor Discrepancy Report (CDR), at any time during the current quarterly period, when the current period staffing requirement has trended below 100%. 2. COR will then issue a quarterly CDR if quarterly AQL less than 100%. In either case, the contractor will have 10 calendar days to respond with a corrective action plan; with content and format of that corrective plan, as advised by
--	---	--	--	---

				the COR.
PWS Technical Exhibit 2, Deliverables	Prepare and submit deliverables as required in Technical Exhibit 2.	Acceptable performance met when on- time with a 100% accuracy rate upon initial delivery	100% inspection, and customer feedback. At a minimum, CPARS will be completed on an annual basis.	1. COR can issue a Contractor Discrepanc y Report (CDR) at any time during the current quarterly period, when any of the AQLs have trended below

				their minimum threshold. 2. COR will then issue a quarterly CDR if any of the AQLs are below the minimum thresholds. In either case, the contractor will have 10-calendar days to respond with a corrective action plan; with content and format, as advised by the COR.
--	--	--	--	---

Numerical values for the adjectival ratings are: Excellent: Exceeds standard AQL by 2% or greater. Satisfactory: Minimum of AQL, up to 1.99% above AQL. Unsatisfactory: Below AQL. One of the factors utilized by the Government when determining whether to exercise an option is contractor CPARS performance.

TECHNICAL EXHIBIT 2

DELIVERABLES SCHEDULE

Deliverable	Due Date	Medium & Format	Number Of Copies
GFP Report PWS 3.4	Initial within 30 days of GFP receipt, as changes occur, then Annually or at task order completion, whichever is first	Hard / digital copy in COR approved contractor format	One copy of each to COR and designated

			recipients
Staffing Report PWS 5.42	NLT Tuesday of each week	Hard / digital copy in COR approved contractor format	One copy of each to COR and designated recipients
Quality Control Plan PWS 1.4.1	NLT 15 days after Task Order Award	Hard / digital copy in COR approved contractor format	One copy of each to COR and KO
Nodal Reports PWS 5.42	Daily/Weekly/Monthly/Quarterly/Annually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Container Consolidation Point Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/Annually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Port Hold Time Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/Annually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Nodal Analysis PWS 5.42	Daily/Weekly/Monthly/Quarterly/Annually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Logistics Response Time PWS 5.42	Weekly/Monthly/Quarterly/Annually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
TAC Report PWS 5.42	Monthly/Quarterly/Annually	Hard / digital copy in COR approved contractor format	One copy of each to COR and designated recipients
Surge Report PWS 1.4.3.1	NLT last day of the pay period	Digital copy in COR approved contractor format	Digital copy to COR, KO and designated recipients
Trip Report PWS 1.4.12.1	Five business days after the conclusion of return travel.	Digital copy in COR approved contractor format	One copy of each to COR and designated recipients
Phase-out Plan PWS 1.4.14.2	NLT 45 calendar days prior to end of PoP (base or option periods) or as directed by the KO.	Digital copy in COR approved contractor format	One copy of each to COR, KO and designated recipients

Safety Plan PWS 1.4.15.1	NLT 10 days after Task Order Award	Digital copy in COR approved contractor format	One copy of each to COR, KO and designated recipients
Supply and Transportation Data Report PWS 5.32	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Weapons and Sensitive Items Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Supply Management Readiness Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Fleet Logistics Center Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Container Inventory Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Theater Distribution Metrics Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Rail and Distribution Dashboard Report PWS 5.42	Daily/Weekly/Monthly/Quarterly/A nnually	Digital copy in COR approved contractor format	One copy to COR and EDD key staff
Adhoc Reports	As required by the COR	Digital copy in COR approved contractor format	One copy to COR and designated recipients

- **Weekly Staffing Reports.** Represents all personnel on board and positions filled/vacant and recruiting status. This should include projected R&R dates for contractor personnel.
- **Monthly Status Reports.** Reports include but not limited to; summarization of all costs,, travel, schedule variances, risks and mitigation plans.

TECHNICAL EXHIBIT 3

Table 1 - MINIMUM GOVERNMENT REQUIRED STAFFING

REQUIRED POSITIONS	LOCATION
(1) ** Program Manager	Marine Corps Logistics Base (MCLB) Albany, GA
(1) ** Distribution Process Advocate	Camp Smith, HI
(1) ** Distribution Process Advocate	FLC Site, Yokosuka, Japan
(1) ** Distribution Process Advocate	FLC Site, Guam
(1) ** Distribution Process Advocate	FLC Site, Singapore
(1) ** Distribution Process Advocate	MCLB Albany, GA
(1) Shipment Planner	MCLB Albany, GA
(1) ** Distribution Process Advocate	Camp Courtney, Okinawa, Japan
(1) ** Distribution Process Advocate	United States Army Garrison (USAG) Stuttgart, Germany
(1) ** Distribution Process Advocate	Palmerson Barracks, Darwin, Australia
(1) Logistics Analyst	MCLB Albany, GA
(1) ** Distribution Process Advocate	Camp Pendleton, CA

(2) ** Distribution Process Advocate	Camp Lejeune, NC (MARSOCC/II MEF)
(1) ** Distribution Expeditor	Joint Base Charleston, Charleston, SC
(1) ** Distribution Expeditor	Ramstein Air Base (AB), Germany
(1) ** Distribution Expeditor	Norfolk Naval Air Station (NAS), VA
(1) ** Distribution Expeditor	Blount Island, Jacksonville, FL
(1) ** Distribution Expeditor	Dover Air Force Base (AFB), DE
(1) ** Distribution Expeditor	Travis AFB, CA
(1) ** Distribution Process Advocate	Defense Depot San Joaquin (DDJC), Tracy CA
(1) Transportation Financial Analyst	MCLB Albany, GA
(1) ** Distribution Expeditor	Royal Australian Air Force (RAAF) Richmond, Richmond, Australia

** Annotates key personnel

Table 2 – SURGE REQUIREMENT STAFFING

Option Positions	Qty of Personnel (NTE)
CONUS	
Distribution Process Advocate	3
Distribution Expeditor	5
Logistics Analyst	2
Shipment Planner	2
OCONUS	
Distribution Process Advocate	5
Distribution Expeditor	5
Shipment Planner	2
CONTINGENCY	
Distribution Process Advocate	5
Distribution Expeditor	5
Shipment Planner	2

TECHNICAL EXHIBIT 4

DMSS STAFF REQUIREMENTS

	Program Manager	Distribution Proces Advocate	Distribution Process Expeditor	Shipment Planner	Logistics Analyst	Finandal Analyst
CAC	X	X	X	X	X	X
Security Clearance	X	X	X	X	X	X
JOPES/JPES	X	X		X	X	
JFRG	X	X	X	X		
SSDM	X	X	X	X	X	
IGC	X	X	X	X	X	X
RF-ITV	X	X	X	X	X	
PDK	X	X	X	X		
CMOS	X	X	X	X	X	
AMS-TAC	X	X	X	X	X	
GATES	X	X	X	X		
IBM-COGNOS					X	X
GCSS-MC	X	X	X	X	X	X
Microsoft Suite	X	X	X	X	X	X
Ability to Lift => 50 lbs	X	X	X	X		
Hazmat Preparation / HAZDEC Preparation			X	X		
One Touch	X	X	X	X	X	
Power BI	X				X	X

Technical Exhibit 4.1 – PROGRAM MANAGER

- Maintain coordination with government PM and COR.
- Make resourcing decisions to solve emerging issues and government-assigned tasks.
- Knowledgeable in all manners of distribution, transportation, and DoD logistics.
- Be proficient in Program/Project Management.
- Be able to lead team in developing and presenting business case analyses.
- Be able to analyze products for accuracy and inform EDD leadership of trends gathered through analysis.
- Be familiar with MAGTF Logistics Initiatives (MLI), Naval Logistics Initiative (NLI), or be familiar with other joint logistics enabling capabilities which will provide the necessary skills to lead the DMSS Network.

REQUIREMENTS:

- Must have working knowledge of Approved System of Record (APSR) in accordance with Technical Exhibit 4.
- Bachelor's degree in a related field and 10 years of directly related military or specialized experience; OR 15 years of directly related military specialized experience.
- Must have 5-10 years of program/project management experience.

Technical Exhibit 4.2 – DISTRIBUTION PROCESS ADVOCATE

- Address USMC/Navy cargo problems related to standard port procedures (violation of

which results in discrepancies).

- Provide assistance to aerial port customer service representatives regarding DoD transiting shipments.
- Assist aerial port customer service representatives by facilitating Marine Corps/Navy process improvements to minimize the occurrence of Marine Corps/Navy sponsored frustrated cargo.
- Resolve/Process all frustrated cargo to ensure compliance with both aerial port and DoD requirements to include facilitating customs clearance, and preparation of Hazardous Documents.
- Conduct analyses of cargo movement processes and emerging trends to provide guidance in the development of policy and process changes.
- Monitor all cargo movements through all modes of transportation from origin to destination to determine the effectiveness of distribution system to meet time definite deliver standards, operational need goals, and customer wait time goals.
- Review and analyze DTS process time-line data to identify deficiencies, develop process improvement courses of action (COA) and assist with the implementation of selected COA's.
- Is trained in the doctrinal concepts of landing support and the landing force support party conducting port, arrival/departure airfield, helicopter landing zone, and rail head.
- Must have functional knowledge of DTS.
- May perform duties in line with contingency planning, SOP development, as well as Joint and Multi-National Logistics.
- May be required to analyze logistics data, provide metrics and develop courses of action in order to create increased efficiencies within logistical processes and distribution operations.
- Develop operational plans and concepts. Design data collection requirements to support operational planning. Provide advice and recommendations to high level officials regarding operational plans and concepts.
- Analyzes plans, data, intelligence information, or systems. Develops estimates and makes recommendations for deficiencies. Integrates information from a variety of sources into various systems and ensures proper systems interfaces. Collects data for analysis. Develops products resulting from analysis.
- Performs one or more of the following or related activities: 1) Analyzes and reengineers mission processes by applying business process reengineering principles, 2) Proposes and assists in the implementation of change initiatives, 3) Supports participation in related studies, and 4) Develops tools and information systems as required to support management processes.
- Performs one or more of the following or related activities: 1) Performs analysis, develops plans, and facilitates implementation and 2) Analyzes and develops concepts for strategic deployment; operational and logistics issues; organizational structure and equipment and modernization of forces/ exercises and training; and computer, communication, command, and control, intelligence, surveillance, and reconnaissance (C4ISR).

- Conduct container management to include receipt, issue and inspection. Provide container management reports, metrics and analysis. Develop and maintain container SOPs as required.

REQUIREMENTS:

- Must have APSR access in accordance with Technical Exhibit 4.
- Bachelor's degree in a related field and 10 years of directly related military or specialized experience; OR 15 years of directly related military specialized experience.

Technical Exhibit 4.3 – LOGISTICS ANALYST

- Analyze the effects of MAGTF tactical level logistics decisions on existing MARCORLOGCOM process and identify any risks that may rise.
- Build and maintain reports and presentations portraying weekly Current Operation initiatives/programs to inform and for use by senior and executive management.
- Assist in the tracking and the preparation of documentation to support the rotational schedule of deployed Marine Corps assets in accordance with command strategies.
- Develop and provide analytical reports that identify trends and impacts on distribution network. Source reports will come from DPAs, Distribution Expeditors (DEs), and other strategic and operational nodes and Areas of Responsibility (AORs). The analyses will be provided to depict trends at weekly, monthly, quarterly, and annual cycles.
- Develop and prepare briefs as required to communicate execution progress and performance.
- Organize and facilitate integrated product team (IPT) meetings to include the development of agenda items, the recording and tracking of action items and the generation of IPT status reports.
- Assist with special projects, meetings, conferences as assigned in support of MARCORLOGCOM requirements.
- Provide admin assistance with the organization and planning of meetings and working groups, to include but not limited to the taking of minutes, capturing action items and publishing summaries of discussions.
- Assist in the development of program requirements, timelines, operational duties, test plans and documents and other logistics and planning documents.
- Develop operational plans and concepts. Designs data collection requirements to support operational planning. Provides advice and recommendations to high level officials regarding operational plans and concepts.
- May be required to analyze logistical data, provide metrics, and develop courses of action in order to create increased efficiencies within the logistical processes.

REQUIREMENTS:

- Must have APSR access in accordance with Technical Exhibit 4.
- Master's degree in a related field and 3 years of specialized experience OR Bachelor's degree in a related field and 6 years of specialized experience OR 10 years of specialized experience.

Technical Exhibit 4.4 – TRANSPORTATION FINANCIAL ANALYST

- Review, analyze and perform various fund control and accounting functions with special emphasis on improving the accuracy, content and timeliness of financial reporting.
- Verify transportation of things related financial documents for validity, accuracy, and completeness.
- Assist with management of the Second Destination Transportation (SDT) budget for MARCORLOGCOM centrally managed TACs.
- Assist with the validation and assignment of appropriate TACs for MARCORLOGCOM shipments outside of MILSTRIP.
- Verify transportation related financial documents for validity, accuracy, and completeness.
- Compiles, reviews, and analyzes local budgetary and financial planning data in support of traffic management functions and decisions.
- Compares transportation rates to identify and recommend more efficient and economical use of resources.
- Ensures compliance with Financial Improvement and Audit Readiness (FIAR).
- Functional knowledge of automated information systems that are used throughout DoD for billing and invoicing such as DLA Financial Web.

REQUIREMENTS:

- Must have APSR access in accordance with Technical Exhibit 4.
- Master's degree in a related field and three years of specialized experience OR Bachelor's degree in a related field and six years of specialized experience OR 10 years of specialized experience.
- Experience with DLA and USTRANSCOM billing preferred.

Technical Exhibit 4.5 – DISTRIBUTION PROCESS EXPEDITOR

- Address USMC/Navy cargo problems related to standard port procedures (violation of which results in discrepancies).
- Provide assistance to aerial/seaport customer service representatives regarding DoD transiting shipments.
- Assist aerial/seaport customer service representatives by facilitating Marine Corps/Navy process improvements to minimize the occurrence of Marine Corps/Navy sponsored frustrated cargo.
- Resolve/Process all frustrated cargo to ensure compliance with both aerial port and DoD requirements.
- Monitor all cargo movements through all modes of transportation from origin to destination to provide feedback on the effectiveness of the defense transportation system in meeting the Time Definite Delivery (TDD) and operational need goals timelines. Provide analysis and trends on findings.
- Requires functional knowledge of sea, rail, truck and air load operations.

- Certified in Hazardous Declaration of Dangerous Goods.
- Have functional knowledge of the Global Air Transportation System (GATES), FACTS, Air Load Planning and Port Support Activity requirements.
- Utilize AIS that are used throughout DTS to account, track, and interface movement data with load planning programs and joint AIS to support the Force Deployment Planning and Execution (FDPE) process, supply chain management, and In Transit Visibility (ITV).
- Conduct container management to include receipt, issue and inspection.

REQUIREMENT:

- Must have APSR access in accordance with Technical Exhibit 4.

Technical Exhibit 4.6 – SHIPMENT PLANNER

- Plan and coordinate movement of major end items and associated materials globally using full Force Deployment Planning and Execution procedures or standard Marine Corps/Navy transportation procedures as appropriate.
- Provide updated status reports on cargo from planning to delivery.
- Process all cargo to ensure compliance with both theater and DoD requirements to include the creation of all appropriate transportation/customs required documentation and/or data in hard copy or required electronic format for level IV and VI information. Create and transfer data to appropriate activities for modal manifest requirements using MDSS II, SSDM or other systems as appropriate.
- Plan, construct, and input all required JOPES transactions for Time-Phased Force Deployment Data preparation and execution on a timely basis.
- Create all MARCORLOGCOM related JOPES Newsgroups.
- Monitor all JOPES Newsgroups and respond as required.
- Assist with the planning of war reserve operations to include participation in TPFDD conferences as required.
- Functional knowledge of Joint Force Requirement Generator.
- Utilize AIS that are used throughout DTS to account, track, and interface movement data with load planning programs and joint AIS to support the Force Deployment Planning and Execution (FDPE) process.

REQUIREMENTS:

- Must have APSR access in accordance with Technical Exhibit 4.
- Seven to 10 years of applicable Strategic Mobility and/or MAGTF Plans service with a demonstrated knowledge of JOPES, APEX, MDSS II, TC-AIMS II, SSDM, ICODES, and the DoD APSRs for ITV.

PERFORMANCE WORK STATEMENT
COORDINATED SECREP MANAGEMENT &
STRATEGIC LOGISTICS SERVICES

SECTION 5

General information

1.0 General.

This is a non-personnel services contract to provide Program and Logistic Coordination Support at the Marine Expeditionary Forces (MEF), Marine Forces Reserve (MFR) and Marine Corps Logistics Command (MARCORLOGCOM). The Government shall not exercise any supervision or control over the contract service providers performing the services herein. Such contract service providers shall be accountable solely to the Contractor who, in turn is responsible to the Government.

1.1 Description of Services / Introduction:

The contractor shall provide all personnel, equipment, supplies, facilities, transportation, tools, materials, supervision, and other items and non-personal services necessary to provide Coordinated Secondary Reparable (SECREP) Management, and Continuous Process Improvement (CPI) for Coordinated Secondary Reparable Management (CSM), as defined in this Performance Work Statement (PWS); except for those items specified as government furnished property and services. The contractor shall perform to the standards in this contract.

1.2 Background:

1.2.1 MARCORLOGCOM provides globally responsive ground equipment inventory control and integrated operational-level logistics capabilities in order to maximize Marine Corps materiel readiness and sustainment. As part of this mission, the Supply Chain Management Center (MFSC) provides logistical augmentation to the Marine Corps Reparable Issue Point(s) (RIP) located at I, II, and III MEF, as well as MFR in support of the CSM program. Additionally, the MFSC performs strategic level CPI in consonance with the Logistics Modernization Solution Initiating Directive (LSMID) that outlines anticipated Realignment of Supply (ROS) outcomes for SECREP management. Finally, the MFSC performs strategic level supply chain management, coordinated retail management, and logistics services planning for the Marine Corps, which makes up the Strategic Logistics Services (SLS) portion of this requirement.

1.3 Objective

1.3.1 In conjunction with the MFSC mission of strategic logistics services planning and CPI, provide inventory management augmentation to accomplish the continued logistics support mission to enhance the Fleet Marine Force (FMF) capability of reaching readiness and sustainability objectives.

1.4. Scope

1.4.1 The scope of this effort is to provide on-site logistics support, coordination, CPI, and strategic logistics planning services at the three MEFs, MFR and MARCORLOGCOM. Assistance is required to support inventory management at RIPs for Marine Corps Retail SECREPs, to engage and manage CPI efforts in support of the Coordinated SECREP Management (CSM) Program, and to develop and manage SECREP support concepts for both garrison and expeditionary operations related to Retail SECREP Life Cycle Support, Maintenance, Fielding, Sustainment and Disposal, in accordance with the references found in **Part 6**. These efforts require on-site inventory management, CPI, technical configuration, and strategic planning management; this includes identification of process and management deficiencies and the development of corrective action plans. The scope of this effort encompasses continuous coordination in the RIPs in the areas of project implementation; process modeling and re-engineering; and administrative support as it relates to Supply Chain Strategic Planning at the locations listed in **Part 7, Technical Exhibit 2**.

In addition, MARCORLOGCOM requires assistance in strategic planning as it relates to Supply Chain Management, CPI, Coordinated Retail Management, and Strategic Logistics Services. The contractor will perform independently and/or as part of a team in the development and organization of processes and procedures in support of logistics modernization initiatives and better business practices.

1.5. Period and Place of Performance: TBD

The work to be performed under this contract will be performed for the commands at the designated Government facilities listed below:

Table 1

Organization	Location
I MEF	Camp Pendleton, CA
II MEF	Camp Lejeune, NC
III MEF	Camp Kinser, Okinawa, Japan
III MEF	Kaneohe Bay, HI
Marine Forces Reserve (MFR)	Albany, GA
Supply Chain Management Center (MFSC)	MARCORLOGCOM, Albany, GA

1.5.1 The contractor shall provide an organizational chart of personnel located at each location on a monthly basis. The organizational chart shall depict how each location will be staffed, as well as how key personnel will fit into the organizational structure.

1.6.General Information:

1.6.1 Quality Control: The Quality Control Plan (QCP) must address all efforts to comply with the minimum Acceptable Quality Levels (AQLs) defined in the performance requirements summary (PRS) (Technical Exhibit 5). The QCP shall be submitted with the proposal. The Contractor shall maintain an effective QCP to ensure services are performed in accordance with this PWS. The Contractor shall implement procedures to identify, prevent, and ensure non-recurrence of inadequate services. This contract requires implementation of Lean Six Sigma and Continuous Process Improvement to ensure CSM is keeping up with customer requirements and utilizing the best business practices.

The Contractor's quality control program is the means of assurance that the work complies with the requirements of the contract. If any changes are required, the Contractor shall provide one copy of a comprehensive written QCP to the Contracting Officer's Representative (COR) within 5 working days. After acceptance of the QCP, the Contractor shall receive the Contracting Officer's (KO) acceptance in writing of any proposed change to its Quality Control system.

1.6.2 Quality Assurance: The Government will evaluate the contractor's performance under this contract in accordance with the QASP. This plan is primarily focused on what the Government must do to ensure that the contractor has performed in accordance with the performance standards. It defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable quality level(s). The contractor's Quality Control Plan (QCP) will set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance requirements in the PWS. The contractor shall develop and implement a performance management system with processes to assess and report its performance to the Contracting Officer Representative (COR).

1.6.3 Holidays: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link:
<https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government Facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather,

onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work. The Government Director may temporarily close any facility at his/her discretion based on the Government requirement, weather, or other situation, which may be necessary to support the USMC mission. If a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contract supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

1.6.4 Hours of Operation: The contractor is responsible for conducting business, between the hours of 8:00 am – 4:30 pm local Monday thru Friday, except Federal holidays, or when the Government facility is closed due to local or national emergencies, administrative closings, or similar Government directed facility closings. The Contractor must at all times maintain an adequate workforce for the uninterrupted performance of all tasks as defined within this PWS. Alternate work hours advantageous to the best interests of the Government shall be mutually agreed upon prior to implementation.

1.6.5 Type of Contract: The Government will award a hybrid Firm-Fixed Price (FFP) and Cost-Reimbursement (CR) contract for this effort.

1.6.6 Security Requirements: A facility security clearance is not required for this effort. A personal security clearance is required for the following personnel by contract award: Principal CPI Analyst IV, Analyst (Retail Maintenance Functional), Analyst (Business), Business Analyst (Lead-Integration), Business Analyst (Integration), and second Business Analyst (Integration). These personnel will require a SECRET Security Clearance (SECNAV M-5510.30). Also, these personnel shall maintain the minimum required level of security for the life of the contract. A Common Access Card (CAC) is required for all contractors working under this effort. To obtain a CAC and access to Marine Corps Systems of Record (SOR), the contractor must pass and possess a National Agency Check with Inquiries (NACI) or any equivalent reciprocal DOD background investigation.

1.6.7 Government Personnel

1.6.7.1 Contracting Officer Representative (COR): The Government COR will be identified by separate letter. The COR monitors all technical aspects of the contract and assists in contract administration. The COR is authorized to perform the following functions; assure that the contractor performs the technical requirements of the contract; perform inspections necessary in connection with contract performance; maintain written and oral communications with the contractor concerning technical aspects of the contract; issue written interpretations of technical requirements, including Government drawings, designs, specifications; monitor contractor's performance and notifies both the Contracting Officer (KO) and contractor of any deficiencies; coordinate availability of government furnished property, and provide site entry of contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost or price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting task order.

1.6.7.2 Government Site Lead

There will be an assigned Government Site Lead for each RIP location. The Government Site Leads will be identified by the COR at the time of contract award. If there are any changes to the Government Site Leads, the COR will notify the Senior Project Lead, and Supply Tech Sr (Site Lead) at the site of the change of Government employee. The Government Site Lead will provide guidance to the Supply Tech Sr (Site Lead) on priority of work and priority of effort. The Government Site Lead is responsible for coordinating work effort between the contractor Site Lead and the Government RIP Officer in Charge. The Government Site Lead is not responsible for directing contractor personnel workload. The Government Site Lead is not authorized to change any of the terms and conditions of the resulting task order.

1.6.8 Key Personnel

1.6.8.1 The Senior Project Lead (Albany), Functional Analyst IV (Strategic Planning) (Albany), Principal CPI Analyst IV (Albany), and Supply Tech Sr (Site Lead) (Albany, Camp Lejeune, Camp Pendleton, Okinawa) positions are considered Key Personnel. The contractor shall provide the name, resume, and letter of intent of designated Key Personnel in their proposal to the KO/COR. The Senior Project Lead shall be responsible for the overall performance of work on this contract. This individual will have full authority to act for the contractor on all matters relating to the performance of this PWS. The Senior Project Lead shall be available to respond to Government inquiries within one hour of contact by the Government between 8:00 a.m. to 4:30 p.m., Monday thru Friday except Federal holidays or when the Government facility is closed for administrative reason(s). The contractor will also designate a Lead at each site that has more than one contractor personnel assigned. The Site Lead shall be responsible for matters related to the performance of work at each assigned location.

1.6.8.2 Replacement of Key Personnel: The contractor shall not substitute Key Personnel during the first ninety (90) days of the task order performance period (i.e., 90 days from beginning of base period), unless the substitutions are unavoidable because of the sudden illness, death or termination of employment. The contractor shall notify the COR within two business days of an unavoidable substitution. After the initial 90-day period, the contractor shall submit to the COR proposed Key Personnel substitutions at least 30 calendar days in advance. All requests for approval of substitutions of key personnel must be in writing and provide a detailed explanation of the circumstances necessitating the proposed substitution(s). Request must contain a complete resume for the proposed substitute, who shall have at least equal ability and qualifications as described in the PWS, and any other information requested by the KO to approve or disapprove the proposed substitution. The KO and COR will evaluate such requests and promptly notify the contractor of approval or disapproval, in writing.

Vacant positions for key personnel shall be made within 45 calendar days from date of vacancy. The contractor shall notify the COR and customer when a vacancy has occurred within five work days. The contractor shall submit a complete resume for the proposed replacement, who shall have at least equal ability and qualifications as described in the PWS, and any other information requested by the KO to approve or disapprove the proposed replacement.

1.6.8.3 Other than Key Personnel: Vacant positions for other than key personnel shall be filled within 30 calendar days or 20 business days from the date of vacancy. The contractor shall notify the COR and customer when a vacancy has occurred within five business days.

1.6.9 Contractor Travel: Travel will be required to fulfill the requirements of this PWS. The Contractor shall be authorized travel expenses consistent with the substantive provisions of the regulatory implementation of Public Law 99-234 and FAR 31.2 and the limitation of funds specified in the task order. Local travel is authorized and travel outside the local region is anticipated, including both Continental United States (CONUS) and Outside the Continental United States (OCONUS). All travel requires notification to the COR and subsequent Government approval/authorization. As the number of trips and locations cannot be established at this time, a not-to-exceed amount of \$65,000 per year, for a total of \$325,000

if all options are exercised, will be used for the Travel CR CLINs.

1.6.10 Contractor Training: In all cases, the Government expects contractor personnel assigned to this contract to be fully trained employees with subject matter expertise in conducting the requirements of this PWS and fully functional after the completion of the transition period. Prior to assignment, training of contractor employees engaged on this PWS shall be performed at the contractor's own expense, with these exceptions:

- Limited contractor employee training may be authorized if the Government changes hardware or software during the performance of this contract, and it is determined to be in the best interest of the Government.
- In the event that the Government has approved and paid for contractor employee training, reimbursement shall not be authorized for costs associated with re-training replacement individual(s), should the employee(s) be terminated. Costs that are not authorized include but are not limited to; labor, travel, and any associated retraining expenses.

1.6.11 Other Direct Costs: No other direct costs (ODC) are expected for this requirement; however, if the Government later determines that ODCs are required to support this effort, those requests for ODCs shall be preapproved by the Government.

1.6.12 Data Rights: All documents and materials produced under this contract shall become the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government.

1.6.13 Transition Period:

The terms Awardee and Incoming are synonymous. The terms Incumbent and Outgoing are synonymous.

The purpose of the transition period is to allow sufficient time for the incoming and outgoing Contractors to conduct turnover of functions necessary to facilitate continued, uninterrupted operation of the CSM & SLS. The transition period will run concurrently with the Incumbent's contract period of performance. The Awardee and Incumbent shall begin turnover functions at the start of the awarded contract period of performance. During the transition period, the government will ensure that the Awardee is provided access to data needed by the Awardee to start work.

- Transition Phase-In. Occurs at the beginning of the Awardee's contract period of performance. This scope of work shall be included in TBD.
- Transition Phase-Out Occur at the end of the Awardee's contract period of performance. This scope of work shall be included in TBD.

Both the transition phase-in and phase-out periods will be assessed and rated in CPARS.

1.6.13.1 Transition Phase-In Period:

The phase-in period allows the Awardee to assume accountability and transfer of functions from the Incumbent. The Awardee shall develop a Transition Phase-in Plan to meet the requirements of Section 1.6.13. The Transition Phase-in Plan shall include: 1) a turnover plan from the Incumbent to the Awardee, 2) a mitigation plan to minimize interruptions or delays to work in progress that would affect the mission, 3) a plan for the transfer of work control, delineating the method for processing and assigning tasks, and 4) a plan for completing the phase-in period by the Incumbent by the contract performance period end date. The Awardee shall permit the Incumbent to conduct its remaining Government approved closeout activities (i.e., Incumbent contractor-owned equipment removal), at each location following the Awardee's assumption of CSM&SLS operations.

The final phase-in plan shall be submitted by the Awardee within three (3) business days following award. The phase-in period is approximately 30 calendar days from contract effective date to the expiration of the Incumbent's contract. The Awardee shall initiate turnover activities so that it can assume full responsibility to manage and operate the CSM&SLS process on Day 1 Ready. The incumbent is solely responsible for CSM&SLS operations until contract expiration. The Awardee assumes responsibility at the end of phase-in period. All travel incurred during the phase-in period shall be included in the phase-in CLIN (1001) only.

The list below, while not all inclusive, lists items necessary to maintain continuity of services and facilitate turnover from the Incumbent to the Awardee. The phase-in plan shall include, at a minimum:

- An integrated schedule for all key events, which highlights Contractor and Government support requirements. The Government will provide government authorizations (SAARs, CAC approvals, IT System approvals, etc.) where necessary.
- An integrated staffing, training, and action plan that clearly demonstrates the ability to perform at or above the levels indicated and shall identify any unusual impacts to the CSM&SLS customers (delays, reduction in service, etc.).
 - Training, safety, certifications
 - Set up IT accounts through government process
- A plan to address the hiring of existing employees by the Awardee, and how this may impact phase-in, as well as how any associated risks and potential conflicts of interests will be mitigated.
- Rationale and justification for any planning assumptions taken.
- A plan to take occupancy of the Government-furnished facilities and work in partnership with the military/civilian employees of each respective base, camp, or station. The Government will provide access to warehouses and facilities during turnover activities and conduct joint inspection of equipment.
- Attend and participate with the Program Office and the Incumbent in a post award conference held at the MCLB (Albany, GA).
- Support functions necessary to continue CSM&SLS operations.

The Awardee Contractor shall provide a written brief of the status of the turnover to the KO and COR on a weekly basis. The brief shall consist of the phase-in events and tasks completed for the reporting period.

Note 1: Day 1 Ready (Start of Work) – The phase-in period and Incumbent’s contract has ended. On Day 1 Ready, the Awardee will assume FULL operational control and responsibility of all CSM&SLS operations, at all RIP sites, providing and supporting all requirements listed in the PWS. Day 1 Ready begins contract performance under CLINs 1002 and 3003.

1.6.13.2 Transition Phase-Out: (End of Awardees contract period of performance)

The phase-out period allows the Incumbent time to close out their responsibilities and transfer/turnover functions to the Awardee. The Incumbent is responsible for the ongoing CSM&SLS process during the transition phase-out period. The Incumbent shall afford the Awardee the opportunity to observe the day-to-day operations in the performance of all required maintenance and support during the Transition Phase-In period. The phase-out period shall commence approximately 45 calendar days before contract expiration and last through the last day of the contract. A transition phase-out (closeout) plan is required to be submitted to the KO and COR by the Incumbent at least 60 calendar days prior to the end of the period of performance.

During the phase-out, the Incumbent (outgoing) contractor shall:

- Participate in the Awardee’s post award conference with the Government to discuss the transition phase-in plan.
- Support the Awardee in turnover actions. Afford the Awardee the opportunity to observe the day-to-day operations in the performance of the induction sites at any or all locations during the Transition Phase-In period.
- Maintain CSM&SLS operations, inventory control, and SECREP management responsibility in accordance with the contract requirements until the contract ends.
- Shall continue full performance of this PWS during the Transition Phase-Out period.
- Make available to key incoming contractor personnel, representatives of the incumbent contractor who are versed in the operation of the functions to be performed.
- Escort the incoming contractor personnel throughout the various work sites and introducing the contractor personnel to customer representatives.

The Awardee - shall provide a written brief of the status of the turnover to the Government on a weekly basis to the KO and COR. The brief shall consist of the phase-out events and tasks completed for the reporting period (i.e., week).

1.6.14 Safety

1.6.14.1 Voluntary Protection Program (VPP) affects all applicable contractors operating on site. It is the contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Detailed information on VPP is available at OSHA's website <http://www.osha.gov/dcsp/vpp/index.html>. The contractor shall comply with commercial safety standards as identified by the Occupational Safety and Health Administration. The contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps (MC), and local rules and regulations to include but not limited to Occupational Safety and Health Administration (OSHA) Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORMARCORLOGCOMO (LCO) 5100.8. The contractor must have a written Safety Plan and submit it to the contracting officer representative (COR) for review and approval by the Contracting Officer within ten (10) working days after contract award. In addition to the requirements listed above, the contractor's written Safety Plan shall, as a minimum, address the following:

- a. Mishap reporting procedures
- b. Weekly safety meetings
- c. Employee training requirements
- d. Monthly safety inspections
- e. Requirements for subcontractors to comply with the safety provisions of this contract

1.6.14.2 Additional Safety requirements:

1.6.14.2.1 Applicable contractors: These requirements apply to contractors, subcontractors, and their employees or agents.

1.6.14.2.2 Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

1.6.14.2.3 Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

1.6.14.2.4 Contractors must submit their 3-yr TCIR and DART rates as part of their proposal in order for the proposal to be considered responsive to the solicitation.

1.6.14.2.5 Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this contract, the contractor shall notify the following:

- a. The activity's Safety Representative – Local Safety Office where the Mishap or Incident occurred
- b. The COR: TBD / (229)639-XXXX
- c. The KO: TBD / (229)639-XXXX
- d. MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. Contact 229-639-5402 or email smblogcomie@usmc.mil.

1.6.14.2.6 Mishap notifications shall contain, as a minimum, the following information:

- a. Contract Number, Task Order Number, name of company, and name and title of person(s) reporting
- b. Date, time, and exact location of accident/incident
- c. Brief narrative of accident/incident (Events leading to accident/incident)
- d. Cause of accident/incident, if known
- e. Estimated cost of accident/incident (material and labor to repair/replace)
- f. Nomenclature of equipment and personnel involved in accident/incident
- g. Corrective actions (taken or proposed)
- h. Other pertinent information

1.6.14.2.7 Contractor must fully cooperate with local Installation safety personnel during inspections of the workplace and inspections of required documentation.

1.6.14.2.8 Safety requirements listed in this package that do not relate to the contractor's operations or services may be waived by the KO. Objections made by the contractor must be reported to the KO within 10 calendar days of contract award. Objections will be considered on a case-by-case basis.

1.6.14.2.9 Smoking and the use of tobacco products is allowed in designated areas only.

1.6.14.2.10 All vehicle operators and passengers of contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and/or performing work under this contract. The use of seatbelts is also required on all mobile construction equipment operating on the installation and/or performing work under this contract.

1.6.14.2.11 All vehicle operators and passengers are prohibited from using a cell phone, personal digital assistant (PDA), or any other wireless telecommunication or stand-alone electronic device, unless the vehicle is safely parked or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

1.6.14.2.12 Should an accident occur and in the event the Government investigates the mishap, the contractor and subcontractors shall cooperate fully and assist Government personnel during the investigation period. Instructions pertaining to the assistance required from the contractor in support of an investigation and the point of contact of the local installation safety personnel involved in an investigation will be provided by the COR or the KO.

PART 2

DEFINITIONS & ACRONYMS

2.0 Definitions and Acronyms

2.1 Definitions:

2.1.1 Contractor: A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

2.1.2 Contracting Officer (KO): A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

2.1.3 Contracting Officer's Representative (COR): An employee of the U.S. Government appointed by the contracting officer to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

2.1.4 Defective Service: A service output that does not meet the standard of performance associated with the Performance Work Statement.

2.1.5 Deliverable: Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

2.1.6 Key Personnel: Contractor personnel that are evaluated in a source selection process and that may be required to be used in the performance of a contract by the Key Personnel listed in the PWS. When key personnel are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm commitment from the persons that are listed in the proposal.

2.1.7 Physical Security: Actions that prevent the loss or damage of Government property.

2.1.8 Quality Assurance: The Government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

2.1.9 Quality Assurance Surveillance Plan (QASP): An organized written document specifying the surveillance methodology to be used for surveillance of contractor performance.

2.1.10 Quality Control: All necessary measures taken by the contractor to assure that the quality of an end product or service shall meet contract requirements.

2.1.11 Subcontractor: One that enters into a contract with a prime contractor. The Government does not have privity of contract with the subcontractor.

2.1.12 Work Day: The number of hours per day the contractor provides services in accordance with the contract.

2.1.13 Work Week: Monday through Friday, unless specified otherwise.

2.2 Acronyms:

APSR	Accountable Property System of Record
AQL	Acceptable Quality Level
CAC	Common Access Card
CAL	Consolidated Asset Listing
CFR	Code of Federal Regulations
CLIN	Contract Line Item Number
CIMIP	Comprehensive Inventory Management Improvement Plan
COA	Course of Action
CONUS	Continental United States (excludes Alaska and Hawaii)
COR	Contracting Officer Representative
CPI	Continuous Process Improvement
CR	Cost Reimbursement
CSM	Coordinated SECREP Management
DAI	Defense Agencies Initiative
DD254	Department of Defense Contract Security Requirement List
DASF	Due and Status File
DFARS	Defense Federal Acquisition Regulation Supplement
DoD	Department of Defense
ERQ	Economic Retention Quantity
FAR	Federal Acquisition Regulation
FFP	Firm Fixed Price
FMF	Fleet Marine Force
GCSS-MC	Global Combat Support System - Marine Corps
IDIQ	Indefinite Delivery/Indefinite Quantity
IIP	Initial Issue Provisioning
IMA	Intermediate Maintenance Activity
IPT	Integrated Process Team
ISE	Invalid SECREP Exchange
JTR	Joint Travel Regulation
KO	Contracting Officer
LIS	Logistics Integration Support
LSMID	Logistics Modernization Solution Initiating Directive
MARCORLOGCOM	Marine Corps Logistic Command
MDR	Master Data Repository
MEF	Marine Expeditionary Forces
MFR	Marine Forces Reserve
MRP	Material Returns Program
NACI	National Agency Check for Inquiries NFPA National Fire Protection Association
OCI	Organizational Conflict of Interest
OCONUS	Outside Continental United States (includes Alaska and Hawaii)
ODC	Other Direct Costs
OSHA	Occupational Safety and Health Administration
PIPO	Phase In/Phase Out
POA&M	Plan of Action and Milestones POC Point of Contact
PRS	Performance Requirements Summary
PWS	Performance Work Statement
QA	Quality Assurance
QAP	Quality Assurance Program
QASP	Quality Assurance Surveillance Plan
QC	Quality Control
QCP	Quality Control Program
RIP	Reparable Issue Point
ROS	Realignment of Supply

MFSC	Supply Change Management Center
SECREP	Secondary Reparable
SLS	Strategic Logistics Services
SMU	Supply Management Unit
SOR	Source of Record
START	SECREP Total Allowance Recomputation Tool
TE	Technical Exhibit
VPP	Voluntary Protection Program
WIPT	Working Integrated Product Team

PART 3

GOVERNMENT FURNISHED PROPERTY, EQUIPMENT, AND SERVICES

3.0 Government Furnished Services and Items

3.1 Government Furnished Services

3.1.1 Telephone and E-Mail Services: The Government will furnish work space, telephones, computers, communication lines, and subscriptions for customer internet access if and when the requirement exists for accomplishment of services in this PWS.

3.1.2 Common Access Card: Contractor shall ensure that each contractor employee obtain a Common Access Card (CAC) as required by the duties performed in accordance with (IAW) host Government installation procedures and paragraph.

3.1.3 Base Information Transfer System: The contractor may use the Base Information Transfer System to send official mail.

3.1.4 Utility Service: The Government will furnish all required utilities at Government facilities.

3.2 Government Furnished Items

3.2.1 Facilities: The Government will provide all required facilities for on-site contractor personnel.

3.2.2 Equipment: The Government will provide all supplies and material for the execution of this PWS.

3.2.3 Systems and Applications: The contractor shall be granted access and the use of all the logistics systems and application required to execute this PWS.

PART 4

CONTRACTOR FURNISHED ITEMS AND SERVICES

4.0 Contractor Furnished Items and Responsibilities

4.1 General: It is not anticipated at this time that the contractor shall be required to provide any contractor-acquired property in support of this effort.

4.2 Contractor personnel will be required to work on-site at the Government installation. The only personnel who is not required to work on the Government installation is the Senior Project Lead. In the case of a public health crisis or other crisis situation, the Government installation may issue directives or policies that require that capable contractor personnel remotely telework. The contractor personnel shall work on-site at the Government installation unless the Government requires remote telework.

The contractor shall maintain the capability of its personnel and/or subcontract(s) to perform in full function in a ready state. The contractor shall maintain the capability of its employees and/or subcontractor(s) to perform on-site work in a Government or Government approved facility or telework remotely due to a crisis situation, such as the public health emergency declared for COVID-19.

The contractor must comply with the current guidance regarding COVID-19, which can be found at <https://www.defense.gov/Explore/Spotlight/Coronavirus/Latest-DOD-Guidance/>.

If the contractor believes that a member of its personnel should be teleworking due to a heightened risk of COVID19, they shall provide a request for such, including supporting rationale, to the Contracting Officer in writing. The Contracting Officer may approve telework on a case-by-case basis.

4.3 In the event that the contractor cannot maintain full capability during a crisis situation, the contractor shall describe the actions the contractor has taken to continue performing work under the contract, the circumstances that made it necessary to grant employee leave, an explanation of why it was not feasible for employees to continue performance via telework or other remote work, and how the leave served to keep employees in a ready state.

PART 5

SPECIFIC TASKS

5.0 Specific Tasks

5.1 Secondary Reparable (SECREP) Management

5.1.1 Perform SECREP inventory management for support to the Fleet Marine Force, to include Sub RIP accounts. This includes the stockage, exchange with using units, the carcass repair decisions, requesting disposition instructions for the carcasses, and requisitioning serviceable assets.

5.1.2 Maintain SECREP inventory records.

5.1.3 Obtain and validate SECREP catalog/management data.

5.1.4 Properly issue and receipt for SECREPS and ensuring that they are properly accounted for.

5.1.5 Validate SECREP inventory data found in the APSR.

5.1.6 Conduct Government approved redistribution of SECREPs.

5.1.7 Provide subject matter expertise to Government employees, both military and civilian, on SECREP inventory management lessons learned, processes, and procedures for stockage, exchange with using units, the carcass repair decisions, requesting disposition instructions for the carcasses, and requisitioning serviceable assets.

5.1.8 Develop and provide a weekly status report that documents asset status, material status, and assets on hand.

5.1.9 Develop and provide SECREP management briefs, documents, and other communications.

5.1.10 Develop and provide monthly and quarterly reports as described in Part 7, Exhibit 1.

5.2 Strategic Logistics Program Support Services

5.2.1 Analyze existing supply chain processes and architecture for the stockage, exchange with using units, the carcass repair decisions, requesting disposition instructions for the carcasses, and requisitioning serviceable assets. Analysis shall include supporting business and management processes and provide recommended strategic-level courses of actions on improvement, to include those related to the integration of the SECREP supply chain.

5.2.2 Develop recommendations for updates and/or modifications to MARCORLOGCOM and Marine Corps Logistics policy.

5.2.3 Develop and provide briefings, documents, and other communications relating to Strategic Logistics Services for executive or senior management staff.

5.2.4 Develop and provide trip reports for any conference meeting attended on direction from the Government.

5.2.5 Develop and maintain tools that extract data from Marine Corps Systems (e.g., Navy ERP, Master Data Repository (MDR); Global Combat Support System–Marine Corps (GCSS-MC); FEDLOG; and Life Cycle Modeling Integrator (LCMI) Applications, Accountable Property System of Record (APSR), ATAC, (eRMS 2.0) etc.) to provide visibility of key performance metrics that support effective and efficient decision making.

5.2.6 Collect CSM Metrics data, perform calculations, develop statistical summaries and perform trend analysis/assessment on the Supply Chain. Metrics data analyzed/reported on: - SECREP Demands (Maintenance Failure Rate)

- SECREP 'R' Rating
- Inventory Levels
- Total Allowance Levels
- Excess over Economic Retention Quantity (ERQ)
- Excess over Total Allowance
- Total Allowance Deficiencies
- Backorder Customer Wait Time
- Fill Rate (Retail and Wholesale)
- SECREP Obligations
- MRP Credits
- SECREP Redistributions
- Price Change Impacts
- Intermediate Maintenance Activity (IMA) Washout Rate and Washout Cycle Time
- Attainment levels (Retail and Wholesale)
- Intermediate Maintenance Activity (IMA) Repair Rate and Repair Cycle Time
- RIP Item Review (Recomputation) Impacts
- Annual Inventory Impacts
- SECREP support by Source of Supply and by NSN (Defense Agencies Initiative data)
- RIP gains and losses
- Invalid SECREP Exchanges (ISEs)

5.2.7 Use statistical tools (e, g., Design of Experiments, hypothesis testing, correlation, regression analysis) as needed to test hypothesis and develop models that forecast upcoming trends in CSM related metrics.

5.2.8 Develop, refine, standardize, and execute processes that ensure CSM metrics data integrity.

5.2.9 The contractor shall develop, maintain, update, validate and brief the Enterprise CSM metrics Scorecard presentation.

5.2.10 Collaborate with members of the Marine Corps SECREP Working Integrated Product Team (WIPT) Metrics Sub-group to refine/update metrics and develop target ranges for metrics.

- 5.2.11** Develop charts and graphs for inclusion into the CSM metrics Scorecard presentation.
- 5.2.12** Analyze RIP Situation Reports and coordinate with RIP POCs to document changes in the underlying SECREP, and changes in CSM metrics.
- 5.2.13** Develop detailed notes for CSM metrics slides that explain changes/trends in metrics.
- 5.2.14** Collaborate Repairable Issue Point (RIP) POCs for final validation of CSM metrics presentation contents prior to dissemination to the SECREP WIPT.
- 5.2.15** Present the Enterprise CSM metrics Scorecard to the SECREP WIPT and highlight pertinent changes/trends in metrics over time along with summarized details of underlying causes for the changes/trends, as well as forecasts for metrics in the future.
- 5.2.16** Archive CSM metrics Scorecard data and the CSM metrics Scorecard presentation.
- 5.2.17** Develop responses for both internal and external data calls related SECREPs.
- 5.2.18** Analyze CSM business processes and architecture, conduct root-cause investigations, and conduct process and value stream mapping to develop recommended Courses of Action (COAs) and supporting Plan of Action and Milestones (POA&M) for process improvement.
- 5.2.19** The contractor shall conduct Repairable Issue Point (RIP) visits as needed to collect process information ISO COA/POA&M development/implementation.
- 5.2.20** The contractor shall provide project and change management support for the CSM Program to include strategy development and documentation, planning, communication, design, and implementation support.
- 5.2.21** The contractor shall develop and provide briefings, documents, and other communications relating to CSM for executive or senior management staff.
- 5.2.22** The contractor shall facilitate meetings (e.g., SECREP WIPT) related to CSM process improvements and participate in the subsequent development of clear and concise documentation (e.g., meeting minutes, COA development and documentation, POA&M development and documentation, communication plans).
- 5.2.23** Prepare summary or position papers on CSM for decision making and/or managing process improvements.
- 5.2.24** Develop recommendations for updates and/or modifications to MARCORLOGCOM and Marine Corps Logistics SECREP policies and Standard Operating Procedures.
- 5.2.25** Maintain communication with the Coordinated SECREP Management (CSM) team and of other process stakeholders (e.g., POCs in Repairable Issue Points (RIPs), SECREP WIPT, Sources of Supply) during all phases of process evaluation and improvement.

PART 6

APPLICABLE PUBLICATIONS

6.0 Applicable Publications (Current Editions)

6.1 The contractor shall abide by all applicable regulations, publications, manuals, and local policies and procedures required in performance of the duties required by this PWS.

- 6.1.1** Federal Acquisition Regulation (FAR) 52.203-13, Contractor Code of Business Ethics and Conduct
- 6.1.2** Regulatory implementation of Public Law 99-234 and FAR 31.2
- 6.1.3** FAR Subpart 31.2, Contracts with Commercial Organizations
- 6.1.4** FAR Subpart 9.5, Organizational and Consultant Conflicts of Interest
- 6.1.5** Occupational Safety and Health Administration (OSHA) Regulations
- 6.1.6** NAVMC Directive 5100.8, Occupational Safety
- 6.1.7** MARCORLOGCOMO 5100.8, Occupational Safety
- 6.1.8** DoD Instruction 8510.01, Information Assurance Certification and Accreditation Process
- 6.1.9** DoN Memorandum for Distribution of 5 Dec 11, DoD Information Technology Portfolio Repository Department of Navy
- 6.1.10** DoD Information Assurance Certification and Accreditation Process (DIACAP) Handbook
- 6.1.11** Marine Corps Order 4400.150, the Consumer-Level Supply Policy Manual
- 6.1.12** Marine Corps Order P4400.151B, the Intermediate -Level Supply Policy Manual
- 6.1.13** Marine Corps Order 4400.39A War Reserve Materiel Policy Manual
- 6.1.14** Marine Corps Order 4400.200A Coordinated Secondary Reparable Management (CSM) Program
- 6.1.15** Marine Corps Order 4400.79 Provisioning Policy Manual
- 6.1.16** Marine Corps User's Manual 4000.125 Retail Supply and Maintenance Procedures Manual
- 6.1.17** Marine Corps Logistics Command Policy Statement 1-09 Contractor Employees
- 6.1.18** Marine Corps Order 4400.162 Government Properties Furnished to a Third Party

PART 7

ATTACHMENT/TECHNICAL EXHIBIT LISTING

- 7.1** Technical Exhibit 1: Deliverables Schedule
- 7.2** Technical Exhibit 2: Estimated Workload per Year
- 7.3** Technical Exhibit 3: Job Functions and Duties
- 7.4** Technical Exhibit 4: Personnel Experience, Capabilities, and Qualifications
- 7.5** Technical Exhibit 5: Performance Requirement Summary

Technical Exhibit 1

DELIVERABLES SCHEDULE

Deliverable	Due Date	Medium & Format	Number of Copies
Monthly Personnel Status Reports	5 th business day of the following month	Electronic copy, Government Format	1 electronic copy to the COR and Government Program Manager*
Quarterly Project Status Report	The 25 th of the 1 st Month of the Qtr.	Electronic copy, Government Format	1 electronic copy to the COR and Government Program Manager*
Weekly Site Status Report	Friday of each week	Electronic copy, Government Format	1 electronic copy to the COR, regional MST and Government Program Manager*
Briefing Material from scheduled conferences or integrated process team (IPT)	As required basis	Electronic copy, Government Format	1 electronic copy to the COR and Government Program Manager*
CSM Metrics Scorecard Presentation	Monthly – before the 3 rd Thursday of each month.	Electronic copy, Government Format	Submitted via electronic copy to the Government Program Manager* and SECREP WIPT

*Government Program Manager is Mr. Andrew M. Trout (229) 639-8456

1. Monthly Personnel Status Report. Identifies contractor personnel on-hand at each location and identifies vacant billets.
2. Quarterly Project Status Report. Status reports shall include summarizations of costs, labor hours, and travel.
3. Weekly Status Report. Identifies the fill rate, backorders, and turn-ins at each RIP.
4. Briefing Material from Scheduled Conference or Integrated Process Team (IPT). An after action report from any formal conference the contractors attend on direction of the Government.
5. CSM Metrics Scorecard Presentation. These presentations include; Inventory metrics, RIP

financial data, SECREP Demands (Maintenance Failure Rate), Backorder Customer Wait Time, Fill Rates, the SECREP 'R' rating summarizations, as well as providing the PAO&M for ongoing CSM efforts.

Technical Exhibit 2

ESTIMATED WORKLOAD PER YEAR

The following table is an estimate by the Government, based on historical averages, depicting the estimated workload to be performed by the contractor personnel.

Position	Location	Hours
Senior Project Lead (Key)	Albany, GA	1500
Functional Analyst IV (Strategic Planning) (Key)	Albany, GA	1920
Principal CPI Analyst IV (Key)	Albany, GA	1920
Analyst (Retail Maintenance Functional)	Albany, GA	1920
Analyst (Retail Maintenance Sourcing)	Albany, GA	1920
Analyst (Business)	Albany, GA	1920
Supply Tech Sr (Site Lead) MARFORRES (Key)	Albany, GA	1920
Supply Tech (Consolidated Asset Listing) MARFORRES	Albany, GA	1920
Supply Tech (Due and Status File) MARFORRES	Albany, GA	1920
Supply Tech (Warehouse) MARFORRES	Albany, GA	1920
Supply Tech (Warehouse) MARCORLOGCOM	Albany, GA	1920
Business Analyst (Lead-Integration)	Albany, GA	1920
Business Analyst (Integration)	Albany, GA	1920
Business Analyst (Integration)	Albany, GA	1920
Supply Tech Sr (Site Lead) II MEF (Key)	Camp Lejeune, NC	1920
Supply Tech (Deployed Support) II MEF	Camp Lejeune, NC	1920
Supply Tech (Due and Status) File II MEF	Camp Lejeune, NC	1920
Supply Tech (Fiscal) II MEF	Camp Lejeune, NC	1920
Supply Tech (Materiel Returns Program) II MEF	Camp Lejeune, NC	1920
Supply Tech (Warehouse) II MEF	Camp Lejeune, NC	1920
Supply Tech (Warehouse) II MEF	Camp Lejeune, NC	1920
Supply Tech Sr (Deployed Support) (Site Lead) I MEF (Key)	Camp Pendleton, CA	1920
Supply Tech Consolidated Asset Listing I MEF	Camp Pendleton, CA	1920
Supply Tech Materiel Returns Program I MEF	Camp Pendleton, CA	1920
Supply Tech Warehouse I MEF	Camp Pendleton, CA	1920
Supply Tech Due and Status File I MEF	Camp Pendleton, CA	1920
Supply Tech (ALL FA)	Kaneohe Bay, HI	1920
Supply Tech Sr (Site Lead) III MEF (Key)	Okinawa, JP	1920
Supply Tech (Fiscal) III MEF	Okinawa, JP	1920
Supply Tech (Materiel Returns Program) III MEF	Okinawa, JP	1920
Supply Tech (Warehouse) III MEF	Okinawa, JP	1920

Supply Tech (Deployed Support) III MEF	Okinawa, JP	1920
Supply Tech (Due and Status File) III MEF	Okinawa, JP	1920

Technical Exhibit 3

JOB FUNCTION AND DUTIES

Position	# of billets	Sponsor	Job Function and Duties
Senior Project Lead	1	MFSC	1. Maintain overall responsibility for the program. 2. Provide management and oversight for at least 25 contract personnel. 3. Ensure adequate and qualified staffing for all functions. 4. Maintain close communication with the government customer to ensure that all program objectives are being met and that all deliverables are timely, of high quality; and of value to the customer. 5. Facilitate program improvements. 6. Provide ability to deliver complex support requirements in meeting PWS requirements on time and within budget. 7. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment. 8. Any additional items that are typical of or related to the work of the Senior Project Lead.

Principal CPI Analyst IV	1	MFSC	1. Utilize Lean Six Sigma process improvement methodologies to facilitate Continuous Process Improvement (CPI). 2. Provide project and change management support to government customer. 3. Facilitate CPI related meetings and projects. 4. Facilitate the SECREP WIPT, brief the Enterprise CSM Metrics Scorecard presentation and associated analysis to the SECREP WIPT, and capture SECREP WIPT business and action items in meeting minutes and the CSM POA&M. 4. Develop and provide briefings and documents such as position papers in support of CPI initiatives. 5. Conduct root-cause investigations and conduct Value Stream Mapping (VSM) to develop Courses of Action (COAs) and Plans of Actions and Milestones (POA&M) in support of CPI initiatives. 6. Develop and maintains tools that extract data from systems utilized in the management of the Marine Corps supply chains and provides visibility of key performance metrics. 7. Collect metrics data, perform calculations, develop statistical summaries and perform trend analysis and assessment of the Supply Chain. 8. Utilize statistical tools to test hypothesis and develop models to forecast upcoming trends in metrics. 9. Develops, refines, standardize, and execute processes that ensure metrics data integrity. 10. Collaborate with the government customer to develop, refine, and update metrics and develop targets for metrics. 11. Develop responses to data calls and analysis requirements for SECREPs.
--------------------------	---	------	---

			12. Conduct RIP visits as needed in support of CPI initiatives. 13. Analyze Situation Reports and maintain communication with stakeholders during all phases of process evaluation and improvement. 14. Maintain SECREP metrics data history and archive. 15. Provide input into policy changes and facilitate those changes as required. 16. Utilize Marine Corps Supply Chain/Marine Corps Reparable Program processes including: a. Inventory and Allowance Re-computation (Item Review) processes, underlying calculations, and functionality of the SECREP Total Allowance Re-Computation Tool (START) b. Marine Corps Accountable Property System of Record (APSR) processes for SECREP exchange, disposition, repair, redistribution, acquisition, and accountability of assets c. Processes for identifying, monitoring, and managing Invalid SECREP Exchanges (ISE) d. Enterprise level oversight/coordination processes for the Material Returns Program (MRP) and SECREP requisition/distribution/location/storage e. RIP business decision processes for Intermediate Maintenance Activity (IMA) induction, Unserviceable (Code F) disposition, and SECREP Backorder Sourcing f. MARCORLOGCOM CSM Executive Agent processes for Logistics Integration Support (LIS) and DoD Wholesale management processes g. Processes for Reparable support to deployed Units h. Marine Corps Equipment Fielding and Initial Issue Provisioning (IIP) processes i. Knowledge of detailed Reparable Business Rules, in support of CSM SECREP Working Integrated Process Team (WIPT) 17. Utilize processes for accessing and extracting data generated from Marine Corps IT systems including: a. Marine Corps APSRs production instance b. Oracle OBIEE Reports Writer c. Oracle OBIEE Reports User d. Master Data Repository (MDR) e. FEDLOG
--	--	--	--

			f. Life Cycle Modeling Integrator (LCMI) Applications - SECREP Total Allowance Re-Computation Tool (START) and Total Life Cycle Management Operational Support Tool (TLCM-OST) g. Navy ERP 18. Utilize SECREP Metrics and the associated calculations and data sources for each metric. 19. Utilize Statistical Methods for analyzing central tendency, variability, forecasting future trends, testing hypothesis, and developing metrics targets to optimize effectiveness and efficiency of supply chain processes. 20. Utilize process analysis/improvement techniques including: a. Value Stream mapping; Application of the Define, Measure, Analyze, Improve and Control (DMAIC) cycle for process improvement
			b. Application of the Plan, Do Check Act (PDCA) cycle for process improvement; LEAN - Waste Elimination c. Root Cause Analysis d. Team Facilitation e. Designs of Experiments (DOE) f. Organizational Change Management g. Pilot Test design, planning, execution, assessment, and closure 21. Any additional items that are typical of or related to the work of the Principal CPI Analyst.
Functional Analyst IV (Strategic Planning)	1	MFSC	1. Analyze supply chain processes and architecture and provide recommended strategic-level courses of action for improvement. 2. Provide change management support to the government customer. 3. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment. 4. Develop recommendations for changes to Marine Corps policy. 5. Develop briefings, documents, and other communications related to Strategic Logistics Services for executive or senior management staff. 6. Facilitate meetings or conferences for strategic initiatives and improvements. 7. Develop and provide trip reports for any conference meeting attended on direction from the

			government. 8. Apply detailed knowledge and experience with Logistics Commands framework and concept for planning and execution in the following areas: a. Strategic Planning b. Metrics Management c. Comprehensive Inventory Management Improvement Plan (CIMIP) d. SECREP Working Integrated Process Team (WIPT) e. Demand Forecasting f. Allowance Setting g. Backorder Management h. Coordinated Consumables Management (CCM) i. SECREP Indenture Structure j. Secondary Reparable Total Allowance Re-Computation Tool (START) k. Global Combat Support Systems-Marine Corps (GCSS-MC) functionality and integration l. SECREP Wholesale Pricing 9. Any additional items that are typical of or related to the work of a Functional Analyst.
Analyst (Retail Maintenance, Retail Sourcing, Business Analyst)	3	MFSC	1. Analyze supply chain processes and provide recommended courses of action for improvement. 2. Provide analysis and information that is used by the government customer in retail maintenance and sourcing decisions. 3. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment.
			4. Develop recommendations for changes to Marine Corps policy. 5. Develop briefings, documents, summaries and other communications related to improvement of SECREP supply chain processes. 6. Develop responses to data calls in support of government customer requirements. 7. Any additional items that are typical of or related to the work of a CSM Principal Analyst.

Supply Technician Sr (Site Lead)	4	MFSC	1. Serve as the lead contractor at each site to coordinate activities in support of program objectives for SECREP management. 2. Ensure validation of SECREP management data at the site. 3. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment. 4. Ensure accurate inventory records are maintained at the site. 5. Ensure proper asset issue and receipt at the site. 6. Execute government approved redistribution of assets between sites. 7. Provide expert SECREP management advice to the government customer. 8. Develop and provide a weekly status report on the site SECREP account. 9. Lead development of briefs, documents, and other communications for the site related to the program. 10. Develop and provide monthly and quarterly reports in support of program objectives as required. 11. Any additional items that are typical of or related to the work of the site lead, co-located with supported customers, i.e... I MEF, II MEF, III MEF (Okinawa), and MFR).
Supply Technician	20	MFSC	1. Support the Site Lead in meeting all objectives for SECREP management and the program. 2. Responsibilities of Supply Technicians range to encompass various functionalities of supply to include the following positions: Consolidated Asset Listing (CAL) Tech, Material Return Program (MRP) Tech, Due and Status File (DASF) Tech, Warehouse Tech, Deployed Support Tech and Fiscal Tech. 3. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment. 4. Validate SECREP management data at the site. 5. Maintain accurate inventory records at the site. 6. Collaborate with the government customer to properly issue and receive assets. 7. Support government approved redistribution of assets between sites. 8. Provide expert SECREP management advice to the government customer. 9. Support development of the weekly status report on the site SECREP account.

			10. Support development of briefs, documents, and other communications for the site related to the program. 11. Support development of monthly and quarterly reports in support of program objectives as required. 12. Any additional items that are typical of or related to the work of the Supply Technician.
Business Analyst (Lead-Integration)	1	MFSC	1. Analyze supply chain processes and architecture and provide recommended courses of action for integration of Supply Chains and improvement of processes. 2. Provide change management support to the government customer to integrate and improve supply chains. 3. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment. 4. Develop recommendations for changes to Marine Corps policy that integrate and improve supply chains. 5. Develop briefings, documents, and other communications related supply chain integration and improvement. 6. Facilitate meetings or conferences for integration and improvement in supply chains. 7. Any additional items that are typical of or related to the work of Business Analyst (Lead).
Business Analyst	2	MFSC	1. Support the Business Analyst (Lead – Integration) in analyzing supply chain processes and architecture and providing recommended courses of action for integration of Supply Chains and improvement of processes. 2. Support change management efforts for the government customer to integrate and improve supply chains. 3. Apply knowledge of laws, policies, regulations and precedents applicable to logistics planning and program execution/sustainment. 4. Support development of recommendations for changes to Marine Corps policy that integrate and improve supply chains. 5. Support development of briefings, documents, and other communications related supply chain integration and improvement. 6. Support facilitation of meetings or conferences for integration and improvement in

		supply chains. 7. Any additional items that are typical of or related to the work of Lead Business Analyst.
--	--	--

Technical Exhibit 4

EXPERIENCE, CAPABILITIES, AND QUALIFICATIONS

Labor Categories	# of billets	Sponsor	Experience, capabilities, qualifications
Senior Project Lead	1	MFSC	Experience: Minimum of five to six (5-6) years in the following: - integrated logistics and support assignments that required a range of knowledge of logistics or supply requirements and techniques - Project Lead experience managing Government contract projects. - Military supply and maintenance experience as it relates to wholesale and retail Secondary Reparable management - Managing diverse geographically separated personnel - Providing oversight of at least 25 personnel in supporting Military logistics activities around the world Capabilities: - Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions - Plan and organize work to successfully perform complex tasks - Effectively and efficiently communicate, written and orally, to personnel at various status and rank - Apply knowledge of applicable laws, policies, regulations and precedents to logistics planning and program execution/sustainment

Principal CPI Analyst IV	1	MFSC	Experience: 1. Minimum of ten to twelve (10-12) years leading process improvement efforts across a broad range of logistical assignments 2. Minimum of five to six (5-6) years of process improvement experience working with Military wholesale and retail logistics activities in Repairable/Consumable support. 3. Minimum of five to six (5-6) years of utilizing statistical methods and models to optimize effectiveness and efficiency of supply chain processes Capabilities: 1. Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions 2. Plan and organize work to successfully perform complex tasks 3. Effectively and efficiently communicate, written and orally, to personnel at various status and rank 4. Apply knowledge of applicable laws, policies, regulations and precedents to logistics planning and program execution/sustainment
			5. Apply knowledge of the administrative processes and documentation requirements to logistics program execution and sustainment Qualifications: 1. Master's Degree in a relevant field, (i.e. Business Administration, Logistics Management, Statistics, etc.) 2. Possess a valid, current Six Sigma Master Black Belt certification, and have held that certification for at least 5 consecutive years 3. Ability to obtain SECRET Level Security Clearance by Day 1 Ready

Functional Analyst IV (Strategic Planning)	1	MFSC	Experience: Minimum of five to six (5-6) years in the following: 1. Working with Military wholesale and retail logistics activities in Repairable/Consumable support. 2. Management of Ground Equipment Secondary Items. 4. Leading strategic process re-engineering & development efforts 6. Performance management framework for evaluating the effectiveness of Products & Services 7. Supply chain business processes and architecture 8. Providing training to affected employees, developing curriculum & materials, and classroom instruction to include specific training to launch re-engineered processes Capabilities: 1. Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions 2. Plan and organize work to successfully perform complex tasks 3. Effectively and efficiently communicate, written and orally, to personnel at various status and rank 4. Apply knowledge of the administrative processes and documentation requirements to logistics program execution and sustainment Qualifications: 1. Master's Degree in a relevant field (i.e. Business Administration, Logistics Management, Statistics, etc.)
Analyst (Retail Maintenance, Retail Sourcing, Business Analyst)	3	MFSC	Experience: 1. Minimum of three to five (3-5) years working with Military wholesale and retail logistics activities in Repairable/Consumable support. 2. Minimum of three to five (3-5) years in management of Ground Equipment Secondary Items. 3. Minimum of three to five (3-5) years planning and executing in Metrics Management, SECREP sourcing, Source of Repair processes; and SECREP Wholesale Pricing. 4. Minimum of one to two (1-2) years of performance management framework for evaluating the effectiveness of Products & Services

		Capabilities: 1. Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions 2. Plan and organize work to successfully perform complex tasks 3. Effectively and efficiently communicate, written and orally, to personnel at various status and rank 4. Apply knowledge of the administrative processes and documentation requirements to logistics program execution and sustainment Qualifications 1. Minimum of a four (4) year course of study in a relevant field leading to a bachelor's degree, or a combination of successfully completed post-high school education and/or training experiences that meet the total qualification requirements for this position level 2. Ability to obtain SECRET Level Security Clearance by Day 1 Ready (Retail Maintenance Analyst and Business Analyst)
--	--	--

Supply Technician Sr (Site Lead)	4	MFSC	Experience: 1. Minimum of five to six (5-6) years of managing the day-today functional operations and activities of a contractor work force supporting military Reparable activities. 2. Minimum of five to six (5-6) years of operational planning and execution of inventory management, distribution assistance, stock positioning, and sourcing 3. Minimum of five to six (5-6) years managing supply and maintenance transactions. 7. Minimum of five to six (5-6) years of warehouse management. 8. Minimum of five to six (5-6) years providing technical advice and instruction to personnel 9. Minimum of three to five (3-5) years of handling fiscal requirements and functions. Capabilities: 1. Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions 2. Plan and organize work to successfully perform complex tasks 3. Effectively and efficiently communicate, written and orally, to personnel at various status and rank Qualifications: 1. Minimum of a four (4) year course of study in a relevant field leading to a bachelor's degree, or a combination of successfully completed post-high school education and/or training experiences that meet the total qualification requirements for this position level.
Supply Technician	20	MFSC	Experience: Minimum of one to two (1-2) years in the following: 1. Reparable Management experience at Military activities.
			2. Operational planning and execution, inventory management distribution assistance, stock positioning, and sourcing Capabilities: 1. Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions 3. Effectively and efficiently communicate, written and orally, to personnel at various status and rank 3. Apply applicable knowledge of processes and procedures to Reparable Issue Point (RIP) secondary

			reparable management Qualifications: 1. High school diploma
Business Analyst (Lead-Integration)	1	MFSC	Experience: Minimum of five to six (5-6) years in the following: - Business Analysis of SECREP logistics and/or supply chain requirements and techniques - Business Analyst experience managing SECREP support programs. - Military supply experience as it relates to wholesale and retail SECREP management. - Operating effectively in challenging operational and fiscal environments. Capabilities: - Analyze enterprise SECREP management challenges to identify significant factors, gather pertinent data, and recognize/implement solutions - Effectively and efficiently communicate, written and orally, to personnel at various status and rank - Plan and organize work to successfully perform complex tasks - Deliver complex support requirements in meeting program challenges on time and within budget Qualifications: - Minimum of a four (4) year course of study in a relevant field leading to a bachelor's degree, or a combination of successfully completed post-high school education and/or training experiences that meet the total qualification requirements for this position level. - Ability to obtain SECRET Level Security Clearance by Day 1 Ready

Business Analyst	2	MFSC	Experience: Minimum of one to two (1-2) years the following: 1. Working with Military wholesale and retail logistics activities in reparable/consumable support. 2. Management of Ground Equipment Secondary Items. 3. Performance management framework for evaluating the effectiveness of Products & Services 4. Planning and executing in Metrics Management, SECREP sourcing, Source of Repair processes; and SECREP Wholesale Pricing.
			Capabilities: 1. Apply relative knowledge to analyze problems to identify significant factors, gather pertinent data, and recognize and apply solutions 2. Effectively and efficiently communicate, written and orally, to personnel at various status and rank 3. Plan and organize work to successfully perform complex tasks 4. Apply knowledge of the administrative processes and documentation requirements to logistics program execution and sustainment Qualifications: 1. Minimum of a four (4) year course of study in a relevant field leading to a bachelor's degree, or a combination of successfully completed post-high school education and/or training experiences that meet the total qualification requirements for this position level. 2. Ability to obtain SECRET Level Security Clearance by Day 1 Ready

Technical Exhibit 5**PERFORMANCE REQUIREMENT SUMMARY**

Performance Objective	Performance Standard	Acceptable Quality Level	Monitoring Method	Frequency	Remedy	Ratings
Contract Clause 52.222-50 Combating Trafficking in Persons	Trafficking in Persons Validate the contractor, has: conducted training or kept records with employee signatures, as understanding of the U.S. Government's zero tolerance policy; a documented list of what the contractor cites as appropriate actions to violations; documented the number of violations (if any) and documented actions taken.	Acceptable performance has been met by 100% compliance required due to U.S. Government zero tolerance policy.	Periodic Inspection Refer to FAR Clause 52.22250	Periodic Inspection Refer to FAR Clause 52.222-50	Refer to FAR Clause 52.222-50	Refer to Technical Exhibit 5 Paragraph 1

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

Maintain Inventory Records	Maintain inventory records in accordance with PWS paragraph 5.1.2	90% accuracy of inventory records	Inspection by the COR	Random Sampling	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of work previously deemed noncompliant will not later result in a change to the original noncompliant determination Reperformance and/or resubmission shall be accomplished at no additional cost to the Government.	Refer to Technical Exhibit 5 Paragraph 1
----------------------------	---	-----------------------------------	-----------------------	-----------------	---	--

MA

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

Issue and receipt for inventory and ensuring that they are properly accounted for.	Issue and receipt for SECREP inventory and ensuring that they are properly accounted for IAW PWS Paragraph 5.1.4	90% of deliverables submitted timely and without rework required.	Inspection by the COR	Random Sampling of Inventory Records	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of previously	Refer to Technical Exhibit 5 Paragraph 1
					deemed noncompliant work will not later result in a change to the original noncompliant determination Reperformance and/or resubmission shall be accomplished at no additional cost to the Government.	

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

Validate inventory data found in GCSS-MC	Validate inventory data found in GCSS-MC IAW PWS Paragraph 5.1.5	90% accuracy of inventory	Assessment by the COR	Random Sampling of Inventory Records	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of work previously deemed noncompliant will not later result in a change to the original noncompliant determination Reperformance and/or resubmission shall be accomplished at no additional cost to the Government.	Refer to Technical Exhibit 5 Paragraph 1
Provide required reports and documentation such as asset status, material status and assets on hand	Provide required reports and documentation such as asset status, material status and assets on hand IAW PWS Paragraph 5.1.8	90% accuracy of inventory	Assessment by the COR	Random Sampling of Inventory Records	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of work	Refer to Technical Exhibit 5 Paragraph 1

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

					previously deemed non-	
--	--	--	--	--	------------------------	--

					compliant work will not later result in a change to the original noncompliant determination	
Provide briefings, documents, and other communications relating to Strategic Logistics Services for executive or senior management staff	Provide briefings, documents, and other communications relating to Strategic Logistics Services for executive or senior management staff IAW PWS Paragraph 5.2.3	90% accuracy	Assessment by the COR	As required	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of work previously deemed noncompliant will not later result in a change to the original noncompliant determination Reperformance and/or resubmission shall be accomplished at no additional	Refer to Technical Exhibit 5 Paragraph 1

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

					cost to the Government.	
Provide trip reports for any formal conference attended on direction from the government	Provide trip reports for any formal conference attended on direction from the government IAW PWS Paragraph 5.2.4	90% accuracy	Assessment by the COR	As required	Contractor shall resubmit within 5 calendar days of noncompliance notification Resubmission of work will not later result in a change to the original noncompliant determination Resubmission shall be accomplished at no additional cost to the Government.	Refer to Technical Exhibit 5 Paragraph 1

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

Provide metrics development, Metrics Data Collection, Metrics Trend Analysis/Assessment, and Metrics Reporting/Prediction/Archival	Provide metrics development, Metrics Data Collection, Metrics Trend Analysis/Assessment, and Metrics Reporting/Prediction/Archive 1 IAW PWS Paragraph 5.2.15	90% accuracy	Assessment by the COR	As required	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of work previously deemed noncompliant work will not later result in a change to the original noncompliant determination Reperformance and/or resubmission shall be accomplished at no additional cost to the Government.	Refer to Technical Exhibit 5 Paragraph 1
--	--	--------------	-----------------------	-------------	--	--

COORDINATED SECREP MANAGEMENT & STRATEGIC LOGISTICS SERVICES

Provide Process Analysis and CAO/PO A&M Development and Implementation	Provide Process Analysis and CAO/POA&M Development and Implementation IAW PWS Paragraph 5.2.22	90% accuracy	Assessment by the COR	As required	Contractor shall reperform and/or resubmit within 5 calendar days of noncompliance notification Reperformance and/or resubmission of work previously deemed noncompliant will not later result in a change to the original noncompliant determination Reperformance and/or resubmission shall be accomplished at no additional cost to the Government.	Refer to Technical Exhibit 5 Paragraph 1
--	--	--------------	-----------------------	-------------	--	--

Invoicing	Monthly invoices per contract procedures are timely and accurate.	90% accuracy	Assessment by the COR	Monthly	Contractor shall resubmit within 5 calendar days of noncompliance notification Resubmission will not later result in a change to the original noncompliant determination Resubmission n shall be accomplished at no additional cost to the Government.	Refer to Technical Exhibit 5 Paragraph 1
-----------	---	--------------	-----------------------	---------	--	--

If performance is within acceptable levels, it will be considered to be satisfactory. If not, overall performance may be considered unsatisfactory.

- a. Ratings. The following criteria will be used for performance evaluations: Exceptional, Very Good, Satisfactory, Marginal, and Unacceptable. If performance meets acceptable levels, it will be considered to be satisfactory. If not, overall performance may be considered marginal or unsatisfactory.
- b. Exceptional – Performance meets contractual requirements and exceeds many to the Government’s benefit. The contractual performance of the element or sub-element being evaluated was accomplished with few minor problems for which corrective actions taken by the contractor were highly effective.
- c. Very Good – Performance meets contractual requirements and exceeds some to the Government’s benefit. The contractual performance of the element or sub-element being evaluated was accomplished with some minor problems for which corrective actions taken by the contractor were effective.
- d. Satisfactory – Performance meets contractual requirements. The contractual performance of the element or sub-element contains some minor problems for which corrective actions taken by the contractor appear or were satisfactory.
- e. Marginal – Performance does not meet some contractual requirements. The contractual performance of the element or sub-element being evaluated reflects a serious problem for which the contractor has not yet identified corrective actions. The contractor’s proposed actions appear only marginally effective or were not fully implemented.
- f. Unsatisfactory – Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The contractual performance of the element or sub-element contains a serious problem(s) for which the contractor’s corrective actions appear or were ineffective.

PERFORMANCE WORK STATEMENT

INITIAL ISSUE AND PROVISIONING (IIP)

SECTION 6

General information

GENERAL: This is a non-personal services task order to provide Initial Issue and Provisioning (IIP) support for Marine Force Storage Command (MFSC). The Government shall not exercise any supervision or control over the task order Contractor performing the services herein. Subcontract service providers shall be accountable solely to the Contractor who, in turn, is responsible to the Government.

Background: Initial Issue Provisioning section is responsible for functioning as a filter for Marine Corps Systems Command (SYSCOM) and III Marine Expeditionary Force (III MEF) in order to field assets to Major Subordinate Commands (MSC) in an expeditious manner. IIP is responsible to III MEF G-4 for the proper distribution of equipment. IIP reports the receipt and inventory details of end items to MEF G-4 so that G-4 can determine appropriate distribution based on unit requirements and quantities available. MEF G-4 directs, through correspondence with commodity managers, the distribution of equipment to specific units in specific quantities by National Stock Number (NSN). IIP is also responsible for the receipt, inventory, and assembling of Logistics Command (MARCORLOGCOM) and SYSCOM projects for spare parts to existing Military Equipment (ME). These projects, once approved for release through Naval Message, are released to either the Repairable Issue Point (RIP) or Supply Management Unit (SMU) General Account (GA).

Objectives: Provide logistical support to achieve continued mission accomplishment in logistics support of the Warfighter's objectives; readiness and sustainability; and enhancing enterprise and program level Total Life Cycle Management.

Scope: The purpose of this requirement is to provide IIP on-site logistical support for III MEF the areas of inventory management and control, maintenance support, technical assistance. This support incorporates issues and receipting; equipment movement, storage; sustainment and maintenance of programs of record causative research; and the integration of new technologies, capabilities and processes supporting Audit Readiness, and logistics modernization initiatives to include utilization of advanced technologies.

The Contractor shall provide all management, supervision, and labor to perform storage/warehousing, re-warehousing, inventory, and issue of material while being able to support Annual Physical Inventory, level 1 and 2 maintenance, divestiture, and surge efforts of excess stocks in support of III MEF. The Contractor shall accomplish the assigned work by employing and utilizing qualified personnel with appropriate combinations of education, training, and experience. The Contractor shall match personnel skills to the work or task to maximize resource utilization. The Contractor shall provide the necessary resources and infrastructure to manage, perform, and administer the task order as defined in this PWS and supporting attachments.

Mission Support (MS) is the ability to continue to achieve III MEF's goals and objectives in spite of potential outside factors that could affect the MFSC mission. Factors such as global threat, technology development and insertion, supplier capability, design failures, base-tenant support, and evolving Marine Corps requirements can have a dramatic impact on the MFSC enterprise and cannot always be anticipated. MS tasks shall include, but are not limited to surge, physical inventory, maintenance, divestiture of excess stocks, upgrades, changes or modifications to MFSC managed assets, building moves, issues applicable to safety and security, after hour operations, unanticipated overtime associated with MS tasks, other tasks outside of normal operations, and other tasks identified in the supporting subparagraphs. The Contractor shall ensure operations are not degraded during increased operational periods such as surge.

The MS FFP CLIN will receive partial funding upon task order award. Although specific MS requirements are not known prior to award of the initial task order, the scope of each specific MS requirement will be known prior to authorization of each MS requirement during task order performance. Specific MS requirements will be authorized through the Government Request for Goods and Services (RGS) process, Attachment 006. When the contractor identifies that a specific MS requirement is needed, the contractor will submit to the Regional Assistant Contracting Officer Representative (ACOR) or Contracting Officer Representative (COR) a RGS form with supporting documentation to allow the Government to determine whether the identified scope is required and that the corresponding price for that scope is fair and reasonable. Regardless of the dollar value, the Contractor's supporting documentation shall consist of three competitively obtained quotes from different Contractors or a statement of the reason competitive quotes were not obtained and how the quoted price is determined to be fair and reasonable in accordance with (IAW) FAR 15.404-1(b). The KO is the approval authority for all RGS.

All expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests). Invoices without the required approved RGS may be treated as an unauthorized commitment and processed IAW Government regulations.

The Contractor shall be responsible for all MS (e.g., projects, repairs, and purchases). All material, repair parts, or capitalization items purchased utilizing mission support funds are the property of the Government. All mission support shall be itemized and reported monthly to the COR for data collection.

Surge support is defined as increased mission requirements, emergencies, natural disasters, terrorist threats or events, elevation of threat levels or unscheduled/short notice exercises, unit activations, contingency operations or deployments. Surge support may require additional Contractor support. Notification of surge support requirements may include locations, specific services required, suggested number of personnel, and any other unique information. The Government will make every effort to give the Contractor advance notice of requirements, but the services for which this task order will be used could address an emergent requirement with little or no advance notice. The Contractor shall provide the Government a proposal for surge support within 48 hours from the time of notification. The Contractor will ensure the proposed solution does not delay the execution of mission or cause mission failure. Surge pricing will be evaluated for fair and reasonableness prior to increase support. Surge support will only become effective after a KO approved RGS or fully executed modification to the task order.

Overtime hours are defined as that time exceeding the normal hours of operation. Only the KO is

authorized to approve overtime through the Government RGS process; all overtime requires pre-approval from the KO.

General Information: The Contractor shall provide the necessary products and services required as outlined in this PWS. This PWS outlines requirements to support MFSC's mission stated in paragraphs 1.0 and 1.1 above, and Section 5 below.

The Contractor shall comply with all task order requirements regarding personnel, safety, security, quality of work, access, government owned property, material and information, host facility rules and regulations, policies, processes, procedures and directions received from authorized government personnel when attending requested meetings, briefings or performing any efforts aboard any government installation.

Quality Control: The Contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure services are performed in accordance with this PWS. The contractor's QCP will set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance requirements in the PWS. The contractor will develop and implement a performance management system with processes to assess and report its performance to the COR. The Contractor's QCP is the means by which it assures that the work complies with the requirements of this task order. QCP must be provided within 10 business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Hours of Operation: The Contractor shall perform workload planning and adjust staffing, as needed, to ensure contractor personnel are providing uninterrupted performance of all tasks defined within this PWS to support the mission. Normal hours of operation are eight (8) hour workdays, Monday thru Friday except Federal holidays or when the government facility is closed due to local or national emergencies, administrative closings, or similar government directed facility closings. The Contractor shall be prepared to adjust operational hours when required by a modification executed by the KO to support changes in mission requirements.

Holidays: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link:
<https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government Facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company

policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather, onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work. The Government Director may temporarily close any facility at his/her discretion based on the Government requirement, weather, or other situation, which may be necessary to support the USMC mission. If a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contract supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Place of Performance: Permanent personnel are needed on-site at the remaining RSI² locations.

MCB Camp Kinser, Okinawa, Japan; and
MCBH, Kaneohe Bay, HI.

Telecommuting: Contractor personnel will be required to work on-site at the assigned government installation to ensure Contractor personnel are postured for direct logistical support for MFSC. It is not feasible to execute IIP tasks at the government locations without being on-site where the equipment is located. The requirements of the agency cannot be met by telecommuting, as the effort requires on-site performance, inspection, and issue of all IIP items. However, if a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion the contractor supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Work Environment and Physical Demands: Work is normally performed in a maintenance and warehouse environment. Contractor must completely understand and be physically capable performing all aspects of the mission described above and capable of working in an outside environment, exposed to heat, dust, inclement weather, primarily standing on hard surfaces for eight hours in a workday. Frequent kneeling, crouching, stooping, and walking are required. Work requires light to moderate physical effort in reaching, bending, turning, or moving hands, arms, feet, and legs to operate hand and foot controls while driving, raising, lowering, and tilting forklift trucks.

Type of Task Order: The Government will award a combined task order that includes Firm-Fixed-Price (FFP) CLINs for Direct Labor (inclusive of rental equipment), and MS, and Cost Reimbursable (CR) CLINs for travel for the base and option periods.

Security Requirements: Contractor personnel performing work under this task order shall be United States citizens and have the ability to pass and possess a National Agency Check with Inquiries (NACI) or any equivalent reciprocal DOD background investigation. The Contractor must have a Secret Facility Security Clearance Level (FCL) prior to and must maintain the FCL for the life of the task order.

Synchronized Pre-deployment and Operational Tracker (SPOT): Contractor personnel may require SPOT approval for overseas employment. Contractor personnel required to meet SPOT approval are the responsibility of the Contractor at no expense to the government. SPOT

information is located at <https://spot.dmdc.mil/privacy.aspx>.

Contracting Officer Representative (COR): The COR monitors all technical aspects of the task order and assists in task order administration. The COR is authorized to perform the following functions: 1) assure that the Contractor performs the technical requirements of the task order; 2) perform inspections necessary in connection with task order performance; 3) maintain written and oral communications with the Contractor concerning technical aspects of the task order; 4) after coordination with the KO, issue written interpretations of technical requirements, including government drawings, designs, specifications; monitor Contractor's performance and notifies both the KO and Contractor of any deficiencies; 5) coordinate availability of Government provided equipment, and 6) provide site entry of Contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost/price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting task order.

Key Personnel: The workforce consists of key personnel and non-key personnel. Key Personnel are mission essential to the performance of this task order. Regional Managers are considered Key Personnel.

Team Leads: The Contractor shall designate a Team Lead for each work center who will assist the Program Manager with the overall performance of their assigned work center. The Team Lead will have the authority to provide information to the COR regarding performance within their area.

Replacement of Key Personnel: The Contractor shall not replace Key Personnel identified in the proposal during the first 90 calendar days of the task performance period (inclusive of Phase-In period) unless the replacements are unavoidable (i.e., sudden illness, death, termination of employment); in any case, the Contractor shall notify the COR in writing within two business days of their need to replace Key Personnel and who the Contractor has appointed as the "acting" replacement. All requests for replacements hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed replacement(s). Request must contain a complete resume for the proposed replacement, who shall have at least the minimum qualification requirements, and any other information requested by the KO to evaluate the proposed replacement. The KO and COR will evaluate such requests and promptly notify the contractor of their assessment thereof, in writing within two business days. The key personnel vacancies shall be hired and on-site within 30 calendar days from the date of vacancy. After the initial 90 calendar days, the Contractor shall submit to the COR all proposed replacements of key personnel at least 30 calendar days in advance unless the replacements are unavoidable. All requests for replacements hereunder must follow the same process as identified above for the first 90 calendar days. The contractor shall not allow diminished capability in any given work section due to personnel vacancies and absences. Also, vacant positions for other than key personnel shall be filled within 30 calendar days from the date of vacancy.

Training: The Contractor is responsible for training of Contractor personnel in performance of this task order, except for that explicitly defined as training at Government expense. Any replacement of Key Personnel, who received Government expense training, will require the Contractor to pay for training the replacement Key Personnel. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this task order safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects

of MFSC. In accordance with Federal Acquisition Regulation (FAR) 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to government web-based training modules. There are also several government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as: 1) Civilian Cyber Awareness Training, 2) Records Management, 3) Annual Security Awareness Training, 4) Personal Identifiable Information, and 5) Operations Security.

In addition, each user of Government-Owned, Contractor-Operated Information-Technology (GOCO-IT) systems shall take all required government-provided training courses, in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not accept any untrained or unqualified personnel performing under this task order. The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.

At the Government's discretion, the Government may provide Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the Government. Additionally, the Government will provide a tactical training/licensing examiner to issue tactical licenses to Contractors, as needed.

As such: a working knowledge shall include a minimum of the following, but not be limited to: 1) Global Combat Support System-Marine Corps (GCSS-MC); 2) Marine Corps Preposition Information Center (MCPIC); 3) Weapons Accountability NAVSEA; CRANE Report, Crane, Indiana; and 4) Defense Property Accounting System (DPAS).

Training report must be provided on a monthly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Special Qualifications: Per MCO 5530.14A, Chapter 8, Paragraph 8002 1.d., Arms, Ammunition, and Explosives (AA&E) medical screenings are required annually for all employees involved in the custody, maintenance, disposal, distribution, or security of AA&E in the performance of their duties. All employees will be screened using the AA&E Screening Package (see MCO 5530.14A, Appendix I).

Personal Protective Equipment PPE: The Contractor shall provide the following for all personnel: 1) personal protective equipment (PPE); 2) supplies, 3) material handling equipment, 4) supervision, 5) training, 6) integrated logistical support, 7) technical and analytical support, and 8) supply chain management necessary to perform management and operations services for the MFSC as defined in this PWS with the exception of those items specified as Government provided equipment.

Dress Code: To ensure employee safety, the Contractor shall develop, establish and enforce employee dress code standards that conform to IAW Occupational Safety and Health Administration (OSHA's) warehouse environment rules. The Contractor shall provide the Government with a written copy of their employee dress code. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contractor. Only the primary Contractor emblem/logo shirts/pants are permitted. No subcontractor clothing

shall be permitted at any site. No headgear may be worn with the exception of PPE such as hardhats, or as necessary in adverse weather conditions. Clothing, shoes, and PPE are not reimbursable by the Government. The Contractor shall be responsible for the enforcement of these standards.

Dress Code Plan must be provided within seven calendar days after the date of award. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Contractor Travel: If the Government determines that travel is required to support this effort, all requests for travel will be in accordance with the travel CLIN and requires approval from the KO using an RGS. Travel reimbursements will be in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. If travel is required and performed, the Contractor shall submit a trip report that provides the reason for travel, topic discussions, outcomes, action items and any follow-on requirements. Trip report must be provided within seven calendar days after trip completion. Contractor must attach actual invoices when submitting a cost voucher within WAWF as supporting documentation. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Data Rights: The Government has unlimited rights to all documents/material produced under this task order. All documents and materials, to include the source codes of any software, produced under this task order shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the Contracting Officer. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

Transportation and Material Handling Equipment (MHE): The Contractor is authorized to operate Material Handling Equipment (MHE) on government installations with proper licenses and certifications.

The Contractor is solely responsible for determining and acquiring all MHE and associated equipment to support material handling to meet all the requirements of this PWS and supporting attachments. All associated cost for MHE, to include but is not limited to, trucks, forklifts, cherry pickers, hand trucks, pallet jacks, fuel, maintenance costs, repair, repair parts, vehicle registration, property taxes, leasing costs, licensing costs, training, insurance, and any other fees/costs necessary for the operation and maintenance of MHE and associated equipment is solely the Contractor's responsibility. The Government will not fund the installation of service or charging stations to support Contractor MHE. Coordination must be done by the Contractor through the Contractor PM with the Contracting Officer and Public Works installations prior to installing any chargers in government facilities. The Government will designate temporary storage/parking areas near facilities to permit staging of MHE prior to Day 1 Ready.

Phase-In and Phase-Out Plan: To minimize any decrease in productivity and to prevent possible negative impact on additional services, the Contractor is required to provide a phase-in/out plan for this effort that will comprehensively detail the process of how turnover between the two Contractors will be conducted. The Contractor shall have all contractor personnel on board executing full performance no later than 29 calendar days after DD Form 1155, page 1, block 3 (Date of Order/Call). During the phase-in period, the Contractor shall become familiar with performance requirements in order to commence full performance of services at the end of the phase-in period.

Phase-In

This phase-in period commences at task order award. Updated phase-in plan must be provided within five business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). During this phase-in period, the COR will provide, guidance, and documentation to the Contractor to familiarize the Contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. The guidance is offered to explain procedures for conducting support under this task order, introduce the Contractor to the various types of systems, and introduce the Contractor to Marine Corps technical owners and representatives. The Contractor shall become familiar with the task order requirements in order to commence full performance on the first day (AKA Day 1 Ready) following the 10-calendar day phase-in period. The Contractor shall complete the necessary steps for assumption of the operation during the phase-in period and the Contractor shall meet all requirements as specified in this PWS with the beginning of full performance. During the phase-in period, the Contractor shall be responsible for ensuring all elements are in place for full performance under this task order. During this transition period, the Contractor shall keep the COR informed of their progress in ensuring their full task order compliance upon completion of this phase-in period.

Phase-Out

If the follow-on task order is awarded to another Contractor, the incumbent Contractor shall provide a phase-out plan to the KO within 45 calendar days of task order end date. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). This phase-out plan will be used to ensure a smooth transition, with no degradation in productivity, service, or quality. During this period, while still maintaining full performance, the Contractor shall make available to key incoming Contractor personnel, a Contractor representative who is versed in the operation of functions to be performed. This service shall be made available to explain procedures for conducting IIP functions and introducing the next Contractor to the technical owners and representatives, etc. MARCORLOGCOM inventory transfer shall be conducted jointly with the government representatives and representatives of the incoming

Contractor at the end of the phase-out period.

Safety

MARCORLOGCOM is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable Contractors operating on site. It is the Contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All Contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Also, apply established safety regulations and practices to minimize minor violations and to avoid major violations due to employee error or negligence, and ensure holding area is well organized and maintained within good housekeeping standards. Detailed information on VPP is available on the OSHA website at

<http://www.osha.gov/dcsp/vpp/index.html>. The Contractor shall comply with commercial safety standards as identified by OSHA. The Contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps and local rules and regulations to include but not limited to: OSHA Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOMO (LCO) 5100.8.

The Contractor must have a written Safety Plan and submit it to the COR for review and approval by the KO within 10 calendar days after task order award. In addition to the requirements listed above, the Contractor's written Safety Plan shall, as a minimum, address the following:

- Mishap reporting procedures
- Weekly safety meetings
- Employee training requirements
- Monthly safety inspections
- Requirements for subcontractors to comply with the safety provisions of this task order

Additional Safety Requirements:

Applicable Contractors: These requirements apply to Contractors, subcontractors, and their employees or agents.

Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

The Contractor shall submit their 3-yr TCIR and DART rates to the COR annually. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall report any mishaps or incidents during the QPMR. Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this task order, the Contractor shall notify the following:

III MEF (specific contact information to be provided at kick-off meeting):

- A. The activity's Safety Representative: Insert Information
- B. The COR: Insert Information
- C. The KO Insert Information
- D. MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The government point of contacts are:
 - A. Task order number, name of company, and name and title of person(s) reporting
 - B. Date, time, and exact location of accident/incident
 - C. Brief narrative of accident/incident (Events leading to accident/incident)
 - D. Cause of accident/incident, if known
 - E. Estimated cost of accident/incident (material and labor to repair/replace)
 - F. Nomenclature of equipment and personnel involved in accident/incident
 - G. Corrective actions (taken or proposed)
 - H. Other pertinent information

Mishaps/Incidents report must be provided within (24) hours (one (1) calendar day) of the incident. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Contractor must fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

Safety requirements listed in this package that do not relate to the Contractor's operations or services may be waived by the KO. Objections made by the Contractor must be reported to the KO within 10 business days of task order award. Objections will be considered on a case-by-case basis.

Smoking and the use of tobacco products is allowed in designated areas only.

All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and performing work under this task order. The use of seatbelts is also required on all mobile construction equipment operating on the installation and performing work under this task order.

All vehicle operators are prohibited from using a cell phone or personal digital assistant (PDA) unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

Should an accident occur and in the event the Government investigates the mishap, the Contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the Contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the KO.

Contractors operating on installations will be responsible for briefing and ensuring the employees adhere to the safety and traffic rules and regulations. The foreman, job supervisor and other personnel providing workman leadership will ensure the workers comply with these rules and regulations. Speed limits on installations are posted. Individuals are to obey all entry procedures. If instructions are given by the military police/law enforcement personnel on the entry points (gates), they will be complied with at ALL times.

Identification of Contractor Produced Documents

All contract personnel shall ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence:

DISCLAIMER:

I am a contract employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

Contractor Personnel Identity and Responsibilities

The Marine Corps Logistics Base Barstow CA (MCLBB) Pass and ID Office, building 236 are responsible for issuing badges and Common Access Cards (CAC) to all Contractor and subcontractor employees in need of access or performing work on the installation. The information required to be submitted by the Contractor will be determined by the governing regulations and policies at the time of the Contractor's request.

There will be instances in which Contractor employees will only be issued the CAC. When this occurs and in addition to the CAC, the Contractor will ensure that all Contractor employees display a contractor badge with their name and their company name on their person while on board the installation or on official duty elsewhere.

When communicating (telephone, email, meetings, etc.) with government personnel, Contractor employees must first identify themselves as Contractor employees.

When conducting any form of communication with government personnel, Contractor employees must immediately excuse themselves if source selection or similar information inappropriately enters the interaction in their presence.

Contractors Requiring Common Access Card (CAC)

The work performed under this task order will require Contractor employees to have access to a DOD computer system. In order to gain access, Contractor personnel will be required to complete a background check through the Provost Marshall's Office (PMO) at the Base/Post where work will be performed. The PMO office will send an email to the appropriate designated Trusted Agent (TA). The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will enter the information into the Contractor Verification System (CVS). The CVS will create a profile for the Contractor employee. Once the profile is created, the CVS will

send an email to the Contractor employee with a link, which will provide a temporary username and password to enter the DOD computer system. Once the background check is completed, PMO will send an email to the TA, the Contractor employee, and Pass and ID. Upon receipt of the PMO email, Pass & ID will email instructions to the Contractor employee to report to them in order to receive the authorized CAC. Once the card is established, the temporary username and password will no longer be utilized. Login to the computer system will be accomplished only with the CAC.

Access to the Marine Corps Logistics Base is granted after successfully completing a background check via the Base Access application process, where Contractor personnel must fill out the form, MCLBA/PSD7002/1 (03/14), and submit it to the COR for processing at the Provost Marshall Office. Once completed, the PMO office will send an email to the designated Mission Partners Sponsor (MPS) and Mission Partner Identity, Credential and Access Management ((MP ICAM) or COR indicating the applicant for base access has been accepted or denied. Since the majority of the work performed under this task order will require Contractor employees to have access to a Department of Defense (DOD) computer system, Contractor employees must also obtain and keep current, as a minimum, a NACI Clearance. The TA will provide the Contractor with a DD 1172 “Application for Uniformed Services Identification Card DEERS Enrollment.” Once the form is completed and approved, the TA will create a profile in TASS for the Contractor employee. After the profile is created the TASS will send an email to the COR with a temporary username and password for secure delivery to Contractor employee, who will then enter the TASS computer system to create an application. The TA will receive a notice from TASS once the application is complete and can then choose to approve the application for issuance of a CAC.

SECTION 6.2 DEFINITIONS & ACRONYMS

Definitions and Acronyms:

Definitions:

Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

Contracting Officer (KO). A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the KO to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

Defective Service. A service output that does not meet the standard of performance associated with the PWS.

Deliverable. Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

Depot-Level Repairable. Depot-level repairable are parts, assemblies, or subassemblies, that require the overhaul, upgrading, or rebuilding of parts, assemblies, or subassemblies, and the testing and reclamation of equipment as necessary at a facility with specialized testing, tools, and capabilities.

Key Personnel. Contractor personnel specified in the PWS who are considered to be essential to the work being performed under this task. When key personnel are used as an evaluation factor in a best value procurement, an offer can be rejected if it does not have a contractor commitment from the personnel that are listed in the proposal.

Military Equipment (ME). ME in this contract refers to weapons, arms, military supplies, and equipment that readily may be used for military purposes. For the purpose of this effort, the majority of ME will be ground equipment identified by the table of authorized material control numbers (TAMCN) groups of Alpha, Bravo, Charlie, Delta, and Echo.

Operational Material & Supplies (OM&S). OM&S is tangible property to be consumed in normal operations. Marine Corps OM&S is comprised of material such as replacement parts, components, assemblies, and residual assets that are to be consumed. For this purpose of this effort, the OM&S will be stored and consumed to fulfill Material Issue Requests.

Physical Security. Actions that prevent the loss or damage of government property.

Quality Assurance. The government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance methodology to be used by the Government for surveillance of Contractor performance.

Quality Control. All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

Subcontractor. One that enters into a contract with a prime Contractor. The Government does not have privity of contract with the subcontractor.

Table of Authorized Materiel Control Number (TAMCN). The TAMCN is the chief method of identifying equipment capabilities and is assigned by HQMC. Several NSNs/NIINs can fall within the same TAMCN (e.g., D01987K, Truck Cargo 7T). The TAMCN consists of three elements: the commodity designator, the item number, and the class (and subclass) of supply. TAMCNs typically fall under one of five commodities: (communications/electronics, engineer, general supply, motor transport, and ordnance), and five types of property.

Class	Description	Subclass	Title	Description
VII	Major end items: a final combination of end products that are ready for their intended use, for example, tanks, launchers, mobile machine shops, and vehicles.	A	Communications Electronics	Includes signal items such as radio, telephone, satellite, marine communications and navigational equipment; tactical and non-tactical ADPE; radar; photographic, audiovisual, and television equipment; and electronic sensors.
		B	Engineer	Consists of items such as water purification sets, shower, and bath; Consist of construction/ road-building and materials handling equipment.
		C	General Supply	Consists of items such as tools, chests, sets and equipment used to determine the operating efficiency of, or diagnose incipient problems in, systems, components, assemblies, and subassemblies of materiel
		D	Vehicles	Includes wheeled vehicles such as truck tractors, trailers, semitrailers, and personnel carriers authorized for use in administrative or tactical operations.
		E	Ordnance	Includes small arms, Optics, artillery, fire control systems, rocket launchers, machine guns, ground missile systems, recovery vehicles, artillery, armored vehicles, and tracked and half-tracked vehicles.

Temporary Storage Project (TSP). A TSP is a group of OM&S materials that support ME requirements throughout the Fleet which was purchased by Systems Command and stored at MFSC. MFSC directs the use and shipment of this inventory.

Work Center. A “work center” represents a specific shop or location where the Contractor intends to implement a team of employees.

Workday. The number of hours per day the Contractor provides services in accordance with the contract.

Work Week. Monday through Friday, unless specified otherwise.

6.4.2 ACRONYMS:

COR	Contracting Officer’s Representative
CR	Cost Reimbursable
CRANE	Weapons Accountability NAVSEA, CRANE Report, Crane, Indiana
CRI	Centralized Receipts and Issues
DFAS	Defense Finance and Accounting Service
DGR	Designated Government Representative
DLA	Defense Logistics Agency
DLR	Depot Level Repairable
DOD	Department of Defense
DON	Department of the Navy
DPAS	Defense Property Accounting System
ECP	Equipment Consolidation Point
EMS	Enterprise Management System
E ² MS	Enterprise Equipment Management Solutions
FIAR	Financial Improvement and Audit Readiness
FSB	Force Storage Battalion
GCSS-MC	Global Combat Support System-Marine Corps
GOCO-IT	Government Owned Contractor Operated Information System
GWS	Ground Weapon System
ICP	Inventory Control Point
IAW	In accordance with
ITV	In-Transit Visibility
IUID	Item Unique Identification Data
KO	Contracting Officer
MCLC	Marine Corp Logistics Command
MCO	Marine Corps Order
MCPIC	Marine Corps Preposition Information Center
ME	Military Equipment
MFSC	Marine Force Storage Command
MHE	Material Handling Equipment
MILSTD	Military Standard
M2OG	Material Management Operations Group
NACI	National Agency Check Inquiries
ODC	Other Direct Costs
OM&S	Operating Material and Supplies
OSHA	Occupational Safety Health Association
PM	Program Manager
PPE	Personal Protective Equipment

PRFID	Passive Radio Frequency Identification Data
QCP	Quality Control Plan
TAMCN	Table of Authorized Material Control Number
TM	Tech Manual
TSP	Temporary Storage Projects
WAWF	Wide Area Work Flow
5G	Fifth generation of cellular networks

SECTION 6.3

GOVERNMENT FURNISHED PROPERTY

GOVERNMENT FURNISHED ITEMS AND SERVICES:

Services: The Government will provide telephone, e-mail services, and commercial internet service provider service. The Government will provide access to the existing MARCORLOGCOM Marine Corps Enterprise Network (MCEN) as needed for the function of official business use only.

Facilities: The Government will provide proper facilities for completion of requirements.

Utilities: The Government will provide all utilities in the facility for the Contractor's use in performance of tasks outlined in this PWS.

Equipment: The Government will provide equipment (desk, computers, marking/labeling) necessary for completion of requirements with the exception of the equipment listed in Section 4, Contractor provided equipment. The Contractor shall be liable for loss or damage to Government provided equipment beyond fair wear and tear.

Government Furnished Information: The Government shall furnish the requirements of the PWS such as Standard Operational Procedures, applicable regulations, publications, Technical Bulletins, Technical Manuals, and Original Equipment Manufacturers (OEMs) guidelines and/or recommendations and other materials associated with the project and the hardware/software noted throughout this PWS.

SECTION 6.4

CONTRACTOR-FURNISHED-ITEMS AND

SERVICES CONTRACTOR-FURNISHED-ITEMS AND

RESPONSIBILITIES:

The Contractor will not be reimbursed for stationing, relocation, housing and life support services, transportation expenses, or normal cost of doing business. This includes, but is not limited to, personnel, administrative costs, Contractor-owned equipment, personnel safety equipment, automotive cost, training, refresher training, day-to-day office supplies, medical/physical screenings, and any other items determined by the KO.

The Contractor shall procure and maintain all equipment and or services in support of this task order (e.g., material handling equipment, maintenance vehicles, pressure washers, semi-tractors

and flatbed trailers, utility carts, and personnel safety equipment to include hard hats, steel toe boots, and cell phones and data plans for all contractor personnel). Status of equipment report (all Contractor furnished equipment) must be provided on a weekly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall maintain all required licenses, registration and insurance on Contractor provided equipment. The Contractor shall ensure that they observe and comply with all Department of Transportation, DOD and Marine Corps Installation-East (if applicable) regulations and policies.

Medical services for Contractor personnel are the responsibility of the Contractor. On-installation medical activities will provide emergency care to the extent that medical services are available to any person while performing duties required by this PWS when necessary; to prevent undue suffering or loss of life for job related injuries.

Contractor Furnished Equipment.

The following charts identify equipment types of the Government estimates to support the tasks in Section 5. The Contractor is responsible for determining the appropriate equipment types and quantities. The Government requires the Contractor to ensure all Contractor furnished equipment is available and operational at the end of the transition period. The Contractor shall ensure all equipment is maintained and or replaced as needed to facilitate the execution of the task order. The equipment shall be operable 98 percent of the time. This equipment will be utilized 8 hours for every work shift.

Contractor shall ensure all employees have proper licenses, certifications, and physicals to operate CFE on government installations. Medical physicals/screenings (Contractor expense) are required for any employee that operates vehicles and/or forklifts, (i.e., Heavy Mobile Equipment mechanics, operators, preservation, and warehouse specialist). Physicals are required every five years for employees under the age of 60, and yearly for employees 60 and over in accordance with Manual of the Medical Department, U.S. Navy, NAVMED P-117, 20 Dec 2018.

III MEF, Japan

Contractor Furnished Equipment Types	Quantity (Each)
Golf/Utility Cart or equivalent	6
Golf/Utility Cart, four (4) man	2
45K Forklift, 96' Forks	1
12K Forklift	1
10K Forklift	1
7K Forklift	1
6K Forklift Pneumatic tires	2
5K Forklift	0
4K Forklift	3
3K Swing Mast Forklift	0
3.3K Narrow Aisle Forklift	2

Yard Mule/Road Truck, Single Axle – tagged	1
Semi-Tractor, (10 Wheel) – tagged	1
Flatbed Trailer, 45' – tagged	1
Flatbed Trailer, 40' – tagged	0
F350 Service/Maintenance Trucks or equivalent	1

SECTION 6.5

Support Requirements

Initial Issue Provisioning (IIP) section is responsible for functioning as a filter for Marine Corps Systems Command (SYSCOM) and III Marine Expeditionary Force (III MEF) in order to field assets to Major Subordinate Commands (MSC) in an expeditious manner. IIP is responsible to III MEF G-4 for the proper distribution of equipment. IIP reports the receipt and inventory details of end items to MEF G-4 so that G-4 can determine appropriate distribution based on unit requirements and quantities available. MEF G-4 directs, through correspondence with commodity managers, the distribution of equipment to specific units in specific quantities by National Stock Number (NSN). IIP is also responsible for the receipt, inventory, and assembling of Logistics Command (MARCORLOGCOM) and SYSCOM projects for spare parts to existing Military Equipment (ME). These projects, once approved for release through Naval Message, are released to either the Repairable Issue Point (RIP) or SMU General Account (GA). The Contractor shall provide E²MS at MFSC in support of the following Mission Essential Tasks/Key Functions:

Supply Management:

Receipt: The contractor shall receive all types of equipment delivered to the designated facility or area of responsibility. The contractor will verify receipts against shipping documents and inspect equipment for damages or discrepancies. All discrepancies or damage shall be reported to the designated Contracting Officer's Representative (COR) immediately.

Equipment Movement: Upon receipt, the contractor shall move equipment from the receiving area to designated storage locations. This includes transporting equipment from loading docks, warehouses, or other designated areas to specific storage locations based on type, size, and function.

Storage: All equipment must be properly stored in accordance with manufacturer guidelines, safety standards, and organizational policies. The contractor shall ensure equipment is stored securely to prevent damage, deterioration, and loss. Equipment must be clearly labeled and placed in a manner that allows for efficient access and retrieval.

Inventory Management: The contractor will maintain an accurate inventory system for all received, stored, and issued equipment. Inventory records must be updated regularly and made available to the COR for review upon request. The contractor is responsible for conducting regular physical counts and reconciling with inventory records, ensuring accountabilities for all assets.

Issuance of Equipment: The contractor shall issue equipment to authorized units, personnel, or other companies as required. The issuance process shall include verifying proper authorization and completing the necessary documentation for equipment release. The contractor must track and update the inventory records for any items issued and ensure timely and accurate transfers to the requesting entities.

Maintenance Management

Maintenance: The Contractor shall inspect and identify equipment as repairable and shall be responsible for necessary repairs, as authorized by the Government. The Contractor shall determine the level of maintenance required to bring the equipment to a serviceable condition and submit the findings to the Government for approval to perform the maintenance. The Contractor shall conduct all types of maintenance IAW the government technical publications and directives. The Contractor will be required to follow all applicable Base Orders and Safety Data Sheets when handling Hazardous Materials to include wearing of appropriate Personal Protective Equipment and proper disposal. These include, but are not limited to, motor oils, transmission fluids, grease, preservatives, paints, etc.

Inspection and Condition Assessment: The contractor shall routinely inspect equipment to assess its condition, identifying any maintenance needs based on established maintenance schedules, industry standards, or usage patterns. Each item will be assessed for operational readiness, safety compliance, and any defects or damage. Equipment condition codes shall be assigned and documented accordingly.

Condition Code Verification: The contractor will be responsible for verifying the condition codes assigned to each item of equipment. If an item is found to be in a condition outside of acceptable operational standards, the contractor shall initiate corrective action, which may include maintenance, repair, or disposal in accordance with organizational procedures.

Preventative Maintenance: The contractor will implement and manage a preventative maintenance schedule to ensure that all equipment is regularly maintained to prevent unnecessary breakdowns or malfunctions. This includes tracking scheduled maintenance, ensuring all necessary tools, parts, and equipment are available, and completing maintenance tasks in accordance with manufacturer recommendations or organizational guidelines.

Documentation: The contractor shall maintain detailed records of all maintenance actions performed, including inspections, repairs, and any corrective actions taken. These records shall be organized and available for review by the COR. Maintenance logs must include date of service, equipment serial numbers, maintenance performed, and the personnel involved.

Related Actions

Tracking and Reporting: The contractor is responsible for tracking all equipment movements, maintenance actions, and inventory status in a centralized system or database. This system shall be accessible to authorized personnel and shall provide timely and accurate information on equipment location, condition, and availability. Reports shall be submitted to the COR on a monthly basis or as requested.

Compliance: The contractor shall ensure all supply and maintenance activities comply with relevant safety, environmental, and operational regulations. All maintenance actions must follow industry best practices and organizational standards to ensure equipment safety and operational efficiency.

Training and Support: The contractor shall provide training to personnel on the proper handling, maintenance, and care of equipment as required. This training may include topics such as equipment operation, troubleshooting, safety procedures, and preventative maintenance techniques.

Perform material storage functions: The Contractor shall manage the storage (including stock rotation) of all equipment and shall protect against equipment deterioration and loss IAW MCO 4400.201 (Vol 13) *Management of Property in Possession of the Marine Corps*. This same safe care in storage shall also apply to the GFP in the custody of the Contractor. The Contractor shall store, stack, palletize, and/or rotate items considering their use, size, shape, quantity, and special handling requirements. Materiel Storage involves APSR transactions, loading, unloading, transporting, physical inspection, and data validation.

Perform Packing and Repacking Functions: The Contractor shall provide packing and repacking support in the preparation for items/equipment and perform warehousing activities, including receiving storage and shipment via various modes of transportation. The Contractor shall use various protective/ cushioning techniques for custom packing of items to ensure safe and damage free movement.

Fulfill Material Release Orders (MRO) and Material Issue Requests (MIR): The Contractor shall conduct fulfillment of MROs and MIRs of DLR, OM&S and ME to be delivered by the Requested Delivery Date (RDD) in accordance with the issue-processing standard that is established by MCO 4400.201. The Contractor shall upload KSDs into the APSR and other systems for retention in accordance with MCO 4400.201. Issuing materiel involves APSR transactions, loading, unloading, physical inspection, data validation, causative research, and item to documentation verification, as well as associated processing of discrepancies. The Contractor shall select and assemble items based on priority, type of material, mode of transportation, destination, and type of transaction.

Fulfillment Discrepancy Report Management: The Contractor shall receive, research, follow-up and answer Discrepancy Reports filed against MOR and MIR fulfillments. Discrepancy reports will be submitted by the receiving agency when there is variation between physical goods received and the data on the corresponding shipping documents, to include variations in condition or quantity, incorrect or misdirected material, receipt of cancelled requirements, improper or inadequate technical data or supply documentation, and/or any unsatisfactory condition due to improper packaging. Fulfillment Discrepancy report must be submitted to COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Due-Out Management: The Contractor shall conduct due-out validations. Validations to be conducted to ensure all items due-out have valid and current status to align with demands/requirements. Validations include commodity reconciliations, processing of follow-ups, tracers, modifications, validated cancellations to existing requisitions, and quarterly Materiel Obligation Validations (MOV) / Backorder Validations (BOV).

Divestment functions: The Contractor shall comply with divestment instructions provided in the MRO or MIR in collaboration with the Government in accordance with MCO 4400.201. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

Exchange Program: The Contractor shall assist in equipment exchange program, as required. Efforts include identification and marking/tagging equipment, developing and managing serialized lists, and preparing equipment for shipment.

Physical Inventory: The Contractor shall support annual physical inventory requirements, in accordance with the annual physical inventory plan created by the Government at the beginning of each fiscal year. A physical inventory consists of verifying each line items identifying attributes, container marking, location, and quantity between the storage activity's asset/stock record and the physical assets in storage. It also involves the counting of physical property, comparing this count to the record balance, and with Government approval in writing, adjusting records so that the record balance and quantity of property on hand are identical. To achieve this condition, it is important that counters not be provided information that will make them aware of the record quantity.

Identifying attributes, materiel line items are identified by the following attributes:

- NSN;
- TAMCN (if applicable);
- Lot Number (if applicable);
- Serial Number (if applicable);
- Condition Code.

The location verification process consists of checking the physical location of the assets as compared to the activity's asset/stock record. The Contractor will be required to go to the location given and verify the information provided and record the quantity on location. This includes separate location identifiers such as staging areas, packing areas, magazines, and grids, if applicable.

Quantity is the verification of the physical asset count against the recorded quantity on the storage activity's asset/stock record; this is to include in-process documentation. In-process documentation that falls outside the authorized processing times will not be a cause to remove the noted error. The asset/stock record is the official accountable record within the GOCO-IT system showing the balance of assets that the activity is accountable for maintaining and must be updated.

Inventory Accuracy: Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained. The Contractor shall maintain the minimum acceptable levels for inventory accuracy as set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

After the initial inventory of material to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will make a

formal determination as to Contractor responsibility and the amount of the Contractor's liability.

Controlled Managed Items: Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items are identified by the controlled item inventory code (CIIC) per MCO 4400.201.

Serialized Managed Items: Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets are identified by key item attributes per MCO 4400.201.

Property Record Adjustment Standard: The property record adjustment standard is established by MCO 4400.201.

The Contractor shall not process property record adjustments in the GOCO-IT system without appropriate written Government authority.

Property record adjustments will be processed within two business days of authorization being received by the Contractor from the appropriate Government authority.

Equipment Readiness and Reporting: These tasks shall be accomplished with the GOCO-IT system. The Contractor shall ensure that all inventory information and equipment locations contained within the GOCO-IT system are current and accurately recorded (i.e., condition codes, etc.,) IAW MCO 4400.201 (unless otherwise directed). Inventory and equipment readiness and reporting shall comply with the MCO 4400.201.

Physical Inventory Administrative Actions: The Contractor shall input location moves, condition codes, KSD and inventory data into the APSR and other accountability systems. The Contractor shall perform research and analysis of data within various inventory, warehouse and distribution subsystems (DPAS, GCSS-MC, and MCPIC) to determine adverse trends and recommend corrective actions. The Contractor shall compose correspondence explaining objectives, analysis methods and results. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

Controlled Cryptographic Items (CCI): The Contractor shall establish the liaison in order to facilitate and transfer equipment supporting Controlled Cryptographic Items (CCI) accountability within their geographical location and area of responsibility.

Distribution Management: The Contractor shall conduct the distribution operations necessary to facilitate and support the sustainment of military equipment in storage. The Contractor shall provide global asset visibility in all classes of supply whether they are In-Process, In-Storage, or In-Transit. The Contractor shall maintain the ability to track the identity, status, and locations of DOD unit and non-unit cargo and passengers by leveraging data provided by the services, commercial carriers, Defense Logistics Agency (DLA), USTRANSCOM, and USTRANSCOM's components. Distribution management includes monitoring, and reporting throughput of shipments and conducting causative research utilizing Integrated Data Environment (IDE)/Global Transportation Network (GTN) Convergence (IGC) system and In-Transit Visibility (ITV).

As necessary, the Contractor shall conduct pre-transportation inspection of material and paperwork to ensure the equipment is properly prepared, and all necessary documents are complete prior to turn over for shipment.

Container Management: The Contractor shall perform container management to include receipt, issue, and inspection. The Contractor will be provided necessary training in accordance with 1.5.9.3 to directly support Container Management Function. Inventory Container Reports must be provided on a quarterly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Maintenance: The Contractor shall inspect and identify equipment as repairable and shall be responsible for necessary repairs, as authorized by the Government. The Contractor shall determine the level of maintenance required to bring the equipment to a serviceable condition and submit the findings to the Government for approval to perform the maintenance. The Contractor shall conduct all types of maintenance IAW the government technical publications and directives. The Contractor will be required to follow all applicable Base Orders and Safety Data Sheets when handling Hazardous Materials to include wearing of appropriate Personal Protective Equipment and proper disposal. These include, but are not limited to, motor oils, transmission fluids, grease, preservatives, paints, etc.

Equipment Maintainers: The Contractor shall ensure that the contract workforce is trained and capable to conduct inspections, level 1 and 2 maintenances, and repairs on all applicable military equipment, in accordance with instructions, orders, directives, technical publications, commercial practice, etc.

Production Control/Maintenance Planning: The Contractor shall prepare detailed planning, control, instructions prescribing the actions for maintenance and repair of military equipment, components of ME, and accessories and record them in GOCO-IT. The Contractor shall review and prioritize work requests, service requests, tasks, shipping documents, material releases for special instructions, such as: required delivery dates, lot and contract number, special handling, destination, and type of storage or shipment.

Procurement: The Contractor shall determine, and order materials and parts required to support maintenance activities with Government approval in the GOCO-IT.

Level 1 Maintenance: Maintenance operations classified in the first level are those of minimal complexity and requiring few or no parts or consumables. These are basic preventive actions such as lubrication, meter reading, sight glass test, or minor corrective action. Generally performed on easily accessible components that do not pose any particular safety problems, they do not require specialized personnel. The operators called upon to carry them out only have to follow the visual work instructions.

Level 2 Maintenance: The Contractor shall conduct level 2 maintenance. Level 2 maintenance is for moderately complex maintenance operations, which are more complex than those of level 1. These are preventive maintenance actions or repairs carried out using simple procedures. This work is carried out by technicians or operators who have received specific training. Level 2 maintenance operations include various inspections, adjustments, sensor checks, and belt or braid replacements, etc.

Quality Control: The Contractor shall conduct inspections and prepare inspection reports for DLR, OM&S and ME being received, shipped, inventoried or repaired in the support of the storage operations. The Contractor shall prepare and provide quality control discrepancy reports with recommendations resulting from the most recent inspections within five business days of Government written request. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). The Contractor shall determine serviceability, assigns condition codes, and next inspection dates.

Supply Analysis: The Contractor shall provide the qualified personnel necessary to provide technical, analytical, process, visualizations, and subject matter expertise to support ongoing responsibilities at each site.

Analysis: The contractor shall validate managed inventory data found in the GOCO-IT systems. The Contractor shall review and analyze information from automated systems to determine overall supply effectiveness. The Contractor shall perform research and analysis of data within various warehouse and distribution subsystems to determine adverse trends and recommend corrective actions. The Contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

Reporting: The Contractor shall compose correspondence explaining system requirements as directed and recommend modifications and improvements to automated systems. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

System Authorized Access Request (SAAR): The Contractor shall execute a variety of GOCO-IT utility functions in order to review system change requests from internal customers to assign roles and responsibilities as approved by the Government via a System Authorized Access Request (SAAR). The Contractor shall coordinate system changes with representatives of other organizations.

Mission Support

Divestment Functions: The Contractor is required to support divestment surge efforts. The Contractor shall implement standardized and reoccurring logistics process to identify excess materiel and manage said material in collaboration with the Government in accordance with MCO 4400.201.

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment, in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

The Contractor shall perform all authorized DEMIL action to prepare material for divestment activities in accordance with MCO 4400.201.

Physical Inventory: The Contractor is required to support annual physical inventory requirements in accordance with Para 5.5.1 of the PWS.

SECTION 6.7
Performance Requirements Summary

Meeting and or exceeding the performance standard is one factor the Government will consider when determining whether to exercise an option.

SECTION 6.8
DELIVERABLES
SCHEDULE

Deliverable	Due Date	Medium & Format	Number of Copies
Staffing Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Plan	10 business days after the post-award conference	Electronic Copy, Contractor format	1 copy to the COR
Training Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Dress Code	Seven calendar days after the date of award	Electronic copy, Contractor format	1 copy to the COR
Trip Report	Seven calendar days after trip completion	Electronic copy, Contractor format	1 copy to the COR
Updated Phase-in Plan	Five business days after the post-award conference	Electronic copy, Contractor format	1 copy to the COR
Phase-out Plan	45 calendar days of task order end date	Electronic copy, Contractor format	1 copy to the COR
3-yr TCIR and DART rates	Annually	Electronic copy, Contractor format	1 copy to the COR
Mishap/Incident Report	Within 24 hours of mishap/incident resulting in personal injury and/or significant property damage.	Electronic copy, Contractor format	1 copy to the IE&S/S11 and the COR
Status of Equipment Report	Weekly	Electronic Copy, Contractor format	1 copy to the COR
Accurate and Real- Time Data: Report	Quarterly	Electronic Copy, Government format	1 copy to the COR

Receipt Discrepancy Reporting	As required in PWS 5.2.1	Electronic copy, Contractor format	1 copy to the COR
Fulfillment Discrepancy Report	As required in PWS 5.4.1	Electronic copy, Contractor format	1 copy to the COR
Inventory Container Report	Quarterly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Discrepancy Report	Five business days from Government written request	Electronic Copy, Contractor format	1 copy to the COR

END OF SECTION 6

PERFORMANCE WORK STATEMENT
NONDESTRUCTIVE TESTING EQUIPMENT (NDTE)

OPERATIONS

SECTION 7

General information

GENERAL: This is a non-personal services task order to provide Nondestructive Testing Equipment Operations (NDTE) support for Marine Force Storage Command (MFSC). The Government shall not exercise any supervision or control over the task order Contractor performing the services herein. Subcontract service providers shall be accountable solely to the Contractor who, in turn, is responsible to the Government.

Background: To ensure operational readiness and personnel safety, all personal protective equipment, including Enhanced Small Arms Protective Inserts (ESAPI), must be inspected and maintained to the highest standards. The Marine Corps Order (MCO) 4400.201 establishes the policy for the management of this equipment. This task order outlines the requirements for contractor support to perform NDTE operations and quality control for ESAPI plates.

Objectives: The primary objective is to enhance and sustain the operational readiness of the force by ensuring all ESAPI plates are inspected, tested, and certified as fully mission-capable in accordance with Marine Corps standards. This guarantees that all personnel are equipped with reliable and effective protective equipment.

Scope: The purpose of this requirement is to provide comprehensive quality control, scanning, and support the repair process for all NDTE-AIS managed ESAPI plates to ensure they meet the standards set forth in MCO 4400.201.

Options CLINs: Mission Support (MS) is the ability to continue to achieve III MEF's goals and objectives in spite of potential outside factors that could affect the MFSC mission. Factors such as global threat, technology development and insertion, supplier capability, design failures, base-tenant support, and evolving Marine Corps requirements can have a dramatic impact on the MFSC enterprise and cannot always be anticipated. MS tasks shall include, but are not limited to surge, physical inventory, maintenance, divestiture of excess stocks, upgrades, changes or modifications to MFSC managed assets, building moves, issues applicable to safety and security, after-hour operations, unanticipated overtime associated with MS tasks, other tasks outside of normal operations, and other tasks identified in the supporting subparagraphs. The Contractor shall ensure operations are not degraded during increased operational periods such as surge.

The MS FFP CLIN will receive partial funding upon task order award. Although specific MS requirements are not known prior to award of the initial task order, the scope of each specific MS requirement will be known prior to authorization of each MS requirement during task order performance. Specific MS requirements will be authorized through the Government Request for

Goods and Services (RGS) process, Attachment 006. When the contractor identifies that a specific MS requirement is needed, the contractor will submit to the Regional Assistant Contracting Officer Representative (ACOR) or Contracting Officer Representative (COR) a RGS form with supporting documentation to allow the Government to determine whether the identified scope is required and that the corresponding price for that scope is fair and reasonable. Regardless of the dollar value, the Contractor's supporting documentation shall consist of three competitively obtained quotes from different Contractors or a statement of the reason competitive quotes were not obtained and how the quoted price is determined to be fair and reasonable in accordance with (IAW) FAR 15.404-1(b). The KO is the approval authority for all RGS.

All expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests). Invoices without the required approved RGS may be treated as an unauthorized commitment and processed IAW Government regulations.

The Contractor shall be responsible for all MS (e.g., projects, repairs, and purchases). All material, repair parts, or capitalization items purchased utilizing mission support funds are the property of the Government. All mission support shall be itemized and reported monthly to the COR for data collection.

Overtime hours are defined as that time exceeding the normal hours of operation. Only the KO is authorized to approve overtime through the Government RGS process; all overtime requires pre-approval from the KO.

Period of Performance: The period of performance is TBD.

General Information: The Contractor shall provide the necessary products and services required as outlined in this PWS. This PWS outlines requirements to support MFSC's mission stated in paragraphs above and the tasks below.

The Contractor shall comply with all task order requirements regarding personnel, safety, security, quality of work, access, government owned property, material and information, host facility rules and regulations, policies, processes, procedures and directions received from authorized government personnel when attending requested meetings, briefings or performing any efforts aboard any government installation.

This does not preclude the Contractor from complying with the requirements of this Task Order as specified. If any task order requirements are in conflict with the Contractor Indefinite Delivery Indefinite Quantity (IDIQ) requirements, that conflict shall be brought to the attention of the Contracting Officer (KO) for resolution.

Quality Control: The Contractor shall be required to comply with their IDIQ submitted and their government-approved Quality Control and Management Plan. The Contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure services are performed in accordance with this PWS. The contractor's QCP will set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance requirements in the PWS. The contractor will develop and implement a performance management system with processes to assess and report its performance to the COR. The Contractor's QCP is the means by which it assures that the work complies with the requirements of this task order. QCP must be provided within 10 business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal,

medium and format).

Hours of Operation: The Contractor shall perform workload planning and adjust staffing, as needed, to ensure contractor personnel are providing uninterrupted performance of all tasks defined within this PWS to support the mission. Normal hours of operation are eight (8) hour workdays, Monday thru Friday except Federal holidays or when the government facility is closed due to local or national emergencies, administrative closings, or similar government directed facility closings. The Contractor shall be prepared to adjust operational hours when required by a modification executed by the KO to support changes in mission requirements.

Fs: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link:
<https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government Facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather, onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work. The Government Director may temporarily close any facility at his/her discretion based on the Government requirement, weather, or other situation, which may be necessary to support the USMC mission. If a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contract supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Place of Performance:

TBD

Telecommuting: Contractor personnel will be required to work on-site at the assigned government installation to ensure Contractor personnel are postured for direct logistical support for MFSC. It is not feasible to execute IIP tasks at the government locations without being on-site where the equipment is located. The requirements of the agency cannot be met by telecommuting, as the effort requires on-site performance, inspection, and issue of all IIP items.

However, if a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contractor supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Work Environment and Physical Demands: Work is normally performed in a maintenance and warehouse environment. Contractor must completely understand and be physically capable of performing all aspects of the mission described above and capable of working in an outside environment, exposed to heat, dust, inclement weather, primarily standing on hard surfaces for eight hours in a workday. Frequent kneeling, crouching, stooping, and walking are required. Work requires light to moderate physical effort in reaching, bending, turning, or moving hands, arms, feet, and legs to operate hand and foot controls while driving, raising, lowering, and tilting forklift trucks.

Type of Task Order: The Government will award a combined task order that includes Firm-Fixed-Price (FFP) CLINs for Direct Labor (inclusive of rental equipment), and MS, and Cost Reimbursable (CR) CLINs for travel for the base and option periods.

Security Requirements: Contractor personnel performing work under this task order shall be United States citizens and have the ability to pass and possess a National Agency Check with Inquiries (NACI) or any equivalent reciprocal DOD background investigation. The Contractor must have a Secret Facility Security Clearance Level (FCL) prior to and must maintain the FCL for the life of the task order.

Synchronized Pre-deployment and Operational Tracker (SPOT): Contractor personnel may require SPOT approval for overseas employment. Contractor personnel required to meet SPOT approval are the responsibility of the Contractor at no expense to the government. SPOT information is located at <https://spot.dmdc.mil/privacy.aspx>.

Contracting Officer Representative (COR): The COR monitors all technical aspects of the task order and assists in task order administration. The COR is authorized to perform the following functions: 1) assure that the Contractor performs the technical requirements of the task order; 2) perform inspections necessary in connection with task order performance; 3) maintain written and oral communications with the Contractor concerning technical aspects of the task order; 4) after coordination with the KO, issue written interpretations of technical requirements, including government drawings, designs, specifications; monitor Contractor's performance and notifies both the KO and Contractor of any deficiencies; 5) coordinate availability of Government provided equipment, and 6) provide site entry of Contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost/price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting task order.

Key Personnel: The workforce consists of key personnel and non-key personnel. Key Personnel are essential to the performance of this task order. Regional Managers are considered Key Personnel.

Team Leads: The Contractor shall designate a Team Lead for each work center who will assist the Program Manager with the overall performance of their assigned work center. The Team Lead will have the authority to provide information to the COR regarding performance within their area.

Replacement of Key Personnel: The Contractor shall not replace Key Personnel identified in the proposal during the first 90 calendar days of the task performance period (inclusive of Phase-In period) unless the replacements are unavoidable (i.e., sudden illness, death, termination of employment); in any case, the Contractor shall notify the COR in writing within two business days of their need to replace Key Personnel and who the Contractor has appointed as the “acting” replacement. All requests for replacements hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed replacement(s). Request must contain a complete resume for the proposed replacement, who shall have at least the minimum qualification requirements, and any other information requested by the KO to evaluate the proposed replacement. The KO and COR will evaluate such requests and promptly notify the contractor of their assessment thereof, in writing within two business days. The key personnel vacancies shall be hired and on-site within 30 calendar days from the date of vacancy. After the initial 90 calendar days, the Contractor shall submit to the COR all proposed replacements of key personnel at least 30 days in advance unless the replacements are unavoidable. All requests for replacements hereunder must follow the same process as identified above for the first 90 calendar days. The contractor shall not allow diminished capability in any given work section due to personnel vacancies and absences. Also, vacant positions for other than key personnel shall be filled within 30 calendar days from the date of vacancy.

Training: The Contractor is responsible for training of Contractor personnel in performance of this task order, except for that explicitly defined as training at Government expense. Any replacement for Key Personnel, who received Government expense training, will require the Contractor to pay for training the replacement Key Personnel. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this task order safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects of MFSC. In accordance with Federal Acquisition Regulation (FAR) 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to government web-based training modules. There are also several government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as: 1) Civilian Cyber Awareness Training, 2) Records Management, 3) Annual Security Awareness Training, 4) Personal Identifiable Information, and 5) Operations Security.

In addition, each user of Government-Owned, Contractor-Operated Information-Technology (GOCO-IT) systems shall take all required government-provided training courses, in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not accept any untrained or unqualified personnel performing under this task order. The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.

At the Government’s discretion, the Government may provide Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the Government. Additionally, the Government will provide a tactical training/licensing examiner to issue tactical licenses to Contractors, as needed.

As such: a working knowledge shall include a minimum of the following but not be limited to: 1)

Global Combat Support System-Marine Corps (GCSS-MC); 2) Marine Corps Preposition Information Center (MCPIC); 3) Weapons Accountability NAVSEA; CRANE Report, Crane, Indiana; and 4) Defense Property Accounting System (DPAS).

Training report must be provided on a monthly basis to the COR. See Performance Summary for additional information (i.e., due date, method of submittal, medium and format).

Special Qualifications: All personnel operating NDTE systems must possess and maintain a current ASNT NDT Level II certification (or a recognized equivalent, such as those under NAS 410 / EN 4179) in the specific method used for ESAPI inspection (e.g., Ultrasonic, Radiographic, or other relevant methods).

Personal Protective Equipment PPE: The Contractor shall provide the following for all personnel: 1) personal protective equipment (PPE); 2) supplies, 3) material handling equipment, 4) supervision, 5) training, 6) integrated logistical support, 7) technical and analytical support, and 8) supply chain management necessary to perform management and operations services for the MFSC as defined in this PWS with the exception of those items specified as Government provided equipment.

Dress Code: To ensure employee safety, the Contractor shall develop, establish and enforce employee dress code standards that conform to IAW Occupational Safety and Health Administration (OSHA's) warehouse environment rules. The Contractor shall provide the Government with a written copy of their employee dress code. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contractor. Only the primary Contractor emblem/logo shirts/pants are permitted. No subcontractor clothing shall be permitted at any site. No headgear may be worn with the exception of PPE such as hardhats, or as necessary in adverse weather conditions. Clothing, shoes, and PPE are not reimbursable by the Government. The Contractor shall be responsible for the enforcement of these standards.

Contractor Travel: If the Government determines that travel is required to support this effort, all requests for travel will be in accordance with the travel CLIN and requires approval from the KO using an RGS. Travel reimbursements will be in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. If travel is required and performed, the Contractor shall submit a trip report that provides the reason for travel, topic discussions, outcomes, action items and any follow-on requirements. Trip report must be provided within seven calendar days after trip completion. Contractor must attach actual invoices when submitting a cost voucher within WAWF as supporting documentation. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Data Rights: The Government has unlimited rights to all documents/material produced under this task order. All documents and materials, to include the source codes of any software, produced under this task order shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the Contracting Officer. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

Transportation and Material Handling Equipment (MHE): The Contractor is authorized to operate Material Handling Equipment (MHE) on government installations with proper licenses and certifications. The Contractor is solely responsible for determining and acquiring all MHE and associated equipment to support material handling to meet all the requirements of this PWS and supporting attachments. All associated cost for MHE, to include but is not limited to, trucks, forklifts, cherry pickers, hand trucks, pallet jacks, fuel, maintenance costs, repair, repair parts, vehicle registration, property taxes, leasing costs, licensing costs, training, insurance, and any other fees/costs necessary for the operation and maintenance of MHE and associated equipment is solely the Contractor's responsibility. The Government will not fund the installation of service or charging stations to support Contractor MHE. Coordination must be done by the Contractor through the Contractor PM with the Contracting Officer and Public Works installations prior to installing any chargers in government facilities. The Government will designate temporary storage/parking areas near facilities to permit staging of MHE prior to Day 1 Ready.

Phase-In and Phase-Out Plan: To minimize any decrease in productivity and to prevent possible negative impact on additional services, the Contractor is required to provide a phase-in/out plan for this effort that will comprehensively detail the process of how turnover between the two Contractors will be conducted. The Contractor shall have all contractor personnel on board executing full performance no later than 29 calendar days after DD Form 1155, page 1, block 3 (Date of Order/Call). During the phase-in period, the Contractor shall become familiar with performance requirements in order to commence full performance of services at the end of the phase-in period.

Phase-In

This phase-in period commences at task order award. Updated phase-in plan must be provided within five business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). During this phase-in period, the COR will provide guidance, and documentation to the Contractor to familiarize the Contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. The guidance is offered to explain procedures for conducting support under this task order, introduce the Contractor to the various types of systems, and introduce the Contractor to Marine Corps technical owners and representatives. The Contractor shall become familiar with the task order requirements in order to commence full performance on the first day (AKA Day 1 Ready) following the 10-calendar day phase-in period. The Contractor shall complete the necessary steps for assumption of the operation during the phase-in period, and the Contractor shall meet all requirements as specified in this PWS with the beginning of full performance. During the phase-in period, the Contractor shall be responsible for ensuring all elements are in place for full performance under this task order. During this transition period, the Contractor shall keep the COR informed of their progress in ensuring their full task order compliance upon completion of this phase-in period.

Phase-Out

If the follow-on task order is awarded to another Contractor, the incumbent Contractor shall provide a phase-out plan to the KO within 45 calendar days of task order end date. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). This phase-out plan will be used to ensure a smooth transition, with no degradation in productivity, service, or quality. During this period, while still maintaining full performance, the Contractor shall make available to key incoming Contractor personnel, a Contractor representative who is versed in the operation of functions to be performed. This service shall be made available to explain procedures for conducting IIP functions and introducing the next Contractor to the

technical owners and representatives, etc. MARCORLOGCOM inventory transfer shall be conducted jointly with the government representatives and representatives of the incoming Contractor at the end of the phase-out period.

Safety

MARCORLOGCOM is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable Contractors operating on site. It is the Contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All Contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Also, apply established safety regulations and practices to minimize minor violations and to avoid major violations due to employee error or negligence, and ensure holding area is well organized and maintained within good housekeeping standards. Detailed information on VPP is available on the OSHA website at

<http://www.osha.gov/dcsp/vpp/index.html>. The Contractor shall comply with commercial safety standards as identified by OSHA. The Contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps and local rules and regulations to include but not limited to: OSHA Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOM (LCO) 5100.8.

The Contractor must have a written Safety Plan and submit it to the COR for review and approval by the KO within 10 calendar days after task order award. In addition to the requirements listed above, the Contractor's written Safety Plan shall, as a minimum, address the following:

- Mishap reporting procedures
- Weekly safety meetings
- Employee training requirements
- Monthly safety inspections
- Requirements for subcontractors to comply with the safety provisions of this task order

Additional Safety Requirements:

Applicable Contractors: These requirements apply to Contractors, subcontractors, and their employees or agents.

Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

The Contractor shall submit their 3-yr TCIR and DART rates to the COR annually. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall report any mishaps or incidents during the QPMR. Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this task order, the Contractor shall

notify the following:

- The activity's Safety Representative: *Insert Information*
- The COR: *Insert Information*
- The KO *Insert Information*
- MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The government point of contacts are:

Mishap notifications shall contain, as a minimum, the following information:

- Task order number, name of company, and name and title of person(s) reporting
- Date, time, and exact location of accident/incident
- Brief narrative of accident/incident (Events leading to accident/incident)
- Cause of accident/incident, if known
- Estimated cost of accident/incident (material and labor to repair/replace)
- Nomenclature of equipment and personnel involved in accident/incident
- Corrective actions (taken or proposed)
- Other pertinent information

Mishaps/Incidents report must be provided within (24) hours (one (1) calendar day) of the incident. See Performance Work Summary for additional information (i.e., due date, method of submittal, medium and format).

Contractor must fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

Safety requirements listed in this package that do not relate to the Contractor's operations or services may be waived by the KO. Objections made by the Contractor must be reported to the KO within 10 business days of task order award. Objections will be considered on a case-by-case basis.

Smoking and the use of tobacco products is allowed in designated areas only.

All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and performing work under this task order. The use of seatbelts is also required on all mobile construction equipment operating on the installation and performing work under this task order.

All vehicle operators are prohibited from using a cell phone or personal digital assistant (PDA) unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

Should an accident occur and in the event the Government investigates the mishap, the Contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the Contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the KO.

Contractors operating on installations will be responsible for briefing and ensuring the employees adhere to the safety and traffic rules and regulations. The foreman, job supervisor and

other personnel providing workman leadership will ensure the workers comply with these rules and regulations. Speed limits on installations are posted. Individuals are to obey all entry procedures. If instructions are given by the military police/law enforcement personnel on the entry points (gates), they will be complied with at ALL times.

Identification of Contractor Produced Documents

All contract personnel shall ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence.

DISCLAIMER:

I am a contract employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

Contractor Personnel Identity and Responsibilities

The Marine Corps Logistics Base Barstow CA (MCLBB) Pass and ID Office, building 236, are responsible for issuing badges and Common Access Cards (CAC) to all Contractor and subcontractor employees in need of access or performing work on the installation. The information required to be submitted by the Contractor will be determined by the governing regulations and policies at the time of the Contractor's request.

There will be instances in which Contractor employees will only be issued the CAC. When this occurs and in addition to the CAC, the Contractor will ensure that all Contractor employees display a contractor badge with their name and their company name on their person while on board the installation or on official duty elsewhere.

When communicating (telephone, email, meetings, etc.) with government personnel, Contractor employees must first identify themselves as Contractor employees.

When conducting any form of communication with government personnel, Contractor employees must immediately excuse themselves if source selection or similar information inappropriately enters the interaction in their presence.

Contractors Requiring Common Access Card (CAC)

The work performed under this task order will require Contractor employees to have access to a DOD computer system. In order to gain access, Contractor personnel will be required to complete a background check through the Provost Marshall's Office (PMO) at the Base/Post where work will be performed. The PMO office will send an email to the appropriate designated Trusted Agent (TA). The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will enter the information into the Contractor Verification System (CVS). The CVS will create a profile for the Contractor employee. Once the profile is created, the CVS will send an email to the Contractor employee with a link, which will provide a temporary username and password to enter the DOD computer system. Once the background check is completed, PMO will send an email to the TA, the Contractor employee, and Pass and ID. Upon receipt of

the PMO email, Pass & ID will email instructions to the Contractor employee to report to them in order to receive the authorized CAC. Once the card is established, the temporary username and password will no longer be utilized. Login to the computer system will be accomplished only with the CAC.

Access to the Marine Corps Logistics Base is granted after successfully completing a background check via the Base Access application process, where Contractor personnel must fill out the form, MCLBA/PSD7002/1 (03/14), and submit it to the COR for processing at the Provost Marshall Office. Once completed, the PMO office will send an email to the designated Mission Partners Sponsor (MPS) and Mission Partner Identity, Credential and Access Management (MP ICAM) or COR indicating the applicant for base access has been accepted or denied. Since the majority of the work performed under this task order will require Contractor employees to have access to a Department of Defense (DOD) computer system, Contractor employees must also obtain and keep current, as a minimum, a NACI Clearance. The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will create a profile in TASS for the Contractor employee. After the profile is created, the TASS will send an email to the COR with a temporary username and password for secure delivery to Contractor employee, who will then enter the TASS computer system to create an application. The TA will receive a notice from TASS once the application is complete and can then choose to approve the application for issuance of a CAC.

SECTION 7.2 DEFINITIONS & ACRONYMS

Definitions and Acronyms:

Definitions:

Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

Contracting Officer (KO). A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the KO to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

Defective Service. A service output that does not meet the standard of performance associated with the PWS.

Deliverable. Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

Enhanced Small Arms Protective Insert. A ceramic trauma plate used by the United States

Armed Forces to protect against ballistic threats.

Key Personnel. Contractor personnel specified in the PWS who are considered to be essential to the work being performed under this task. When key personnel are used as an evaluation factor in a best value procurement, an offer can be rejected if it does not have a contractor commitment from the personnel that are listed in the proposal.

Military Equipment (ME). ME in this contract refers to weapons, arms, military supplies, and equipment that may be used for military purposes. For the purpose of this effort, the majority of ME will be ground equipment identified by the table of authorized material control numbers (TAMCN) groups of Alpha, Bravo, Charlie, Delta, and Echo.

Operational Material & Supplies (OM&S). OM&S is tangible property to be consumed in normal operations. Marine Corps OM&S is comprised of material such as replacement parts, components, assemblies, and residual assets that are to be consumed. For this purpose of this effort, the OM&S will be stored and consumed to fulfill Material Issue Requests.

Physical Security. Actions that prevent the loss or damage of government property.

Quality Assurance. The government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance methodology to be used by the Government for surveillance of Contractor performance.

Quality Control. All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

Subcontractor. One that enters into a contract with a prime Contractor. The Government does not have privity of contract with the subcontractor.

Work Center. A “work center” represents a specific shop or location where the Contractor intends to implement a team of employees.

Workday. The number of hours per day the Contractor provides services in accordance with the contract.

Work Week. Monday through Friday, unless specified otherwise.

6.4.2 ACRONYMS:

COR	Contracting Officer's Representative
CR	Cost Reimbursable
CRANE	Weapons Accountability NAVSEA, CRANE Report, Crane, Indiana
DFAS	Defense Finance and Accounting Service
DGR	Designated Government Representative
DLA	Defense Logistics Agency
DLR	Depot Level Repairable
DOD	Department of Defense
DON	Department of the Navy
DPAS	Defense Property Accounting System
ECP	Equipment Consolidation Point
EMS	Enterprise Management System
E ² MS	Enterprise Equipment Management Solutions
FIAR	Financial Improvement and Audit Readiness
FSB	Force Storage Battalion
GCSS-MC	Global Combat Support System-Marine Corps
GOCO-IT	Government Owned Contractor Operated Information System
GWS	Ground Weapon System
ICP	Inventory Control Point
IAW	In accordance with
ITV	In-Transit Visibility
IUID	Item Unique Identification Data
KO	Contracting Officer
MCLC	Marine Corp Logistics Command
MCO	Marine Corps Order
MCPIC	Marine Corps Preposition Information Center
ME	Military Equipment
MFSC	Marine Force Storage Command
MHE	Material Handling Equipment
MILSTD	Military Standard
M2OG	Material Management Operations Group
NACI	National Agency Check Inquiries
ODC	Other Direct Costs
OM&S	Operating Material and Supplies
OSHA	Occupational Safety Health Association
PM	Program Manager
PPE	Personal Protective Equipment
PRFID	Passive Radio Frequency Identification Data
QCP	Quality Control Plan
TAMCN	Table of Authorized Material Control Number
TM	Tech Manual
WAWF	Wide Area Workflow

SECTION 7.3 GOVERNMENT FURNISHED PROPERTY

GOVERNMENT FURNISHED ITEMS AND SERVICES:

Services: The Government will provide telephone, e-mail services, and commercial internet service provider service. The Government will provide access to the existing MARCORLOGCOM Marine Corps Enterprise Network (MCEN) as needed for the function of official business use only.

Facilities: The Government will provide proper facilities for completion of requirements.

Utilities: The Government will provide all utilities in the facility for the Contractor's use in performance of tasks outlined in this PWS.

Equipment: The Government will provide equipment (desk, computers, marking/labeling) necessary for completion of requirements with the exception of the equipment listed in Section 4, Contractor provided equipment. The Contractor shall be liable for loss or damage to Government provided equipment beyond fair wear and tear.

Government Furnished Information: The Government shall furnish the requirements of the PWS such as Standard Operational Procedures, applicable regulations, publications, Technical Bulletins, Technical Manuals, and Original Equipment Manufacturers (OEMs) guidelines and/or recommendations and other materials associated with the project and the hardware/software noted throughout this PWS.

SECTION 7.4 CONTRACTOR-FURNISHED-ITEMS AND SERVICES

CONTRACTOR-FURNISHED-ITEMS AND RESPONSIBILITIES:

The Contractor will not be reimbursed for stationing, relocation, housing and life support services, transportation expenses, or normal cost of doing business. This includes, but is not limited to, personnel, administrative costs, Contractor-owned equipment, personnel safety equipment, automotive cost, training, refresher training, day-to-day office supplies, medical/physical screenings, and any other items determined by the KO.

The Contractor shall procure and maintain all equipment and or services in support of this task order (e.g., material handling equipment, maintenance vehicles, pressure washers, semi-tractors and flatbed trailers, utility carts, and personnel safety equipment to include hard hats, steel toe boots, and cell phones and data plans for all contractor personnel). Status of equipment report (all Contractor furnished equipment) must be provided on a weekly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall maintain all required licenses, registration and insurance on Contractor provided equipment. The Contractor shall ensure that they observe and comply with all Department of Transportation, DOD and Marine Corps Installation-East (if applicable)

regulations and policies.

Medical services for Contractor personnel are the responsibility of the Contractor. On-installation medical activities will provide emergency care to the extent that medical services are available to any person while performing duties required by this PWS when necessary; to prevent undue suffering or loss of life for job related injuries.

Contractor Furnished Equipment.

The following charts identify equipment types of the Government estimates to support the tasks in Section 5. The Contractor is responsible for determining the appropriate equipment types and quantities. The Government requires the Contractor to ensure all Contractor furnished equipment is available and operational at the end of the transition period. The Contractor shall ensure all equipment is maintained and or replaced as needed to facilitate the execution of the task order. The equipment shall be operable 98 percent of the time. This equipment will be utilized for 8 hours for every work shift.

Contractor shall ensure all employees have proper licenses, certifications, and physicals to operate CFE on government installations. Medical physicals/screenings (Contractor expense) are required for any employee that operates vehicles and/or forklifts, (i.e., Heavy Mobile Equipment mechanics, operators, preservation, and warehouse specialist). Physicals are required every five years for employees under the age of 60, and yearly for employees 60 and over in accordance with Manual of the Medical Department, U.S. Navy, NAVMED P-117, 20 Dec 2018.

SECTION 6.5 Support Requirements

The contractor shall conduct comprehensive quality control, scanning, and support the repair process for all NDTE-AIS managed ESAPI plates to ensure they meet the standards set forth in MCO 4400.201.

The Contractor shall provide E²MS at MFSC in support of the following Mission Essential Tasks/Key Functions:

Supply Management:

Receipt: The contractor shall receive all types of equipment delivered to the designated facility or area of responsibility. The contractor will verify receipts against shipping documents and inspect equipment for damages or discrepancies. All discrepancies or damage shall be reported to the designated Contracting Officer's Representative (COR) immediately.

Equipment Movement: Upon receipt, the contractor shall move equipment from the receiving area to designated storage locations. This includes transporting equipment from loading docks, warehouses, or other designated areas to specific storage locations based on type, size, and function.

Storage: All equipment must be properly stored in accordance with manufacturer guidelines, safety standards, and organizational policies. The contractor shall ensure equipment is stored securely to prevent damage, deterioration, and loss. Equipment must be clearly labeled and

placed in a manner that allows for efficient access and retrieval.

Inventory Management: The contractor will maintain an accurate inventory system for all received, stored, and issued equipment. Inventory records must be updated regularly and made available to the COR for review upon request. The contractor is responsible for conducting regular physical counts and reconciling with inventory records, ensuring accountabilities for all assets.

Issuance of Equipment: The contractor shall issue equipment to authorized units, personnel, or other companies as required. The issuance process shall include verifying proper authorization and completing the necessary documentation for equipment release. The contractor must track and update the inventory records for any items issued and ensure timely and accurate transfers to the requesting entities.

NDTE Operations and Quality Control

Tasks: The Contractor shall conduct all operations associated with NDTE_AIS equipment to scan and test ESAP Plates.

Inspection and Condition Assessment: The contractor shall routinely inspect equipment to assess its condition, identifying any maintenance needs based on established maintenance schedules, industry standards, or usage patterns. Each item will be assessed for operational readiness, safety compliance, and any defects or damage. Equipment condition codes shall be assigned and documented accordingly.

Condition Code Verification: The contractor will be responsible for verifying the condition codes assigned to each item of equipment. If an item is found to be in a condition outside of acceptable operational standards, the contractor shall initiate corrective action, which may include maintenance, repair, or disposal in accordance with organizational procedures.

Quality Control: The contractor shall conduct quality checks on all tested materials to ensure compliance with established standards.

Documentation: The contractor shall maintain detailed records of all maintenance actions performed, including inspections, repairs, and any corrective actions taken. These records shall be organized and available for review by the COR. Maintenance logs must include date of service, equipment serial numbers, maintenance performed, and the personnel involved.

Related Actions

Tracking and Reporting: The contractor is responsible for tracking all equipment movements, maintenance actions, and inventory status in a centralized system or database. This system shall be accessible to authorized personnel and shall provide timely and accurate information on equipment location, condition, and availability. Reports shall be submitted to the COR on a monthly basis or as requested.

Compliance: The contractor shall ensure all supply and maintenance activities comply with relevant safety, environmental, and operational regulations. All maintenance actions must follow

industry best practices and organizational standards to ensure equipment safety and operational efficiency.

Training and Support: The contractor shall provide training to personnel on the proper handling, maintenance, and care of equipment as required. This training may include topics such as equipment operation, troubleshooting, safety procedures, and preventative maintenance techniques.

Physical Inventory: The Contractor shall support annual physical inventory requirements, in accordance with the annual physical inventory plan created by the Government at the beginning of each fiscal year. A physical inventory consists of verifying each line of items identifying attributes, container marking, location, and quantity between the storage activity's asset/stock record and the physical assets in storage. It also involves the counting of physical property, comparing this count to the record balance, and with Government approval in writing, adjusting records so that the record balance and quantity of property on hand are identical. To achieve this condition, it is important that counters are not provided information that will make them aware of the record quantity.

Identifying attributes, materiel line items are identified by the following attributes:

- NSN;
- TAMCN (if applicable);
- Lot Number (if applicable);
- Serial Number (if applicable);
- Condition Code.

The location verification process consists of checking the physical location of the assets as compared to the activity's asset/stock record. The Contractor will be required to go to the location given and verify the information provided and record the quantity on location. This includes separate location identifiers such as staging areas, packing areas, magazines, and grids, if applicable.

Quantity is the verification of the physical asset count against the recorded quantity on the storage activity's asset/stock record; this is to include in-process documentation. In-process documentation that falls outside the authorized processing times will not be a cause to remove the noted error. The asset/stock record is the official accountable record within the GOCO-IT system showing the balance of assets that the activity is accountable for maintaining and must be updated.

Inventory Accuracy: Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained. The Contractor shall maintain the minimum acceptable levels for inventory accuracy as set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

After the initial inventory of material to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will make a formal determination as to Contractor responsibility and the amount of the Contractor's liability.

Controlled Managed Items: Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items are identified by the controlled item inventory code (CIIC) per MCO 4400.201.

Serialized Managed Items: Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets are identified by key item attributes per MCO 4400.201.

Property Record Adjustment Standard: The property record adjustment standard is established by MCO 4400.201.

The Contractor shall not process property record adjustments in the GOCO-IT system without appropriate written Government authority.

Property record adjustments will be processed within two business days of authorization being received by the Contractor from the appropriate Government authority.

Equipment Readiness and Reporting: These tasks shall be accomplished with the GOCO-IT system. The Contractor shall ensure that all inventory information and equipment locations contained within the GOCO-IT system are current and accurately recorded (i.e., condition codes, etc.) IAW MCO 4400.201 (unless otherwise directed). Inventory and equipment readiness and reporting shall comply with the MCO 4400.201.

Physical Inventory Administrative Actions: The Contractor shall input location moves, condition codes, KSD and inventory data into the APSR and other accountability systems. The Contractor shall perform research and analysis of data within various inventory, warehouse and distribution subsystems (DPAS, GCSS-MC, and MCPIC) to determine adverse trends and recommend corrective actions. The Contractor shall compose correspondence explaining objectives, analysis methods and results. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

Controlled Cryptographic Items (CCI): The Contractor shall establish the liaison in order to facilitate and transfer equipment supporting Controlled Cryptographic Items (CCI) accountability within their geographical location and area of responsibility.

Supply Analysis: The Contractor shall provide the qualified personnel necessary to provide technical, analytical, process, visualizations, and subject matter expertise to support ongoing responsibilities at each site.

Analysis: The contractor shall validate managed inventory data found in the GOCO-IT systems. The Contractor shall review and analyze information from automated systems to determine overall supply effectiveness. The Contractor shall perform research and analysis of data within various warehouse and distribution subsystems to determine adverse trends and recommend corrective actions. The Contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

Reporting: The Contractor shall compose correspondence explaining system requirements as

directed and recommend modifications and improvements to automated systems. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

System Authorized Access Request (SAAR): The Contractor shall execute a variety of GOCO-IT utility functions in order to review system change requests from internal customers to assign roles and responsibilities as approved by the Government via a System Authorized Access Request (SAAR). The Contractor shall coordinate system changes with representatives of other organizations.

Mission Support

Divestment Functions: The Contractor is required to support divestment surge efforts. The Contractor shall implement standardized and reoccurring logistics process to identify excess materiel and manage said material in collaboration with the Government in accordance with MCO 4400.201.

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment, in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

The Contractor shall perform all authorized DEMIL action to prepare material for divestment activities in accordance with MCO 4400.201.

Physical Inventory: The Contractor is required to support annual physical inventory requirements in accordance with the PWS.

SECTION 7.7

Performance Requirements Summary

Meeting and or exceeding the performance standard is one factor the Government will consider when determining whether to exercise an option.

**SECTION 7.8
DELIVERABLES
SCHEDULE**

Deliverable	Due Date	Medium & Format	Number of Copies
Staffing Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Plan	10 business days after the post-award conference	Electronic Copy, Contractor format	1 copy to the COR
Training Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Dress Code	Seven calendar days after the date of award	Electronic copy, Contractor format	1 copy to the COR
Trip Report	Seven calendar days after trip completion	Electronic copy, Contractor format	1 copy to the COR
Updated Phase-in Plan	Five business days after the post-award conference	Electronic copy, Contractor format	1 copy to the COR
Phase-out Plan	45 calendar days of task order end date	Electronic copy, Contractor format	1 copy to the COR
3-yr TCIR and DART rates	Annually	Electronic copy, Contractor format	1 copy to the COR
Mishap/Incident Report	Within 24 hours of mishap/incident resulting in personal injury and/or significant property damage.	Electronic copy, Contractor format	1 copy to the IE&S/S11 and the COR
Status of Equipment Report	Weekly	Electronic Copy, Contractor format	1 copy to the COR
Accurate and Real- Time Data:	Quarterly	Electronic Copy,	1 copy to the COR

Report		Government format	
Receipt Discrepancy Reporting	As required in PWS	Electronic copy, Contractor format	1 copy to the COR
Fulfillment Discrepancy Report	As required in PWS	Electronic copy, Contractor format	1 copy to the COR
Inventory Container Report	Quarterly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Discrepancy Report	Five business days from Government written request	Electronic Copy, Contractor format	1 copy to the COR

END OF SECTION 7

PERFORMANCE WORK STATEMENT

CARE OF SUPPLY IN STORAGE (COSIS)

SECTION 8

General information

GENERAL: This is a non-personal services task order to provide Care of Supply in Storage (COSIS) support for the Marine Force Storage Command (MFSC) combat and tactical vehicle fleet. The Government shall not exercise any supervision or control over the task order Contractor performing the services herein.

Background: To ensure the operational readiness of the Marine Corps, the stored fleet of combat and tactical vehicles must be maintained in a mission-capable state. Proper COSIS for vehicles involves a scheduled regimen of exercising, preventative maintenance, and preservation to prevent the degradation of complex mechanical, electrical, hydraulic, and armament systems. This task order outlines the requirements for contractor support to perform vehicle-centric COSIS in strict compliance with official Technical Manuals (TMs), Department of Defense (DoD) policy, and MFSC directives.

Objectives: The primary objective is to sustain and enhance the readiness of the force by ensuring all materiel in storage is maintained in a Ready-for-Issue (RFI) condition, preventing degradation and ensuring assets are available for immediate use.

Scope: This is a non-personal services task order to provide Care of Supply in Storage (COSIS) support for the Marine Force Storage Command (MFSC) combat and tactical vehicle fleet. The Government shall not exercise any supervision or control over the task order Contractor performing the services herein.

Options CLINs:

Mission Support (MS) The MS Firm-Fixed-Price (FFP) CLIN provides the ability to address factors that cannot always be anticipated but could impact the MFSC mission, such as surge operations, physical inventories, or changes to managed assets. MS tasks shall be authorized through the Government Request for Goods and Services (RGS) process (Attachment 006). The Contracting Officer (KO) is the sole approval authority for all RGSs.

The MS FFP CLIN will receive partial funding upon task order award. Although specific MS requirements are not known prior to award of the initial task order, the scope of each specific MS requirement will be known prior to authorization of each MS requirement during task order performance. Specific MS requirements will be authorized through the Government Request for Goods and Services (RGS) process, Attachment 006. When the contractor identifies that a specific MS requirement is needed, the contractor will submit to the Regional Assistant Contracting Officer Representative (ACOR) or Contracting Officer Representative (COR) a RGS form with supporting documentation to allow the Government to determine whether the identified scope is required and that the corresponding price for that scope is fair and reasonable.

Regardless of the dollar value, the Contractor's supporting documentation shall consist of three competitively obtained quotes from different Contractors or a statement of the reason competitive quotes were not obtained and how the quoted price is determined to be fair and reasonable in accordance with (IAW) FAR 15.404-1(b). The KO is the approval authority for all RGS.

All expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests). Invoices without the required approved RGS may be treated as an unauthorized commitment and processed IAW Government regulations.

The Contractor shall be responsible for all MS (e.g., projects, repairs, and purchases). All material, repair parts, or capitalization items purchased utilizing mission support funds are the property of the Government. All mission support shall be itemized and reported monthly to the COR for data collection.

Overtime hours are defined as that time exceeding the normal hours of operation. Only the KO is authorized to approve overtime through the Government RGS process; all overtime requires pre-approval from the KO.

General Information: The Contractor shall provide the necessary products and services required as outlined in this PWS. This PWS outlines requirements to support MFSC's mission stated in paragraphs above and the tasks below.

The Contractor shall comply with all task order requirements regarding personnel, safety, security, quality of work, access, government owned property, material and information, host facility rules and regulations, policies, processes, procedures and directions received from authorized government personnel when attending requested meetings, briefings or performing any efforts aboard any government installation.

This does not preclude the Contractor from complying with the requirements of this Task Order as specified. If any task order requirements are in conflict with the Contractor Indefinite Delivery Indefinite Quantity (IDIQ) requirements, that conflict shall be brought to the attention of the Contracting Officer (KO) for resolution.

Quality Control: The Contractor shall be required to comply with their IDIQ submitted and their government-approved Quality Control and Management Plan. The Contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure services are performed in accordance with this PWS. The contractor's QCP will set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance requirements in the PWS. The contractor will develop and implement a performance management system with processes to assess and report its performance to the COR. The Contractor's QCP is the means by which it assures that the work complies with the requirements of this task order. QCP must be provided within 10 business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Hours of Operation: The Contractor shall perform workload planning and adjust staffing, as needed, to ensure contractor personnel are providing uninterrupted performance of all tasks defined within this PWS to support the mission. Normal hours of operation are eight (8) hour

workdays, Monday thru Friday except Federal holidays or when the government facility is closed due to local or national emergencies, administrative closings, or similar government directed facility closings. The Contractor shall be prepared to adjust operational hours when required by a modification executed by the KO to support changes in mission requirements.

Holidays: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link:

<https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government Facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather, onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work. The Government Director may temporarily close any facility at his/her discretion based on the Government requirement, weather, or other situation, which may be necessary to support the USMC mission. If a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contract supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Place of Performance:

TBD

Telecommuting: Contractor personnel will be required to work on-site at the assigned government installation to ensure Contractor personnel are postured for direct logistical support for MFSC. It is not feasible to execute IIP tasks at the government locations without being on-site where the equipment is located. The requirements of the agency cannot be met by telecommuting, as the effort requires on-site performance, inspection, and issue of all IIP items. However, if a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion the contractor supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Work Environment and Physical Demands: Work is normally performed in a maintenance and warehouse environment. Contractor must completely understand and be physically capable performing all aspects of the mission described above and capable of working in an outside environment, exposed to heat, dust, inclement weather, primarily standing on hard surfaces for eight hours in a workday. Frequent kneeling, crouching, stooping, and walking are required. Work requires light to moderate physical effort in reaching, bending, turning, or moving hands, arms, feet, and legs to operate hand and foot controls while driving, raising, lowering, and tilting forklift trucks.

Type of Task Order: The Government will award a combined task order that includes Firm-Fixed-Price (FFP) CLINs for Direct Labor (inclusive of rental equipment), and MS, and Cost Reimbursable (CR) CLINs for travel for the base and option periods.

Security Requirements: Contractor personnel performing work under this task order shall be United States citizens and have the ability to pass and possess a National Agency Check with Inquiries (NACI) or any equivalent reciprocal DOD background investigation. The Contractor must have a Secret Facility Security Clearance Level (FCL) prior to and must maintain the FCL for the life of the task order.

Synchronized Pre-deployment and Operational Tracker (SPOT): Contractor personnel may require SPOT approval for overseas employment. Contractor personnel required to meet SPOT approval are the responsibility of the Contractor at no expense to the government. SPOT information is located at <https://spot.dmdc.mil/privacy.aspx>.

Contracting Officer Representative (COR): The COR monitors all technical aspects of the task order and assists in task order administration. The COR is authorized to perform the following functions: 1) assure that the Contractor performs the technical requirements of the task order; 2) perform inspections necessary in connection with task order performance; 3) maintain written and oral communications with the Contractor concerning technical aspects of the task order; 4) after coordination with the KO, issue written interpretations of technical requirements, including government drawings, designs, specifications; monitor Contractor's performance and notifies both the KO and Contractor of any deficiencies; 5) coordinate availability of Government provided equipment, and 6) provide site entry of Contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost/price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting task order.

Key Personnel: The workforce consists of key personnel and non-key personnel. Key Personnel are mission essential to the performance of this task order. Regional Managers are considered Key Personnel.

Team Leads: The Contractor shall designate a Team Lead for each work center who will assist the Program Manager with the overall performance of their assigned work center. The Team Lead will have the authority to provide information to the COR regarding performance within their area.

Replacement of Key Personnel: The Contractor shall not replace Key Personnel identified in the proposal during the first 90 calendar days of the task performance period (inclusive of Phase-In period) unless the replacements are unavoidable (i.e., sudden illness, death, termination of

employment); in any case, the Contractor shall notify the COR in writing within two business days of their need to replace Key Personnel and who the Contractor has appointed as the “acting” replacement. All requests for replacements hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed replacement(s). Request must contain a complete resume for the proposed replacement, who shall have at least the minimum qualification requirements, and any other information requested by the KO to evaluate the proposed replacement. The KO and COR will evaluate such requests and promptly notify the contractor of their assessment thereof, in writing within two business days. The key personnel vacancies shall be hired and on-site within 30 calendar days from the date of vacancy. After the initial 90 calendar days, the Contractor shall submit to the COR all proposed replacements of key personnel at least 30 calendar days in advance unless the replacements are unavoidable. All requests for replacements hereunder must follow the same process as identified above for the first 90 calendar days. The contractor shall not allow diminished capability in any given work section due to personnel vacancies and absences. Also, vacant positions for other than key personnel shall be filled within 30 calendar days from the date of vacancy.

Training: The Contractor is responsible for training of Contractor personnel in performance of this task order, except for that explicitly defined as training at Government expense. Any replacement for Key Personnel, who received Government expense training, will require the Contractor to pay for training the replacement Key Personnel. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this task order safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects of MFSC. In accordance with Federal Acquisition Regulation (FAR) 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to government web-based training modules. There are also several government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as: 1) Civilian Cyber Awareness Training, 2) Records Management, 3) Annual Security Awareness Training, 4) Personal Identifiable Information, and 5) Operations Security.

In addition, each user of Government-Owned, Contractor-Operated Information-Technology (GOCO-IT) systems shall take all required government-provided training courses, in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not accept any untrained or unqualified personnel performing under this task order. The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.

At the Government’s discretion, the Government may provide Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the Government. Additionally, the Government will provide a tactical training/licensing examiner to issue tactical licenses to Contractors, as needed.

As such: a working knowledge shall include a minimum of the following but not be limited to: 1) Global Combat Support System-Marine Corps (GCSS-MC); 2) Marine Corps Preposition Information Center (MCPIC); 3) Weapons Accountability NAVSEA; CRANE Report, Crane,

Indiana; and 4) Defense Property Accounting System (DPAS).

Training report must be provided on a monthly basis to the COR. See Performance Summary for additional information (i.e., due date, method of submittal, medium and format).

Special Qualifications: All contractor employees filling the positions found in Technical Exhibit, shall be required to obtain the corresponding certifications or license at no expense to the Government. All contractor personnel shall be knowledgeable of the systems identified for each position in Technical Exhibit.

Personal Protective Equipment PPE: The Contractor shall provide the following for all personnel: 1) personal protective equipment (PPE); 2) supplies, 3) material handling equipment, 4) supervision, 5) training, 6) integrated logistical support, 7) technical and analytical support, and 8) supply chain management necessary to perform management and operations services for the MFSC as defined in this PWS with the exception of those items specified as Government provided equipment.

Dress Code: To ensure employee safety, the Contractor shall develop, establish and enforce employee dress code standards that conform to IAW Occupational Safety and Health Administration (OSHA's) warehouse environment rules. The Contractor shall provide the Government with a written copy of their employee dress code. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contractor. Only the primary Contractor emblem/logo shirts/pants are permitted. No subcontractor clothing shall be permitted at any site. No headgear may be worn with the exception of PPE such as hardhats, or as necessary in adverse weather conditions. Clothing, shoes, and PPE are not reimbursable by the Government. The Contractor shall be responsible for the enforcement of these standards.

Contractor Travel: If the Government determines that travel is required to support this effort, all requests for travel will be in accordance with the travel CLIN and require approval from the KO using an RGS. Travel reimbursements will be in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. If travel is required and performed, the Contractor shall submit a trip report that provides the reason for travel, topic discussions, outcomes, action items and any follow-on requirements. Trip report must be provided within seven calendar days after trip completion. Contractor must attach actual invoices when submitting a cost voucher within WAWF as supporting documentation. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Data Rights: The Government has unlimited rights to all documents/material produced under this task order. All documents and materials, to include the source codes of any software, produced under this task order shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the Contracting Officer. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

Transportation and Material Handling Equipment (MHE): The Contractor is authorized to operate Material Handling Equipment (MHE) on government installations with proper licenses and certifications. The Contractor is solely responsible for determining and acquiring all MHE and associated equipment to support material handling to meet all the requirements of this PWS and supporting attachments. All associated cost for MHE, to include but is not limited to, trucks, forklifts, cherry pickers, hand trucks, pallet jacks, fuel, maintenance costs, repair, repair parts, vehicle registration, property taxes, leasing costs, licensing costs, training, insurance, and any other fees/costs necessary for the operation and maintenance of MHE and associated equipment is solely the Contractor's responsibility. The Government will not fund the installation of service or charging stations to support Contractor MHE. Coordination must be done by the Contractor through the Contractor PM with the Contracting Officer and Public Works installations prior to installing any chargers in government facilities. The Government will designate temporary storage/parking areas near facilities to permit staging of MHE prior to Day 1 Ready.

Phase-In and Phase-Out Plan: To minimize any decrease in productivity and to prevent possible negative impact on additional services, the Contractor is required to provide a phase-in/out plan for this effort that will comprehensively detail the process of how turnover between the two Contractors will be conducted. The Contractor shall have all contractor personnel on board executing full performance no later than 29 calendar days after DD Form 1155, page 1, block 3 (Date of Order/Call). During the phase-in period, the Contractor shall become familiar with performance requirements in order to commence full performance of services at the end of the phase-in period.

Phase-In

This phase-in period commences at task order award. Updated phase-in plan must be provided within five business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). During this phase-in period, the COR will provide guidance, and documentation to the Contractor to familiarize the Contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. The guidance is offered to explain procedures for conducting support under this task order, introduce the Contractor to the various types of systems, and introduce the Contractor to Marine Corps technical owners and representatives. The Contractor shall become familiar with the task order requirements in order to commence full performance on the first day (AKA Day 1 Ready) following the 10-calendar day phase-in period. The Contractor shall complete the necessary steps for assumption of the operation during the phase-in period, and the Contractor shall meet all requirements as specified in this PWS with the beginning of full performance. During the phase-in period, the Contractor shall be responsible for ensuring all elements are in place for full performance under this task order. During this transition period, the Contractor shall keep the COR informed of their progress in ensuring their full task order compliance upon completion of this phase-in period.

Phase-Out

If the follow-on task order is awarded to another Contractor, the incumbent Contractor shall provide a phase-out plan to the KO within 45 calendar days of task order end date. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). This phase-out plan will be used to ensure a smooth transition, with no degradation in productivity, service, or quality. During this period, while still maintaining full performance, the Contractor shall make available to key incoming Contractor personnel, a Contractor representative who is versed in the operation of functions to be performed. This service shall be made available to

explain procedures for conducting IIP functions and introducing the next Contractor to the technical owners and representatives, etc. MARCORLOGCOM inventory transfer shall be conducted jointly with the government representatives and representatives of the incoming Contractor at the end of the phase-out period.

Safety

MARCORLOGCOM is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable Contractors operating on site. It is the Contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All Contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Also, apply established safety regulations and practices to minimize minor violations and to avoid major violations due to employee error or negligence, and ensure holding area is well organized and maintained within good housekeeping standards. Detailed information on VPP is available on the OSHA website at

<http://www.osha.gov/dcsp/vpp/index.html>. The Contractor shall comply with commercial safety standards as identified by OSHA. The Contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps and local rules and regulations to include but not limited to: OSHA Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOMO (LCO) 5100.8.

The Contractor must have a written Safety Plan and submit it to the COR for review and approval by the KO within 10 calendar days after task order award. In addition to the requirements listed above, the Contractor's written Safety Plan shall, as a minimum, address the following:

- Mishap reporting procedures
- Weekly safety meetings
- Employee training requirements
- Monthly safety inspections
- Requirements for subcontractors to comply with the safety provisions of this task order

Additional Safety Requirements:

Applicable Contractors: These requirements apply to Contractors, subcontractors, and their employees or agents.

Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

The Contractor shall submit their 3-yr TCIR and DART rates to the COR annually. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall report any mishaps or incidents during the QPMR. Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this task order, the Contractor shall notify the following:

- The activity's Safety Representative: *Insert Information*
- The COR: *Insert Information*
- The KO *Insert Information*
- MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The government point of contacts are:

Mishap notifications shall contain, as a minimum, the following information:

- Task order number, name of company, and name and title of person(s) reporting
- Date, time, and exact location of accident/incident
- Brief narrative of accident/incident (Events leading to accident/incident)
- Cause of accident/incident, if known
- Estimated cost of accident/incident (material and labor to repair/replace)
- Nomenclature of equipment and personnel involved in accident/incident
- Corrective actions (taken or proposed)
- Other pertinent information

Mishaps/Incidents report must be provided within (24) hours (one (1) calendar day) of the incident. See Performance Work Summary for additional information (i.e., due date, method of submittal, medium and format).

Contractor must fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

Safety requirements listed in this package that do not relate to the Contractor's operations or services may be waived by the KO. Objections made by the Contractor must be reported to the KO within 10 business days of task order award. Objections will be considered on a case-by-case basis.

Smoking and the use of tobacco products is allowed in designated areas only.

All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and performing work under this task order. The use of seatbelts is also required on all mobile construction equipment operating on the installation and performing work under this task order.

All vehicle operators are prohibited from using a cell phone or personal digital assistant (PDA) unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited. Should an accident occur and in the event the

Government investigates the mishap, the Contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the Contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the KO.

Contractors operating on installations will be responsible for briefing and ensuring the employees adhere to the safety and traffic rules and regulations. The foreman, job supervisor and other personnel providing workman leadership will ensure the workers comply with these rules and regulations. Speed limits on installations are posted. Individuals are to obey all entry procedures. If instructions are given by the military police/law enforcement personnel on the entry points (gates), they will be complied with at ALL times.

Identification of Contractor Produced Documents

All contract personnel shall ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence.

DISCLAIMER:

I am a contract employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

Contractor Personnel Identity and Responsibilities

The Marine Corps Logistics Base Barstow CA (MCLBB) Pass and ID Office, building 236 are responsible for issuing badges and Common Access Cards (CAC) to all Contractor and subcontractor employees in need of access or performing work on the installation. The information required to be submitted by the Contractor will be determined by the governing regulations and policies at the time of the Contractor's request.

There will be instances in which Contractor employees will only be issued the CAC. When this occurs and in addition to the CAC, the Contractor will ensure that all Contractor employees display a contractor badge with their name and their company name on their person while on board the installation or on official duty elsewhere.

When communicating (telephone, email, meetings, etc.) with government personnel, Contractor employees must first identify themselves as Contractor employees.

When conducting any form of communication with government personnel, Contractor employees must immediately excuse themselves if source selection or similar information inappropriately enters the interaction in their presence.

Contractors Requiring Common Access Card (CAC)

The work performed under this task order will require Contractor employees to have access to a DOD computer system. In order to gain access, Contractor personnel will be required to complete a background check through the Provost Marshall's Office (PMO) at the Base/Post where work will be performed. The PMO office will send an email to the appropriate designated Trusted Agent (TA). The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will enter the information into the Contractor Verification System (CVS). The CVS will create a profile for the Contractor employee. Once the profile is created, the CVS will send an email to the Contractor employee with a link, which will provide a temporary username and password to enter the DOD computer system. Once the background check is completed, PMO will send an email to the TA, the Contractor employee, and Pass and ID. Upon receipt of the PMO email, Pass & ID will email instructions to the Contractor employee to report to them in order to receive the authorized CAC. Once the card is established, the temporary username and password will no longer be utilized. Login to the computer system will be accomplished only with the CAC.

Access to the Marine Corps Logistics Base is granted after successfully completing a background check via the Base Access application process, where Contractor personnel must fill out the form, MCLBA/PSD7002/1 (03/14), and submit it to the COR for processing at the Provost Marshall Office. Once completed, the PMO office will send an email to the designated Mission Partners Sponsor (MPS) and Mission Partner Identity, Credential and Access Management ((MP ICAM) or COR indicating the applicant for base access has been accepted or denied. Since the majority of the work performed under this task order will require Contractor employees to have access to a Department of Defense (DOD) computer system, Contractor employees must also obtain and keep current, as a minimum, a NACI Clearance. The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will create a profile in TASS for the Contractor employee. After the profile is created the TASS will send an email to the COR with a temporary username and password for secure delivery to Contractor employee, who will then enter the TASS computer system to create an application. The TA will receive a notice from TASS once the application is complete and can then choose to approve the application for issuance of a CAC.

SECTION 8.2 DEFINITIONS & ACRONYMS

Definitions and Acronyms:

Definitions:

Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

Contracting Officer (KO). A person with authority to enter into, administer, and or terminate

contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the KO to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

Defective Service. A service output that does not meet the standard of performance associated with the PWS.

Deliverable. Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

Key Personnel. Contractor personnel specified in the PWS who are considered to be essential to the work being performed under this task. When key personnel are used as an evaluation factor in a best value procurement, an offer can be rejected if it does not have a contractor commitment from the personnel that are listed in the proposal.

Military Equipment (ME). ME in this contract refers to weapons, arms, military supplies, and equipment that readily may be used for military purposes. For the purpose of this effort, the majority of ME will be ground equipment identified by the table of authorized material control numbers (TAMCN) groups of Alpha, Bravo, Charlie, Delta, and Echo.

Operational Material & Supplies (OM&S). OM&S is tangible property to be consumed in normal operations. Marine Corps OM&S is comprised of material such as replacement parts, components, assemblies, and residual assets that are to be consumed. For this purpose of this effort, the OM&S will be stored and consumed to fulfill Material Issue Requests.

Physical Security. Actions that prevent the loss or damage of government property.

Quality Assurance. The government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance methodology to be used by the Government for surveillance of Contractor performance.

Quality Control. All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

Ready-for-Issue (RFI). The standard of materiel being in a condition fit for immediate use by operational forces.

Subcontractor. One that enters into a contract with a prime Contractor. The Government does not have privity of contract with the subcontractor.

Work Center. A “work center” represents a specific shop or location where the Contractor intends to implement a team of employees.

Workday. The number of hours per day the Contractor provides services in accordance with the contract.

Work Week. Monday through Friday, unless specified otherwise.

ACRONYMS:

COR	Contracting Officer’s Representative
CR	Cost Reimbursable
CRANE	Weapons Accountability NAVSEA, CRANE Report, Crane, Indiana
DFAS	Defense Finance and Accounting Service
DGR	Designated Government Representative
DLA	Defense Logistics Agency
DLR	Depot Level Repairable
DOD	Department of Defense
DON	Department of the Navy
DPAS	Defense Property Accounting System
ECP	Equipment Consolidation Point
EMS	Enterprise Management System
E ² MS	Enterprise Equipment Management Solutions
FIAR	Financial Improvement and Audit Readiness
FSB	Force Storage Battalion
GCSS-MC	Global Combat Support System-Marine Corps
GOCO-IT	Government Owned Contractor Operated Information System
GWS	Ground Weapon System
ICP	Inventory Control Point
IAW	In accordance with
ITV	In-Transit Visibility
IUID	Item Unique Identification Data
KO	Contracting Officer
MCLC	Marine Corp Logistics Command
MCO	Marine Corps Order
MCPIC	Marine Corps Preposition Information Center
ME	Military Equipment
MFSC	Marine Force Storage Command
MHE	Material Handling Equipment
MILSTD	Military Standard
M2OG	Material Management Operations Group
NAIC	National Agency Check Inquiries
ODC	Other Direct Costs
OM&S	Operating Material and Supplies
OSHA	Occupational Safety Health Association
PM	Program Manager
PPE	Personal Protective Equipment
PRFID	Passive Radio Frequency Identification Data
QCP	Quality Control Plan
TAMCN	Table of Authorized Material Control Number
TM	Tech Manual
WAWF	Wide Area Work Flow

SECTION 8.3 GOVERNMENT FURNISHED PROPERTY

GOVERNMENT FURNISHED ITEMS AND SERVICES:

Services: The Government will provide telephone, e-mail services, and commercial internet service provider service. The Government will provide access to the existing MARCORLOGCOM Marine Corps Enterprise Network (MCEN) as needed for the function of official business use only.

Facilities: The Government will provide proper facilities for completion of requirements.

Utilities: The Government will provide all utilities in the facility for the Contractor's use in performance of tasks outlined in this PWS.

Equipment: The Government will provide equipment (desk, computers, marking/labeling) necessary for completion of requirements with the exception of the equipment listed in Section 4, Contractor provided equipment. The Contractor shall be liable for loss or damage to Government provided equipment beyond fair wear and tear.

Government Furnished Information: The Government shall furnish the requirements of the PWS such as Standard Operational Procedures, applicable regulations, publications, Technical Bulletins, Technical Manuals, and Original Equipment Manufacturers (OEMs) guidelines and/or recommendations and other materials associated with the project and the hardware/software noted throughout this PWS.

SECTION 8.4 CONTRACTOR-FURNISHED-ITEMS AND SERVICES

CONTRACTOR-FURNISHED-ITEMS AND RESPONSIBILITIES:

The Contractor will not be reimbursed for stationing, relocation, housing and life support services, transportation expenses, or normal cost of doing business. This includes, but is not limited to, personnel, administrative costs, Contractor-owned equipment, personnel safety equipment, automotive cost, training, refresher training, day-to-day office supplies, medical/physical screenings, and any other items determined by the KO.

The Contractor shall procure and maintain all equipment and or services in support of this task order (e.g., material handling equipment, maintenance vehicles, pressure washers, semi-tractors and flatbed trailers, utility carts, and personnel safety equipment to include hard hats, steel toe boots, and cell phones and data plans for all contractor personnel). Status of equipment report (all Contractor furnished equipment) must be provided on a weekly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall maintain all required licenses, registration and insurance on Contractor provided equipment. The Contractor shall ensure that they observe and comply with all Department of Transportation, DOD and Marine Corps Installation-East (if applicable) regulations and policies.

Medical services for Contractor personnel are the responsibility of the Contractor. On-installation medical activities will provide emergency care to the extent that medical services are available to any person while performing duties required by this PWS when necessary; to prevent undue suffering or loss of life for job related injuries.

Contractor Furnished Equipment.

The following charts identify equipment types of the Government estimates to support the tasks in Section 5. The Contractor is responsible for determining the appropriate equipment types and quantities. The Government requires the Contractor to ensure all Contractor furnished equipment is available and operational at the end of the transition period. The Contractor shall ensure all equipment is maintained and or replaced as needed to facilitate the execution of the task order. The equipment shall be operable 98 percent of the time. This equipment will be utilized 8 hours for every work shift.

Contractor shall ensure all employees have proper licenses, certifications, and physicals to operate CFE on government installations. Medical physicals/screenings (Contractor expense) are required for any employee that operates vehicles and/or forklifts, (i.e., Heavy Mobile Equipment mechanics, operators, preservation, and warehouse specialist). Physicals are required every five years for employees under the age of 60, and yearly for employees 60 and over in accordance with Manual of the Medical Department, U.S. Navy, NAVMED P-117, 20 Dec 2018.

SECTION 8.5 Support Requirements

The Contractor shall perform COSIS to ensure that materiel in storage is maintained in a ready-for-issue condition.

Supply Management:

Receipt: The contractor shall receive all types of equipment delivered to the designated facility or area of responsibility. The contractor will verify receipts against shipping documents and inspect equipment for damages or discrepancies. All discrepancies or damage shall be reported to the designated Contracting Officer's Representative (COR) immediately.

Equipment Movement: Upon receipt, the contractor shall move equipment from the receiving area to designated storage locations. This includes transporting equipment from loading docks, warehouses, or other designated areas to specific storage locations based on type, size, and function.

Storage: All equipment must be properly stored in accordance with manufacturer guidelines, safety standards, and organizational policies. The contractor shall ensure equipment is stored securely to prevent damage, deterioration, and loss. Equipment must be clearly labeled and

placed in a manner that allows for efficient access and retrieval.

Inventory Management: The contractor will maintain an accurate inventory system for all received, stored, and issued equipment. Inventory records must be updated regularly and made available to the COR for review upon request. The contractor is responsible for conducting regular physical counts and reconciling with inventory records, ensuring accountabilities for all assets.

Issuance of Equipment: The contractor shall issue equipment to authorized units, personnel, or other companies as required. The issuance process shall include verifying proper authorization and completing the necessary documentation for equipment release. The contractor must track and update the inventory records for any items issued and ensure timely and accurate transfers to the requesting entities.

Support Requirements (COSIS Tasks)

Vehicle Exercising: The Contractor shall operate vehicles on a scheduled basis (e.g., monthly) for a specified duration or distance, as outlined in the relevant TMs. This is done to lubricate internal engine and transmission components, charge the batteries, exercise hydraulic systems, and prevent seals and tires from developing flat spots or drying out.

Preventative Maintenance Checks and Services: The Contractor shall perform PMCS on every vehicle in accordance with its "Before, During, and After" operation checklists found in the TM. This includes systematically inspecting all fluid levels (oil, coolant, hydraulic fluid), belts, hoses, tracks or tires, electrical systems, and safety equipment. All identified faults shall be documented in GCSS-MC.

Battery Management Program: The Contractor shall implement and maintain a comprehensive battery management program. This includes regularly testing all vehicle batteries with a load tester, performing trickle charging as needed, cleaning terminals to prevent corrosion, and rotating batteries to ensure maximum service life and starting capability across the fleet.

Preservation of Systems: For vehicles in long-term storage, the Contractor shall apply preservation measures as directed by the TMs. This includes treating fuel systems with stabilizers, applying preservatives to internal engine components, protecting hydraulic cylinders, and sealing intake and exhaust ports to prevent intrusion of moisture, dust, or pests.

Corrosion Prevention and Control: The Contractor shall regularly inspect all vehicles for signs of rust or corrosion. This includes performing routine washing to remove corrosive elements and executing minor corrosion control measures, such as touch-up application of Chemical Agent Resistant Coating (CARC) paint on scratched or bare metal surfaces.

Documentation and Maintenance Records: The Contractor shall be solely responsible for the accurate and timely documentation of all maintenance actions. Every inspection, PMCS check, exercising event, and corrective action shall be recorded in the Global Combat Support-Marine Corps (GCSS-MC) for the corresponding vehicle, creating an official and auditable maintenance history.

Tracking and Reporting: The contractor is responsible for tracking all equipment movements,

maintenance actions, and inventory status in a centralized system or database. This system shall be accessible to authorized personnel and shall provide timely and accurate information on equipment location, condition, and availability. Reports shall be submitted to the COR on a monthly basis or as requested.

Compliance: The contractor shall ensure all supply and maintenance activities comply with relevant safety, environmental, and operational regulations. All maintenance actions must follow industry best practices and organizational standards to ensure equipment safety and operational efficiency.

Training and Support: The contractor shall provide training to personnel on the proper handling, maintenance, and care of equipment as required. This training may include topics such as equipment operation, troubleshooting, safety procedures, and preventative maintenance techniques.

Physical Inventory: The Contractor shall support annual physical inventory requirements, in accordance with the annual physical inventory plan created by the Government at the beginning of each fiscal year. A physical inventory consists of verifying each line item identifying attributes, container marking, location, and quantity between the storage activity's asset/stock record and the physical assets in storage. It also involves the counting of physical property, comparing this count to the record balance, and with Government approval in writing, adjusting records so that the record balance and quantity of property on hand are identical. To achieve this condition, it is important that counters not be provided information that will make them aware of the record quantity.

Identifying attributes, materiel line items are identified by the following attributes:

- NSN;
- TAMCN (if applicable);
- Lot Number (if applicable);
- Serial Number (if applicable);
- Condition Code.

The location verification process consists of checking the physical location of the assets as compared to the activity's asset/stock record. The Contractor will be required to go to the location given and verify the information provided and record the quantity on location. This includes separate location identifiers such as staging areas, packing areas, magazines, and grids, if applicable.

Quantity is the verification of the physical asset count against the recorded quantity on the storage activity's asset/stock record; this is to include in-process documentation. In-process documentation that falls outside the authorized processing times will not be a cause to remove the noted error. The asset/stock record is the official accountable record within the GOCO-IT system showing the balance of assets that the activity is accountable for maintaining and must be updated.

Inventory Accuracy: Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained. The Contractor shall maintain the minimum acceptable levels for inventory accuracy as set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

After the initial inventory of material to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will make a formal determination as to Contractor responsibility and the amount of the Contractor's liability.

Controlled Managed Items: Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items are identified by the controlled item inventory code (CIIC) per MCO 4400.201.

Serialized Managed Items: Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets are identified by key item attributes per MCO 4400.201.

Property Record Adjustment Standard: The property record adjustment standard is established by MCO 4400.201.

The Contractor shall not process property record adjustments in the GOCO-IT system without appropriate written Government authority.

Property record adjustments will be processed within two business days of authorization being received by the Contractor from the appropriate Government authority.

Equipment Readiness and Reporting: These tasks shall be accomplished with the GOCO-IT system. The Contractor shall ensure that all inventory information and equipment locations contained within the GOCO-IT system are current and accurately recorded (i.e., condition codes, etc.) IAW MCO 4400.201 (unless otherwise directed). Inventory and equipment readiness and reporting shall comply with the MCO 4400.201.

Physical Inventory Administrative Actions: The Contractor shall input location moves, condition codes, KSD and inventory data into the APSR and other accountability systems. The Contractor shall perform research and analysis of data within various inventory, warehouse and distribution subsystems (DPAS, GCSS-MC, and MCPIC) to determine adverse trends and recommend corrective actions. The Contractor shall compose correspondence explaining objectives, analysis methods and results. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

Controlled Cryptographic Items (CCI): The Contractor shall establish the liaison in order to facilitate and transfer equipment supporting Controlled Cryptographic Items (CCI) accountability within their geographical location and area of responsibility.

Supply Analysis: The Contractor shall provide the qualified personnel necessary to provide technical, analytical, process, visualizations, and subject matter expertise to support ongoing responsibilities at each site.

Analysis: The contractor shall validate managed inventory data found in the GOCO-IT systems. The Contractor shall review and analyze information from automated systems to determine overall supply effectiveness. The Contractor shall perform research and analysis of data within various warehouse and distribution subsystems to determine adverse trends and recommend corrective actions. The Contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

Reporting: The Contractor shall compose correspondence explaining system requirements as directed and recommend modifications and improvements to automated systems. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

System Authorized Access Request (SAAR): The Contractor shall execute a variety of GOCO-IT utility functions in order to review system change requests from internal customers to assign roles and responsibilities as approved by the Government via a System Authorized Access Request (SAAR). The Contractor shall coordinate system changes with representatives of other organizations.

Mission Support

Divestment Functions: The Contractor is required to support divestment surge efforts. The Contractor shall implement standardized and reoccurring logistics process to identify excess materiel and manage said material in collaboration with the Government in accordance with MCO 4400.201.

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment, in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

The Contractor shall perform all authorized DEMIL action to prepare material for divestment activities in accordance with MCO 4400.201.

Physical Inventory: The Contractor is required to support annual physical inventory requirements in accordance with the PWS.

SECTION 8.7

Performance Requirements Summary

Meeting and exceeding the performance standard is one factor the Government will consider when determining whether to exercise an option.

**SECTION 8.8
DELIVERABLES
SCHEDULE**

Deliverable	Due Date	Medium & Format	Number of Copies
Staffing Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Plan	10 business days after the post-award conference	Electronic Copy, Contractor format	1 copy to the COR
Training Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Dress Code	Seven calendar days after the date of award	Electronic copy, Contractor format	1 copy to the COR
Trip Report	Seven calendar days after trip completion	Electronic copy, Contractor format	1 copy to the COR
Updated Phase-in Plan	Five business days after the post-award conference	Electronic copy, Contractor format	1 copy to the COR
Phase-out Plan	45 calendar days of task order end date	Electronic copy, Contractor format	1 copy to the COR
3-yr TCIR and DART rates	Annually	Electronic copy, Contractor format	1 copy to the COR
Mishap/Incident Report	Within 24 hours of mishap/incident resulting in personal injury and/or significant property damage.	Electronic copy, Contractor format	1 copy to the IE&S/S11 and the COR
Status of Equipment Report	Weekly	Electronic Copy, Contractor format	1 copy to the COR

Accurate and Real-Time Data: Report	Quarterly	Electronic Copy, Government format	1 copy to the COR
Receipt Discrepancy Reporting	As required in PWS	Electronic copy, Contractor format	1 copy to the COR
Fulfillment Discrepancy Report	As required in PWS	Electronic copy, Contractor format	1 copy to the COR
Inventory Container Report	Quarterly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Discrepancy Report	Five business days from Government written request	Electronic Copy, Contractor format	1 copy to the COR

END OF SECTION 8

MAC DRAFT COSIS TASK Section 8

PERFORMANCE WORK STATEMENT

MATERIAL MANAGEMENT OPERATIONS GROUP

(M2OG)

SECTION 9

General information

GENERAL: This is a non-personal services task order to provide on-site logistical support for Material Management Operations Group (M2OG) functions at various Marine Corps locations. The Contractor shall provide all management, supervision, and labor necessary to perform the services described herein to support the fielding of new equipment to the Marine Corps.

Background: The Marine Corps' modernization efforts require the efficient and accountable fielding of new equipment to the operating forces. The Material Management Operations Group (M2OG) provides the critical logistical oversight for this process, ensuring new systems are seamlessly integrated. This task order seeks a contractor to perform on-site M2OG functions, including tracking new equipment from delivery to operational units, monitoring property systems, and coordinating distribution. This support is vital to ensure that new equipment is accounted for and ready for operational use, directly supporting Marine Corps readiness.

Objectives: The primary objective of this contract is to ensure the efficient, timely, and accountable fielding of new Marine Corps equipment, from the point of initial issue to final distribution to the operating forces. This will be accomplished by providing comprehensive logistical and material management support for Material Management Operations Group (M2OG) functions. The ultimate goal is to guarantee that new systems are properly recorded, tracked, and delivered, thereby enhancing the readiness and combat capability of the Marine Corps.

Scope: The purpose of this requirement is to provide logistical support for M2OG functions. The Contractor shall track the initial accountability of new equipment, validate equipment deliveries, monitor the Marine Corps' Accountable Property System of Record (APSR), and coordinate the distribution and receiving of equipment. This effort is focused on the successful fielding of Principal End Items (PEIs), spare parts, and associated kits to the operating forces.

Options CLINs:

Mission Support (MS) The MS Firm-Fixed-Price (FFP) CLIN provides the ability to address factors that cannot always be anticipated but could impact the MFSC mission, such as surge operations, physical inventories, or changes to managed assets. MS tasks shall be authorized through the Government Request for Goods and Services (RGS) process (Attachment 006). The Contracting Officer (KO) is the sole approval authority for all RGSs.

The MS FFP CLIN will receive partial funding upon task order award. Although specific MS requirements are not known prior to award of the initial task order, the scope of each specific MS requirement will be known prior to authorization of each MS requirement during task order

performance. Specific MS requirements will be authorized through the Government Request for Goods and Services (RGS) process, Attachment 006. When the contractor identifies that a specific MS requirement is needed, the contractor will submit to the Regional Assistant Contracting Officer Representative (ACOR) or Contracting Officer Representative (COR) a RGS form with supporting documentation to allow the Government to determine whether the identified scope is required and that the corresponding price for that scope is fair and reasonable. Regardless of the dollar value, the Contractor's supporting documentation shall consist of three competitively obtained quotes from different Contractors or a statement of the reason competitive quotes were not obtained and how the quoted price is determined to be fair and reasonable in accordance with (IAW) FAR 15.404-1(b). The KO is the approval authority for all RGS.

All expenses require supporting documentation for Wide Area Workflow (WAWF) invoicing (e.g., receipts, approved RGS, email documentation, manifests). Invoices without the required approved RGS may be treated as an unauthorized commitment and processed IAW Government regulations.

The Contractor shall be responsible for all MS (e.g., projects, repairs, and purchases). All material, repair parts, or capitalization items purchased utilizing mission support funds are the property of the Government. All mission support shall be itemized and reported monthly to the COR for data collection.

Overtime hours are defined as that time exceeding the normal hours of operation. Only the KO is authorized to approve overtime through the Government RGS process; all overtime requires pre-approval from the KO.

General Information: The Contractor shall provide the necessary products and services required as outlined in this PWS. This PWS outlines requirements to support MFSC's mission stated in paragraphs above and the tasks below.

The Contractor shall comply with all task order requirements regarding personnel, safety, security, quality of work, access, government owned property, material and information, host facility rules and regulations, policies, processes, procedures and directions received from authorized government personnel when attending requested meetings, briefings or performing any efforts aboard any government installation.

This does not preclude the Contractor from complying with the requirements of this Task Order as specified. If any task order requirements are in conflict with the Contractor Indefinite Delivery Indefinite Quantity (IDIQ) requirements, that conflict shall be brought to the attention of the Contracting Officer (KO) for resolution.

Quality Control: The Contractor shall be required to comply with their IDIQ submitted and their government-approved Quality Control and Management Plan. The Contractor shall develop, implement, and maintain a Quality Control Plan (QCP) to ensure services are performed in accordance with this PWS. The contractor's QCP will set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, customer satisfaction, and other performance requirements in the PWS. The contractor will develop and implement a performance management system with processes to assess and report its performance to the COR. The Contractor's QCP is the means by which it assures that the work complies with the requirements of this task order. QCP must be provided within 10 business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal,

medium and format).

Hours of Operation: The Contractor shall perform workload planning and adjust staffing, as needed, to ensure contractor personnel are providing uninterrupted performance of all tasks defined within this PWS to support the mission. Normal hours of operation are eight (8) hour workdays, Monday thru Friday except Federal holidays or when the government facility is closed due to local or national emergencies, administrative closings, or similar government directed facility closings. The Contractor shall be prepared to adjust operational hours when required by a modification executed by the KO to support changes in mission requirements.

Holidays: The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods. Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by the COR/KO. All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions from the KO or his/her duly appointed representative will be returned to the contractor at the contractor's expense with no cost or liability to the U.S. Government.

The federal Government observes public Holidays that have been established under 5 U.S.C. 6103. The actual date of observance for each of the holidays, for a specific calendar year, may be obtained from the OPM website at OPM.GOV or by using the following direct link: <https://www.opm.gov/policy-data-oversight/pay-leave/federal-holidays/>.

Delayed Opening, Early Dismissal and Closure of Government Facilities. When a Government facility has a delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly assigned to work at that facility shall follow their company's direction as contractor personnel are not government employees. The contractor shall not direct charge to the task order for such time off but shall follow parent company policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of inclement weather, onsite contractors should monitor the OPM website as well as radio and television announcements but shall follow the contractor's policy before departing for work. The Government Director may temporarily close any facility at his/her discretion based on the Government requirement, weather, or other situation, which may be necessary to support the USMC mission. If a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contract supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Place of Performance:

The work shall be performed at the following locations, with permanent on-site personnel required at Barstow, CA, and Albany, GA.

- 1st Force Storage Battalion, Barstow, CA (on-site required)
- MFSC and 2nd Force Storage Battalion, Albany, GA (on-site required)
- I MEF, Camp Pendleton, CA
- II MEF, Camp Lejeune, NC
- MARSOC-East, Camp Lejeune, NC

- MARFORRES HQ, New Orleans, LA
- III MEF, Camp Kinser, Okinawa, Japan
- MCBH, Kaneohe Bay, HI

Telecommuting: Contractor personnel will be required to work on-site at the assigned government installation to ensure Contractor personnel are postured for direct logistical support for MFSC. It is not feasible to execute IIP tasks at the government locations without being on-site where the equipment is located. The requirements of the agency cannot be met by telecommuting, as the effort requires on-site performance, inspection, and issue of all IIP items. However, if a government facility has a delayed opening, is closed or Federal employees are dismissed early, the contractor personnel are authorized to telework at the discretion of the contractor supervisor and authorization from the COR/KO. Prior approval shall be approved before teleworking is approved.

Work Environment and Physical Demands: Work is normally performed in a maintenance and warehouse environment. Contractor must completely understand and be physically capable of performing all aspects of the mission described above and capable of working in an outside environment, exposed to heat, dust, inclement weather, primarily standing on hard surfaces for eight hours in a workday. Frequent kneeling, crouching, stooping, and walking are required. Work requires light to moderate physical effort in reaching, bending, turning, or moving hands, arms, feet, and legs to operate hand and foot controls while driving, raising, lowering, and tilting forklift trucks.

Type of Task Order: The Government will award a combined task order that includes Firm-Fixed-Price (FFP) CLINs for Direct Labor (inclusive of rental equipment), and MS, and Cost Reimbursable (CR) CLINs for travel for the base and option periods.

Security Requirements: Contractor personnel performing work under this task order shall be United States citizens and have the ability to pass and possess a National Agency Check with Inquiries (NACI) or any equivalent reciprocal DOD background investigation. The Contractor must have a Secret Facility Security Clearance Level (FCL) prior to and must maintain the FCL for the life of the task order.

Synchronized Pre-deployment and Operational Tracker (SPOT): Contractor personnel may require SPOT approval for overseas employment. Contractor personnel required to meet SPOT approval are the responsibility of the Contractor at no expense to the government. SPOT information is located at <https://spot.dmdc.mil/privacy.aspx>.

Contracting Officer Representative (COR): The COR monitors all technical aspects of the task order and assists in task order administration. The COR is authorized to perform the following functions: 1) assure that the Contractor performs the technical requirements of the task order; 2) perform inspections necessary in connection with task order performance; 3) maintain written and oral communications with the Contractor concerning technical aspects of the task order; 4) after coordination with the KO, issue written interpretations of technical requirements, including government drawings, designs, specifications; monitor Contractor's performance and notifies both the KO and Contractor of any deficiencies; 5) coordinate availability of Government provided equipment, and 6) provide site entry of Contractor personnel. A letter of designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations of the COR, especially with regard to changes in cost/price, estimates or changes in delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting task order.

Key Personnel: The workforce consists of key personnel and non-key personnel. Key Personnel are essential to the performance of this task order. Regional Managers are considered Key Personnel.

Team Leads: The Contractor shall designate a Team Lead for each work center who will assist the Program Manager with the overall performance of their assigned work center. The Team Lead will have the authority to provide information to the COR regarding performance within their area.

Replacement of Key Personnel: The Contractor shall not replace Key Personnel identified in the proposal during the first 90 calendar days of the task performance period (inclusive of Phase-In period) unless the replacements are unavoidable (i.e., sudden illness, death, termination of employment); in any case, the Contractor shall notify the COR in writing within two business days of their need to replace Key Personnel and who the Contractor has appointed as the “acting” replacement. All requests for replacements hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed replacement(s). Request must contain a complete resume for the proposed replacement, who shall have at least the minimum qualification requirements, and any other information requested by the KO to evaluate the proposed replacement. The KO and COR will evaluate such requests and promptly notify the contractor of their assessment thereof, in writing within two business days. The key personnel vacancies shall be hired and on-site within 30 calendar days from the date of vacancy. After the initial 90 calendar days, the Contractor shall submit to the COR all proposed replacements of key personnel at least 30 days in advance unless the replacements are unavoidable. All requests for replacements hereunder must follow the same process as identified above for the first 90 calendar days. The contractor shall not allow diminished capability in any given work section due to personnel vacancies and absences. Also, vacant positions for other than key personnel shall be filled within 30 calendar days from the date of vacancy.

Training: The Contractor is responsible for training of Contractor personnel in performance of this task order, except for that explicitly defined as training at Government expense. Any replacement for Key Personnel, who received Government expense training, will require the Contractor to pay for training the replacement Key Personnel. The Contractor shall ensure its personnel are trained and qualified to perform the requirements under this task order safely and efficiently. Training is not considered a single occurrence, but an ongoing program in all aspects of MFSC. In accordance with Federal Acquisition Regulation (FAR) 52.203-13, the Contractor Code of Business Ethics and Conduct, the Contractor shall be required to conduct an effective training program on business ethics awareness and compliance.

The Government is responsible for providing access to government web-based training modules. There are also several government-provided training courses required for DoD Contractors who operate on or have access to computers connected to the military (dot mil) internet system. This includes training such as 1) Civilian Cyber Awareness Training, 2) Records Management, 3) Annual Security Awareness Training, 4) Personal Identifiable Information, and 5) Operations Security.

In addition, each user of Government-Owned, Contractor-Operated Information-Technology (GOCO-IT) systems shall take all required government-provided training courses, in accordance with their roles and responsibilities. The Government will provide access to computer-based training for the operation of GOCO-IT systems, as well as periodic on-site training. The Government will not accept any untrained or unqualified personnel performing

under this task order. The Government may direct training based on updates to policy or changes in equipment necessary for the performance of the PWS requirements.

At the Government's discretion, the Government may provide Contractor training as necessary to support changes in government requirements, doctrine, policy, procedures, regulations, or as needed to benefit the Government. Additionally, the Government will provide a tactical training/licensing examiner to issue tactical licenses to Contractors, as needed.

As such: a working knowledge shall include a minimum of the following but not be limited to 1) Global Combat Support System-Marine Corps (GCSS-MC); 2) Marine Corps Preposition Information Center (MCPIC); 3) Weapons Accountability NAVSEA; CRANE Report, Crane, Indiana; and 4) Defense Property Accounting System (DPAS).

Training report must be provided on a monthly basis to the COR. See Performance Summary for additional information (i.e., due date, method of submittal, medium and format).

Special Qualifications: All contractor employees filling the positions found in Technical Exhibit, shall be required to obtain the corresponding certifications or license at no expense to the Government. All contractor personnel shall be knowledgeable of the systems identified for each position in Technical Exhibit.

Personal Protective Equipment PPE: The Contractor shall provide the following for all personnel: 1) personal protective equipment (PPE); 2) supplies, 3) material handling equipment, 4) supervision, 5) training, 6) integrated logistical support, 7) technical and analytical support, and 8) supply chain management necessary to perform management and operations services for the MFSC as defined in this PWS with the exception of those items specified as Government provided equipment.

Dress Code: To ensure employee safety, the Contractor shall develop, establish and enforce employee dress code standards that conform to IAW Occupational Safety and Health Administration (OSHA's) warehouse environment rules. The Contractor shall provide the Government with a written copy of their employee dress code. Clearly identifiable company shirt/pants with company emblem/logo may be worn at the discretion of the primary Contractor. Only the primary Contractor emblem/logo shirts/pants are permitted. No subcontractor clothing shall be permitted at any site. No headgear may be worn with the exception of PPE such as hard hats, or as necessary in adverse weather conditions. Clothing, shoes, and PPE are not reimbursable by the Government. The Contractor shall be responsible for the enforcement of these standards.

Contractor Travel: If the Government determines that travel is required to support this effort, all requests for travel will be in accordance with the travel CLIN and require approval from the KO using an RGS. Travel reimbursements will be in accordance with the regulatory implementation of Public Law 99-234 and FAR 31.2. If travel is required and performed, the Contractor shall submit a trip report that provides the reason for travel, topic discussions, outcomes, action items and any follow-on requirements. Trip report must be provided within seven calendar days after trip completion. Contractor must attach actual invoices when submitting a cost voucher within WAWF as supporting documentation. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

Data Rights: The Government has unlimited rights to all documents/material produced under this task order. All documents and materials, to include the source codes of any software, produced under this task order shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the Contracting Officer. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

Transportation and Material Handling Equipment (MHE): The Contractor is authorized to operate Material Handling Equipment (MHE) on government installations with proper licenses and certifications. The Contractor is solely responsible for determining and acquiring all MHE and associated equipment to support material handling to meet all the requirements of this PWS and supporting attachments. All associated cost for MHE, to include but is not limited to, trucks, forklifts, cherry pickers, hand trucks, pallet jacks, fuel, maintenance costs, repair, repair parts, vehicle registration, property taxes, leasing costs, licensing costs, training, insurance, and any other fees/costs necessary for the operation and maintenance of MHE and associated equipment is solely the Contractor's responsibility. The Government will not fund the installation of service or charging stations to support Contractor MHE. Coordination must be done by the Contractor through the Contractor PM with the Contracting Officer and Public Works installations prior to installing any chargers in government facilities. The Government will designate temporary storage/parking areas near facilities to permit staging of MHE prior to Day 1 Ready.

Phase-In and Phase-Out Plan: To minimize any decrease in productivity and to prevent possible negative impact on additional services, the Contractor is required to provide a phase-in/out plan for this effort that will comprehensively detail the process of how turnover between the two Contractors will be conducted. The Contractor shall have all contractor personnel on board executing full performance no later than 29 calendar days after DD Form 1155, page 1, block 3 (Date of Order/Call). During the phase-in period, the Contractor shall become familiar with performance requirements in order to commence full performance of services at the end of the phase-in period.

Phase-In

This phase-in period commences at task order award. Updated phase-in plan must be provided within five business days after the post-award conference. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). During this phase-in period, the COR will provide guidance, and documentation to the Contractor to familiarize the Contractor with the operations, processes, and functions to be performed as well as access to facilities and the current operations. The guidance is offered to explain procedures for conducting support under this task order, introduce the Contractor to the various types of systems, and introduce the Contractor to Marine Corps technical owners and representatives. The Contractor shall become familiar with the task order requirements in order to commence full performance on the first day (AKA Day 1 Ready) following the 10-calendar day phase-in period. The Contractor shall complete the necessary steps for assumption of the operation during the phase-in period, and the Contractor shall meet all requirements as specified in this PWS with the beginning of full performance. During the phase-in period, the Contractor shall be responsible for ensuring all elements are in place for full performance under this task order. During this transition period, the Contractor shall keep the COR informed of their progress in ensuring their full task order compliance upon completion of this phase-in period.

Phase-Out

If the follow-on task order is awarded to another Contractor, the incumbent Contractor shall provide a phase-out plan to the KO within 45 calendar days of task order end date. See Section 8 for additional information (i.e., due date, method of submittal, medium and format). This phase-out plan will be used to ensure a smooth transition, with no degradation in productivity, service, or quality. During this period, while still maintaining full performance, the Contractor shall make available to key incoming Contractor personnel, a Contractor representative who is versed in the operation of functions to be performed. This service shall be made available to explain procedures for conducting IIP functions and introducing the next Contractor to the technical owners and representatives, etc. MARCORLOGCOM inventory transfer shall be conducted jointly with the government representatives and representatives of the incoming Contractor at the end of the phase-out period.

Safety

MARCORLOGCOM is in the process of pursuing OSHA Voluntary Protection Programs (VPP) recognition or has already received VPP recognition from OSHA. VPP affects all applicable Contractors operating on site. It is the Contractor's responsibility to ensure its employees and managers are in full compliance with OSHA requirements and have a general understanding of VPP. All Contractors, whether regularly involved in routine site operations or engaged in temporary projects such as construction or repair, must follow the safety and health rules of MARCORLOGCOM. Also, apply established safety regulations and practices to minimize minor violations and to avoid major violations due to employee error or negligence, and ensure holding area is well organized and maintained within good housekeeping standards. Detailed information on VPP is available on the OSHA website at <http://www.osha.gov/dcspp/vpp/index.html>. The Contractor shall comply with commercial safety standards as identified by OSHA. The Contractor shall comply with all Federal, State, Department of Defense (DoD), Navy, Marine Corps and local rules and regulations to include but not limited to: OSHA Standards, National Fire Protection Association (NFPA) Standards, Navy Marine Corps Directive (NAVMC DIR) 5100.8, Marine Corps Order (MCO) 5100.8, and MARCORLOGCOMO (LCO) 5100.8.

The Contractor must have a written Safety Plan and submit it to the COR for review and approval by the KO within 10 calendar days after task order award. In addition to the requirements listed above, the Contractor's written Safety Plan shall, as a minimum, address the following:

- Mishap reporting procedures
- Weekly safety meetings
- Employee training requirements
- Monthly safety inspections
- Requirements for subcontractors to comply with the safety provisions of this task order

Additional Safety Requirements:

Applicable Contractors: These requirements apply to Contractors, subcontractors, and their employees or agents.

Days Away, Restricted, and or Transfer Case Incident Rate (DART): Number of recordable injuries and illness cases per 100 full-time employees resulting in days away from work, restricted work activity, and/or job transfer that a site has experienced in a given period.

Total Case Incidence Rate (TCIR): Total number of recordable injuries and illness cases per 100 full-time employees that a site has experienced in a given period.

The Contractor shall submit their 3-yr TCIR and DART rates to the COR annually. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall report any mishaps or incidents during the QPMR. Within one (1) hour of any mishap or incident resulting in personal injury (OSHA recordable) and/or significant property damage while performing work authorized by this task order, the Contractor shall notify the following:

- The activity's Safety Representative: *Insert Information*
- The COR: *Insert Information*
- The KO *Insert Information*
- MARCORLOGCOM Installations, Environment, and Safety (IE&S) office. A written report of the mishap/incident shall be sent within 24 hours to IE&S/S11. The government point of contacts is:

Mishap notifications shall contain, as a minimum, the following information:

- Task order number, name of company, and name and title of person(s) reporting
- Date, time, and exact location of accident/incident
- Brief narrative of accident/incident (Events leading to accident/incident)
- Cause of accident/incident, if known
- Estimated cost of accident/incident (material and labor to repair/replace)
- Nomenclature of equipment and personnel involved in accident/incident
- Corrective actions (taken or proposed)
- Other pertinent information

Mishaps/Incidents report must be provided within (24) hours (one (1) calendar day) of the incident. See Performance Work Summary for additional information (i.e., due date, method of submittal, medium and format).

Contractor must fully cooperate with MARCORLOGCOM safety personnel during safety inspections of the workplace and inspections of required documentation.

Safety requirements listed in this package that do not relate to the Contractor's operations or services may be waived by the KO. Objections made by the Contractor must be reported to the KO within 10 business days of task order award. Objections will be considered on a case-by-case basis. Smoking and the use of tobacco products is allowed in designated areas only.

All vehicle operators and passengers of Contractor and privately owned vehicles are required to wear seatbelts while their vehicle is in operation on the installation and performing work under this task order. The use of seatbelts is also required on all mobile construction equipment operating on the installation and performing work under this task order.

All vehicle operators are prohibited from using a cell phone or personal digital assistant (PDA) unless the vehicle is safely parked, or the operator is using a hands-free device. The use of portable headphones, earphones, or other listening devices (except for hand-free cell phones) while operating a motor vehicle is also prohibited.

Should an accident occur and in the event the Government investigates the mishap, the Contractor and subcontractors shall cooperate fully and assist government personnel during the investigation period. Instructions pertaining to the assistance required from the Contractor in support of an investigation and the point of contact of the MARCORLOGCOM safety personnel involved in an investigation will be provided by the COR or the KO.

Contractors operating on installations will be responsible for briefing and ensuring the employees adhere to the safety and traffic rules and regulations. The foreman, job supervisor and other personnel providing workman leadership will ensure the workers comply with these rules and regulations. Speed limits on installations are posted. Individuals are obeying all entry procedures. If instructions are given by the military police/law enforcement personnel on the entry points (gates), they will be complied with at ALL times.

Identification of Contractor Produced Documents

All contract personnel shall ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Additionally, all Contractors with Government issued dot mil email shall incorporate the following legal disclaimer into their email correspondence.

DISCLAIMER:

I am a contract employee of (Company name). The information in this email is for official use only and may be legally privileged. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copy, distribution or any action taken or omitted to be taken in reliance on it, is prohibited.

Contractor Personnel Identity and Responsibilities

The Marine Corps Logistics Base Barstow CA (MCLBB) Pass and ID Office, building 236, are responsible for issuing badges and Common Access Cards (CAC) to all Contractor and subcontractor employees in need of access or performing work on the installation. The information required to be submitted by the Contractor will be determined by the governing regulations and policies at the time of the Contractor's request.

There will be instances in which Contractor employees will only be issued the CAC. When this occurs and in addition to the CAC, the Contractor will ensure that all Contractor employees display a contractor badge with their name and their company name on their person while on board the installation or on official duty elsewhere.

When communicating (telephone, email, meetings, etc.) with government personnel, Contractor employees must first identify themselves as Contractor employees.

When conducting any form of communication with government personnel, Contractor employees must immediately excuse themselves if source selection or similar information inappropriately enters the interaction in their presence.

Contractors Requiring Common Access Card (CAC)

The work performed under this task order will require Contractor employees to have access to a DOD computer system. In order to gain access, Contractor personnel will be required to complete a background check through the Provost Marshall's Office (PMO) at the Base/Post where work will be performed. The PMO office will send an email to the appropriate designated Trusted Agent (TA). The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will enter the information into the Contractor Verification System (CVS). The CVS will create a profile for the Contractor employee. Once the profile is created, the CVS will send an email to the Contractor employee with a link, which will provide a temporary username and password to enter the DOD computer system. Once the background check is completed, PMO will send an email to the TA, the Contractor employee, and Pass and ID. Upon receipt of the PMO email, Pass & ID will email instructions to the Contractor employee to report to them in order to receive the authorized CAC. Once the card is established, the temporary username and password will no longer be utilized. Login to the computer system will be accomplished only with the CAC.

Access to the Marine Corps Logistics Base is granted after successfully completing a background check via the Base Access application process, where Contractor personnel must fill out the form, MCLBA/PSD7002/1 (03/14), and submit it to the COR for processing at the Provost Marshall Office. Once completed, the PMO office will send an email to the designated Mission Partners Sponsor (MPS) and Mission Partner Identity, Credential and Access Management (MP ICAM) or COR indicating the applicant for base access has been accepted or denied. Since the majority of the work performed under this task order will require Contractor employees to have access to a Department of Defense (DOD) computer system, Contractor employees must also obtain and keep current, as a minimum, a NACI Clearance. The TA will provide the Contractor with a DD 1172 "Application for Uniformed Services Identification Card DEERS Enrollment." Once the form is completed and approved, the TA will create a profile in TASS for the Contractor employee. After the profile is created, the TASS will send an email to the COR with a temporary username and password for secure delivery to Contractor employee, who will then enter the TASS computer system to create an application. The TA will receive a notice from TASS once the application is complete and can then choose to approve the application for issuance of a CAC.

SECTION 9.2 Definitions and Acronyms

Definitions and Acronyms:

Definitions:

Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the Government. The term used in this contract refers to the prime.

Contracting Officer (KO). A person with authority to enter into, administer, and or terminate contracts, and make related determinations and findings on behalf of the Government. Note: The only individual who can legally bind the Government.

Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the KO to administer the contract. Such appointment shall be in writing and shall state the scope of authority and limitations. This individual has authority to provide technical direction to the Contractor as long as that direction is within the scope of the contract, does not constitute a change, and has no funding implications. This individual does NOT have authority to change the terms and conditions of the contract.

Defective Service. A service output that does not meet the standard of performance associated with the PWS.

Deliverable. Anything that can be physically delivered but may include non-manufactured things such as meeting minutes or reports.

Key Personnel. Contractor personnel specified in the PWS who are considered to be essential to the work being performed under this task. When key personnel are used as an evaluation factor in a best value procurement, an offer can be rejected if it does not have a contractor commitment from the personnel that are listed in the proposal.

Military Equipment (ME). ME in this contract refers to weapons, arms, military supplies, and equipment that may be used for military purposes. For the purpose of this effort, the majority of ME will be ground equipment identified by the table of authorized material control numbers (TAMCN) groups of Alpha, Bravo, Charlie, Delta, and Echo.

Operational Material & Supplies (OM&S). OM&S is tangible property to be consumed in normal operations. Marine Corps OM&S is comprised of material such as replacement parts, components, assemblies, and residual assets that are to be consumed. For this purpose of this effort, the OM&S will be stored and consumed to fulfill Material Issue Requests.

Physical Security. Actions that prevent the loss or damage of government property.

Quality Assurance. The government procedures to verify that services being performed by the Contractor are performed according to acceptable standards.

Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance methodology to be used by the Government for surveillance of Contractor performance.

Quality Control. All necessary measures taken by the Contractor to assure that the quality of an end product or service shall meet contract requirements.

Ready-for-Issue (RFI). The standard of materiel being in a condition fit for immediate use by operational forces.

Subcontractor. One that enters into a contract with a prime Contractor. The Government does not have privity of contract with the subcontractor.

Work Center. A “work center” represents a specific shop or location where the Contractor intends to implement a team of employees.

Workday. The number of hours per day the Contractor provides services in accordance with the contract.

Work Week. Monday through Friday, unless specified otherwise.

ACRONYMS:

Abbreviation	Definition
APSR	Accountable Property System of Record
CCI	
GFI	
IIP	
M2OG	
MARFORRES	
MARSOC	
MCBH	Controlled Cryptographic Items
MCEN	Government-Furnished Information
MEF	Initial Issue Provisioning
	Material Management Operations Group
	Marine Corps Forces Reserve
	Marine Corps Forces Special Operations Command
	Marine Corps Base Hawaii
	Marine Corps Enterprise Network
	Marine Expeditionary Force
PEI	Principal End Item
PFP	Push Fulfillment Plan
PWS	Performance Work Statement
SOP	Standard Operating Procedure

SECTION 9.3

GOVERNMENT FURNISHED PROPERTY

GOVERNMENT FURNISHED ITEMS AND SERVICES:

Services: The Government will provide telephone, e-mail services, and commercial internet service provider service. The Government will provide access to the existing MARCORLOGCOM Marine Corps Enterprise Network (MCEN) as needed for the function of official business use only.

Facilities: The Government will provide proper facilities for completion of requirements.

Utilities: The Government will provide all utilities in the facility for the Contractor's use in performance

Equipment: The Government will provide equipment (desk, computers, marking/labeling) necessary for completion of requirements with the exception of the equipment listed in Section 4, Contractor provided equipment. The Contractor shall be liable for loss or damage to Government provided equipment beyond fair wear and tear.

Government Furnished Information: The Government shall furnish the requirements of the PWS such as Standard Operational Procedures, applicable regulations, publications, Technical Bulletins, Technical Manuals, and Original Equipment Manufacturers (OEMs) guidelines and/or recommendations and other materials associated with the project and the hardware/software noted throughout this PWS.

SECTION 9.4

CONTRACTOR-FURNISHED-ITEMS AND

SERVICES CONTRACTOR-FURNISHED-ITEMS AND

RESPONSIBILITIES:

The Contractor will not be reimbursed for stationing, relocation, housing and life support services, transportation expenses, or normal cost of doing business. This includes, but is not limited to, personnel, administrative costs, Contractor-owned equipment, personnel safety equipment, automotive cost, training, refresher training, day-to-day office supplies, medical/physical screenings, and any other items determined by the KO.

The Contractor shall procure and maintain all equipment and or services in support of this task order (e.g., material handling equipment, maintenance vehicles, pressure washers, semi-tractors and flatbed trailers, utility carts, and personnel safety equipment to include hard hats, steel toe boots, and cell phones and data plans for all contractor personnel). Status of equipment report (all Contractor furnished equipment) must be provided on a weekly basis to the COR. See Section 8 for additional information (i.e., due date, method of submittal, medium and format).

The Contractor shall maintain all required licenses, registration and insurance on Contractor provided equipment. The Contractor shall ensure that they observe and comply with all employee that operates vehicles and/or forklifts, (i.e., Heavy Mobile Equipment mechanics, operators, Department of Transportation, DOD and Marine Corps Installation-East (if

applicable) regulations and policies.

Medical services for Contractor personnel are the responsibility of the Contractor. On-installation medical activities will provide emergency care to the extent that medical services are available to any person while performing duties required by this PWS when necessary; to prevent undue suffering or loss of life for job related injuries.

Contractor Furnished Equipment.

The following charts identify equipment types of the Government estimates to support the tasks in Section 5. The Contractor is responsible for determining the appropriate equipment types and quantities. The Government requires the Contractor to ensure all Contractor furnished equipment is available and operational at the end of the transition period. The Contractor shall ensure all equipment is maintained and or replaced as needed to facilitate the execution of the task order. The equipment shall be operable 98 percent of the time. This equipment will be utilized for 8 hours for every work shift.

Contractor shall ensure all employees have proper licenses, certifications, and physicals to operate CFE on government installations. Medical physicals/screenings (Contractor expense) are required for any preservation, and warehouse specialist). Physicals are required every five years for employees under the age of 60, and yearly for employees 60 and over in accordance with Manual of the Medical Department, U.S. Navy, NAVMED P-117, 20 Dec 2018.

SECTION 9.5 Support Requirements

The Contractor shall perform the following tasks, which encompass the full lifecycle of the M2OG new equipment fielding support mission.

Supply Management:

Receipt: The contractor shall receive all types of equipment delivered to the designated facility or area of responsibility. The contractor will verify receipts against shipping documents and inspect equipment for damages or discrepancies. All discrepancies or damage shall be reported to the designated Contracting Officer's Representative (COR) immediately.

Equipment Movement: Upon receipt, the contractor shall move equipment from the receiving area to designated storage locations. This includes transporting equipment from loading docks, warehouses, or other designated areas to specific storage locations based on type, size, and function.

Storage: All equipment must be properly stored in accordance with manufacturer guidelines, safety standards, and organizational policies. The contractor shall ensure equipment is stored securely to prevent damage, deterioration, and loss. Equipment must be clearly labeled and placed in a manner that allows for efficient access and retrieval.

Inventory Management: The contractor will maintain an accurate inventory system for all received, stored, and issued equipment. Inventory records must be updated regularly and made

available to the COR for review upon request. The contractor is responsible for conducting regular physical counts and reconciling with inventory records, ensuring accountabilities for all assets.

Issuance of Equipment: The contractor shall issue equipment to authorized units, personnel, or other companies as required. The issuance process shall include verifying proper authorization and completing the necessary documentation for equipment release. The contractor must track and update the inventory records for any items issued and ensure timely and accurate transfers to the requesting entities.

Support Requirements (M2OG

Tasks) Pre-Fielding Support and

Coordination:

Fielding Plan Analysis: The Contractor shall thoroughly review, analyze, and deconstruct Program Manager (PM) Fielding Plans, Naval Messages, and Marine Corps Orders related to new equipment fielding. The objective is to identify all logistical requirements, timelines, and responsibilities for all stakeholders involved.

Logistical Synchronization: The Contractor shall attend and actively participate in logistical planning meetings, such as Logistics Synchronization Meetings (LSM) and Consolidated Integrated Product Team (CIPT) meetings. The Contractor shall provide subject matter expertise on material accountability and distribution within their designated geographical area of responsibility.

Stakeholder Communication: The Contractor shall establish and maintain proactive communication with gaining unit supply and maintenance personnel, PM representatives, and other relevant logistics commands well in advance of equipment arrival. This includes verifying site readiness and confirming points of contact.

Pre-Fielding Data Validation: The Contractor shall verify due-in transactions within the APSR and other logistics systems to ensure that gaining units have visibility of inbound equipment prior to shipment.

Fielding Execution and In-Transit Visibility:

Shipment Monitoring: The Contractor shall provide active and continuous in-transit visibility of all PEIs and associated materiel from the shipping location to the final destination. This includes monitoring distribution systems and coordinating with carriers to identify and mitigate potential delays.

Receipt Coordination: The Contractor shall coordinate directly with the gaining unit to ensure they are prepared for the physical receipt of equipment. This includes verifying that the unit has the necessary personnel and Material Handling Equipment (MHE) available.

On-Site Support (as required): The Contractor may be required to be on-site during major fielding events to act as a direct liaison, assist in inventory processes, and facilitate immediate issue resolution.

Real-Time Issue Identification: The Contractor shall immediately identify and report any issues that occur during transit or at the point of receipt, such as damaged shipments, missing documentation, or security-related incidents.

Post-Fielding Accountability and Reconciliation

Accountability Process Guidance: The Contractor shall guide and advise gaining units on the proper procedures for establishing formal accountability of new equipment in the APSR within the timeframe mandated by Marine Corps policy.

Transactional Data Reconciliation: The Contractor shall perform meticulous reconciliation of shipping documents against the electronic transactions processed by the gaining unit. This includes validating serial numbers, National Stock Numbers (NSNs), and quantities.

Discrepancy Resolution: For any identified discrepancies (e.g., shortages, overages, misidentified items), the Contractor shall conduct comprehensive causative research and provide the gaining unit and Program Office with a detailed summary and recommended corrective actions.

Supply Discrepancy Report (SDR) Support: The Contractor shall provide expert assistance to units in preparing and submitting accurate and detailed SDRs to ensure proper credit, replacement, or financial adjustment is processed.

Total Package Fielding (TPF) Verification: The Contractor shall verify that all associated materiel, including SL-3 components, Basic Issue Items (BII), and Modification Kits, have been received and accounted for alongside the PEI.

Continuous Support and Specialized Management: The Contractor shall assist with container marking, location, and quantity between the storage activity's asset/stock record and the physical assets in storage. It also involves the counting of physical property, comparing this count to the record balance, and with Government approval in writing, adjusting records so that the record balance and quantity of property on hand are identical. To achieve this condition, it is important that counters are not provided information that will make them aware of the record quantity.

Identifying attributes, materiel line items are identified by the following attributes:

- NSN;
- TAMCN (if applicable);
- Lot Number (if applicable);
- Serial Number (if applicable);
- Condition Code.

The location verification process consists of checking the physical location of the assets as compared to the activity's asset/stock record. The Contractor will be required to go to the location given and verify the information provided and record the quantity on location. This includes separate location identifiers such as staging areas, packing areas, magazines, and grids, if applicable.

Quantity is the verification of the physical asset count against the recorded quantity on the storage activity's asset/stock record; this is to include in-process documentation. In-process documentation that falls outside the authorized processing times will not be a cause to remove the

noted error. The asset/stock record is the official accountable record within the GOCO-IT system showing the balance of assets that the activity is accountable for maintaining and must be updated.

Inventory Accuracy: Per MCO 4400.201, acceptable inventory accuracy levels and performance goals must be maintained. The Contractor shall maintain the minimum acceptable levels for inventory accuracy as set forth below:

- Controlled items: 100% by NSN by DoDAAC
- Non-controlled items: 98% by NSN by DoDAAC

After the initial inventory of material to ensure the book to floor is accurate, the Contractor shall maintain the above minimum acceptable levels for inventory accuracy or be held liable financially for loss or damage beyond normal wear and tear to the Government per MCO 4400.203. In the case of loss or damage beyond normal wear and tear, the KO will make a formal determination as to Contractor responsibility and the amount of the Contractor's liability.

Controlled Managed Items: Controlled managed items have characteristics that require that they be identified, accounted for, secured, segregated, or handled in a special manner to ensure their safeguard or integrity. Controlled managed items are identified by the controlled item inventory code (CIIC) per MCO 4400.201.

Serialized Managed Items: Serialized managed items are items that are tracked at the individual item level via a uniquely assigned serial number. Serialized managed assets are identified by key item attributes per MCO 4400.201.

Property Record Adjustment Standard: The property record adjustment standard is established by MCO 4400.201.

The Contractor shall not process property record adjustments in the GOCO-IT system without appropriate written Government authority.

Property record adjustments will be processed within two business days of authorization being received by the Contractor from the appropriate Government authority.

Equipment Readiness and Reporting: These tasks shall be accomplished with the GOCO-IT system. The Contractor shall ensure that all inventory information and equipment locations contained within the GOCO-IT system are current and accurately recorded (i.e., condition codes, etc.) IAW MCO 4400.201 (unless otherwise directed). Inventory and equipment readiness and reporting shall comply with the MCO 4400.201.

Physical Inventory Administrative Actions: The Contractor shall input location moves, condition codes, KSD and inventory data into the APSR and other accountability systems. The Contractor shall perform research and analysis of data within various inventory, warehouse and distribution subsystems (DPAS, GCSS-MC, and MCPIC) to determine adverse trends and recommend corrective actions. The Contractor shall compose correspondence explaining objectives, analysis methods and results. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

Controlled Cryptographic Items (CCI): The Contractor shall establish the liaison in order to facilitate and transfer equipment supporting Controlled Cryptographic Items (CCI) accountability within their geographical location and area of responsibility.

Supply Analysis: The Contractor shall provide the qualified personnel necessary to provide technical, analytical, process, visualizations, and subject matter expertise to support ongoing responsibilities at each site.

Analysis: The contractor shall validate managed inventory data found in the GOCO-IT systems. The Contractor shall review and analyze information from automated systems to determine overall supply effectiveness. The Contractor shall perform research and analysis of data within various warehouse and distribution subsystems to determine adverse trends and recommend corrective actions. The Contractor shall analyze existing Supply Chain processes, to include supporting business and management processes and provide recommended courses of actions on improvement.

Reporting: The Contractor shall compose correspondence explaining system requirements as directed and recommend modifications and improvements to automated systems. The Contractor shall prepare assigned segments of reports and charts to document performance, adverse trends, metrics, and performance.

System Authorized Access Request (SAAR): The Contractor shall execute a variety of GOCO-IT utility functions in order to review system change requests from internal customers to assign roles and responsibilities as approved by the Government via a System Authorized Access Request (SAAR). The Contractor shall coordinate system changes with representatives of other organizations.

Mission Support

Divestment Functions: The Contractor is required to support divestment surge efforts. The Contractor shall implement standardized and reoccurring logistics process to identify excess materiel and manage said material in collaboration with the Government in accordance with MCO 4400.201.

The Contractor shall segregate and identify unserviceable, obsolete, and excess equipment for disposal. The Government will conduct a 100% inspection of all items identified for disposal prior to providing disposition instructions to include items verifying that the equipment is inert. Upon receipt of approval for disposal from the Government, the Contractor shall proceed with disposal of identified equipment, in accordance with Defense Logistics Agency Disposition Services (DLA-DS) policies and procedures.

The Contractor shall perform all authorized DEMIL action to prepare material for divestment activities in accordance with MCO 4400.201.

Physical Inventory: The Contractor is required to support annual physical inventory requirements in accordance with the PWS.

SECTION 9.7

Performance Requirements Summary

Meeting and exceeding the performance standard is one factor the Government will consider when determining whether to exercise an option.

SECTION 9.8 DELIVERABLES SCHEDULE

Deliverable	Due Date	Medium & Format	Number of Copies
Staffing Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Plan	10 business days after the post-award conference	Electronic Copy, Contractor format	1 copy to the COR
Training Report	Monthly	Electronic Copy, Contractor format	1 copy to the COR
Dress Code	Seven calendar days after the date of award	Electronic copy, Contractor format	1 copy to the COR
Trip Report	Seven calendar days after trip completion	Electronic copy, Contractor format	1 copy to the COR
Updated Phase-in Plan	Five business days after the post-award conference	Electronic copy, Contractor format	1 copy to the COR
Phase-out Plan	45 calendar days of task order end date	Electronic copy, Contractor format	1 copy to the COR
3-yr TCIR and DART rates	Annually	Electronic copy, Contractor format	1 copy to the COR
Mishap/Incident Report	Within 24 hours of mishap/incident resulting in personal injury and/or significant property damage.	Electronic copy, Contractor format	1 copy to the IE&S/S11 and the COR
Status of Equipment Report	Weekly	Electronic Copy, Contractor format	1 copy to the COR
Accurate and Real-Time Data: Report	Quarterly	Electronic Copy, Government	1 copy to the COR

		format	
Receipt Discrepancy Reporting	As required in PWS	Electronic copy, Contractor format	1 copy to the COR
Fulfillment Discrepancy Report	As required in PWS	Electronic copy, Contractor format	1 copy to the COR
Inventory Container Report	Quarterly	Electronic Copy, Contractor format	1 copy to the COR
Quality Control Discrepancy Report	Five business days from Government written request	Electronic Copy, Contractor format	1 copy to the COR

END OF SECTION 9