

Contractor fee schedule

#	Material	Qty (LF)	\$
1	BerkTek Cat6A Riser Rated Cable	lf	
2	Cat6A Plenum Blue Cable	lf	
3	RG6 Coaxial cable	lf	
4	LD10 Raceway 8' Sections	lf	
5	3/4" Conduit	lf	
6	3/4" Conduit	lf	
7	3/4" EMT	lf	
8	White Cat6e Cable	lf	
1	2-Strand OS2 Single Mode Fiber Armored	1	
2	Systimax Cat6 Jack Black	1	
3	Systimax Cat6 Jack Ivory	1	
4	Cat6A Jacks	1	
5	Hilti Hangers	1	
6	Hilti shots	1	
7	Leviton 24 Port Jack panels	1	
8	Leviton Cat6A Jacks	1	
9	Leviton black blanks	1	
10	Leviton 1 Port surface Mount box	1	
11	24 port Cat6 Patch Panel	1	
12	48 port Cat6 Patch Panel	1	
13	2 Port Faceplates	1	
14	Ivory 2 Port Surface Mount Boxes	1	
15	Single Gang Back Boxes	1	
16	Wall phone faceplate (empty)	1	
17	Cat32 J-Hooks	1	
18	Cat32 J-Hooks w/Beam Clamps box	1	
19	Blouder Tongue BTFIBT-1550-10	1	
20	Blouder Tongue BTFRDA-54A-1000-FA	1	
21	Blouder Tongue BTFOC-116U-SA	1	
22	Blouder Tongue BTFRPF-4	1	
23	Blouder Tongue BT-QAM-PRO	1	
24	APC Single Mode Pigtails	1	
25	F-Connectors	1	
26	F-Connector Faceplates	1	
27	Single 1 Port Surface Mount Box	1	
28	2 Port Ivory Surface Mount Box	1	
29	2 Port Ivory Faceplate	1	
30	4 Port Ivory Faceplate	1	
31	Leviton 2 Port Faceplates	1	
32	Leviton 4 Port Faceplates	1	
33	Leviton 6 Port Faceplates	1	

Contractor fee schedule

34	Leviton 8 Port Faceplates	1	
35	Leviton Slim Cat6A 7 ft. Patch Cords	1	
36	Smooth Penetrators lots	1	
37	Hilti Hangers Large lots	1	
38	Hilti Shots lots	1	
39	Storage container	1	
40	Systimax 24 Port Angeled Panels	1	
41	2U Hinged Wall Bracket	1	
42	3/4" Bushing	1	
43	2" Firestop Sleeves	1	
44	Firestop putty cases	1	
45	Consumables	1	
	Labor	Per hour	
	Lift Rental	Per day	

The contractor will pull, terminate & certify the work done.
