

JUSTIFICATION REVIEW DOCUMENT

NATIONAL GUARD BUREAU
111 South George Mason Drive
 Arlington, VA 22204-1373



1. OVERVIEW

a. Program/Equipment Name

b. Estimated Price

SZCQ192156 Repair of Building 156 at Pease Air National Guard Base in Newington, NH

c. Authority

10 U.S.C. 2304(a)(1) or 41 U.S.C. 3304(a)(1) as implemented in FAR 6.302-1 Only one responsible source and no other supplies or services will satisfy agency requirements.

d. Technical Representative

Name	Title	Email	Phone	Date
				March 19, 2026

e. Contracting Officer

Name	Title	Email	Phone	Date
Matthew Lapointe	Contracting Officer	matthew.r.lapointe.civ@army.mil		

☐ Requirements Representative *(If different from Technical Representative.)*

☐ Prepared by *(If different from Contracting Officer.)*

2. REVIEWS

I have reviewed this justification and find it adequate to support other than full and open competition.

☐ Program Manager *(If applicable.)*

☐ Program Executive Officer *(When item is Program Executive Officer managed.)*

Controlled by: National Guard Bureau

Controlled by: Local Office

CUI Category: SOURCE SELECTION

Limited Dissemination Control: FEDCON

POC: Matthew Lapointe

(Populates from the 1.e. Contracting Officer.)

Justification for Other than Full and Open Competition

Guidance

Local Control Number

NGB Control Number (if applicable)

26-07

1a. CONTRACTING ACTIVITY

W50S8A

b. Requiring Activity

157 ARW/CES

c. POC

2a. NATURE OF ACTION

Sole source; Individual Basis

b. Contract Action

Follow-On Contract

c. Contract Type

Firm Fixed Price

d. Fund Type

O&M, Air

3a. ESTIMATED PRICE

4a. Name of Requirement

SZCQ192156 Repair of Building 156 at Pease Air National Guard Base in Newington, NH

b. Description of Requirement

To address the extensive mechanical deficiencies in Building 156, an architecture-engineering firm will undertake a comprehensive project beginning with a full retro-commission of the entire mechanical system. This initial phase involves testing every system input and output, calibrating all sensors for accuracy, and updating the operational sequences to comply with current building codes, which may differ from the original design intent. Upon completion, this retro-commission report, containing recommendations for optimization, will be delivered to the Base Civil Engineer. Following this analysis, the design phase will commence, focusing on critical upgrades such as upgrading the chilled water loop pumps to modern variable speed models, and replacing the computer room's problematic mist humidifier with a superior mist-free ultrasonic system. The design will also incorporate a new backup cooling system for the critical computer room, a permanent solution to prevent rodents from infesting the pad-mounted HVAC unit, and a significant modification of the building's energy management control system to support the new equipment, which includes researching the cost-effectiveness of a full upgrade to Schneider Electric's "Smart" platform. The entire project must adhere to special requirements, including DoD Anti-Terrorism/Force Protection standards and specific fire alarm and mass notification system integration codes. The A-E firm's scope of work will encompass the full project lifecycle, from providing the initial reports and developing courses of action to creating the final construction documents and providing services during the construction phase.

c. Demonstrate, in Detail, Why This Specific Item or Service, is the Only One That Meets Your Requirements

Oak Point Associates was awarded the previous design contract (W912TF19F5304) for A1 services for B156 in 2018. After completing A1 services, it was determined that funding for Type B services would not be provided in the current fiscal year and that the project would be shelved until funding was available. Permitting competition would increase the level of effort and cost required for the contractor to furnish a complete design package rather than utilize the previously complete A1 design documents from Oak point Associates. Not awarding a follow-on contract to Oak Point Associates for this work would result in a duplication of efforts valued at \$27,000 and increase the time required to furnish the complete design package.

5a. HAS THIS BEEN PREVIOUSLY PROCURED?

☐ Yes, details are below. ☒ No.

6a. AUTHORITY CITED

10 U.S.C. 2304(a)(1) or 41 U.S.C. 3304(a)(1) as implemented in FAR 6.302-1 Only one responsible source and no other supplies or services will satisfy agency requirements.

b. Reason for Authority Cited

Oak Point Associates was awarded the previous design contract for A services has familiarity and specialized knowledge of the requirements and building configuration. Not awarding a follow-on contract to Oak point Associates for this work would result in a duplication of efforts valued at \$27,000 and increase the time required to furnish the complete design package.

7. POSTING REQUIREMENTS

None.

8. CONTRACTING REQUIREMENTS

a. Efforts to Obtain Competition

No efforts were made to obtain competition as work would be duplicated by another firm. Oak Point Associates has completed up to the 35% design and are able to resume work at that point.

b. Actions to Increase Competition

None.

c. Market Research

Markest research was conducted by utilizing the previous contract and selection of Oak Point Associates as the most highly qualified firm to perform

this work. No additional market research was conducted as awarding a new contractor to a different contract would result in duplicative efforts and it is still relevant that Oak Point Associates remains highly qualified to perform this requirement.

d. Interested Sources ⓘ

Oak Point Associates

e. Other Facts ⓘ

N/A

9. REQUIRING ACTIVITY CERTIFICATION

Technical and Requirements

I certify that the supporting data under my cognizance, which are included in the justification, are accurate and complete to the best of my knowledge and belief.

Name

Date

Title

March 19, 2026

Phone

Email

11. APPROVAL

Contracting Officer (KO)

1. I hereby determine that the anticipated cost to the government for this contract action will be Fair and Reasonable.
2. I certify that this Justification is accurate and complete to the best of my knowledge and belief.

(This certification shall be made by the contracting Officer who will sign the contract resulting from this Justification and Approval.)

Name

Date

Phone

Matthew Lapointe

March 26, 2026

603-227-1445

Email

matthew.r.lapointe.civ@army.mil

LAPOINTE.MATTHEW.
ROLAND.1006072476

Digitally signed by
LAPOINTE.MATTHEW.ROLAND.100
6072476
Date: 2026.03.26 13:51:31 -0400

12. REDACTION INSTRUCTIONS

After completion and signatures, print to PDF. Then redact items such as, but not limited to:

1. Dollar amounts.
2. Names.
3. Signatures.
4. Proprietary information.

FAR 5.401, FAR 24.1, and FAR 24.2