

STATEMENT OF WORK

1. Objective/Requirements

The X-59 Project requires new MSA SCBA Equipment. No alternates approved.

2. Characteristics, Scope, and Specs

G1 4500 SCBA MSA CUSTOM Quantity (6)
FIRE SERVICE XR EDITION SCBA

PN 10175708 MSA Quantity (6)
45MIN 4500 G1 SCBA LOW PROFILE

PN 10156459 MSA Quantity (5)
BERRY COMPLIANT FACEPIECE

PN 10156460 MSA Quantity (5)
BERRY COMPLIANT FACEPIECE

PN 10158385 MSA Quantity (6)
G1 SCBA CHARGING STATION KIT

3. Delivery Location

**NASA Armstrong Flight Research Center
Bldg 4876 Warehouse #6, Lilly Drive
Edwards, CA 93524**

4. Delivery Date

March 1st 2026