

Q1. Is there any change to TE-1 Representative Customer List?

A1. No

Q2. Site Manager had conversations with the COR and DGR about removal of tailgate reference. Will the solicitation be adjusted to reflect?

A2. Yes, PWS updated tailgate reference.

Q3. Site Manager had conversations with the COR and DGR about removal of DD 1907 requirement for pilferable material issues. Will the solicitation be adjusted to reflect?

A3. Yes, Pilferable materials will be removed.

Q5. Please confirm the period of performance for the 12 month option and the 6 month option. From Option Line item 003- 0010 – the dates are incorrect for the 12 month option. Some dates start 31 Aug to 01 Sep, instead of 01 Sep to 31 Aug. For the 6 month option, from Option Line Item 0011-0012 the dates are 01 Sep to 31 March which will be 7 months instead of 6 months. Should read 01 Sep to 29 Feb.

A5. That is an error and will be corrected to reflect 1 September 2026-31 August 2027. Plus Option Years and Six months.

Q6. Can you please provide TE-15 and TE-19 which is supposed to show the projected workload information?

A6. These are already submitted to Contracting back on 26 September 2025.

Q7. Are there any changes to the customer list as identified in award TE-1?

A7.

Q8. PCSI request an extension on the submission of the proposal to March 20, 2026. The Ability one commission must approve our NIB supply list and Source America is required to review our proposal before it's submitted.

A8. Extension to 23 March 2026

Q9. Can we expect updated Technical Exhibts (TE)?

A9. sent contracting the new/updated TEs

Q10. Can we expect Juneteenth to be added to the list of Federal Holidays?

A10. 1.6.2 has been amended to include Juneteenth