



U.S. ARMY



ACC-APG Competitive Industry Updates

ACC-APG Division D

Current as of 20 December 2023





You are encouraged to engage with the contracting officers in Division D to offer your insight on state-of-the art ways for the Army to improve contracting to equip the Army and stand by its mission to deploy, fight, and win our nation's wars by providing ready, prompt, and sustained land dominance as part of the joint force of all U.S. military.

The following slides are for informational purposes ONLY. These are NOT formal solicitations/Requests for Proposals (RFP)/Requests for Quotes (RFQ). Do NOT submit any formal proposals/quotes to this posting. All information contained in this posting is subject to change without notice. The Government will not respond and/or reimburse for any feedback, questions or documentation provided by Industry in response to this posting.

Milestone/award schedules are subject to change based on Army regulations specific to the requirement or contractor





ASA FM&C

Project Title: Army Financial Improvement

Project Summary: The Assistant Secretary of the Army Financial Management and Comptroller has a requirement to provide the Army with a licensed accounting firm with professional federal accounting and auditing solutions to its business practices and information technology systems that comply with Generally Accepted Accounting Principles and lead the Army to an unmodified audit opinion of its financial statements.

Prior/Current Contract Information:

Contract Number: W91CRB-18-F-0238

Incumbent Contractor: Ernst & Young

Solicitation Number: TBD

Contract Type: T&M

ROM: \$250M

Period of Performance: 5 years

Estimated Solicitation Release Date: 2QFY24

Contracting Contact: ACC-APG, Alex Bryant, KO, Alexandra.c.bryant.civ@army.mil

***Subject to Cancellation**





Army Military Pay (AMP)

Project Title: Army Military Pay (AMP) for Integrated Personnel and Pay System – Army (IPPS-A)

Project Summary: To acquire a cost-efficient, viable, auditable, and sustainable Army Military Payroll solution that advances process automation and optimization to accurately pay Soldiers on time, utilizing Peoplesoft Global Payroll, through modular contracting strategies to continuously improve and continuously develop the IPPS-A system.

Prior/Current Contract Information:

IPPS-A Baseline

Contract Number: W15QKN-15-C-0049

Incumbent Contractor: CACI-ISS, LLC

Solicitation Number: W15QKN-12-R-H023

Contract Type: CPFF/Cost No Fee/FFP

ROM: \$350M

Period of Performance: 7 years

Estimated Solicitation Released Date: 2QFY24

Contracting Contact: Kristin Height, KO, kristin.m.height.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Next Generation (NG) Integrated Helmet Protection System (IHPS) Mandible

Project Summary:

The IHPS consists of a base ballistic protective shell (modular helmet (MH)), retention system, suspension system, helmet cover, mandible and visor, hearing protection, a Night Vision Device (NVD) bracket, and rail set. This solicitation procures the mandible component only.

Prior/Current Contract Information:

Contract Number: W91CRB-14-C-0005

Incumbent Contractor: Avon

Solicitation Number: TBD

Contract Type: IDIQ FFP

ROM: \$25M

Period of Performance: 5 years

Estimated Solicitation Release Date: 2QFY24

Contracting Contact: ACC-APG, Theresa.S.Quick, KO, Theresa.S.Quick.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Systems Engineering & Technical Assistance (SETA) for PEO Soldier, Soldier Survivability (SSV)

Project Summary: The contractor shall provide comprehensive and wide-ranging support to programs that increase Soldier capabilities. Support is required at all phases of the system lifecycle to include: engineering support services, logistics, technical analysis, acquisition planning and programmatic support, system design, development and acquisition support. This will support Project Manager (PM) SSV.

Prior/Current Contract Information:

Contract Number: W91CRB-19-F-0249

Incumbent Contractor: DCS Corporation, Alexandria, VA

Solicitation Number: TBD

Contract Type: CPFF task order on Responsive Strategic Sourcing for Services (RS3)

ROM: \$150M

Period of Performance: TBD

Estimated Solicitation Release Date: 2QFY24

Contracting Contact: ACC-APG, David K. Hart, BC, David.K.Hart.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Systems Engineering & Technical Assistance (SETA) for PEO Soldier Headquarters, (HQ)

Project Summary: The contractor shall provide comprehensive and wide ranging support to programs that increase Soldier capabilities. Support is required at all phases of the system lifecycle to include: engineering support services, logistics, technical analysis, acquisition planning and programmatic support, system design, development and acquisition support. This will support PEO HQ.

Prior/Current Contract Information:

Contract Number: W91CRB-20-F-0013

Incumbent Contractor: Janus Research Group, LLC, Evans, GA

Solicitation Number: TBD

Contract Type: CPFF task order on Responsive Strategic Sourcing for Services (RS3)

ROM: \$45M

Period of Performance: TBD

Estimated Solicitation Release Date: TBD

Contracting Contact: ACC-APG, David K. Hart, BC. David.K.Hart.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Night Vision Device- Next (NVD-N)

Project Summary: NVD-N will test, refine and qualify a lightweight, binocular night vision device to provide depth perception and increased recognition range for increased mounted and dismounted mobility in supporting the rapid operational tempo of the Close Combat Force (CCF).

Prior/Current Contract Information:

Contract Number: none

Incumbent Contractor: none

Solicitation Number: TBD

Contract Type: Other Transaction Agreement (OTA), CPFF/FFP

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Release Date: 2QFY24

Contracting Contact: ACC-APG, Jerry Simmons, AO, gerald.a.simmons2.civ@army.mil

***Subject to Cancellation**





USASAC (Foreign Military Sales – FMS)

Project Title: Programmatic Support Services

Project Summary: The U.S. Army Security Assistance Command (USASAC) requires Programmatic Support Services for Security Assistance (SA)/ Foreign Military Sales (FMS) and International programs in support of U.S. Army managed weapon systems and associated equipment and services for the FMS Enterprise. Programmatic support is required to meet the requirements of FMS staff support throughout the entire FMS CASE Life Cycle from Case Development through Case Closure, including, performance analysis and business process design, workforce training and leader development.

Prior/Current Contract Information:

Contract Number: W91CRB-18-D-0005

Incumbent Contractor: PROJECTXYZ, INC.

Solicitation Number: TBD

Contract Type: Transition Cost Firm-Fixed Price, Cost-Plus-Fixed-Fee, Indefinite Delivery/Indefinite Quantity

ROM: \$92M

Period of Performance: 59 months

Estimated Solicitation Released Date: 2QFY24

Contracting Contact: ACC-APG, Shelby Saum, KO, Shelby.a.saum.civ@army.mil

***Subject to Cancellation**





USASAC (Foreign Military Sales – FMS)

Project Title: SAPI (Small Arms Protective Inserts)

Project Summary: The U.S. Army Security Assistance Command (USASAC) requires Small Arms Protective Insert (SAPI) worn by ground troops, for Foreign Military Sales (FMS) customers throughout the world. When placed in the Outer Tactical Vest (OTV) / Improved Outer Tactical Vest (IOTV) or Soldier Plate Carrier System (SPCS) (as a component of the Interceptor Body Armor (IBA) system), or Soldier Protection System (SPS).

Prior/Current Contract Information:

Contract Number: W91CRB-18-D-0005, W91CRB-20-D-0027, W91CRB-20-D-0028

Incumbent Contractor: Hardwire, LLC; Leading Technology Composites, Inc.; Point Blank Enterprises, Inc.

Solicitation Number: TBD

Contract Type: Multiple Award, Indefinite Delivery/Indefinite Quantity, Firm Fixed Priced Orders
ROM: TBD

Period of Performance: 60 months

Estimated Solicitation Released Date: TBD

Contracting Contact: ACC-APG, Shelby Saum, KO, Shelby.a.saum.civ@army.mil

***Subject to Cancellation**

