



U.S. ARMY



ACC-APG Competitive Industry Updates

ACC-APG Division D

Current as of 6 August 2024





ACC – APG – Division D

You are encouraged to engage with the contracting officers in Division D to offer your insight on state-of-the art ways for the Army to improve contracting to equip the Army and stand by its mission to deploy, fight, and win our nation's wars by providing ready, prompt, and sustained land dominance as part of the joint force of all U.S. military.

The following slides are for informational purposes ONLY. These are NOT formal solicitations/Requests for Proposals (RFP)/Requests for Quotes (RFQ). Do NOT submit any formal proposals/quotes to this posting. All information contained in this posting is subject to change without notice. The Government will not respond and/or reimburse for any feedback, questions or documentation provided by Industry in response to this posting.

Milestone/award schedules are subject to change based on Army regulations specific to the requirement or contractor.





Aberdeen Test Center

Project Title: ATC Range Maintenance Support Services (RMSS)

Project Summary: The U.S. Army Aberdeen Test Center (ATC) requires services in support of the military testing program to include, but is not limited to the maintenance and improvement of the various test ranges, engineering design, environmental remediation, installation, maintenance, repair and improvement of new and existing test facilities, fire suppression and deluge systems, heating, ventilating, air conditioning and refrigeration (HVACR), excavation support, vegetation trimming/removal and soil and aggregate material sifting using remote controlled and/or armored plated equipment. All services shall be required at various test ranges throughout ATC.

Prior/Current Contract Information:

Contract Number: W91CRB-20-D-0012, W91CRB-20-D-0013, W91CRB-20-D-0014

Incumbent Contractor: Fred L. Hawkins Company, Inc., M2 Electric LLC, H&L Environmental, LLC

Contract Type: FFP/T&M Multiple Award IDIQ

ROM: <\$10M

Period of Performance: 5 years

Estimated Solicitation Release Date: Final 4QFY24

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Todd Strasavich, KO, todd.m.strasavich.civ@army.mil

***Subject to Cancellation**





Army Evaluation Center

Project Title: U.S. Army Evaluation Center (AEC) Support Services (AECSS)

Project Summary: AEC, in partnership with ATEC Test Centers and the U.S. Army Operational Test Command, requires support services providing essential information to decision-makers focusing on the effectiveness, suitability, survivability, and safety of assigned systems to include joint weapon systems where the Army is the Department of Defense (DoD) executive agent, and all Army systems.

Prior/Current Contract Information:

Contract Number: W91CRB-20-D-0017, 0018, 0019, 0020, 0021, 0022, 0023

Incumbent Contractor: Ad Hoc Research, Beshenich Muir & Associates, Digiflight, Inc., Integrated Defense Applications, Joint Research & Development, Inc., Man-Machine Systems Assessment, Inc., Science and Technology Corporation

Contract Type: CPFF Multiple Award IDIQ

ROM: \$200M - \$250M

Period of Performance: 5 years

Estimated Solicitation Release Date: 1QFY25 Draft, 1QFY25 Final

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Esther Casari, KO, Esther.Casari.civ@army.mil

***Subject to Cancellation**





G-8 Force Development

Project Title: Technical, Analytical and Financial Support Services (Force Development)

Project Summary: Provide analytic subject matter expertise and programmatic support in force development processes, analysis, integration, information and tactical data systems, force modernization, and the equipment fielding processes needed to support the Army's mission. Analytic subject matter expertise to include 1) Joint and Army capabilities integration and prioritization, experimentation, T&E, and Science and Technology (S&T); 2) validation, approval, sourcing, resourcing, and prioritization of current and future warfighting capabilities; 3) analysis, reviews, recommendations, and assessment of analytical products such as AoAs; 4) gathering information; 5) configuration management research, findings and recommendations; quality assurance documentation; and 6) administrative support for meetings and coordination.

Prior/Current Contract Information:

Contract Number: W91CRB-21-C-0046

Incumbent Contractor: MBD Group LLC

Contract Type: T&M

ROM: \$80M - \$95M

Period of Performance: 5 years

Estimated Solicitation Release Date: 4QFY24 Draft, 4QFY24/1QFY25 Final

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Salma Williamson, KO, salma.k.williamson.civ@army.mil

***Subject to Cancellation**





Project Title: Digital Technology Support Services (DTSS)

Project Summary: DTSS services encompass functions for Program Management, Application Support Services, Application Maintenance and Sustainment, Application Management, Application Security and Risk Management Framework (RMF), Application Training, Dashboards and Visualization, and Capability Maturity Model Integration (CMMI) - Development. Applications supported include those that are custom established, commercially procured, or a hybrid combination thereof. Support services cover the entire application life-cycle spectrum, from requirements inception to archival and retirement. Application services must meet the minimum requirements for confidentiality, availability, accuracy, integrity, precision, reliability, timeliness, and security.

Prior/Current Contract Information:

Contract Number: GS06F0595Z/W52P1J-17-F-4031

Incumbent Contractor: Advanced Alliant Solutions Team

Contract Type: FFP

ROM: \$35M- \$50M

Period of Performance: 5 years

Estimated Solicitation Release Date: 4QFY24 Draft/4QFY24 Solicitation on CHES

Estimated Award Date: 4QFY24

Contracting Contact: Shantice Wright, shantice.m.wright.civ@army.mil

***Subject to Cancellation**





Project Title: Army Financial Improvement

Project Summary: The Assistant Secretary of the Army Financial Management and Comptroller has a requirement to provide the Army with a licensed accounting firm with professional federal accounting and auditing solutions to its business practices and information technology systems that comply with Generally Accepted Accounting Principles and lead the Army to an unmodified audit opinion of its financial statements.

Prior/Current Contract Information:

Contract Number: W91CRB-18-F-0238

Incumbent Contractor: Ernst & Young

Contract Type: T&M/FFP Single Award IDIQ

ROM: \$250M

Period of Performance: 3 years

Estimated Solicitation Release Date: 4QFY24 Final

Estimated Award Date: 1QFY25

Contracting Contact: ACC-APG, Alex Bryant, KO, Alexandra.c.bryant.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Systems Engineering & Technical Assistance (SETA) for PEO Soldier, Soldier Survivability (SSV)

Project Summary: The contractor shall provide comprehensive and wide-ranging support to programs that increase Soldier capabilities. Support is required at all phases of the system lifecycle to include engineering support services, logistics, technical analysis, acquisition planning and programmatic support, system design, development and acquisition support. This will support Project Manager (PM) SSV.

Prior/Current Contract Information:

Contract Number: W91CRB-19-F-0249

Incumbent Contractor: DCS Corporation

Contract Type: Task Order On Responsive Strategic Sourcing for Services (RS3)

ROM: >\$240M

Period of Performance: 5 years

Estimated Solicitation Release Date: First Draft was issued in April 2024. Second Draft was issued in July 2024. Solicitation expected to be released in 4QFY24

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Theresa.S.Quick, KO, Theresa.S.Quick.civ@army.mil

***Subject to Cancellation**





PEO Soldier, PdM IVAS

Project Title: Integrated Visual Augmentation System (IVAS) Next

Project Summary: IVAS Next will be an IVAS increment with enhanced Mixed/Augmented Reality display, advanced low light and thermal sensors, advanced software, and advanced Artificial Intelligence/Machine Learning (AI/ML) capabilities, with a lower Size Weight and Power (SWaP).

Prior/Current Agreement Information:

Agreement Number: W91CRB-21-9-P002

Incumbent Contractor: Microsoft

Contract Type: TBD

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Release Date: The anticipated IVAS NEXT market survey completion is 4QFY24 with an Acquisition Strategy to come thereafter. An RFP is not expected to be released in FY24 and will not be released without additional industry engagement.

Estimated Award Date: TBD

Contracting Contact: ACC-APG, Karen Gibson, KO, Karen.Gibson2.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Night Vision Device - Next (NVD-N)

Project Summary: NVD-N will test, refine and qualify a lightweight, binocular night vision device to provide depth perception and increased recognition range for increased mounted and dismounted mobility in supporting the rapid operational tempo of the Close Combat Force (CCF).

Prior/Current Contract Information:

Contract Number: none

Incumbent Contractor: none

Contract Type: CPFF/FFP Other Transaction Agreement (OTA)

ROM: <\$10M

Period of Performance: 2 years

Estimated Request for Prototype Proposal Release Date: Final 4QFY24

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Jerry Simmons, AO, gerald.a.simmons2.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Soldier Systems Development /Integration / Production Technical Services 2 (SDI-PTS2)

Project Summary: Continued software development, system integration and production technical service support of the Nett Warrior Tactical Capability Suite.

Prior/Current Contract Information:

Contract Number: W91CRB-24-C-0011

Incumbent Contractor: Augustine Consulting Inc.

Contract Type: CPFF/FFP Task Order On Responsive Strategic Sourcing for Services (RS3)

ROM: \$300M - \$350M

Period of Performance: 5 years

Estimated Solicitation Release Date: Final 4QFY24

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Jerry Simmons, KO, gerald.a.simmons2.civ@army.mil

***Subject to Cancellation**





Upcoming Industry Days

Event	Requiring Activity	Date	Division D Point of Contact
Army Evaluation Center Omnibus Industry Day	ATEC	1QFY25	esther.casari.civ@army.mil
Ruggedized Platoon Bulk Charger	PEO Soldier	1QFY25	carol.j.tyree.civ@army.mil





Competitive Evaluation Update

Solicitation/RFP Number	Effort Name	RFP Release Date	Anticipated Award Date	Where are we in the process?
W91CRB-24-R-0016	USASAC (Foreign Military Sales – FMS) Programmatic Support Services	24-May-24	4QFY24	Proposal(s) Under Evaluation
RS3-24-0002	Systems Engineering & Technical Assistance (SETA) for PEO Soldier Headquarters, (HQ)	6-May-24	2QFY25	Phase II evaluations are ongoing

