



U.S. ARMY



ACC-APG Competitive Industry Updates

ACC-APG Division D

Current as of 19 April 2022





The following slides are for informational purposes ONLY. These are NOT formal solicitations / Requests for Proposals (RFP) / Requests for Quotes (RFQ). Do NOT submit any formal proposals / quotes to this posting. All information contained in this posting is subject to change without notice. The Government will not respond and/or reimburse for any feedback, questions or documentation provided by Industry in response to this posting.





Army Test and Evaluation Command (ATEC)

Project Title: ATEC Headquarters Enterprise Consolidation of Range Support Services

Project Summary: Consolidation of five ATEC test range contracts to achieve cost savings and operational efficiencies. Aberdeen Test Center, Electronic Proving Ground, West Desert Test Center, White Sands Test Center, Yuma Test Center

Prior/Current Contract Information:

ATC: W91CRB-15-D-0018 EPG: W91RUS-16-C-0006

WDTC: W911S6-19-C-0004 WSTC: W91151-19-C-0008 YTC: W9124R-18-C-0001

Note: This opportunity is expected to be unrestricted

Contract Type: TBD

ROM: \$7B

Period of Performance: 15 year Period of Performance

Estimated Solicitation Release Date: 2QFY23

Contracting Contact: ACC-APG, Kelly Griffin, KO, Kelly.I.griffin11.civ@army.mil

***Subject to Cancellation**





Rocky Mountain Arsenal (RMA)

Project Title: Rocky Mountain Arsenal (RMA) Environmental Remediation Services & Construction (ERSC)

Project Summary: Operations and Maintenance of Groundwater Testing and Environmental Remediation Equipment at Rocky Mountain Arsenal. Construction of a consolidated water treatment plant.

Prior/Current Contract Information:

Contract Number: W9125F-12-D-0001

Incumbent Contractor: Navarro Research & Engineering

Note: This opportunity is expected to be set-aside for small businesses.

Contract Type: CPIF with FFP and Cost CLINs

ROM: \$120M

Period of Performance: 9 year ordering period

Estimated Solicitation Release Date: TBD

Contracting Contact: ACC-APG, Erin Weber, KO, erin.k.weber.civ@army.mil

***Subject to Cancellation**





ASA FM&C

Project Title: Army Financial Improvement

Project Summary: The Assistant Secretary of the Army Financial Management and Comptroller has a requirement to provide the Army with a licensed accounting firm with professional federal accounting and auditing solutions to its business practices and information technology systems that comply with Generally Accepted Accounting Principles and lead the Army to an unmodified audit opinion of its financial statements.

Prior/Current Contract Information:

Contract Number: W91CRB-18-F-0138 and W91CRB-19-C-0030

Incumbent Contractor: Ernst & Young and Kearny

Solicitation Number: TBD

Contract Type: T&M

ROM: \$950M

Period of Performance: 4 years

Estimated Solicitation Release Date: 3QFY22

Contracting Contact: ACC-APG, Alex Bryant, KO, Alexandra.c.bryant.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Next Generation Integrated Head Protection System (NG IHPS)

Project Summary: The NG IHPS will transition from IHPS LRIP by incorporating Polyethylene (PE) Film technology meeting the Threat P protection level without the use of the current attached Ballistic Applique.

Prior/Current Contract Information: IHPS LRIP

Contract Number: W91CRB-14-C-0005

Incumbent Contractor: Ceradyne

Contract Type: Delivery orders will be FFP

ROM: \$900M

Period of Performance: 5 year ordering period with options

Estimated Solicitation Release Date: 4QFY22

Contracting Contact: ACC-APG, Terri Quick, KO, theresa.s.quick.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: NG IHPS Mandible and Visor

Project Summary:

The IHPS consists of a base ballistic protective shell (modular helmet (MH)), retention system, suspension system, helmet cover, mandible and visor, hearing protection, a Night Vision Device (NVD) bracket, and rail set. This solicitation procures the mandible and visor components only.

Prior/Current Contract Information:

Contract Number: W91CRB-14-C-0005

Incumbent Contractor: Ceradyne

Contract Type: Delivery orders will be FFP

ROM: \$50M

Period of Performance: 5 year ordering period

Estimated Solicitation Release Date: 4QFY22

Contracting Contact: ACC-APG, Theresa.S.Quick, KO, Theresa.S.Quick.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Universal Battery Charger (UBC)

Project Summary: UBC provides Brigade Combat Teams (BCTs) with a lightweight, man-portable, modular, scalable, and robust charging capability to charge multiple battery types simultaneously for both dismounted Tier 1 (most austere) and mounted (vehicle) user operations and missions.

Prior/Current Contract Information:

Contract Number: W91CRB-16-D-0008

Incumbent Contractor: Thales Defense & Security, Inc.

Solicitation Number: TBD

Contract Type: FFP

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Release Date: TBD

Contracting Contact: ACC-APG, George Hubbard, KO, george.b.hubbard5.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Soldier Borne Sensor (SBS)

Project Summary: SBS is a small unmanned aerial system (UAS) and Situational Awareness/Situational Understanding (SA/SU) tool. The SBS provides the squad/platoon with an organic, "quick look" capability for near real-time video feeds of larger, complex, and restrictive environments during day, night, and reduced visibility conditions.

Prior/Current Contract Information:

Agreement Number: W91CRB-20-9-0003

Incumbent Contractor: Vantage Robotics, LLC

Solicitation Number: TBD (note: will be issued as Other Transaction Authority)

Agreement Type: TBD

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Release Date: TBD

Agreement Contact: ACC-APG, Greg Faulcon, KO, Gregory.faulcon.civ@army.mil

***Subject to Cancellation**





CECOM SAMD (Foreign Military Sales - FMS)

Project Title: Medium Thermal Weapon Sight (MTWS)

Project Summary: The Contractor shall provide production, manufacturing, test, and delivery of one hundred seventy (170ea) MTWS kits for Stinger MAN-PORTABLE AIR-DEFENSE SYSTEMS (MANPADS). The Contractor shall ensure that the MTWS are attached to the MANPADS in a way which provides complete functionality in day or night operations. The contractor shall provide sufficient spares (2 years) to support this effort.

Prior/Current Contract Information:

Contract Number: N/A

Incumbent Contractor: N/A

Solicitation Number: TBD

Contract Type: Firm-Fixed Price

ROM: \$7.9M

Period of Performance: 41 months

Estimated Solicitation Released Date: TBD

Contracting Contact: ACC-APG, Gloria Atkins, KO, gloria.e.atkins.civ@army.mil

***Subject to Cancellation**





USASAC (Foreign Military Sales – FMS)

Project Title: Repair and Return Services

Project Summary: The U.S. Army Security Assistance Command (USASAC) requires Repair and Return (R&R) Services to sustain Army (FMS) standard and non-standard military and commercial assets. This encompasses inspections, test and evaluations, repair, system modifications, calibrations, engineering design and analyses and return to the customer as well as program management (for example: materiel management, financial administration, planning, monitoring, expediting, tracking, and reporting).

Prior/Current Contract Information:

Contract Number: W91CRB-19-D-0028

Incumbent Contractor: S&K Logistics Services, LLC

Solicitation Number: TBD

Contract Type: Firm-Fixed Price and Cost Reimbursement

ROM: \$499M

Period of Performance: 60 month ordering period

Estimated Solicitation Released Date: TBD

Contracting Contact: Aqua Jefferson, aqua.m.jefferson.civ@army.mil

***Subject to Cancellation**





USASAC (Foreign Military Sales – FMS)

Project Title: Programmatic Support Services

Project Summary: The U.S. Army Security Assistance Command (USASAC) requires Programmatic Support Services for Security Assistance (SA)/ Foreign Military Sales (FMS) and International programs in support of U.S. Army managed weapon systems and associated equipment and services for the FMS Enterprise. Programmatic support is required to meet the requirements of FMS staff support throughout the entire FMS CASE Life Cycle from Case Development through Case Closure, including, performance analysis and business process design, workforce training and leader development.

Prior/Current Contract Information:

Contract Number: W91CRB-18-D-0005

Incumbent Contractor: PROJECTXYZ, INC.

Solicitation Number: TBD

Contract Type: Transition Cost Firm-Fixed Price, Cost-Plus-Fixed-Fee, Indefinite Deliver/Indefinite Quantity

ROM: \$79M

Period of Performance: 59 months

Estimated Solicitation Released Date: 1QFY23

Contracting Contact: ACC-APG, Thomas Marousek, KO, Thomas.j.Marousek.civ@army.mil

***Subject to Cancellation**

