



U.S. ARMY



ACC-APG Competitive Industry Updates

ACC-APG Division D

Current as of 20 February 2025





ACC – APG – Division D

You are encouraged to engage with the contracting officers in Division D to offer your insight on state-of-the art ways for the Army to improve contracting to equip the Army and stand by its mission to deploy, fight, and win our nation's wars by providing ready, prompt, and sustained land dominance as part of the joint force of all U.S. military.

The following slides are for informational purposes ONLY. These are NOT formal solicitations/Requests for Proposals (RFP)/Requests for Quotes (RFQ). Do NOT submit any formal proposals/quotes to this posting. All information contained in this posting is subject to change without notice. The Government will not respond and/or reimburse for any feedback, questions or documentation provided by Industry in response to this posting.

Milestone/award schedules are subject to change based on Army regulations specific to the requirement or contractor.





Army Evaluation Center

Project Title: U.S. Army Evaluation Center (AEC) Support Services (AECSS)

Project Summary: AEC, in partnership with ATEC Test Centers and the U.S. Army Operational Test Command, requires support services providing essential information to decision-makers focusing on the effectiveness, suitability, survivability, and safety of assigned systems to include joint weapon systems where the Army is the Department of Defense (DoD) executive agent, and all Army systems.

Prior/Current Contract Information:

Contract Number: W91CRB-20-D-0017, 0018, 0019, 0020, 0021, 0022, 0023

Incumbent Contractor: Ad Hoc Research, Beshenich Muir & Associates, Digiflight, Inc., Integrated Defense Applications, Joint Research & Development, Inc., Man-Machine Systems Assessment, Inc., Science and Technology Corporation

Contract Type: CPFF Multiple Award IDIQ

Anticipated NAICS/Competition Note: 541330/TBD

ROM: \$250M - \$300M

Period of Performance: 7 years

Estimated Solicitation Release Date: 4QFY25 Draft, 1QFY26 Final

Estimated Award Date: 2QFY26

Contracting Contact: ACC-APG, Esther Casari, KO, Esther.Casari.civ@army.mil

***Subject to Cancellation**





G-8 Force Development

Project Title: Technical, Analytical and Financial Support Services (Force Development)

Project Summary: Provide analytic subject matter expertise and programmatic support in force development processes, analysis, integration, information and tactical data systems, force modernization, and the equipment fielding processes needed to support the Army's mission. Analytic subject matter expertise to include 1) Joint and Army capabilities integration and prioritization, experimentation, T&E, and Science and Technology (S&T); 2) validation, approval, sourcing, resourcing, and prioritization of current and future warfighting capabilities; 3) analysis, reviews, recommendations, and assessment of analytical products such as AoAs; 4) gathering information; 5) configuration management research, findings and recommendations; quality assurance documentation; and 6) administrative support for meetings and coordination.

Prior/Current Contract Information:

Contract Number: W91CRB-21-C-0046

Incumbent Contractor: MBD Group LLC

Contract Type: T&M

Anticipated NAICS/Competition Note: 541611/TBD

ROM: \$80M - \$95M

Period of Performance: 5 years

Estimated Solicitation Release Date: 2QFY25 Draft - 2QFY25 Final

Estimated Award Date: 3QFY25

Contracting Contact: ACC-APG, Salma Williamson, KO, salma.k.williamson.civ@army.mil

***Subject to Cancellation**





HQDA G3/5/7

Project Title: Army Training Models (ATM)

Project Summary: To provide subject matter experts with a focus and emphasis to providing experience and continuity with specific emphases on the planning, programming, budgeting, and execution of the programs that support and resource a wide range of requirements for the Army..

Prior/Current Contract Information:

Contract Number: W91CRB-20-F-0446

Incumbent Contractor: Technical and Project Engineering, LLC

Contract Type: T&M

Anticipated NAICS/Competition Note: 541511/TBD

ROM: \$60M - \$80M

Period of Performance: 5 years

Estimated Solicitation Release Date: 2QFY25 RFI - 2QFY25 Final

Estimated Award Date: 2QFY25

Contracting Contact: ACC-APG, Salma Williamson, KO, salma.k.williamson.civ@army.mil

***Subject to Cancellation**





PEO Soldier, PdM IVAS

Project Title: Integrated Visual Augmentation System (IVAS) Next

Project Summary: IVAS Next will be an IVAS increment that converges existing situational awareness capabilities while incorporating Mixed/Augmented Reality display, advanced low light and thermal sensors, advanced software, and advanced Artificial Intelligence/Machine Learning (AI/ML) capabilities, with a lower Size Weight and Power (SWaP).

Prior/Current Agreement Information:

Agreement Number: W91CRB-21-9-P002

Incumbent Contractor: Microsoft

Contract Type: TBD

Anticipated NAICS/Competition Note: 334290/TBD

ROM: TBD

Period of Performance: TBD

Estimated Solicitation Release Date: Request for Information 2QFY25/IVAS Next Virtual Industry Day 2Q/FY25

Estimated Award Date: TBD

Contracting Contact: ACC-APG, Karen Gibson, KO, Karen.Gibson2.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Binocular Night Observation Device (BiNOD)

Project Summary: BiNOD will test, refine and qualify a lightweight, binocular night vision device to provide depth perception and increased recognition range for increased mounted and dismounted mobility in supporting the tempo of the Close Combat Force - Direct Support (CCF-DS).

Prior/Current Contract Information:

Contract Number: none

Incumbent Contractor: none

Contract Type: FFP/CPFF

Anticipated NAICS/Competition Note: 333310/Full and Open

ROM: \$160M - \$210M

Period of Performance: 7 years

Estimated Solicitation Release Date: 2QFY25, DRAFT RFP W91CRB-25-R-0007

Estimated Award Date: 3QFY25

Contracting Contact: ACC-APG, Jerry Simmons, KO, gerald.a.simmons2.civ@army.mil

***Subject to Cancellation**





PEO Soldier

Project Title: Low Altitude Stalking and Strike Ordnance (LASSO) Program of Record (POR)

Project Summary: The LASSO is a day/night capable, lightweight, unmanned aerial anti-tank ordnance, man-portable weapon that consists of an All-Up Round (AUR) and Fire Control System (FCS). The AUR includes the launch/delivery system and payload. The FCS consists of the Fire Control Unit (FCU), ground data link/terminal, and any other ancillary equipment and is suitable for all operational environments. In addition, training and Field Services may be required. Software options for LASSO include the flexibility to retain control at battalion and employ to a company/platoon or pass control between mutually supporting elements, using the secure communications hand-off capability to engage the target.

Prior/Current Contract Information:

Contract Number: W91CRB-24-D-0011

Incumbent Contractor: AeroVironment, Inc.

Contract Type: TBD**; FFP and CPFF

Anticipated NAICS/Competition Note: 541330/Competitive; multi-award

ROM: \$500-\$800M

Period of Performance: 10 years

Estimated Solicitation Release Date: Draft RFP W91CRB25R0017/2QFY25 Final

Estimated Award Date: 3/4QFY25

Contracting Contact: ACC APG, Jennifer Barnes, KO, Jennifer.l.barnes78.civ@army.mil

***Subject to Cancellation**

****either FAR or OTA**





PEO Soldier

Project Title: System Architecture in support of Low Altitude Stalking and Strike Ordnance (LASSO) Program of Record (POR)

Project Summary: This architectural effort will be a separate contract to complement the LASSO POR prototyping effort to enhance integration and interface capabilities within the overarching Infantry Brigade Combat Team (IBCT) command and control ecosystem. The architectural development objectives are to enable interfacing with the Army network ecosystem to enable faster sensor to shooter engagements, enable greater resilience, survivability, and common controllability. The effort will also focus on enabling modularity and interchangeability to rapidly respond to changing environments and adapting to changing threat environments.

Prior/Current Contract Information:

Contract Number: None

Incumbent Contractor: None

Contract Type: TBD**; FFP and CPFF

Anticipated NAICS/Competition Note: 541330/Competitive; single award

ROM: \$50M-\$90M

Period of Performance: 10 years

Estimated Solicitation Release Date: RFI W91CRB-25-R-LASSO/2QFY25 Final

Estimated Award Date: 3/4QFY25

Contracting Contact: ACC APG, Jennifer Barnes, KO, Jennifer.l.barnes78.civ@army.mil

***Subject to Cancellation**

****either FAR or OTA**





PEO Soldier

Project Title: Universal Battery Charger – Extreme (UBC-X)

Project Summary: The UBC-X is a platoon-level bulk charger that will charge a variety of Army and DoD batteries, including but not limited to: BB-2590, the Conformal Wearable Battery (CWB, BB-2525), and the AN/PRC-148 and AN/PRC-163 radio batteries. The UBC-X will operate in a variety of tactical environments - such as extreme cold and hot temperatures, driving rain, high humidity, and extreme solar loading.

Prior/Current Contract Information:

Contract Number: None

Incumbent Contractor: None

Contract Type: Other Transaction Authority (OTA); FFP and CPFF; Up to three (3) Prototype awards with a plan follow-on Production OTA.

Anticipated NAICS/Competition Note: 335999/competitive; multi-award

ROM: TBD

Period of Performance: 2-3 Years

Estimated Solicitation Release Date: 3QFY25

Estimated Award Date: 4QFY25

Contracting Contact: ACC-APG, Jerry Simmons, KO, gerald.a.simmons2.civ@army.mil

***Subject to Cancellation**





DASA(DE&C)

Project Title: Consolidated Security Cooperation Requirements Contract

Project Summary: The contractor shall provide all personnel, supervision, and non-personal services necessary to perform project management and administrative expertise to support Deputy Assistant Secretary of the Army for Defense Exports & Cooperation's ((DASA(DE&C)) security cooperation activities; such as but not limited to: technical, analytical and administrative support services for developing, monitoring and assessing Army security cooperation and security assistance strategic plans, security cooperation program policy preparation, technology transfer assessments, and support of /utilizing various Title 10 activities.

Prior/Current Contract Information:

Contract Number: W91CRB-20-C-0026

Incumbent Contractor: Sigmatech, Inc.

Contract Type: TBD (FFP or CPFF)

Anticipated NAICS/Competition Note: 541611/May be competed as Full and Open Competition or a Task Order on RS3. Market research is being conducted on SAM and RS3 to determine acquisition strategy.

ROM: \$50M - \$60M

Period of Performance: One base year plus four option years

Estimated Solicitation Release Date: 2QFY25 Draft, 2QFY25 Final

Estimated Award Date: 4QFY25 – 1QFY26

Contracting Contact: ACC-APG, Salma Williamson, KO, salma.k.williamson.civ@army.mil

***Subject to Cancellation**





U.S. Army Security Assistance Command

Project Title: Small Arms Protective Inserts (SAPI)

Project Summary: SAPI is for mounted and dismounted Soldiers during a full spectrum of combat operations. The SAPI provides the Soldier with multiple levels of ballistic protection that a Soldier can tailor to select mission profiles and protection against specific threats from conventional fragmenting munitions, small arms ammunition, and blunt impact.

Prior/Current Contract Information:

Contract Number: W91CRB-20-D-0026/ W91CRB-20-D-0027/ W91CRB-20-D-0028.

Incumbent Contractor: Hardwire/ Leading Technology Composites (LTC)/ Point Blank Enterprises

Contract Type: Single Award Firm Fixed Price (FFP) Indefinite Delivery/Indefinite Quantity (IDIQ)

Anticipated NAICS/Competition Note: 339113/Competitive HubZone Small Business Set-Aside

ROM: \$30M-\$40M

Period of Performance: 5 years

Estimated Solicitation Release Date: 3QFY25 Draft, 3QFY25 Final

Estimated Award Date: 4QFY25

Contracting Contact: ACC-APG, Shelby Saum, KO, Shelby.a.saum.civ@army.mil

***Subject to Cancellation**





Upcoming Industry Days

Event	Requiring Activity	Date	Division D Point of Contact
Army Evaluation Center Omnibus Industry Day	ATEC	3QFY25	esther.casari.civ@army.mil
Foreign Military Sales Information Session for Industry	CECOM SAMD	3QFY25	patrick.d.siemon.civ@army.mil
Project Polaris-Industry Stakeholder Forum 2025	PEO Soldier	2/3QFY25	carol.j.tyree.civ@army.mil
Integrated Visual Augmentation System (IVAS) Next	PEO Soldier	2QFY25	karen.gibson2.civ@army.mil





Competitive Evaluation Update

Solicitation/RFP Number	Effort Name	RFP Release Date	Anticipated Award Date	Where are we in the process?
RS3-24-0002	Systems Engineering & Technical Assistance (SETA) for PEO Soldier Headquarters, (HQ)	6-May-24	3QFY25	Proposal(s) Under Evaluation
W91CRB-24-R-0005	ATC Range Maintenance Support Services (RMSS)	28-Jun-24	2QFY25	Proposal(s) Under Evaluation
W91CRB-24-R-0049	Army Financial Improvement	27-Aug-24	2QFY25	Proposal(s) Under Evaluation
W91CRB-24-R-0006	Systems Engineering & Technical Assistance (SETA) for PEO Soldier, Soldier Survivability (SSV)	14-Aug-24	2QFY25	Proposal(s) Under Evaluation
W91CRB-24-R-SDIP	Soldier Systems Development /Integration / Production Technical Services 2 (SDI-PTS2)	16-Sep-24	2QFY25	Proposal(s) Under Evaluation
W91CRB-25-R-DTSS	Digital Technology Support Services (DTSS)	21-Nov-24	2/3QY25	Proposal(s) Under Evaluation

