

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES	
				1		3	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 17-NOV-2025		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)	
6. ISSUED BY NAVFACSYS COM MID-ATLANTIC CONTRACTING CORE 9324 VIRGINIA AVENUE NORFOLK VA 23511-3095		CODE		7. ADMINISTERED BY (If other than item 6)		CODE	
				See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. N40085-25-R-2663	
				X		9B. DATED (SEE ITEM 11) 11/03/2025	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer ☐ is extended, ☒ is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15 and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Q1075 SOF Operations Building Addition and Renovation, Naval Air Station Oceana, Dam Neck Annex, Virginia Beach, Virginia Contract POC: Demetrice Jenkins, demetrice.jenkins2.civ@us.navy.mil SEE SF 30 BLOCK 14 CONTINUATION PAGE Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)				BY			
				(Signature of Contracting Officer)			

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

AMENDMENT 0002

The purpose of this amendment is to incorporate the following:

1. Provide Site Visit Log.
-

(End of Summary of Changes)

SOLICITATION/CONTRACT/TASK ORDER NO. N40085-25-R-2663

PROJECT TITLE/DESCRIPTION: Q1075 SOF Operations Building Addition and Renovation, NAS Oceana, Dam Neck Annex, Virginia Beach, VA

SITE VISIT DATE: 13 November 2025 TIME: 1000 am

PROPOSAL DUE DATE: Tuesday, December 16, 2025 TIME: 2:00 p.m.

	Name	Activity/Company	Title	Phone #	Email	Signature
1	Catharine Keeling	NAVFAC MIDLANT	Contracting Officer	757-341-0150	catharine.a.keeling.civ@us.navy.mil	
2	John "JT" Taylor	NAVFAC MIDLANT	Project Manager		john.m.taylor361.civ@us.navy.mil	
3	Ryan Clard	Clark Newsen	Project Mgr	757-961-7812	ryan.clard@clarknewsen.com	
4	Tyana Philander	Whiting-Turner	Asst. Super	757-713-3187	Ty.Philander@whiting-turner.com	
5	Josh Banerchaks	Whiting-Turner	Project Mgr	240-645-7634	joshua.banerchaks@whiting-turner.com	
6	Dylan Eakes	SB Ballard	Estimator	757-404-3306	Deakes@sbballard.com	
7	River Vasquez	SBCC	Estimator	757-440-5555	Avasquez@SBBallard.com	
8	NATHAN LEONARD	WHITING-TURNER	SENIOR PM	757-536-5481	nathan.leonard@whiting-turner.com	
9	Don Bryant	SOCom	PM	644-4444		
10	Don Bryant	SOCom	PM	757-862-9004	donald.bryant.civ@socom.mil	
11	Leanne Lavene	SOCom	PM	757-802-4039	leanne.m.lavene.civ@socom.mil	
12	Luke Goundry	Haskins Builders Inc	Project Eng.	(240)-578-1707	lgoundry@haskinsbuilders.com	
13	ABRIEL CANALES	WAISH CONSTRUCTION	PROJECT ENG.	7	abgarcia@waishgroup.com	
14						
15						
16						
17						
18						
19						