

NORTH WARNING SYSTEM
Rotary Airlift Services Appendix 5
FA489026CXXXX
PERFORMANCE WORK STATEMENT
AS OF 2 April 2026

APPENDIX 5 BULK FUEL ROTARY AIRLIFT REQUIREMENTS

1.0 REQUIREMENTS FOR AIRCRAFT AND SERVICES

1.1 The Contractor will provide a minimum of two aircraft to support the annual Bulk Fuel Rotary resupply airlift support to North Warning System (NWS) Short Range Radar (SRR) sites using contractor-furnished rotary aircraft. The aircraft will be capable of transporting a minimum of 1,500 liters of fuel per trip and be capable of flying a distance of 150 nautical miles nonstop. The anticipated annual fuel transfer quantity will be 1.65M liters maximum. The aircraft will be equipped with a minimum of two seats with seat belts for the Bulk Fuel Technician and laborer who will accompany the aircrew during resupply operations. The Bulk Fuel Technician and laborer are passengers and will not be designated as crew or other special category of personnel.

1.2 The aircraft will be in compliance with established Canadian safety requirements and be equipped with tie down devices to restrain the movement of cargo. The Contractor will have sufficient helicopters to perform simultaneous operations at two locations.

1.3 The Bulk Fuel airlift service shall be performed on a continuous basis covering all NWS SRR sites until resupply of all sites has been completed. The resupply will normally begin with one aircraft in Zone 1 (Inuvik) and one aircraft in Zone 5 (Goose Bay). The aircraft work their respective ways toward Zone 3 (Hall Beach). Refueling will continue at each SRR site until the required transfer quantity is reached. Refueling will then begin at the next SRR site tank listed and continue until the required transfer quantity is reached. In case of adverse weather conditions, the Aircraft Commander and NWS O&M Contractor representative shall mutually select the next site. Extenuating circumstances may require the aircraft to move fuel to LRR sites as directed by the CO/COR or HQ ACC AMIC Det 1 personnel.

1.4 The Contractor shall airlift bulk fuel from designated tanks to the SRR site tanks. Helicopter landing zones or pads are available at all designated helicopter refueling sites.

1.5 The primary period of operation for this service is 1 April through 30 September of each contract year. The actual performance dates depend on scheduling, weather and other uncontrollable events. For the primary period of operations, the Contractor will be available to provide service on a 24-hour (12 hour duty day) 7-day per week basis.

1.6 The Contractor will provide the following:

1.6.1 For each fuel lift team, the Contractor shall provide a minimum of three fuel transfer pumps, with a minimum capacity of 190 liters per minute, explosive proof diesel engine with suction and discharge hose and dry-break couplings. One fuel pump is required at the beach storage tank to pump the fuel into the helicopter fuel transfer tank. One pump is required at the summit storage tank to pump fuel from the helicopter fuel transfer tank. One additional pump is required as backup to reduce work stoppage if a pump mechanical failure occurs. Dry-break adapters for all pump and hoses are required. Each fuel pump operation shall possess a fuel metering capability to track fuel transfer in liters. In-line filtering systems are also required. The Contractor will have a minimum of 150 feet of hose to support the beach pumping operation.

NORTH WARNING SYSTEM
Rotary Airlift Services Appendix 5
FA489026CXXXX
PERFORMANCE WORK STATEMENT
AS OF 2 April 2026

1.6.2 The Contractor will have, immediately available, sufficient spill response materials and equipment which will allow for initial spill response (containment and initial cleanup) of one full load of fuel being transferred (the greater of 1,500 liters or proposed single trip fuel load). The Contractor will submit an Environmental Response Plan (ERP) to the North Warning System Office and the NWS O&M Contractor prior to performance start.

1.6.3 The Contractor will provide a sufficient number of fuel handlers for the refueling operation.

1.7 Fuel Tank Locations:

Zone	Type	Site Code	Site Name	Fuel Storage Location	Est. Distance From Storage to SRR Tank (Miles)
1	SRR	Bar-4	Nicholas Peninsula	Beach Tank	2.5
1	SRR	Bar-BA3	Storm Hills	Bar-3 Tank	45
1	SRR	Bar-DA1	Liverpool Bay	Beach Tank	0.06
1	SRR	Bar-E	Horton River	Beach Tank	1.2
1	SRR	Pin-1BD	Keats Point	Beach Tank	6.2
1	SRR	Pin -1BG	Croker River	Beach Tank	3.1
Zone 1 Staging Locations - Tuktoyuktuk and Pin-M. In emergencies only Paulutuk will operate in place of Pin-M					
2	SRR	Cam-1A	Jenny Lind Island	Beach Tank	7.7
2	SRR	Cam-2	Gladman Point	Beach Tank	3
2	SRR	Cam-A3A	Sturt Point North	Cam-M (LSS-C) Tank	36
2	SRR	Cam-B	Hat Island	Beach Tank	1
2	SRR	Cam-D	Simpson Lake	Cam-3 Tank	37.3
2	SRR	Pin -2A	Harding River	Beach Tank	9.3
2	SRR	Pin -CB	Bernard Harbour	Beach Tank	6.2
2	SRR	Pin -DA	Edinburgh Island	Beach Tank	1.2
2	SRR	Pin -EB	Cape Peel West	Beach Tank	5
Zone 2 Staging Locations - Coppermine, Cam-M (LSS-C) and Gjoa Haven. If Pin-3 and Cam-3 is functioning it will operate in place of Gjoa Haven.					

NORTH WARNING SYSTEM
Rotary Airlift Services Appendix 5
FA489026CXXXX
PERFORMANCE WORK STATEMENT
AS OF 2 April 2026

3	SRR	Cam-4	Pelly Bay	MOU Pelly Bay	7
3	SRR	Cam-5A	Cape McLoughlin	Fox-M (LSS-F) Tank	109
3	SRR	Cam-FA	Lailor River	Fox-M (LSS-F) Tank	62
3	SRR	Fox-1	Rowley Island	Beach Tank	1.9
3	SRR	Fox-2	Longstaff Bluff	Beach Tank	1.9
3	SRR	Fox-A	Bray Island	Fox-2 Tank	56
3	SRR	Fox-B	Naduardjuk Lake	Fox-2 Tank	52.8
3	SRR	Fox-CA	Kangok Fiord	Beach Tank	8.1
Zone 3 Staging Locations - Gjoa Haven, Pelly Bay (Mission) and Fox-M (LSS-F). If Cam-3 is functioning it will be used in place of Gjoa Haven.					
Zone	Type	Site Code	Site Name	Fuel Storage Location	Est. Distance From Storage to SRR Tank (Miles)
4	SRR	Baf-2	Cape Mercy	Beach Tank	1.7
4	SRR	Baf-4A	Loks Land	Beach Tank	4.3
4	SRR	Baf-5	Resolution Island	Beach Tank	1
4	SRR	Fox-4	Cape Hooper	Beach Tank	1
4	SRR	Fox-5	Broughton Island	MOU Broughton Island	6.2
Zone 4 Staging Locations – If Fox-M (LSS-F), or Fox-3 is functioning, Fox-2 will be used instead of Broughton Island, Pangnirtung and Iqaluit. If Fox-3/Dye-M are functioning, they will be used in place of Broughton Island and Pangnirtung.					
5	SRR	Lab-1	Cape Kakaviak	Beach Tank	4.3
5	SRR	Lab-3	Cape Kiglapait	Beach Tank	3.1
5	SRR	Lab-4	Big Bay	Beach Tank	3.7
5	SRR	Lab-5	Tukialik Bay	Beach Tank	2.5
Zone 5 Staging Locations - Nain, Hopedale and Makkovic. If Lab-2 is functioning it will be used in place of Nain. If Lab-6 is functioning it can be used for staging.					