

FOR EDWARDS AFB CONTRACTING OFFICERS ONLY

Please ensure the following FAR Clauses are listed in the contract under the section titled, Clauses Incorporated by Reference or Clauses Incorporated by Full Text

FAR Clause Number	Reference Only	Full Text
52.223-1: Biobased Product Certification	N/A	N/A
52.223-2: Affirmative Procurement of Biobased Products Under Service and Construction Contracts	N/A	N/A
52.223-3: Hazardous Material Identification and Material Safety Data	N/A	X
52.223-4: Recovered Material Certification	N/A	N/A
52.223-5: Pollution Prevention and Right-to-Know Information	X	
52.223-7: Notice of Radioactive Materials		X
52.223-9: Estimate of Percentage of Recovered Material Content for EPA Designated Items	N/A	N/A
52.223-10: Waste Reduction Program	N/A	N/A
52.223-11: Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons	N/A	N/A
52.223-12: Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners	N/A	N/A
52.223-15: Energy Efficiency in Energy-Consuming Products	N/A	N/A
52.223-17: Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts	N/A	N/A
52.223-19: Compliance with Environmental Management Systems		X
52.223-20: Aerosols	N/A	N/A
52.223-21: Foams	N/A	N/A
52.223-22: Public Disclosure of Greenhouse Gas Emissions and Reduction Goals – Representation	N/A	N/A
DFAR Clause Number		
252.223-7001: Hazard Warning Labels		
252.223-7006: Prohibition on Storage, Treatment, and Disposal of Toxic or Hazardous Materials		
252.223-7008: Prohibition of Hexavalent Chromium	N/A	N/A
AFFAR Clause Number		
5352.223-9001: Elimination of Use of Class I Ozone Depleting Substances (ODS)		

AFTC, 412 TW
Performance Work Statement (PWS)

Requirement Title: Materiel Management Operations
(MMO) PBSA Contract

POC: Mrs. Evelyn Lohberger

Requiring Organization: 412 LRS

Phone: 661-277-0722

Performance-Based Service Acquisition (PBSA)

Per the Federal Acquisition Regulation (FAR), PBSA means an acquisition structured around the results to be achieved as opposed to the manner by which the work is to be performed and a Performance Work Statement (PWS) means a statement of work for performance-based acquisitions that describes the required results in clear, specific and objective terms with measurable outcomes.

Minimum Mandatory PBSA Requirements

1. Performance requirements define the work in measurable, mission-related terms.
2. Performance standards (i.e., quality, quantity, timeliness) are tied to performance requirements.
3. A Quality Assurance Surveillance Plan (QASP) describes how the Contractor's performance will be measured against the performance standards.
4. Service Summary (SS) Inspections are the monthly measurement tool for all PWS requirements and shall align with Contractor Performance Assessment Reporting System (CPARS) categories
5. If the acquisition is either critical to agency mission accomplishment or requires relatively large expenditures of funds, positive and negative incentives are tied to the QASP measurements.

Additional PBSA Components

1. An historic workload analysis is performed or estimated if historic data is unavailable, to aid in determining the performance requirements and standards, QASP, and incentives offered to Contractors.
2. The solicitation and contract/task order convey a logical, easily understood flow among performance requirements, performance standards, QASP, and performance incentives.
3. Process-oriented requirements (e.g., job descriptions, education requirements, level-of-effort) and reports are eliminated to the maximum feasible extent.
4. Government Quality Assurance (QA) performance evaluators assigned to assess Contractor performance are trained in PBSA.
5. Commercial and/or industry-wide performance standards, where available, are relied upon.
6. The marketplace and other stakeholders are provided the opportunity to comment on draft performance requirements and standards, the QASP, and performance incentives.
7. If the size of the requirement justifies the resource expenditures, potential offerors are given the opportunity to learn more about the "as is" operation to facilitate their ability to develop intelligent proposals.
8. The contract/task order is fixed price and is completion type (vs. term type or level-of-effort).
9. Past performance evaluations are based on the results of contract QA measurements and incentives, and QA plans are consistent with past performance factors.
10. Non-SS monthly inspection items are not ratables against monthly PAR requirements in CPAR, though negative trends can be added to the existing SS requirements and become ratable.

PERFORMANCE WORK STATEMENT

FOR

**412 LOGISTICS READINESS SQUADRON
MATERIEL MANAGEMENT OPERATIONS SERVICES**

AT

EDWARDS AFB, CALIFORNIA

(23 October 2024)

Materiel Management Operation Services

Table of Contents

DESCRIPTION OF SERVICES

- 1.1 General
- 1.2 Background
- 1.3 Description of Services/Objectives
- 1.4 Specific Tasks
- 1.5 Service Contractor Reporting of Information (SCR)
- 1.6 Place of Performance
- 1.7 Period of Performance (POP)
- 1.8 Inherently Governmental Function
- 1.9 Insurance
- 1.10 Contractor Travel
- 1.11 Small Business Subcontracting Program
- 1.12 Types of Subcontracting Plans
- 1.13 Mandatory Requirement
- 1.14 Service Summary
- 1.15 (SS-1) Staffing and Job Vacancies
- 1.16 Contractor Phase-In
- 1.17 Human Resources
- 1.18 Mail Processing
- 1.19 Housekeeping
- 1.20 Government Furnished Property (GFP) Inventory
- 1.21 Contractor Phase-Out
- 1.22 (SS-2) Training
- 1.23 Key/Combination Control
- 1.24 Intrusion Detection Systems (IDS)
- 1.25 Physical Security
- 1.26 Information Technology (IT)
- 1.27 Safety
- 1.28 Environmental
- 1.29 Records Management
- 1.30 Financial Improvement Audit Remediation (FIAR)
- 1.31 Contractor Line-Item Number (CLIN)
- 1.32 Contract Changes
- 1.33 Meetings
- 1.34 Program Management Review (PMR) Meeting
- 1.35 Contracting Officer Representative (COR)
- 1.36 Deliverables

SCOPE OF WORK

- 2.1 General
- 2.2 Performance Evaluation
- 2.3 Materiel Management Operations (MMO)
- 2.4 (SS-3) Controlled Areas
- 2.5 (SS-4) Communication
- 2.6 (SS-5) Contract Manager (CM)
- 2.7 (SS-6) Inspections
- 2.8 Provide Asset Management Function

- 2.9 (SS-8) Storage Protection
- 2.10 (SS-10) Storage of Classified
- 2.11 Classified/COMSEC Incident Reporting Requirements
- 2.12 Visitor Group Security Agreement (VGSA)
- 2.13 Individual Protective Equipment (IPE)
- 2.14 Defense Logistics Agency Disposal Services (DLADS)
- 2.15 Flight Service Center (FSC)
- 2.16 (SS-14) Equipment Accountability Element (EAE)
- 2.17 Customer Support Liaison
- 2.18 (SS-19) Document Control
- 2.19 Computer/Systems Operations/Information Technology Asset Management (ITAM)
- 2.20 (SS-23) Inventory Inspection Function
- 2.21 (SS-25) Physical Inventory Control Function
- 2.22 Decentralized Maintenance Support (DMS)
- 2.23 (SS-28) Documented Cargo Operations (DCO)
- 2.24 Nuclear Weapons Related Materiel (NWRM)
- 2.25 Quality Assurance
- 2.26 Quality Control
- 2.27 Quality Control Plan (QCP)
- 2.28 Contractor Performance Assessment Reporting System (CPARS)
- 2.29 Service Summaries (SS)

GOVERNMENT FURNISHED PROPERTY and SERVICES

- 3.1 Government Furnished Services (Base Support)
- 3.2 Government Furnished Facilities
- 3.3 (SS-29) Government Furnished Property
- 3.4 Contractor Furnished Property and Services

4.0 GENERAL INFORMATION

- 4.1 Hours of Operation
- 4.2 Stand-by Support Function
- 4.3 Contractor Services During Crisis
- 4.4 Expanded Hours
- 4.5 Key MMO Management Positions
- 4.6 Key MMO Functional Area Positions
- 4.7 MMO Daily Reports
- 4.8 Armorers and Clearing Barrel Attendants
- 4.9 Identification of Contractor Employees
- 4.10 Vehicle Operating Licensing
- 4.11 Privately Owned Vehicles
- 4.12 Airfield Driving (a.k.a. Flight Line)
- 4.13 Essential Contractor Services Plan
- 4.14 Military Personnel
- 4.15 Labor Disruptions
- 4.16 Conservation of Utilities
- 4.17 Environmental Protection
- 4.18 Permits
- 4.19 Non-compliance
- 4.20 Spill Response
- 4.21 Failure to Insist on Compliance
- 4.22 Hazardous Materials

4.23 Inclement Weather

5.0 SAFETY AND SECURITY REQUIREMENTS

- 5.1 Safety
- 5.2 Safety Equipment
- 5.3 Fire Prevention
- 5.4 Substance Abuse Testing
- 5.5 Safety Threats
- 5.6 Security
- 5.7 Security Manager
- 5.8 Emergency Mass Notification Systems

6.0 MISCELLANEOUS REQUIREMENTS

- 6.1 Freedom of Information Act (FOIA)
- 6.2 Controlled Unclassified Information (CUI)
- 6.3 Notification of Debarment/Suspension Status
- 6.4 Government Installation Visitors and Contractors
- 6.5 Innovation Stewardship

APPENDICES

- APPENDIX 1 Glossary of References and Supporting Information (Definitions, Abbreviations, and Acronyms)
- APPENDIX 2 Workload Estimates
- APPENDIX 3 Government Furnished Facilities, Training, Property (EAID and Non-EAID, and Vehicles)
- APPENDIX 4 Applicable Publications and Forms

TABLES

- 1.1 Mandatory Meetings
- 1.2 Contractor Required Deliverables
- 2.1 Service Summary
- 3.1 Government Furnished Facilities
- 4.1 Standard Hours of Operation
- 4.2 Recognized Federal Holidays
- Appendix 2.1 Workload Estimates
- Appendix 3.1 Government Furnished Facility Spaces
- Appendix 3.2 Government Furnished Training
- Appendix 3.3 Government Furnished IT Property
- Appendix 3.4 Government Furnished Property (Non-EAID)
- Appendix 3.5 EAID ON Equipment Account 547SE and 547WE
- Appendix 3.6 Government Furnished Vehicle (Government Motor Vehicle)
- Appendix 4.1 Technical Orders (TOs)
- Appendix 4.2 Air Force Publications
- Appendix 4.3 Forms

Chapter 1

DESCRIPTION OF SERVICES

1.1. General. This is a PBSA services contract to provide Materiel Management Operations (MMO) services. The Government shall not exercise any supervision or control over the contract service providers performing the services herein. Such contract service providers shall be accountable solely to the incumbent Contractor who, in turn, is responsible to the Government.

1.2. Background. The United States Air Force (USAF), 412th Test Wing (412 TW), Edwards Air Force Base (EAFB) is the host organization for this PBSA contract. The 412 TW plans, conducts, analyzes, and reports on all flight and ground testing of aircraft, weapons systems, software and components as well as modeling and simulation for the USAF. There are three primary mission components: flying operations, maintenance, and engineering. The wing oversees day-to-day operations and provides support for over 10,000 military, federal civilians, and contract personnel assigned to a 481-square mile installation. The wing also supports approximately 54 tenant organizations, including the Air Force Research Laboratory (AFRL), NASA's Armstrong Flight Research Center (AFRC), 31st Test and Evaluation Squadron, and Air Force Operational Test and Evaluation Center (AFOTEC). The 412 TW also hosts the core facilities that enable flight and ground test within the Range Division, Benfield Anechoic Facility (BAF), Integrated Flight Avionics Systems Test Facility, and the Air Force Electronic Warfare Evaluation Simulator. The 412th Logistics Readiness Squadron (412 LRS) is the MMO, PBSA services contract owner.

1.3. Description of Services/Objectives. The incumbent Contractor (here in known as the "Contractor") shall provide all management, personnel, equipment, supplies, facilities, transportation, tools, materials, supervision, and other items and non-personal services necessary to perform MMO services as defined in this PWS except for those items specified as Government Furnished Property and Services. The Contractor shall perform to the standards in this contract. This includes the planning, coordination, and surveillance of the activities necessary to ensure disciplined work performance and timely resources application to accomplish all tasking under the contract. The Contractor shall be responsible for maintaining communication with the Contracting Officer (CO) and the assigned Contracting Officer's Representative (COR), and to immediately notify both the CO and the COR of any problems that would prevent timely performance of this contract. The Contractor is responsible for and required to implement, and maintain management control systems necessary to plan, organize, direct, and control all activities under this contract.

1.4. Specific Tasks. The Contractor will perform the MMO services in accordance with (IAW) the most current versions of DAFI 23-101, *Materiel Management Policy*; DAFMAN 23-122, *Materiel Management Procedures*; JSMAN 23-210, *Joint Service Manual (JSM) for Storage and Materials Handling*; DAFI 21-101, *Aircraft and Equipment Maintenance Management*; DAFI 24-602V2, *Cargo Movement*; all applicable DoD publications, EAFB guidance as listed in Appendix C, and this PWS. The Contractor is responsible for all materiel management functions for EAFB, such as storing, inspecting, inventorying, issuing, returning, repair cycle, and customer support. IAW the PWS, the Contractor will also perform Documented Cargo functions, and Decentralized Material Support (DMS) functions for the 412 TW. However, the Contractor is not required to perform the Stock Fund Management functions.

1.4.1. DoD Contract Security Classification Specifications (DD Form 254). The Government Security Classifications for duty location and functions are listed in the DD Form 254. This contract requires performance at a Government location in the United States. The DD Form 254 must be completed prior to the contract award date. Contractor personnel performing work under this contract must have a secret clearance at time of the award and must maintain the level of security required over the period of performance.

1.5. Service Contractor Reporting of Information (SCR). If required of the Contractor, SCR is addressed by contract clause. See clause DFARS 252.204-7023 Reporting Requirements for Contracted Services or it's Alternate 1, if included. The Contractor shall report annually, by October 31, at <https://www.sam.gov>, on the services performed under this contract or order, including any first-tier subcontracts, during the preceding Government fiscal year (October 1 - September 30).

1.6. Place of Performance. The Contractor shall perform all PWS required services at EAFB, CA. Base access and entry authorization for all Contractor employees will be subject to a criminal history background check IAW DoDM 5200.08V3, AFMAN 31-101V3, ***Installation Perimeter Access Control***, and ***412th Test Wing Integrated Defense Plan (IDP) 31***, Volume I (the AFMAN and IDP are both limited access documents but more details on the requirements/process in terms of background checks can be provided by the Contracting Office upon request).

1.6.1. Base Access and Common Access Card (CAC). Each employee will require a CAC to complete MMO requirements and to gain unescorted base access. The Contractor shall follow AFFARS 5352.242-9000, *Federal Acquisition Regulation Supplement*, Contractor Access to Air Force Installations, and process security clearance requirements through the Contracting Officer (CO), Program Manager (PM), and COR to ensure each employee meets base access qualifications and sponsorship prior to receiving a CAC. The 412 LRS COR will be the Mission Partner - Identity, Credential, and Access Management (MP-ICAM) sponsor for all MMO Contractor employees requiring day-to-day unescorted base access CACs. Access will be reviewed and validated annually, at a minimum, by the MP-ICAM sponsor. Each employee must return their CAC and Restricted Area Badge to their sponsor upon termination or resignation of their employment for this PBSA contract. Failure to comply with these requirements may result in withholding of employee departure salary.

1.6.2. Restricted Area Badge (RAB). There are several Materiel Management functions that require employee access to restricted areas on base to perform MMO services. Contractor employees that require a RAB, will coordinate with the 412 LRS COR and MMO Contractor security managers to complete staffing security clearance verification and credentialing RAB issue. The Contractor shall receive Airfield Driving training if operating a vehicle on the flightline or in the restricted area.

1.6.3. The Contractor/Employees shall comply with all base security regulations. Additionally, the Contractor shall comply with actions dictated by Force Protection Condition (FPCON) changes or measures and Health Protection Condition (HPCON) changes or measures. It's understood that real-world or exercise situations changes to FPCON and HPCON conditions could impact Contractor performance of work.

1.6.4. Visitor Group Security. For non-Government Contractor employees, the Contractor may request a visitor base access through a Visitor Group Security agreement or Entry Authorization Letter (EAL) for the performance of MMO support by a vendor or vendor support agency. The Contractor personnel shall coordinate base access with the COR and/or PM. Visitor personnel must have a valid Government issued ID. Access and entry authorization for all visitors is subject to meeting criminal history background check IAW DoDM 5200.08V3, AFMAN 31-101V3, ***Installation Perimeter Access Control***, and ***412th Test Wing Integrated Defense Plan (IDP) 31***, Volume I (the AFMAN and IDP are both limited access documents but more details on the requirements/process in terms of background checks can be provided by the Contracting Office upon request). IAW base security and access requirements, additional documentation maybe required (e.g., driver's license, photo identification, current vehicle registration, and insurance, etc.).

1.7. Period of Performance (POP). This PBSA services contract is for 5-years, established as 1 basic year and 4 option years.

1.8. Inherently Governmental Function. The Contractor shall not perform inherently Governmental functions as defined in FAR Subpart 7.5 in relationship to this PWS.

1.9. Insurance. The Contractor shall obtain the necessary insurance as required by FAR part 28.3. The minimum amounts of insurance will be maintained IAW FAR 28.307-2, the Contractor is required to maintain insurance coverage in the amount of \$1,000,000.00 for the work performed on a Government installation and Government property is involved.

1.10. Contractor Travel. Contractor may be required to travel during the performance of this contract to attend meetings, conferences, and training. The Contractor may be required to travel to off-site training locations and to ship training aids to these locations in support of this PWS. Contractor may be authorized travel expenses not contrary to FAR 31.205-46 at rates that shall not exceed rates set forth in the Joint Travel Regulation (JTR) and the limitation of funds specified in this contract. All travel requires Government approval/authorization and notification to the CO or, if delegated, to the COR. All invoices for travel reimbursement shall be accompanied by supporting receipts. Travel will be dictated by mission requirements in support of the customer as directed by the Government PM.

1.11. Small Business Subcontracting Program. When FAR Clause 52.219-9 or one of its Alternates is included, any resulting subcontracting plan must include the elements identified in FAR 19.704 and FAR Clause 52.219-9 in one of the three types of subcontracting plans identified in subparagraph 1.11.1. When a Subcontracting Plan, it must include the elements identified in FAR 19.704 and the cognizant clause in one of the three types of subcontracting plans identified in subparagraph 1.11.1

1.12. Types of Subcontracting Plans. The Contractor may use one of three types of plans: subcontracting plan, commercial plan (for commercial items), and the DoD comprehensive (test) plan. (See FAR 19.704 for additional guidance.) An Individual Subcontracting Report (ISR) shall be submitted semi-annually during contract performance for the periods ending March 31 and September 30. Reports are due 30 days after the close of each reporting period, unless otherwise directed by the CO. A report is also required for each contract within 30 days of contract completion. Summary Subcontract Reports (SSR), including those submitted for comprehensive subcontracting plans under the DoD Small Business Subcontracting Plan (Test Program), shall be submitted semi-annually for the 6 months ending March 31 and the 12 months ending September 30. Reports are due 30 days after the close of each reporting period. For commercial plans, a SSR is due 30 days after the end of the Government's fiscal year. For the CPARS rating, the Government will use the most recent ISR and/or SSR that the Contractor submitted and will not delay the evaluation if the rating period is different than the subcontracting reporting period.

1.13. Mandatory Requirement. The Contractor “will, shall and must” indicates a mandatory requirement. For all directive language in this PWS, as it is understood that “the Contractor shall” precedes the directive language. To perform the work at EAFB contained in this PWS, the Contractor shall furnish all labor, supervision, vehicles, fuel, equipment, tools, materials, and other items and services, except those identified as Government furnished property (GFP). Performance shall be IAW the terms and conditions of the MMO contract PWS. MMO Department of the Air Force Instructions (DAFI), MMO Air Force Instructions (AFI), MMO Air Force Manuals (AFMAN), DoD Regulations, Federal Acquisitions Regulation (FAR). Estimated quantities of work are listed in Appendix 2, *EAFB Supply Workload Data*. Services performed under each of these functional headings are specified in the corresponding subsections of this PWS.

1.14. Service Summary (SS). Monthly quality assurance inspection of service measurement tool for all PWS requirements. Each paragraph identified with a SS number, corresponds to the SS inspection items list in chapter 2., Table 2.1. Service Summary.

1.15. (SS-1) Staffing and Job Vacancies. The selection, assignment, reassignment, transfer, supervision, management, and control of staffing personnel in performance of this PBSA contracted support, PWS shall be the responsibility and prerogative of the Contractor. The Contractor shall staff with qualified personnel IAW PWS para 1.16.1. through para 1.16.11 and chapter 4., para 4.5. and 4.6. and the Contractor proposal to effectively perform all requirements of the PWS. The Contractor will ensure all personnel are adequately trained and certified to perform job tasks prior to performing tasks unsupervised.

1.15.1. The Contractor shall ensure sufficient staffing is maintained at all times to meet mission requirements as outlined in the PWS.

1.15.2. English is the communication language. All Contractor employees must be able to read, write, speak and understand English fluently. It is essential for employees who deal directly with MMO customers to communicate *clearly* and *concisely* with the customers in English. This requirement is strictly for the purpose of effectively and efficiently performing the MMO contract requirements.

1.15.3. Foreign National employees. Do not allow foreign national employees access to the EAFB networks without Air Force approval in accordance with AFMAN 17-1301, *Computer Security (COMPUSEC)*, para. 4.2.5. Request for such approval shall be submitted to the CO.

1.15.4. Potential Threat. The Contractor shall not employ persons for work on this contract if such employee is a potential threat to the health, safety, security, and general wellbeing or operational mission of the installation and its population.

1.15.5. Personal Appearance. Contractor employees must present a neat, clean, and professional appearance at all times, unless precluded by assigned work. Employees shall be easily recognized as Contractor employees by wearing Contractor-provided name tags/badges depicting company name, employee's name. Name tags/badges shall be displayed on the outer clothing in such a way that they are visible at all times and do not pose a safety hazard.

1.15.5.1. Office personnel performing duties under this contract shall not wear sweat suits, spandex, warm-up suits, halter-tops, shorts or other distracting or unsafe attire.

1.15.5.2 During summer months, Contractor personnel assigned to warehouse functions may wear walking or knee-length shorts.

1.15.6. Contractor personnel are required to comply with all safety regulations commensurate with their duty shift IAW DAFMAN 91-203, *Air Force Occupational Safety Fire and Health Standards* and Occupational Safety and Health Administration (OSHA) safety guidance published in the Department of Labor (DoL) 29 series Code of Federal Regulations (CFR).

1.15.7. The Contractor and staff personnel will comply with the Air Force smoking policy as described in AFI 48-104, *Tobacco Free Living*.

1.15.8. The Contractor will comply with EAFB Instruction 31-218, *Air Force Motor Vehicle Traffic Supervision*, pertaining to the operation of privately-owned vehicles to include Contractor owned and operated vehicles on EAFB.

1.15.9. Contractor personnel selected to provide coverage for alternate duty locations must have access to required Information Technology (IT) systems, proper security clearances, and applicable training to ensure mission support is not affected.

1.15.10. The Contractor shall not employ any person who is an employee, or a former employee, of the United States Government without authorization by written legal opinion from a designated Agency Ethics Counselor. Do not employ off-duty CORs who perform surveillance of contract or subcontract operations.

1.15.11. Off-duty Military Personnel. The Contractor is cautioned on hiring off-duty active military personnel under this contract due to being subject to permanent change of station, change in duty hours, or deployments with little to no notice to the member. Military Reservists and National Guard members may also be subject to reorder to active duty with little to no notice to the member. The abrupt absence of these personnel could adversely affect the Contractor's ability to perform. However, their absence at any time shall not constitute an excuse for non-performance under this contract.

1.16. Contractor Phase-In. The Contractor shall be provided a 30-calendar day transition period to accomplish tasks to ensure continuity of service. To minimize any decreases in productivity and to prevent possible negative impacts on additional services, the Contractor shall have personnel on board, during the phase in/phase out periods.

1.16.1. Post Award Conference. The Contractor agrees to attend any post award conference convened by the CO, IAW FAR Part 42.5. These meetings shall be at no additional cost to the Government.

1.16.2. Privacy Act protection. Performance of this contract may require that personnel have access to information protected by the Privacy Act of 1974. Contractor personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a and applicable agency rules and regulations when handling such information.

1.16.3. Data Rights. The Government has unlimited rights to all documents/material produced under this contract. All documents and materials, to include the source codes of any software, produced under this contract shall be Government owned and are the property of the Government with all rights and privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may not be used or sold by the Contractor without written permission from the CO. All materials supplied to the Government shall be the sole property of the Government and may not be used for any other purpose. This right does not abrogate any other Government rights.

1.17. Human Resources. The Contractor shall complete hiring of personnel IAW Contractor Staffing Plan to ensure compliance beginning on the first day of full performance. The hiring practices shall not interfere with current Contractor operations. The incoming Contractor's personnel shall receive sixty (60) calendar days of on-the-job training (OJT) by the incumbent Contractor. Incoming Contractor personnel to be trained by the incumbent Contractor shall possess, prior to training, all special skills, licenses, and certifications needed to perform the specific tasks in this PWS. The training will cover unique features of all systems and equipment. The OJT may be augmented by any applicable instruction from manuals and videotapes.

1.18. Mail Processing. Provide the 412 LRS Command Support Staff (CSS), with a letter stating central locations to receive and distribute mail and an AF Form 4332, Accountable Communications Receipt Authorization listing individuals authorized to receipt for accountable mail.

1.19. Housekeeping. The Contractor and employees shall maintain good housekeeping practices IAW AFJMAN 23-210, Joint Service Manual (JSM) For Storage and Materials Handling and DAFMAN 91-203.

1.20. Government Furnished Property (GFP) Inventory. The Contractor will complete a joint inventory of GFP with the Government within the 30-day transition period.

1.20.1. Other Government-Owned Equipment and Services. In addition to equipment and facilities listed in Appendix 3, EAFB will provide the following:

- a. Fire Suppression Equipment: All fire suppression equipment will be provided, overhauled, and when necessary, replaced by the Government
- b. Utilities: Gas, heating fuel, electricity, water, sewage, and air conditioning
- c. Communication: Internet access, telephone including outside commercial line, and automation/communication updates and technical support
- d. Dumpster/Trash removal and disposal
- e. Limited Custodial Services
- f. Pest control
- g. Authorized to utilize the EAFB landfill on behalf of the 412 TW

1.21. Contractor Phase-Out. The outgoing Contractor shall allow the incoming Contractor to interview for employment the outgoing Contractor's personnel, provided work interruption time is reasonable.

1.21.1. The outgoing Contractor shall provide sixty (60) calendar days of OJT training to the incoming Contractor. The outgoing Contractor shall integrate the incoming Contractor personnel into the regular work schedule to maximize OJT benefits. Contractor personnel to be trained shall possess, prior to training, all required special skills needed to perform the specific tasks in this PWS. The training objective is to enhance technical skills so the transfer of responsibilities will be efficient.

1.21.2. During the sixty (60) calendar day training period, the outgoing Contractor shall perform all requirements in the PWS.

1.21.3. The outgoing and incoming Contractors shall perform a joint inventory of GFP, to include GFP items in Appendix 3 and Government furnished vehicle (GFV) in Appendix 3, no later than (NLT) 60 calendar days prior to the completion of the contract period to the COR. The Contractor shall return a like inventory of GFP to the COR in the quantities originally furnished. The COR will verify the replenished inventory of GFP NLT 45 calendar days prior to the completion of the contract.

1.21.4. The Government reserves the right to conduct site visits in all Contractor-operated facilities in conjunction with the solicitation of offers for the follow-on contract. In the event the follow-on contract is awarded to other-than-incumbent, the incumbent Contractor shall cooperate to the extent required to permit an orderly change over to the successful Contractor. Regarding the successor Contractor's access to incumbent employees, a recruitment notice may be placed in each facility.

1.22. (SS-2) Training. Upon contract start, Contractor personnel must be fully trained, qualified, and capable to perform all PWS tasks. The Contractor shall provide all required training as applicable to meet each MMO training requirement and ensure each employee is qualified to perform their perspective function. Prior to performing tasks unsupervised, each employee must have the requisite training, knowledge, and skills to meet minimum performance requirements and comply with all applicable laws and regulations.

1.22.1. Contractor provided training includes but not limited to:

- a. Materials Handling Equipment (MHE) to include forklift, stock picker, and pallet jacks, etc.
- b. Vertical Lift Module (VLM) usage
- c. Electrostatic Discharge (ESD) training
- d. Special Handling requirements (i.e. COMSEC, Classified, and Arms, Ammunition, and Explosives [AA&E])
- e. Joint Service Mask Leak Tester (In-house training)

1.22.2. Government provided training includes but not limited to:

- a. Fire Extinguisher Training
- b. Operations Security (OPSEC)
- c. Anti-Terrorism Training
- d. NWRM Fundamentals
- e. M9 Pistol Familiarization
- f. M16A1/A2 Rifle Familiarization
- g. Special Handling Assets Course –Materiel Management
- h. Use of Force – provided by 412 SFS
- i. Weapons Qualification – provided by SFS
- j. Pallet Build-up
- k. Hazardous Waste
- l. Joint Service Mask Leak Tester
- m. Discrepancy Identification System (DIS)
- n. 10K standard forklift training
- o. Reusable Container Program
- p. Force Protection

1.22.3. The Contractor shall document all training by employee name, training performed, and date. The Contractor shall maintain training and certification records for each employee throughout the POP IAW an established annual file plan. Training status for all employees will be available upon request or inspection.

1.22.4. Future Training Requirements. The Government will provide technical training for new equipment requirements or new technologies the Government specifies for use in the performance of the contract. This training will be provided to an initial cadre of Contractor personnel requiring specialized training. Training will be provided to a minimum of one Contractor employee. This initial cadre shall provide the training to the remainder of the Contractor's employees as required, to ensure 100% task coverage. Initial training will be provided at the Government's expense. The Contractor shall submit requests for such training to the COR. In the event initially trained personnel are terminated before initial cadre has trained, or fails to train the workforce, the Contractor shall assume financial responsibility for training.

1.23. Key/Combination Control. The Contractor is required to maintain accountability of all keys issued to the Contractor by the 412 LRS Facility Manager, IAW AFI 31-101; AFI 31-101_AFMCSUP; and EAFB Integrated Defense Plan (IDP) 31.

1.23.1. The Contractor will appoint, in writing, a primary and alternate Key/Combination Control Monitor.

1.23.2. The Key/Combination Control Monitor is responsible for key accountability and inventory at required intervals, including keys for use with AA&E.

1.23.3. The Contractor shall establish and implement procedures to preclude lock/cipher combinations from disclosure to unauthorized persons. The Contractor will ensure that lock/cipher combinations are changed when personnel having access to the combinations no longer have a need to know such combinations. The COR shall be notified of any changes.

1.24. Intrusion Detection Systems (IDS). The Contractor is required to perform all functions to support and maintain serviceability of the IDS, IAW DoDI 5100.76, *Safeguarding Sensitive Conventional Arms, Ammunition, and Explosives (AA&E)*; DoDM 5100.76, *Physical Security of Sensitive Conventional Arms, Ammunition, and Explosives (AA&E)*; DAFI 31-101, *Base Defense Operations*; and AFI 31-101_AFMCSUP-O, *Integrated Defense (ID)*.

1.24.1. The Contractor will appoint, in writing, a primary and alternate Alarm Monitors.

1.24.2. The Contractor is responsible for obtaining initial Alarm Monitor training from 412 SFS Electronic Security Systems (ESS) NCO.

1.24.3. The Alarm Monitors are responsible for responding to alarm activations when notified by 412 SFS, performing monthly and quarterly alarm tests, attending Alarm Working Group meetings, and all required functions to ensure the integrity of the IDS.

1.25. Physical Security. The Contractor will safeguard all Government property/facilities and provide adequate resource protection to prevent contamination, pilferage, sabotage, and accidental damage, including controlled forms provided for Contractor use. At the close of each work period and when not in use, all Government equipment and facilities shall be secured. The Contractor shall provide sufficient information to obtain favorable National Agency Check Investigations (NACI) for each employees requiring computer network access or unescorted entrance to restricted areas.

1.25.1. Safeguard and control classified property and applicable documentation IAW AFI 16-1404_AFMCSUP, *Air Force Information Security Program*; DoD 5220.22-M, *National Industrial Security Program Operating Manual (NISPOM)*; and DAFI 23-101, *Air Force Materiel Management*; and DAFMAN 23-122, *Materiel Management Procedures*.

1.26. Information Technology (IT). The Contractor shall comply with all security requirements imposed by the Installation Commander; Communication Security (COMSEC) requirements imposed by the 412th Communications Squadron (CS), and the Antiterrorism Plan at all times while employees are on the installation IAW AFI 16-1404, *Air Force Information Security Program*; AFI 17-130, *Cybersecurity Program Management*; AFMAN17-1302-O, *Communications Security (COMSEC) Operations (O)*; DAFMAN 17-1305, *DAF Cyberspace Workforce Management Program*; AFI 33-332, *Air Force Privacy and Civil Liberties Program*; EDWARDSAFBVA33-332, *Personally Identifiable Information (PII) Brochure*; AFI 33-322, *Records Management and Information Governance Program*; DoD 8570.01-M, *Information Assurance Workforce Improvement Program*, *Air Force Network Control Center (AFNCC) guidance*, *AFNetOps policies*, and *higher headquarters guidance*.

1.26.1. All Contractor employees requiring network access must have a favorable NACI background check and complete the Cyber Awareness Challenge training annually IAW AFI 16-1404_AFMCSUP, *Air Force Information Security Program*, para 6.2, prior to gaining access Government IT systems.

1.26.2. The Contractor is responsible for providing successfully completed annual training certificates to 412 LRS Cybersecurity Security liaison within 30 days of the last year certificate expiration.

1.27. Safety. The Contractor will ensure Contractor personnel maintain a safe and healthy work environment. It is essential personnel are thoroughly knowledgeable of the principal hazards to be encountered and how to prevent or reduce these hazards IAW applicable federal, state and local laws and regulations. The Contractor's safety program shall instruct employees how to eliminate the hazards or cope with them in a safe manner. The Contractor shall always comply with applicable safety requirements and base fire regulations and shall maintain documentation showing compliance which shall be available to the Government or designated representative at any time. The Contractor shall provide 24-hour contact information to the base fire department dispatch center. The Contractor shall provide and replace as necessary all Personal Protective Equipment (PPE), and other safety items required in performance of this PWS. All Contractors will be in compliance with OSHA safety standards for use of equipment: material handling equipment (forklifts, floor scrubbers, vertical lift module (VLM), pallet jacks, stock picker, etc.).

1.27.1. Mishap Notification. Notify the COR and the Installation Safety Office within one (1) hour after initial notification of all mishaps or incidents in which damage Department of Defense (DoD) property (material plus labor) entrusted by this contract and/or employee injuries that occur as a result of contract operation. A follow-up (written or e-mail) of this mishap/incident notification shall be sent within three (3) calendar days to the Installation Safety Office, Unit Safety Representative (USR), COR and CO. The information that is not available at the time of the initial notification shall be provided within 14 calendar days after the mishap. Mishap notification shall contain, as a minimum, the following information:

- a. Contract, Contract Number, Name and Title of Person(s) Reporting
- b. Date, Time and exact location of accident/incident
- c. Brief narrative of accident/incident (Events leading to accident/incident)
- d. Cause of accident/incident, if known
- e. Estimated cost of accident/incident (material and labor to repair/replace)
- f. Nomenclature of equipment and personnel involved in accident/incident
- g. Corrective actions (taken or proposed)
- h. Other pertinent information

1.27.2. If requested by COR or CO, secure the mishap scene/damaged property and impound pertinent maintenance and training records, until released by the investigating safety office. If the Government investigates the mishap, the Contractor and the subContractors shall cooperate fully and assist Government personnel until the investigation is finalized and closed out.

1.27.3. Classes of mishaps are listed below (values provided are subject to change):

- a. CLASS A mishap is: A fatality or property damage in excess of \$1 million dollars
- b. CLASS B mishap is: An injury resulting in permanent or partial disability or property damage in excess of \$200K or more but less than \$1 million
- c. CLASS C mishap is: An injury or occupational illness resulting or disease that causes lost workdays or property damage in excess of \$20,000 or more but less than \$200K

1.28. Environmental. The Contractor shall comply with all applicable Federal, state, and local laws, regulations and standards that are or may become applicable to Contractor's activities during performance of this PWS.

1.28.1. The Contractor shall appoint a Hazardous Materials Management Program (HMMP) Representative that has experience working with environmental instructions and procedures. The HMMP

Representative shall be the focal point for all environmental issues and processes that deal with the requirements of this PWS.

1.28.2. The Contractor will be liable for and promptly pay all fines or penalties assessed against the Air Force, Department of Defense (DoD), or the United States for noncompliance resulting from environmental violations attributable to the Contractor in performing this contract. The Government retains the right to initiate and complete all cleanup actions for which the Contractor shall reimburse the Government for all costs associated with cleanup.

1.29. Records Management. The Contractor shall ensure all records, files, documentation, working papers, and software provided by the Government or generated in the performance of this contract become and remain Government property. All such records, files documentation, and working papers, which this contract requires the Contractor to maintain, shall be maintained in accordance with AFI 33-322; Air Force Records Information Management System (AFRIMS), Records Disposition Schedule on-line <https://www.my.af.mil/afirms/afirms/afirms/rims.cfm> and all other pertinent directives as supplemented.

1.29.1. Organizational Email. The Contractor will establish and maintain organizational email boxes for the following elements of Materiel Management:

- a. Customer Support Liaison
- b. Equipment Accountability Element
- c. Individual Protective Equipment
- d. Decentralized Material Support
- e. Flight Service Center
- f. Distribution

1.30. Financial Improvement Audit Remediation (FIAR). The Contractor shall maintain records for all ITEC, GFP, and inventory functions in a manner that is compliant with FIAR IAW DoDI 5000.64_DAFI 23-111, *Accountability and Management of DoD Equipment and Other Accountable Property*.

1.31. Contract Line-Item Number (CLIN). Contractor operated/occupied facilities are anticipated to have modifications/construction during the life of this contract. The Contractor may be notified by the CO to relocate personnel and assets prior to, during, and after the completion of construction. The CO will negotiate any costs associated with the relocation.

1.31.1. The following areas will have specific CLINs created to allow the Government to readily remove a specific service resulting in termination of that service. The Contractor will receive notice 180 calendar days prior to the termination of service. This "Plug and Play" designed CLIN structure will address:

- a. Documented Cargo Operations

1.32. Contract Changes. During the POP, workload associated with performance may increase or decrease as a result of mission changes. If mission changes reflect an increase or decrease of 15 percent or more of the estimated workload this within scope change will support an adjustment of the contract, the CO will notify the Contractor of the changes and will negotiate a bilateral change in price, which may also include terms or conditions of this contract if necessary for the respective services or requirements.

1.32.1. Any matter concerning a within scope change, to include prices, terms or conditions of this contract shall be referred to the Contracting Officer (CO). The Contractor will submit a price proposal to

the Contracting Officer (CO) and obtain approval prior to implementing any change that will result in an increase in contract price.

1.32.2. A price proposal shall be submitted within 30 calendar days from the date the Contractor receives notice of the revision, supplement, or amendment that will stimulate an increase in cost of performance. Changes in the contract price due to supplements and amendments shall be considered under the "changes" clause. Unless the revisions are required to be implemented immediately based on the safety of personnel or property, the Contractor will not perform in accordance with the revised publications until the CO has accepted the proposal and a modification has been issued. Failure of the Contractor to submit a price proposal within 30 calendar days from the date of receipt of any change, shall entitle the Government to performance in accordance with such change at no increase in contract price.

1.33. Meetings. Throughout the POP of this PBSA contract, the Contractor, Contract Manager (CM), Deputy Contract Manager (DCM) or appropriate functional program manager shall attend, participate, and compile required information for all scheduled and unscheduled meetings and/or briefings as required or requested by the CO, 412 LRS leadership, COR personnel, or as part of an appointed program. Attendance will be In-Person, Web-based or Telephonic as required to best meet the intent. Meeting attendance will only be excused through squadron leadership, COR personnel or notice of meeting cancelation from meeting coordinator/office. Meetings listed below are not all inclusive:

Table 1.1. Mandatory Meetings.

Title of Meeting	Frequency
Concept/Exercise Briefing	As required or Needed
412 MXG Production Meeting	Twice Daily: Monday – Friday (AM & PM)
LRS Staff Meeting	Weekly, or as announced
Time Change/Technical Order (TCTO) Meeting	Monthly
Commander Inspection Management Board	Monthly
Program Management Review (PMR)	Quarterly
Repair Network Enhancement Program (RNEP) Meeting	Quarterly
Hazardous Materials Management Process	Quarterly, or as requested by 412 CEV/CEVC, IAW HMMP Team Charter or other local program guidance
End of Fiscal Year (EOFY) Meeting	Annually

1.34. Program Management Review (PMR) Meeting. A management level review held by a System Contracting Office or Systems Program Manager (PM) for the purpose of determining the status of program requirements and operational health of the MMO. PMRs are designed as tools to communicate program successes, identify problems, concerns, or areas for improvement, if any, and to develop appropriate follow-up actions as required. The Contractor may request a meeting with the CO when the Contractor believes such a meeting is necessary

1.34.1. PMR meeting minutes will be documented by the Contractor and signed by the CO, PM or COR, the CM or DCM, and any other member as deemed appropriate. Meeting minutes will be distributed as needed and available through records management. Should the Contractor not concur with any findings discussed during the PMR, they will provide a written notification within 5 working days.

1.34.2. PMR action items (positive or negative) with appropriate progress milestones will be established and tracked for closure between the CM and COR to make sure contractual requirements are met.

1.34.3. The following is a list of PMR communication topics, but is not limited to:

- a. MMO overall health and progress
- b. Service Summary Inspection data
- c. MICT status – Get well and stay well goals, Course of Action (COA) plans
- d. Mission Capable (MICAP) Support status
- e. Customer satisfaction and complaints COA plans
- f. DMS support data and status
- g. Inventory and program data
- h. How Goes It (HGI) combined monthly progress report
- i. Process improvement and innovation COA plans
- j. War Fighter mission support status
- k. Contractor requested or ideas for MMO PSBA modifications
- l. Inbound Receiving and DCO intra agency cross-feed

1.35. Contracting Officer Representative (COR). The COR(s) is/are a representative(s) of the CO and will participate in the administration of this contract except where exemptions have been approved by the CO. Subsequent to contract award, the identity of the COR(s) will be furnished to the Contractor.

1.36. Deliverables. The Contractor shall provide a copy of the below listed deliverable items 30 days prior to contract award. Contractor must maintain a copy of each deliverable. The Government has unlimited rights to all deliverables listed below. Deliverables will be inspected by the Government within 5 workdays of receipt and progress meetings may be held as required. Updates will be provided to the COR and Contracting Officer for review and acceptance as changes are made. These plans may be used by the COR for monitoring and assessing contract performance.

Table 1.2. Contractor Required Deliverables.

Support Area	Title	Delivery Date/Description
Management	Collective Bargaining Agreement (CBA)	30 days prior to contract award
Management	Government Furnished Property (GFP) Plan	30 days prior to contract award
Management	Essential Contractor Services Plan	30 days prior to contract award
Management	Quality Control Plan	30 days prior to contract award
Management	Safety and Health Plan	30 days prior to contract award
Management	Security Plan	30 days prior to contract award
Management	Staffing Plan	30 days prior to contract award
Management	Training Plan	30 days prior to contract award
Management/ Technical	HGI - Monthly Progress Report	Due 10th workday from the start of each month

1.36.1. Quality Control Plan (QCP): The Contractor is responsible for ensuring compliance with all contract performance requirements. As such, the Contractor shall develop an inspection system acceptable to the Government for monitoring overall contract performance. The inspection system is to include a written Quality Control Plan (QCP) developed and used by the Contractor to measure

performance on a continuous basis. The QCP shall include performance-based plans. General performance criteria shall include the Contractor's ability to provide continuous support capabilities as specified in this PWS, record keeping and reporting procedures pertaining to administrative requirements, operations, facility/equipment maintenance, and upkeep and appearance of grounds and facilities under Contractor control. The QCP shall include time specific checklists for evaluation of all operational and preventive maintenance requirements. The QCP shall address procedures for self-identification of deficiencies, maintenance of the Commander's Inspection Program (CCIP), and for corrective actions including the resolution of Corrective Action Report (CAR) generated by the COR. The Contractor shall submit a QCP to the CO for review and approval within 30 calendar days after contract award. The QCP shall be made available for Government review, upon request, at any time during the contract performance period.

1.36.2. Essential Contractor Services Plan: IAW DFARS 237.76, Scope, prescribes procedures for the acquisition of essential Contractor services which support mission-essential functions. Para 237.7602 Policy, Contractors providing services designated as essential Contractor services shall be prepared to continue providing such services, in accordance with the terms and conditions of their contracts, during periods of crisis. The plan shall provide comprehensive and detailed step-by-step procedures that will ensure continuation of services during periods of crisis, such as a national wartime mobilization, public health emergencies, etc.

1.36.3. GFP Maintenance Plan: The Contractor shall provide a detailed maintenance plan for all GFP and facility occupant duties. The plan shall address the requirements per asset and identify the frequencies, methods, and procedures for documenting and accomplishing the maintenance objectives set forth within and will be developed IAW applicable directives including manufacturer's recommendations, best commercial practice, and industry standards.

1.36.4. Safety and Health Plan: IAW FAFI 91-202AFMSUP, *Mishap Prevention Program*, paragraph 1.6.62.17., all contracts require Contractors and subContractors (e.g., contract aircraft maintenance and grounds maintenance) to provide a Contractor safety and health plan (as required) to the contracting office. Additionally, all contracts require provisions for prompt reporting of pertinent facts regarding mishaps involving Government personnel or property incidental to work performed as part of the statement of work that occur on or off an DAF installation IAW DAFI 91-204. The Contractor shall submit a Safety and Health Plan that describes the capabilities and processes to ensure compliance with safety and health requirements during the performance of the work described in the solicitation.

1.36.5. Security Plan: The plan shall clearly identify staffing and procedures necessary to meet applicable security requirements and include information, operations, communications, physical, and personnel security aspects.

1.36.6. Staffing Plan: The Contractor must submit a Recruitment and Staffing Plan outlining proposed staffing, lines of authority, and an organizational chart with labor categories. The plan should provide evidence that the offeror understands the requirements of the PWS and acknowledges the Government provided workload (Appendix D) is based on historic workload analysis in conjunction with DAFI/AFH/DAFMAN 23 and 24 Series guidance. Cross-utilization of personnel is unauthorized without appropriate training and IT system access being completed/secured.

1.36.7. Environmental Protection Plan: The Contractor shall provide a comprehensive and detailed plan that ensures compliance with federal, state, and local environmental laws, regulations, and other guidance. Such aspects as spill prevention, spill response for varying Tier levels, operational details such as dike drain and oil/water separator procedures, Hazardous Waste Operations (HAZWOPER) and

related training, and environmental contact information should be included. (see 4.20 for spill response – combine?)

1.36.8. Training Plan: The plan will match MMO training requirements within the above stated DoDI's, DAFI's, AFI's, AFMAN's, Instructions, and/or Regulations and shall identify length of training, specify initial or recurring training, training sources, and a brief description of courses for federally, state, and locally mandated and generally required safety training, environmental protection training, and job qualification training. The plan shall include a sample training record or method utilized to document personnel qualifications and certifications. The plan shall address the training requirements and methodology for Contractor personnel.

DRAFT

Chapter 2

SCOPE OF WORK

2.1. General. The Contractor will perform the Materiel Management Flight Operations IAW the most current versions of DAFI 23-101, DAFMAN 23-122, AFH 23-123 (all volumes), DAFI 21-101, *Aircraft and Equipment Maintenance Management*; DAFI 24-602V2, *Cargo Movement*; all applicable DoD publications, EAFB guidance as listed in Appendix C and this PWS. The Contractor is responsible for all materiel management functions for Edwards AFB, such as storing, inspecting, inventorying, issuing, returning, repair cycle, and customer support. IAW the PWS, the Contractor will also perform Documented Cargo functions and Decentralized Material Support (DMS) functions. The Contractor service requirements are summarized into performance objectives that relate directly to mission essential items. The performance threshold briefly describes the minimum acceptable levels of service required for each requirement. These thresholds are critical to mission success but do not represent all contract performance requirements. All contract performance requirements in this PWS will be monitored.

2.1.1. The Contractor will utilize the Materiel Management IT system, Accountable Property System of Record (APSR), and Air Force Supply Central Database (AFSCDB). ILS-S and DPAS User guides will be adhered too as functional system guidance.

2.1.2. The Contractor is responsible to ensure the 412th Test Wing and tenant units adhere to DoDI 5000.64_DAFI 23-111, *Accountability and Management of DoD Equipment and Other Accountable Property*; DAFPD 23-1, *Materiel Management*.

2.2. Performance Evaluation. Performance of a service shall be evaluated to determine whether or not it meets the performance requirements of this contract. Re-performance of unacceptable services at no additional cost is the preferred course of action when appropriate. In the case of issued Corrective Action Reports (CARs), the Contracting Officer shall take appropriate measures according to inspection of services clause in the contract, i.e., FAR 52.246-4, 52.246-5, or 52.212-4(a). Corrective Action Reports may categorize nonconformance as minor, major or critical IAW the following FAR 46.101 definitions:

2.2.1. "Minor nonconformance" means a nonconformance that is not likely to materially reduce the usability of the supplies or services for their intended purpose or is a departure from established standards having little bearing on the effective use or operation of the supplies or services.

2.2.2. "Major nonconformance" means a nonconformance, other than critical, that is likely to result in failure of the supplies or services, or to materially reduce the usability of the supplies or services for their intended purpose.

2.2.3. "Critical nonconformance" means a nonconformance that is likely to result in hazardous or unsafe conditions for individuals using, maintaining, or depending upon the supplies or services; or is likely to prevent performance of a vital agency mission.

2.2.4. Performance Evaluation Meetings. The CM may be required to meet at least weekly with the CORs and the CO during the transition period of the contract. Meetings will be as often as necessary thereafter as determined by the CO. The written minutes of all performance evaluation meetings shall be prepared by the Government. Should the Contractor non-concur with minutes of the meeting, the Contractor will state any areas of non-concurrence in writing to the CO within fourteen (14) calendar days of receipt of the signed minutes. The minutes will be included in the contract file in Contracting Officer Representative Tracking (CORT) Tool.

2.3. Materiel Management Operations. Provide services covering a broad range of supplies, equipment, mobility bags, clothing, equipment, weapons, and other materials required in support of associated units and Departments of Defense (DoD) agencies. These services will be provided in a responsive and timely manner as specified in all applicable directives. Services provided must meet mission requirements of the supported organizations with emphasis placed on mission support and technically compliant processes in accordance with applicable directives. Utilize Air Force (AF) standard supply automated data systems (ADS), replacements, and supplementary systems as required to track and manage supplies/equipment. Provide immediate support for short notice or no-notice deployments, contingencies, and exercises for supported organizations. Account for, order, receive, issue, ship, and inspect authorized assets utilizing Supply ADS ensuring compliance with applicable directives. The Contractor shall utilize Air Force standard information systems for tracking and managing assets. Additionally, the Contractor shall keep abreast of all technical changes and upgrades to standard Supply Chain Management (SCM) data systems to include facilitating training and migration to new information systems. The Contractor shall participate in Financial Improvement and Remediation (FIAR) by ensuring asset accountability are accurately recorded in the Accountable Property System of Record (APSRs) (i.e., Defense Property Accounting System (DPAS), Integrated Logistics System-Supply (ILS-S), etc.) and supporting all FIAR audit requirements. The Contractor shall ensure adherence to FIAR's existence and completeness requirement by making sure all accountable assets are properly accounted for at a given date to include maintaining adequate supporting documentation. The Contractor shall ensure that physical inventory teams are identified, properly staffed, trained, have the necessary instructions, tools, problem resolution assistance, and that duties are segregated to ensure accurate and timely physical counts, research, and records balance corrections (IAW DLM 4000.25-M Defense Logistics Management Standards (DLMS)). Contractor shall reference Appendix J for Primary Transaction Routing Identifier Code (TRIC) Groups when segregating duties. The Contractor shall attain the appropriate security clearances to handle classified/sensitive materiel. The Contractor shall ensure all classified, sensitive, and pilferable assets are received, stored, issued, and accounted for in strict accordance with AF regulations. All assets will be stored in a safe, secure, and an environmentally conscious manner.

2.4. (SS-3) Controlled Areas. Contractor employees requiring access to controlled areas must possess or obtain a favorable NACI. Contractor shall identify those employees that will require access to controlled areas and do not possess a current NACI to the COR within 30 days after award. The employees performing services in controlled areas, but are awaiting their clearance, must be escorted at all times by authorized personnel. Comply with DoDM 5200.02, *Procedures for the DoD Personnel Security Program*; DoDI 5100.76, *Safeguarding Sensitive Conventional Arms, Ammunition, and Explosives*; DoDM 5100.76, *Physical Security of Sensitive Conventional Arms, Ammunition, and Explosives*; AFI 31-501 Edwards AFBSUP, *Personnel Security Program Management*; AFI 31-101, *Integrated Defense*; AFI 31-101 AFMCSUP, *Integrated Defense*; DoDM 5220.22V2 AFMAN 16-1406V2, *National Industrial Security Program: Industrial Security Procedures for Government Activities*.

2.4.1. The Contractor will appoint in writing a primary and alternate Controlled Area Monitor (CAM).

2.4.2. The Contractor is responsible for obtaining initial Controlled Area/Intrusion Detection training for the appointed CAMs from 412 SFS Resource Protection Program Manager.

2.4.3. The CAMs are responsible for conducting annual refresher Controlled Area/Intrusion Detection training for all employees that have access or perform duties within a controlled area. Annual training will be documents and provided to 412 SFS Resource Protection Program Manager and COR.

2.4.4. The CAMs will be the primary Point of Contact (POC) for all Resource Protection Program requirements, including surveys, exercises, and inspections for assigned controlled areas. Annual

training will be documented and provided to 412 SFS Resource Protection Program Manager and COR.

2.4.5. The CAMs will be the primary Point of Contact (POC) for all Resource Protection Program requirements, including surveys, exercises, and inspections for assigned controlled areas.

2.5. (SS-4) Communication. The Contractor shall prepare responses to correspondence received from the 412 LRS Director, CORs, and external agencies, to include LGRM taskers within the required suspense dates. If no suspense date is given, the Contractor shall respond within 24 hours. When engaging with outside organizations, the Contractor must review the data they collected, consult with LRS leadership and CORs prior to submitting final responses.

2.6. (SS-5) Contract Manager (CM). The Contractor shall maintain a highly qualified proactive management team. The Contractor must notify LRS and the CORs if the CM will be absent from post more than (7) days. If someone other than the Deputy Contract Manager (DCM) will be filling in, the Contractor must provide the name of the alternate CM covering during the CM absence.

2.6.1. Vacancies in the Contract Manager (CM) and Deputy Contract Manager (DCM) positions may arise; if these positions become vacant for a period in excess of 30 calendar days, the CO will issue a cure notice.

2.7. (SS-6) Inspections. The Contractor must pass all internal and external inspections from various Government agencies with a minimum rating of "Satisfactory." The COR will perform SS and non-SS inspection monthly, quarterly and annually, as required.

2.7.1. Management Internal Control Toolbox (MICT). Contractor will manage and maintain inspection readiness MICT checklists for the MMO flight (LGRM, 2S0/2T1 functions). Ensure all inspection checklists and communicators are accurate, complete, and validated within 180 days of the reporting cycle for that inspection or checklist.

2.7.2. AFSO21 8-Step Problem Solving Model. The Contractor must complete the AFSO21 8-Step Problem Solving Model to achieve continuous process improvement and determine root cause of any identified deficiencies. Utilize the MICT internet-based system and LRS compliance guidance to create an USAF Problem-Solving Process OODA (Observe, Orient, Decide, Act) 8-Step Problem Solving Process A3 card outlining corrective action plans (Get well/Stay Well) within 10 workdays of the finding.

2.7.3. Ensure all letters of correspondence for inspections, audits, and staff visits are completed within the time limits established by AFI, 412 LRS leadership, or Inspector General (IG). Maintain a file of correspondence.

2.7.4. MMO Annual Self-Inspection. The contract must perform a 100% self-inspection annually and provide discrepancy reports to the CORs for review.

2.8. Provide Asset Management Function. Perform Asset Management functions consisting of the following: Central Storage, Hazardous Material (HAZMAT), Individual Equipment (IE), Individual Protective Equipment (IPE), and Defense Logistics Agency Disposal Services (DLADS) Staging Point/Receipt-In-Place Location (RIPL). Responsible for stocking, storing, issuing, receiving (i.e. HAZMAT, Mobility), inspection management, transferring, and accountability for DoD supplies and equipment to include HAZMAT and mobility items. Ensure proper storage and authorized handling of controlled materiel IAW DoD and AF directives. Maintain central locator functions and ensure storage

facilities adhere to general warehousing requirements (IAW AFJMAN 23-210, Joint Service Manual (JSM) for Storage and Materials Handling). Ensure physical materiel balances match ILS-S record balances. Submit the M-10 (Consolidated Inventory Adjustment Document Register) monthly certified by Accountable Property Officer (APO) with complete Supply Inventory Research & Analysis performed no later than 10th day of the following month. Ensure compliance with AF and MAJCOM published checklists. Ensure compliance with all AF and MAJCOM Special Interest Items (SII) & Command Interest Items (CII).

2.8.1. Responsible for stocking, storing, issuing, and inspection management of DoD supplies and equipment. Specific duties and guidelines for carrying out those duties are outlined in DAFI 23-101, AFH 23-123, DAFMAN 23-122 and the Contractor must abide by all other guidance or references that are related to this responsibility.

2.8.2. Maintain approved Electrostatic Discharge (ESD) workstation to inspect items where the damage to the shipping container is present. All personnel that may handle ESD assets will be trained in proper grounding procedures.

2.8.3. Maintain central locator functions and ensure storage facilities adhere to general warehousing requirements IAW AFJMAN 23-210, *Joint Service Manual (JSM) for Storage and Materials Handling*.

2.8.4. Maintain current diagrams of supply storage areas showing layout of each warehouse, stockroom, and bay, used in identifying property in storage. Include item security classification, with identification as hazardous, sensitive, pilferable, or other special requirements of property being stored in a prominent location to facilitate emergency operations.

2.8.5. All items having a serviceable balance will be assigned a warehouse location within 3 duty days. Items on the Serviceable Balance No Warehouse Location listing on the 4th duty day will be considered delinquent. If circumstances exist that prevent assignment of a warehouse location, notify COR personnel prior to the 4th duty day.

2.8.6. Conduct warehouse storage location validations prior to scheduled inventories IAW DAFMAN 23-122 and DAFI 23-101 or when requested by 412 LRS/CL or COR personnel. Validations will be documented and filed IAW DAFI 33-322.

2.8.7. Conduct inspection for proper storage locations for all specialized storage categories such as: Classified, NWRM, sensitive, pilferable, unclassified to include naval propulsion, weapons, and hazardous coded items IAW DAFMAN 23-122, DAFI 23-101, and AFJMAN 23-210.

2.8.8. Physically inspect all items identified as functional check assets monthly to determine if local maintenance activity has performed a functional check IAW DAFMAN 23-122.

2.8.9. Accept, research, and process organizational refusal property. Annotate DD Form 1348 receipt document with date and time of refusal and ensure the customer has provided a reason for the refusal and signs the DD Form 1348.

2.8.10. Initiate inputs to add, change, or delete warehouse locations on item records. Attach bin labels and markings with the warehouse locations within 24 hours of processing the Warehouse Location Load/Change/Delete (FCS) transaction.

2.8.11. Ensure all items in stock have proper condition tags and shelf-life labels.

2.8.12. Maintain a current, accurate, copy of the Automated Stock Number User Directory by using the previous Daily Document Register (D04) transactions to review, update, and record all prior day's transactions.

2.8.13. **(SS-7) Hazardous Materials (HAZMAT).** Operate the HAZMAT Management Section, IAW AFMAN 32-7002, *Environmental Compliance and Pollution Prevention*. Ensure compliance with proper handling and storage to include tracking and accountability reporting of all Hazardous Material.

2.8.13.1. Participate as a member of the installation Hazardous Materiel Management Process (HMMP) team.

2.8.13.2. Manage the receipt in the Enterprise Environmental, Safety, and Occupational Health Management Information System (EESOH- MIS), storage, issue, inspection, distribution, tracking, and accountability of HAZMAT. Ensure proper handling and storage of HAZMAT IAW AFMAN 32-7002, *Environmental Compliance and Pollution Prevention*. The Contractor shall ensure compliance with proper handling and storage to include tracking and accountability reporting of all Hazardous Material.

2.8.13.2.1. IAW DAFI 23-101 and DAFMAN 23-122, ensure all hazardous material is placed in an authorized holding area separately identified and segregated from other materiel processing areas.

2.8.13.2.2. Maintain in the HAZMAT office, a fire safety binder for each warehouse containing hazardous materials. Each binder will identify the warehouse storage location. Maintain copies of all SDSs, IAW 29 CFR 1910.1200 for hazardous material stocked in each warehouse.

2.8.13.3. When EESOH-MIS is not available, review submitted AF Form 3952 information and supporting materials for accuracy and completeness. Maintain an electronic file of all completed AF Form 3952s. Ensure EESOH-MIS is updated with information from AF Form 3952 to continue tracking, authorization, and reporting.

2.8.13.4. Hazardous Materials. Prior to use, the Contractor shall provide the Base Hazardous Material Pharmacy, through the CO, a list of all hazardous materials the Contractor brings onto Government property and shall submit an AF Form 3952 along with a Material Safety Data Sheet (MSDS) for each Hazardous Chemical listed in OSHA Hazard Communication Standard 29 CFR 1910.1200. The purpose of the inventory is to provide information for Emergency Planning and Community Right-to-Know Act (EPCRA) reporting.

2.8.13.4.1. Any products that meet the criteria of "Hazardous Waste" must be bar coded and tracked until permanently removed from Government property. Criteria for identifying hazardous waste are contained in Subpart C of 40 CFR Part 261. NOTE: Products containing chlorofluorocarbons (CFC's), or ozone depleting substances shall not be allowed or approved for use.

2.8.13.4.2. The Contractor shall ensure that all Contractor employees complete the local Air Force Hazardous Communication, HAZMart, and hazardous waste training. The Contractor shall appoint a primary and alternate HAZMART and Hazardous Waste monitor. Monitors are responsible for training all Contractor personnel regarding

hazardous material containers maintained on base and complete SDSs immediately upon receipt of new chemicals, products, or materials.

2.8.14. Maintain existing low-level radioactive storage facility and coordinate disposition of radioactive material with the Installation Radiation Safety Officer (IRSO).

2.9. (SS-8) Storage Protection. The Contractor will perform internal security controls to ensure effective protection of stored classified, sensitive, high dollar pilferable, weapons, COMSEC/CCI, and security of flightline/restricted area badges. The Contractor will properly store assets in locations immediately but no longer than (3) workdays from receipt. Provide warehouse management functions to include storing and accounting for all in-warehouse supply and equipment to include classified and sensitive items, Nuclear Weapons-Related Materials (NWRM) IAW AFI 20-110; selecting items to be issued, shipped, or transferred; conducting warehouse validations; maintaining central locator functions; performing warehouse inspection functions; and managing the staging area for delivery of items.

2.9.1. Ensure all supply assets identified as suspect or unserviceable are properly managed.

2.9.2. **(SS-9)** Ensure all warehouse asset movement actions (pulls and put-aways) are accomplished daily. Contractor will ensure all items are put-away by close of business of the following day.

2.9.3. Ensure all maintenance issue priority 03 requests are pulled and ready for delivery within 30 minutes. Accomplish general warehousing requirements IAW AFJMAN 23-210.

2.10. (SS-10) Storage of Classified. Sensitive, High Dollar Pilferable, Weapons, CCI, COMSEC, and Security of Flightline/Restricted Area Badges. The Contractor will perform internal security controls to ensure effective protection of the above listed items.

2.11. Classified/COMSEC Incident Reporting Requirements. The Contractor shall immediately report to the 412 LRS Unit Security Manager (USM) any circumstances in which classified/COMSEC mishandling, loss, or unauthorized persons incidents IAW AFI 71-101V4, *Counterintelligence*.

2.12. Visitor Group Security Agreement (VGSA). The Contractor shall enter into a long-term VGSA. The VGSA shall outline how the Contractor integrates security requirements for contract operations with the Air Force to ensure effective and economical operation on the installation. The Air Force will provide the following security support:

2.12.1. Storage containers for classified information/materiel, use of base destruction facilities, classified reproduction facilities, use of base classified mail services, security badging, base visitor control, investigation of security incidents, base traffic regulations, use of security forms and conducting inspections required by DoD 5220.22-R and AFI 16-1406.

2.12.2. Security support requiring joint Air Force and Contractor coordination includes packaging classified information, mailing and receiving classified materials, implementing emergency procedures for protection of classified information, security checks and internal security controls for protection of classified material and high-value pilferable property.

2.12.3. USAF-controlled/restricted AF Entry Control Card for personnel requiring flightline access will be processed by USM.

2.13. Individual Protective Equipment (IPE). IPE Element is responsible for all functions involved in the management of War Reserve Material (WRM), Small Arms/Light Weapons (SA/LW) and other MAJCOM-

directed requirements. This responsibility includes preparing, accounting, storing, reporting, issuing mobility bags and small arms IAW AFI, IDP 10-403, AFMAN 31-129, and all applicable guidance. Assigned personnel will utilize the Mobility IT system or other-directed systems in the management of SA/LW and IPE assets. Provide storage, inventory, inspection, and issue of mobility bags, base mobility small arms/light weapons, armory, Chemical, Biological, Radiological, Nuclear (CBRN) IPE and Individual Body Armor (IBA). Ensures the accuracy of the appropriate materiel management information technology (IT) system records under their control. Provides support as specified in DAFI 10-2501, *Emergency Management Program*. Performs tasks (inspect, inventory, and issue) required to provide protective equipment to support deployment and contingency operations.

2.13.1. Primary and Alternate Equipment Custodian will maintain IPE equipment accounts to include SA/LW and Joint Service Mask Leak Tester (JSMLT).

2.13.2. Armorers and Clearing Barrel Attendants. The Contractor will ensure sufficient personnel are trained and appointed in writing as Armorers and Clearing Barrel Attendants IAW AFMAN 31-129, *Small Arms/Light Weapon Handling Procedures*. Mandatory physical presence within the IPE armory is required of appointed, trained and qualified personnel during normal day-to-day operations, and at all times during exercises and contingency support requirements.

2.13.3. Ensure all weapons management personnel must have a favorable National Agency Check, Local Agency Check (NACLC), credit check and be able to obtain and maintain a Secret security clearance. Ensure personnel are removed from arming status after any conviction of a misdemeanor crime of domestic violence, IAW Possession of Firearm After Conviction of Misdemeanor Crime of Domestic Violence, 18 U.S.C. ss922(g)(9) or other convictions.

2.13.4. Personnel will be responsible to receive, store, issue, inventory, and maintain 100% accountability for weapons and ammunition in support of exercises/contingencies. All Contractor personnel involved with SA/LW will be familiar with all regulatory guidance IAW DAFI 23-101; DAFMAN 23-122; DAFI 31-117; DAFI 31-101; AFMAN 31-129, *USAF Small Arms and Light Weapons Handling Procedures*; DoD 5100.76; DoDD 5210.56, *Arming Use of Force*; or Counterintelligence activities, and all other guidance or references that are related to this responsibility.

2.13.5. Receive, inspect, issue, assemble, perform leak checks, inventory, replenish, dispose of excess, (redistribute when required), manage shelf life, and maintain accountability and visibility in approved IPE ADS systems. Store all assigned Chemical Warfare Defense Equipment (CWDE) and Individual Protective Equipment under safe and secure conditions; these requirements apply to both training and real-world gear as directed in Air Force policy and procedures. IPE authorizations are determined and programmed to support the Wing's deployment commitment and CBRN Threat Area Designation IAW DAFI 10-2501. Acquire necessary training gear to support any required CWDE defense training. Stock and maintains Chemical, Biological, Radiological, Nuclear and High Yield Explosive (CBRNE) training ensembles at a minimum "serviceability" to provide realistic CBRN Survival Training. Ensure clean training ensembles are issued to the service member for each training class.

2.13.6. Provide mobility bag and weapons support during wing exercises. The Installation Deployment Officer/Installation Deployment Readiness Center (IDO/IDRC) will identify the total number of exercise-tasked personnel to the Contractor. Once Wing Plans (XP) directs 100% construction of mobility bags for exercise-tasked personnel, the Contractor shall comply and assemble the required number of bags and meet established chalk times, if required.

2.13.7. (SS-11) Contractor shall ensure inventory accuracy for all A, B, and C mobility bags to include shelf-life inspection and physical inventory counts. Ensure mobility assets are inspected, inventoried, and issued in ILS-S Mobility.

2.13.8. (SS-12) Contractor employees assigned to IPE shall control access to Small Arms/Light Weapons (SA/LW) to ensure 100% accountability of weapons in vault and be familiar with requirements. Receive, inspect, issue, assemble, inventory, replenish, maintain, manage, and store under safe and secure conditions all mobility SA/LW. Mobility weapons will be accounted for using appropriate equipment policy. The Contractor shall ensure deployed weapons and equipment status is accurately reflected in DPAS. Equipment custodians and persons authorized unaccompanied access will not conduct or participate in the SA/LW inventories. Additionally, the same inventory teams will not perform inventories two consecutive months in a row IAW DoDM 5100.76. Weapons will only be issued for mobility exercises with proper approval or actual deployment contingency requirements, not for routine firearm qualification. The Contractor shall be trained and certified IAW USAF requirements as outlined within DAFI 36-2654, *Combat Arms Program*. Weapons on mobility accounts will be cleaned IAW appropriate AF Technical Orders. Individuals issued weapons for exercises or contingencies are responsible for cleaning and preparing the weapon for storage prior to turn-in. The armed weapons vault will be identified as a controlled area, and all controlled area procedures adhered to. All alarms, including those occurring outside of normal duty hours, will be responded to within one hour. Armed personnel will maintain handgun firearm proficiency IAW DoD and Federal regulatory requirements. Maintain security for the weapons vault during strike plan and natural disasters.

2.13.9. Maintain sufficient munitions to support arming procedures. Ensure proper storage and accountability of all munitions issued to IPE Element IAW DAFI 21-201; DESR6055.09_DAFMAN 91-201, *Explosives Safety Standards*; and DAFI 91-202, *The Department of the Air Force (DAF) Mishap Prevention Program*.

2.13.10. Schedule pre-embarkation, post deployment, and semi-annual inspections with Combat Arms IAW timeframes prescribed in DAFI 36-2654. Ensure all AFTO 105, Maintenance and Inspection Records are updated to reflect most current inspection data.

2.13.11. (SS-13) Coordinate with EAE to ensure deployed/returned weapons are updated in DPAS IAW DAFI 23-101.

2.13.12. Ensure shelf-life accuracy. Inspect, update, request testing of shelf-life coded items, and notify customers of replacement requirements and applicable TOs.

2.13.13. Ensure personnel performing Joint Service Mask Leak Tester (JSMLT) are fully trained and training records are maintained and current.

2.13.14. Perform sanitizing/cleaning, inspection and leak testing of all gas masks assigned to IPE IAW TO 14P4-20-1, M50 Field Protective Joint Service General Purpose Mask (JSGPM) and all other instructions.

2.13.15. Perform testing of gas masks utilizing the JSMLT at required intervals. Ensure test dates are input into the Mobility IT System. Complete update of the DD Form 1574 as required to identify most current leak test date.

2.13.16. Individual Protective Equipment (IPE) personnel will use Mobility IT System to validate and resolve overdue assets.

2.13.17. Perform a joint inventory with deploying personnel of all mobility bags during the issue process.

2.13.18. Contractor is responsible for WRM and other MAJCOM-directed requirements for special inventory control monitoring, storing, and reporting IAW DAFI 23-101 and AFI 25-101, *War Reserve Materiel (WRM)* and Guidance or direction from HQ AFMC/A4RM.

2.13.19. Provide support for the following conditions IAW the Base Support Plans:

- a. Major accident response
- b. HQ AFMC Operational Readiness Inspection (ORI) – CAPSTONE
- c. Deployment Evaluation
- d. Attack Response
- e. Natural Disaster
- f. FPCONs

2.14. Defense Logistics Agency Disposal Services (DLADS). Process and stage material for transfer to JT4 (Disposal Service Provider or other Government point of contact) for Government assets processed through the ILS-S. In-check and process DLADS materiel IAW DoDM 4160.21-V1, *Defense Materiel Disposition: Disposal Guidance and Procedures*.

2.14.1. Stage. Receive, process, and hold materiel for transfer of Transaction Identification Code A5J and TRM transactions to JT4 IAW DoDM 4160.21-V1, Para 6. Provide internal supply function delivery of DLADS materiel to JT4, as needed. Ensure Stage sustains proper housekeeping, documented audit trails, and maintains records/DD Form 1348-1A/Disposal Turn-In Document (DTID) IAW DoDM 4160.21-V2, *Defense Materiel Disposition: Property Disposal and Reclamation* directive to verify the disposition of all excess property.

2.15. Flight Service Center. Serve as a primary point of contact for repair cycle management. Manage and account for supply points, time-change, Time Compliance Technical Orders (TCTO), Due-in From Maintenance (DIFM) management, DIFM and equipment returns, Materiel Deficiency returns, Found on Base (FOB), Awaiting Parts (AWP), and local manufacture program. Act as the turnaround (TRN) processing point supporting organizations not supported by the Integrated Maintenance Data System (IMDS). Review and update repair cycle data. Coordinate disposition of unserviceable condition code “F” DIFM items through AFMC. Responsible for conducting the semi-annual Direct NRTS validation.

2.15.1. Ensure compliance with DIFM processing. DIFM returns shall be processed by end of duty day. If the return cannot be completed that duty day, the location of the asset should be updated to identify that LRS is in possession of the property.

2.15.2. Follow up with unit DIFM monitors daily and when issued DIFM exceed return time frames established. Complete follow-up actions on noted discrepancies each day until they are resolved. Maintain follow-up documentation until resolution is reached.

2.15.3. Actively participate in the degraded operations team to ensure all transactions are processed.

2.15.4. Review Base Supply Surveillance Report (D20) to identify and monitor system abuses and to ensure adherence to prescribed policy and procedure by all Air Force supported activities IAW DAFMAN 23-122. Ensure all Plus Turn-ins are forwarded to the COR office for validation and Contractor will file with the appropriate D20.

2.15.5. Coordinate with AFREP Manager to issue assets identified on the authorized repair as designated.

2.15.6. Maintain TCTO program. Reconcile the Time Change Item forecast list with maintenance monthly. Reconciliation will consist of 100% validation to confirm kit availability, shortages, excesses, due-outs, and due-ins. Maintain supporting documentation IAW AF Records Disposition Schedule. Inventory and inspection of stocked TCTO kits shall be accurate and shelf-life will be current.

2.15.7. Conduct quarterly DIFM inventories with the appointed DIFM monitors. Identify all discrepancies discovered during inventory. Make copy of the quarterly inventories available to COR personnel.

2.16. (SS-14) Equipment Accountability Element (EAE). As the Equipment Accountability function, serve as the base equipment review authorization activity. Responsible for coordinating Base-Level Equipment Management/DPAS training. Manage all equipment items with the exception of vehicles. Provide materiel management support to Accountable Officers, Responsible Officers, and Responsible Persons in the control and accountability of (within DPAS) equipment assets in the wing, including Geographically Separated Units (GSUs) and tenants. Perform scheduled customer visits, inventories, and spot checks; ensure in-use equipment use accountability, prepare after action reports for units visited, and out-brief commanders. Verify accountability of capital equipment, NWRM, weapons, and Communication Security (COMSEC) equipment assets. Chief Financial Officer (CFO) Air Force equipment valued at \$1M and over must be loaded in DPAS with all appropriate Key Supporting Documentation (KSDs) (IAW DoD 7000.14-R, Volume 4, Chapter 25, DAFI 23-101, and DAFMAN 23-122). CFO data (e.g. activation date, acquisition date, original in-service date) in DPAS must match the related information on the associated KSD. DPAS also requires an uploaded image/photograph of the equipment and data plate. Coordinate and direct deployment and redeployment of equipment assets between Accountable Officers and Responsible Officers/Persons in compliance with DoD directives. Perform statistical trend and problem analysis to ensure successful mission accomplishment or as directed by the Government and/or higher headquarters. Manage Special Purpose Recoverable Authorized Maintenance (SPRAM) assets. Maintain and clear custodian authorization/custody receipt listing (CA/CRL) and SPRAM files/folders. Monitor deployment procedures supporting the mobility capabilities of base accounts. Accurately reflect deployed equipment status in DPAS. Equipment Section shall provide COMSEC / CCI Analysis.

2.16.1. (SS-15) EAE Master Jacket Folder. The Contractor shall maintain EAE Master Jacket Folders for each active equipment account. Each jacket folder shall include the appointment letter, training certificates for all custodians, a current signed DPAS inventory signed by the custodian and Commander/Director, the DPAS Dataset Configuration Review (if applicable). Deployed custodian information and a copy of the most recent Annual Organization Inspection report.

2.16.2. (SS-16) EAE Annual Organization Visits. Perform at a minimum, one annual scheduled organizational visit to every equipment account. This includes all off-base accounts. Typically, these visits include an inspection of CFO, FIAR, COMSEC/CCI, SA/LW, NWRM, pilferable equipment, and 10% sample of remaining DPAS inventory on in-use equipment – ensuring custodians have IUID labels on all equipment. Provide feedback to unit Commanders/Directors on the status of their equipment account. EAE will follow an annual schedule to ensure no accounts are missed. Document and evaluate any delays to the LRS leadership and the CORs. Assist unit equipment custodians with equipment issues, verify equipment custodians are properly conducting their duties, and squadron commanders are provided feedback on the accountability of the equipment issued to their squadrons.

2.16.2.1. Ensure floor-to-book and book-to-floor inventories of all assets are completed by unit equipment custodians.

2.16.2.2. Verify accountability of all capital equipment assets and Key Supporting Documents (KSDs) are available to support value. Ensure CFO data is loaded in an approved DPAS and a copy of the KSD is filed in the EAE Master Jacket Folder.

2.16.2.3. Validate accuracy of the custodian jacket folder.

2.16.2.4. Manage accountability of local purchase assets meeting criteria identified in IAW DAFI 23-101, DAFMAN 23-122, and any additional references related to local purchase requirements. Coordinate with Base Contracting Office (BCO) as required.

2.16.2.5. Ensure equipment items have Unique Item Identifiers (UII) associated to equipment data, enabling increased tracking and accountability of equipment in DPAS. UII construct and application for equipment managed in DPAS shall be in accordance with MIL-STD-130.

2.16.2.6. Assist custodians to ensure equipment items purchased on existing contracts or with the Government Purchase Card (GPC) are placed on the appropriate organizational account and have the UII applied, ensuring it matches the APSR IAW AFI 64-117, Air Force Government-Wide Purchase Card Program.

2.16.2.7. EAE will provide UII and equipment labels when requested for equipment not previously marked. During physical inventories ensure custodians affixed labels on equipment.

2.16.2.8. Provide Block III, COMSEC, training to custodians. Provide Deployed Equipment Custodian Training prior to all deployments.

2.16.2.9. Attend base deployment concept briefings and any other briefings pertaining to deployment exercises or real-world contingencies to identify organizations deploying equipment.

2.17. Customer Support Liaison. Provide technical assistance to customer's questions and problems. If the problem cannot be solved by customer service, direct customers to the proper supply section that can help resolve the problem. Ensure each complaint or problem is properly investigated, resolved, and the customers are promptly notified of subsequent actions. Maintain and utilize 412 LRS/Supply Customer Service email organizational box. All customer requests, concerns, and questions received via email will be responded to within 24 hours of receipt via email. Follow-up, reply/resolution will be provided to the customer within 48 hours. This same process applies to all supply sections that receive customer correspondence in organizational email accounts. As the Customer Support, respond to customer logistics concerns and proactively anticipate problems that could stand in the way of wing units fulfilling mission requirements. Primary liaison between customers and Air Force Sustainment Center (AFSC); conduct document control functions, demand processing, research and base level records maintenance, base level stock control functions, bench stock management, and customer feedback; troubleshoot all materiel management concerns; manage the Price Challenge and Verification Program. The Contractor shall elevate all customer concerns to LRS leadership and CORs.

2.17.1. Responsible for coordinating Base-Level Supply Customer Training as it pertains to Block I (General Materiel Management Indoctrination) and Block IIA/B (Bench Stock/Repair Cycle). Coordinate training requirements for DMS personnel, as required.

2.17.2. Conduct and document quarterly visits to provide guidance for maintaining bench stock, shop and operating stocks and annual supply procedural visit to maintenance/maintenance support work centers to assist in resolving any materiel management related problems and provide guidance and training. Provide a report to affected unit Commander/Director identifying the results of the visit. Reports shall be filed in the electronic records management (ERM) and the COR will be notified when report is available for review.

2.17.2.1. Develop and maintain a schedule for quarterly maintenance work center visits in conjunction with Repair Cycle Asset Management Listing. Visit schedules will be filed IAW AFI 33-322, *Records Management and Information Governance Program*.

2.17.2.2. Provide maintenance work center supervisors with a copy of the completed checklist within 10 workdays from the date of the quarterly visit. The completed checklist will be emailed to the work center supervisors. Provide suspense for work centers and track any discrepancies identified during the quarterly visits. Document any actions taken to resolve discrepancies and file all related documents with completed quarterly checklist. Completed checklists will be made available for COR review.

2.17.3. Assist customers with preparing supply difficulty and supply assistance request for forwarding to the appropriate logistics center or supply chain management. Monitor the status of Customer requisitions and aggressively follow up with AFSC to resolve customer issues.

2.17.4. Receive and process requirements for units not operating ILS-S.

2.17.5. (SS-17) Manage the Precious Metal Recovery Program (PMRP) IAW DoDM 4160.21 and DAFI 23-101. The Contractor shall maintain records, conduct required training, inspections, and coordinate actions with organizations who maintain PMRP.

2.17.5.1. Appointment of PMRP Manager will be provided to the COR and will be accomplished within the 30-day transition and within 10 workdays as changes occur.

2.17.6. Complete mandatory materiel analysis programs. Submit DIREPS and review Supply Chain Management policy changes as required. Perform statistical trend and problem analysis as directed by the Government and or higher headquarters.

2.17.7. Manage Supply Discrepancy Report (SDR) Program. Perform semi-annual analysis of Supply Discrepancy Reports (SDRs), forwards to Operations Compliance (LGR) when complete. Customer Service shall provide DoD Supply Discrepancy Reporting (SDR) Analysis and Shipment Lost (M16) Analysis (Semi-Annual).

2.17.8. (SS-18) Ensure ILS-S rejected transactions are reprocessed within 3 duty days for controlled/sensitive assets and 7 calendar days for all others. Ensure compliance with AF and MAJCOM published checklists. Ensure compliance with all AF and MAJCOM Special Interest Items (SII) & Command Interest Items (CII).

2.17.9. Maintain master bench stock files. Produce bin labels for new bench stock records and when existing bench stock records are changed.

2.17.10. Initiate required research when record reversal and corrections may be required IAW DAFMAN 23-122. Ensure only designated and qualified Materiel Management personnel have the ability to perform record reversal transactions.

2.17.11. Manage Document Control Records (DCR) and ILS-S Rejects. Ensure no document becomes delinquent, and all necessary actions are taken and documented. Prior to the DCR becoming delinquent, the CM will provide to the COR, a reason why and actions taken to preclude future delinquencies.

2.17.12. Perform degraded operations exercises during all shifts IAW DAFI 23-101 and DAFMAN 23-122. If problems are discovered during degraded operations, the Contractor will be required to re-perform the post-post operation until achieving a satisfactory result. Provide COR with a copy of final Degraded Operation Report. Contractor shall submit an After-Action Report, as needed, to the COR no later than 10 working days after completion of recovery.

2.17.13. Provide data for Government-managed meetings and/or reviews as requested.

2.18. (SS-19) Document Control. Use the applicable materiel management ADS to upload, validate, view and query archived Document Control Records (DCRs) with scanned images. Ensure DCRs and source documents match. Create Delinquent Source Document (DSD) images for source documents without corresponding DCR images. Utilize the Delinquent Documents Listing (R59) to resolve delinquent document images IAW DAFI 23-101. Retain all hard copy or IT/electronic image source documents IAW DoDM 4140.01, *DoD Supply Chain Materiel Management Procedures: Material Returns, Retention and Disposition*; DAFI 23-101 and AFI 33-322. Scan all auditable documents (e.g. receipts, shipments, turn-ins (TINs), etc.) into ILS-S. The Contractor shall ensure no document becomes delinquent. All necessary actions are taken to update DCR. If DCR cannot be updated, documentation as to the delay will be provided to the COR. Obtain the Accountable Officer's signature on all certified true copies of lost documents.

2.18.1. (SS-20) Ensure the Monthly Inventory Adjustment Document Register (M10) is certified and filed NLT 10 days of the M10 origination date. Ensure these documents and registers are accurate and complete prior to filing.

2.19. Computer/Systems Operations/Information Technology Asset Management (ITAM). The Contractor will have and maintain required Information Assurance (IA) level certification(s) IAW with DOD 8570.01-M. Assist the Air Force Sustainment Center (AFSC) to maintain the integrity of Air Force Logistics Management Information Systems (LMIS). Serve as the local point of contact for LMIS software, hardware, and network issues. Maintain Asset Management System (AMS) hardware and software to include mobile devices. Ensure compliance with AF and MAJCOM published Checklists. Ensure compliance with all AF and MAJCOM Special Interest Items (SII) & Command Interest Items (CII).

2.19.1. The Contractor will serve as the ITAM for the MMO account, for computer equipment listed in Appendix 3. The Contractor will follow established ITAM requirements IAW DAFMAN 17-1203, *Information Technology Asset Management (ITAM) and Accountability*.

2.19.2 The Contractor will appoint in writing a primary and alternate Property Custodians (PC) to maintain accountability of all IT assets assigned to account LGRM.

2.19.3. PCs are responsible for establishment of new orders and turn-ins of in serviceable/tech refresh IT assets required to support the MMO contract. All transactions will be coordinated through COR for approval.

2.19.4. The Contractor is responsible for obtaining initial ITAM and PC training from 412 CS Asset Management office.

2.19.5. The PC will conduct annual inventory of all IT assets. Make inventory and inspection documents available to the COR.

2.19.6. The PC will provide inventory documentation to the Unit Software License Manager (USLM) to complete the Unit Software License (USL) inspection annually. The PC will coordinate new software licensing requirements with USLM.

2.19.7. The PC will manage unit network devices to include desktops, laptops, tablets, and printers for setup, configuration, troubleshooting, and inventory. Liaison with appropriate agencies to resolve small computer system and network support problems. Submit system specific requirements to execute computer rotation plan. Maintain Automated Data Processing Equipment (ADPE) inventories and accountable records.

2.20. (SS-21) Inventory Inspection Function. Verify identity, security classification, condition (as certified by maintenance inspectors), status, monitoring, markings, tagging, and labeling of property IAW DoDM 4140.01, DAFI 23-101 and AFJMAN 23-210. Validate and process all identity changes. Responsible for conducting limited inspector training to all personnel assigned materiel manager limited inspector duties. The Chief Inspector is responsible to oversee the Care of Supplies in Storage (COSIS) for all warehouse operations IAW AFJMAN 23-210, Section VI. Maintain a file of all active TCTOs for items in warehouse stockrooms. Ensure all supply items requiring TCTO modifications are identified and tagged. Coordinate with maintenance to determine if items suspected as damaged should be repaired or disposed.

2.20.1. (SS-22) The Chief Inspector will conduct monthly COSIS inspections of each warehouse IAW DAFI 23-101. The Chief Inspector will schedule, conduct, and provide reports of the COSIS inspection program. Copies of the COSIS inspection report will be provided to the inspected activity to accomplish corrective actions. Discrepancies noted will be provided to the inspected activity for corrective action and, if required, documented and tracked via MICT. Any unresolved issues will be included in a report to the 412 LRS Commander/Director. A copy of the report will be made available to the COR.

2.20.1.1. Inspection personnel will then perform a follow-up inspection within 10 days to ensure discrepancies were corrected. These discrepancies will be briefed to the LRS APO or designee until resolution. Forward copies of COSIS reports to COR.

2.20.2. Chief Inspector will be appointed by the MMO activity and be concurred by 412 LRS Commander/Director. Chief Inspector can authorize personnel to perform some duties as a limited inspector. Limited inspector duties must be identified in writing, specific to the assigned individuals, and their duty location. Chief Inspector will make appointment letters available to the COR for review.

2.20.3. Chief Inspector will ensure personnel identified as limited inspectors have the functional knowledge to adequately perform their duties and responsibilities.

2.20.4. (SS-23) Manage shelf-life program. The Chief Inspector will process shelf-life listing IAW DAFMAN 23-122 at least quarterly. Ensure all items that have been granted a shelf-life extension, have a new DD Form 2477 attached. Results will be made available to the COR for inspection.

2.20.5. Ensure all shelf-life assets are issued on a First in First Out (FIFO) basis. FIFO means oldest items first if they are under shelf-life control. Inspect, rotate, and request testing of shelf-life coded items that are extendable after testing.

2.20.6. Research and process organizational refusals for supply assets. Customers may refuse to accept an item because it is misidentified, unserviceable, damaged, unsuitable substitute and/or issued in excess quantity at time of delivery.

2.20.7. Maintain a local file (hard copy) of all active Time Compliance Technical Order (TCTO) publications. Inspectors will accomplish TCTO actions IAW DAFMAN 23-122.

2.20.8. Maintain a file/list of items unsuitable for AF use (suspect material), function checks, and TCTOs not loaded during initial screening.

2.21. (SS-24) Physical Inventory Control Function. Contractor shall be responsible for centralized execution of inventory functions for the LRS/CL IAW inventory policy contained in DLM 4000.25-M, Defense Logistics Management System Manual and DAFI 23-101. Prepare and publish the inventory and validation schedule for all categories of stock NLT the first of October each year. Ensure schedule meets frequency requirements IAW DAFI 23-101. Perform complete, sample, special, and weapons inventories. Process results of the physical inventory into the AF ADS and correct any inventory discrepancies. AO approval shall be obtained when corrections of inventory discrepancies require reverse posts, inventory adjustments, and identity changes. Ensure supporting documentation is attached to the M-10 and obtain AO's signature prior to filing. When it is determined that supply assets are missing and meets the criteria for a Report of Survey (ROS), complete a DD Form 200, Financial Liability Investigation of Property Loss IAW DOD 7000.14-R *Department of Defense Financial Management Regulation*.

2.21.1. (SS-25) Inventory Accuracy. The Contractor shall maintain inventory accuracy of 100% accountability for classified and sensitive items, 99% for items with a unit cost greater than or equal to \$1,000, and 95% for items with a unit cost less than or equal to \$1,000.

2.21.2. All out of balance/warehouse refusal conditions will be identified with the appropriate freeze code immediately following research for out of balance/warehouse refusal condition. Initial research will be conducted within 2 hours of transaction time on document or 2 hours from discovery on out of balance conditions. Complete addition research within 24 hours of discovery and take actions to correct the discrepancy IAW DAFI 23-101, DAFMAN 23-122 and AFH 23-123.

2.21.3. Process the parameter card monthly for the Date of Last Inventory (DOLI) for the 180/365-day inventory to ensure frequency requirements are met, IAW DAFI 23-122.

2.21.4. Control and clear rejects resulting from item records being frozen for inventory.

2.21.5. Perform all required actions to complete the M10-Consolidated Inventory Analysis. Ensure signed copy is filed IAW DAFI 33-322.

2.22. Decentralized Maintenance Support (DMS). Specific duties and guidelines for carrying out those duties outlined in AFI 21-101, *Aircraft and Equipment Maintenance Management*; DAFI 23-101, DAFMAN 23-122 and for IT specific guidance use AFH 23-123. Perform MICAP verification and orders. Process, Cannibalization (CANN) actions as requested by maintenance. Centrally maintain MICAP verification sheets along with any CANN and cancellation action requests for a minimum of 90 days after receipt of MICAP along with MICAP termination notices. Ensure all MICAP, CANN, downgrades, and cancellation requests are updated on status slides. Ensure maintenance leadership is advised of all current MICAP, DIFM, and AWP status, efforts, and difficulties within designated Aircraft Maintenance Unit (AMU). Process Local Manufacture (LM) MICAPs. Manage and maintain the AWP status program for designated AMU. An AWP checklist will be utilized IAW DAFMAN 23-122 for each AWP end item. Maintain the AWP checklist for a minimum of three months. Track and manage DIFM assets for designated

AMU. Coordinate with FSC to ensure efficient processing of all turn-ins. Conduct a quarterly reconciliation, track, and process DIFM assets to include warranty parts. Review Daily Document Register (D04) to ensure transaction processing is correct. Coordinate with Customer Service Liaison or FSC to resolve any discrepancies. There will be an AMU/DMS Lead will be assigned to each shift to ensure compliance.

2.22.1. The AMU/DMS personnel shall check-in daily with the Pro-Super, Ops Officer, Superintendent, or other designed POC at the start/end of the shift and when leaving/returning from lunch or monthly training.

2.22.1.1. Will forward phones to the main Material Management customer service desk while at lunch or attending 1-hour training to ensure customer support during the Contractor's absence. The AMU/DMS personnel will work with the main Materiel Management customer service office to closeout any remaining actions called during the AMU/DMS personnel absence.

2.22.1.2. Will pre-coordinate any training (longer than an hour) with the Pro-Super, Ops Officer, Superintendent, or other designated POC. The Contractor will follow the above procedures to ensure customer support during any sustained absence longer than 1 hour.

2.22.2. **(SS-26)** Aircraft MICAP. The AMU/DMS will communicate and brief MICAP status. The Contractor shall develop a MICAP status continuity checklist to address accurate MICAP order tracking and trending analysis to satisfy its Warfighter customer providing the most up-to-date order tracking information. The Contractor will report the MICAP order status at the MXG Production Meeting twice daily. The AMU-DMS representatives shall attend all MXG Production meetings (AM and PM), provide MICAP status at the MXG Production meetings, maintain MICAP boards for their assigned AMU, and respond to any queries regarding their duty section. The contractor shall provide detailed MICAP bullets for Not Mission Capable Supply and Partially Not Mission Capable Supply (NMCS/PNMCS) to give customer realistic estimated delivery dates.

2.22.2.1. Perform MICAP verification and orders. Process cannibalization (CANN) actions as requested by maintenance. Centrally maintain MICAP verification sheets along with any CANN and cancellation action requests for a minimum of 90 days after receipt of MICAP along with MICAP termination notices.

2.22.2.2. Ensure all MICAP, CANN, downgrades, and cancellation requests are updated on status slides.

2.22.2.3. Ensure maintenance leadership is advised of all current MICAP, DIFM, and AWP status, efforts, and difficulties within designated Aircraft Maintenance Unit (AMU).

2.22.2.4. Process Local Manufacture (LM) MICAPs.

2.22.4. Track and manage DIFM assets for designated AMU. Coordinate with FSC to ensure efficient processing of all turn-ins. Conduct a quarterly reconciliation, track and process DIFM assets to include warranty parts.

2.22.5. Review Daily Document Register (D04) to ensure transaction processing is correct. Coordinate with Customer Service Liaison or FSC to resolve any discrepancies.

2.22.6. Will assist the bench stock monitor located at F-16 Falcon & T-38 Shadow AMUs. The F-16/

T-38 bench stock monitor will submit orders, add/change, and delete requests to the AMU/DMS personnel for processing. The AMU/DMS personnel will not possess the authority to allocate AMU funds and shall obtain Pro-Super, Ops Officer, Superintendent, or other designated POC signature prior to submitting bench stock orders.

2.22.6.1. Process bench stock refills into the appropriate Information Technology (IT) system and process request for bench stock locations increases, decreases, additions, and deletions.

2.22.6.2. Will review and work the monthly bench stock (M04) listing and coordinate with the Pro-Super, Ops Officer, or other designated POC to facilitate the determination of removing low-consumption items, adjusting stock levels, etc.

2.22.6.3. After the determination, items removed from bench stock will be turned in as excess or given to the work residue monitor, at which time, the AMU will be responsible for the property.

2.22.7. Will be authorized to receive, and store classified items. The AMU/DMS personnel contact/coordinate with appropriate section and/or production when a classified part is received.

2.22.7.1. Maintain 100% positive control of any classified asset until control of the item is turned over to an appropriate individual for proper storage.

2.22.8. Shall process Precious Metal Recovery Program (PMRP) turn-ins IAW DAFI 21-101 and DAFI 23-101. And will secure precious metals IAW DAFI 21-101 AFMC Sup.

2.22.9. Serves as the Tail Number Bin (TNB) and For Other Maintenance (FOM) AMU representative.

2.22.9.1. The AMU/DMS personnel shall perform TNB/FOM inventory, update location status in the Integrated Logistics Systems-Supply (ILS-S) and FOM tracking system as appropriate.

2.22.9.2. The AMU/DMS personnel shall establish a process for authorized personnel accessing parts TNB/FOM after duty hours.

2.22.10. Serves as the primary Unit Reusable Container Program Monitor (URCM) IAW AFI 24-602V2, Chapter 10. And work with the AMU Resource Advisor (RA) who will sign the AF Form 451 obligating funds. Note: the AMU/DMS personnel is not authorized to obligate Government funds.

2.22.10.1. The AMU/DMS shall work with the AMU to execute an efficient Reusable Container program (RCP).

2.22.10.2. The AMU/DMS shall work with the AMU to establish consistent and effective communication and processes for managing the RCP.

2.22.11. Shall establish Wheel & Tire (W&T) Assembly Forward Supply Point (FSP) as required.

2.22.11.1. The AMU/DMS personnel shall utilize the Document Cargo Operations to transport W&T assemblies to the F16/T38 FSP using sweep delivery schedules.

2.22.11.2. The AMU/DMS personnel is not authorized to stamp tires and will coordinate with the W&T maintenance unit who shall stamp tires with an in-use date as per technical order (T.O.), Maintenance and Overhaul Instruction, All Type Aircraft Wheels, prior to removing the assembly from FSP.

2.23. (SS-27) Documented Cargo Operations (DCO). DCO shall make all deliveries and DIFM pickups along with equipment returns IAW DAFI 23-101; DAFMAN 23-122; AFI 24-301, *Ground Transportation*; and AFI 24-602V2, *Cargo Movement*. Documented Cargo deliveries will use a Time Definite Delivery (TDD) concept. TDD concept is the standard for delivery of supplies, equipment and cargo. It utilizes scheduled sweeps over designated routes/areas of the installation. Frequency of scheduled sweeps and number of delivery routes/areas is a local determination driven by mission, volume of cargo, and customer needs. Delivery frequencies/routes should minimize the need for individual unit delivery requirements.

2.23.1. DCO will create and perform sweep delivery schedules tailored to provide support the 412 TW mission/operation with the approval of the 412 LRS Commander/Director. Priority 01/02 Issue(s) (ISUs) will be delivered as soon as possible. If approved by the receiving customer, DCO delivery drivers may check out and operate customer-owned forklifts to offload heavy property. If the receiving customer does not authorize the use, the DCO delivery driver must use Contractor GFP to complete the delivery.

2.23.2. Document training for DCO personnel to ensure proper handling of NWRM, classified, sensitive, and pilferable materiel handling.

2.23.3. Validate part number or National Stock Number (NSN) entries on part two of the AFTO Form 350, Reparable Item Processing Tag. Inform owner/user personnel of errors on DIFM record before initiating corrective action.

2.23.4. If property is not properly packaged for pick-up, the DCO driver will obtain and verify an AF Form 451, *Request for Packaging Service*, accompanies property. Ensure owning customer organizational TAC is listed on the AF Form 451, section 16 remarks, for the 412 LRS packaging cost reimbursement.

2.23.5. DCO personnel will verify the personnel signing for classified assets have the authorization to do so via the Classified Authorization Listing. Do not leave classified property unattended or in the possession of an unauthorized individual.

2.23.6. In the event the servicing Contractor receives property that exceed their forklift and truck capacity, the Contractor will submit a transportation request to 412 LRS/LGRDDO Vehicle Dispatch and courtesy copy the CORs. The transportation request must include the property dimensions, weight, destination, and expected delivery time. A DMS representative must accompany the property as it's being transported.

2.23.7. Last-mile deliveries. Upon request of the customer and if the Government is able to remove cargo movement costs, and the 412 LRS Commander/Director approves, the DCO shall provide pickup and delivery services within the 412 TW Permissible Operating Distance (POD) (within the continental United States). A local POD of 250-mile radius for the Edwards AFB is established. The POD is the area where routine ground support of official business is provided travel outside the POD is strictly controlled because it puts us in competition with commercial transportation services. Customers must submit a written request or email to the Contractor, providing a full justification why commercial services cannot meet mission requirements. The Contract shall submit request for except to the POD can be approved by the CORs for unique requirements.

- a. North – Ridgecrest, China Lake, Bakersfield
- b. South – San Diego
- c. East – Nellis AFB, Las Vegas, Indian Springs

- d. West – Vandenburg AFB, Lompoc (to include Santa Maria)

2.24. NUCLEAR WEAPONS RELATED MATERIEL (NWRM). Perform tasks related to NWRM listed in AFI 20-110, *Nuclear Weapons-Related Materiel Management*; DAFI 23-101; DAFMAN 23-122; and AFH 23-123 V2 PT 1 items not managed in Combat Ammunition System (CAS). All NWRM supply transactions will be processed error free utilizing the supply accounting systems. Ensure email approval notifications are received from the NWRM Transaction Control Cell (NTCC), 635SCOW.NTCC@SCOTT.AF.MIL prior to processing any NWRM transaction in ES-S for removal/replacement of freeze code “N” as appropriate.

2.24.1. The MMO Contract Manager will appoint NWRM inspectors in writing.

2.24.2. NWRM inspectors will validate all documentation, identification tags, and labels are correct and will ensure these items are cataloged and appropriately coded in ILS- S.

2.24.3. Ensure only personnel authorized, by the 412 LRS Accountability Officer (AO), process classified and NWRM property IAW AFI 20-110.

2.24.4. Contractor will retrieve the NWRM monthly report from ILS-S and review and take appropriate disposition actions for assets IAW AFI 20-110.

2.24.5. All Contractor employees must maintain currency on required NWRM fundamentals training IAW AFI 20-110.

2.25. Quality Assurance. The Government shall inspect and evaluate the Contractors’ performance to ensure services are received in accordance with requirements set forth in this contract. The COR will use the Contractor’s work schedule, or modified version thereof, to record validation results. Results of the validation then becomes the official Air Force record of the Contractor’s performance. Government surveillance of tasks not listed in the PWS or by methods other than those listed in the PWS (such as provided for by the Inspection of Services clause) may occur during the performance period of this contract. Such surveillance will be done according to standard inspection procedures or other contract provisions. Any action taken by the CO as a result of surveillance will be according to the terms of this contract.

2.25.1. The Government will periodically evaluate the Contractor’s performance in accordance with the Quality Assurance Surveillance Plan (QASP). The Government may inspect each task as completed and increase the number of quality assurance inspections if deemed appropriate because of repeated failures discovered during surveillance inspections or because of repeated customer complaints. Likewise, the Government may decrease the number of quality assurance inspections if performance dictates.

2.25.2. When an observation indicates defective Contractor performance, the COR will require the Contractor’s Contract Manager or representative at the site to initial the observation. The formal process is, when a performance threshold has not been met or Contractor performance has not been accomplished, the COR will initiate and provide the CO a Corrective Action Report (CAR) for issuance to the contractor. The Contractor shall respond to the CAR IAW instructions provided. While the formal process of this paragraph to address unacceptable Contractor performance is always available, the Government reserves the right to initiate a less formal process involving the Contractor,

the COR and the CO meeting together at no additional cost to the Government regarding unacceptable Contractor performance.

2.26. Quality Control. In compliance with the applicable Federal Acquisitions Regulation (FAR) contract clauses FAR 52.246-4 thru FAR 52.246-5, entitled, “Inspection of Services (Fixed Price and Cost-Reimbursement),” or FAR 52.212-4(a) Commercial Terms and Conditions Inspection/Acceptance, the Contractor shall develop and maintain an effective quality control program to ensure services are performed IAW this PWS, applicable laws and regulations and IAW best commercial practices.

2.27. Quality Control Plan (QCP). The Contractor shall be required to submit and maintain an acceptable QCP. Within 30 days after contract award or within 14 days after the need for changes to an existing QCP, the Contractor will submit a QCP to the CO. The CO will notify the Contractor of acceptance or required modifications to the plan. The Contractor shall make appropriate modifications and obtain acceptance of the plan by the CO within 30 days. The Contractor’s QCP shall contain, at a minimum, the following descriptive items:

2.27.1. The inspection system to cover all services. Description shall include specifics as to the areas to be inspected on a scheduled and unscheduled basis, frequency of inspections, and the title and organizational placement of the inspector(s).

2.27.2. The methods to be used for identifying and preventing defects in the quality of services performed.

2.27.3. How the records will be kept. Records must document all inspections and corrective or preventive actions taken.

2.28. Contractor Performance Assessment Report System (CPARS). Depending on the estimated value of the contract, formal assessment and reporting of Contractor performance is required and is documented using the CPARS system. An assessment usually provided on an annual basis is sent to the Contractor’s representative for their comment. The Contractor will have up to 60 days to review and comment on the assessment. Past Performance assessment reports will be protected by all parties and treated by Government personnel as marked “Controlled Unclassified Information (CUI)/Source Selection Sensitive Information in accordance with FAR 2.101, 3.104 and 42.1503”.

2.29. Service Summaries (SS). The following list of Service Summary (SS) have specific Performance Thresholds (PT) assigned. Performance thresholds below establish the minimum acceptable levels of service required for each SS item. These minimums do not relieve the Contractor from performing 100% of work performance outlined in the contract and regulatory requirements. If performance thresholds are not met, the contract decrements will or will not be assessed by the CO, based on the recommendation from the 412 LRS Commander/Director, and the CORs. The 412 LRS Commander/Director, and CORs will assess the error, determine the level of mission impact and provide a recommendation to the CO as to whether a decrement should or should not be assessed.

2.29.1. To achieve an exceptional criteria rating for SS listed below, the Contractor must: (1) Demonstrate an understanding of the CPARS criteria thoroughly; (2) Communicate effectively, regularly, and be actively engaged with leadership and customers; (3) Deliver Quality – Consistently; (4) Adhere to timeliness religiously; (5) Manage subContractors effectively; (6) Be proactive in problem solving; (7) Document everything; (8) Seek and incorporate feedback; (9) Stay ethical and compliant; and (10) Go the extra mile.

Table 2.1. Service Summary (SS)

SS No.	Performance Objective	PWS Reference	Performance Threshold	CPAR Rating Criteria
SS-1	Job Vacancies. The Contractor shall ensure sufficient staff is maintained to always perform the functions of this PWS. All functions must be filled in a timely manner.	1.15.	Compliance is assessed when the Contractor fills 100% vacancies within 2 months or provide a documented reason for the delay.	100% = Satisfactory < 100% = Unsatisfactory
SS-2	Training. The Contractor will ensure compliance with this PWS, and the Contractor provided training plan. Training records and changes to Contractor Training Plan will be available to the COR for inspection when requested.	1.22.	The Contractor will maintain 100% accuracy on flight line driving, materiel handling equipment, NWRM, and weapons qualification. The Contractor will maintain 98% currency for training not listed above.	100% = Satisfactory < 100% = Unsatisfactory
SS-3	Controlled Area. Contractor employees requiring access to controlled areas must possess or obtain a favorable NACL. Contractor shall identify those employees that will require access to controlled areas and do not possess a current NACI to the COR within 30 days after award. The employees performing services in controlled areas, but are awaiting their clearance, must be escorted at all times by authorized personnel.	2.4.	100% compliance	100% = Satisfactory < 100% = Unsatisfactory
SS-4	Respond to Correspondence Received. The Contractor shall prepare responses to correspondence received from the 412 LRS Director, CORs, internal and external agencies, to include all LGRM taskers, SOC, SOCCER, MOA, and MOU within the required suspense dates. If no suspense date is given, the Contractor shall respond within 24 hours. Ensure all letters of correspondence for inspections,	2.5.	100% compliance. Meet established suspense date or provide reason for delay. Compliance is assessed when the Contractor meets established suspense date or provide reason for delay.	0 = Very Good < 1 = Satisfactory < 2 = Marginal > 3 = Unsatisfactory

	audits, and staff visits are completed within the proper time limits established by FC/CORs and maintain a file of correspondence. All replies must be reviewed by the COR prior to submission.			
SS-5	Contract Manager (CM). The Contractor shall maintain a highly qualified proactive management team. The Contractor must notify LRS and the CORs if the CM will be absent from post more than (7) days. If someone other than the Deputy Contractor Manager (DCM) will be filling in, the Contractor must provide the name of the alternate CM covering during the CM absence.	2.6.	CM position is always filled. 100% compliance.	100% = Satisfactory < 100% = Unsatisfactory
SS-6	Inspections. The Contractor must pass all internal and external inspections from various Government agencies with a minimum rating of "Satisfactory." Manage and maintain inspection readiness checklists for the MMO Flight IAW the Management Internal Control Toolbox (MICT). Ensure all inspection checklists and communicators are accurate, complete, and validated within 180 days. Perform a 100% self-inspection annually. Must complete AFSSO21 8-Step Problem Solving to determine root cause of any identified deficiencies. Utilize the Management Internal Control Toolbox (MICT) system and LRS compliance guidance to create an A3 card outlining corrective action. Action plan(s) must be submitted to the COR for review and approval within 10 workdays.	2.7.	90% Compliance on all internal and external inspections within a fiscal year. The Contractor will maintain 100% compliance. Assigned inspection checklists will not exceed 180 days for validation. Status for self-identified corrective actions is current and available for review. Failure to self-identify (1) deficiency equates to non-compliance. Action plan(s) must be submitted to the COR for review and approval within 10 workdays.	
SS-7	Hazardous Materials (HazMat). Operate the HAZMAT Management Section, IAW AFMAN 32-7002, Environmental Compliance and Pollution Prevention. Ensure compliance with proper handling and storage to include tracking and accountability reporting of all Hazardous Material.	2.8.13.	Upon monthly inspection, 100% compliance.	100% = Satisfactory < 100% = Unsatisfactory

SS-8	Storage Protection. The contractor will perform internal security controls to ensure effective protection of stored classified, sensitive, high dollar pilferable, weapons, COMSEC/CCI, and security of flightline/restricted area badges. The Contractor will properly store assets in locations immediately but no longer than (3) workdays from receipt.	2.9.	Maintain 100% security of items/locations deemed classified, sensitive, high dollar pilferable, weapons, COMSEC/CCI, and security of flightline/restricted area badges. Contractor rosters identifying personnel authorized access to controlled property will be replaced within 24 hours of personnel changes. Performance standard is acceptable when there are zero (0) defects assessed for the month.	100% = Satisfactory < 100% = Unsatisfactory
SS-9	Put-Aways. Contractor will ensure all items are put-away by close of business of the following day.	2.9.2.	Performance standard is acceptable when two (2) or less defects are assessed for the month.	2 = Very Good < 3 = Satisfactory < 4 = Marginal > 5 = Unsatisfactory
SS-10	Storage of Classified, Sensitive, High Dollar Pilferable, Weapons, CCI, COMSEC, and Security of Flightline/Restricted Area Badges. The Contractor will perform internal security controls to ensure effective protection of the above listed items.	2.10.	Upon monthly inspection, 100% compliance.	100% = Satisfactory < 100% = Unsatisfactory
SS-11	Inventory Mobility Bags. Contractor will ensure inventory accuracy for all A, B, and C mobility bags to include shelf-life inspection and physical inventory counts. Ensure mobility assets are inspected, inventoried, and issued in ILS-S Mobility.	2.13.7.	a. Upon monthly inspection, Zero inventory discrepancies allowed for mobility bags stored and issued. b. Upon monthly inspection, 100% accuracy of all mobility asset indicative data entered into the ILS-S Mobility module. Performance standard is acceptable when three (3) or less defects are assessed for the month.	0 = Very Good < 3 = Satisfactory < 4 = Marginal > 5 = Unsatisfactory
SS-12	Individual Protective Equipment (IPE). Contractor assigned to IPE shall control access to SA/LW to ensure 100% accountability of	2.13.8.	Performance Threshold: 100% accountability of SA/LW. Performance standard is acceptable when	100% = Satisfactory < 100% = Unsatisfactory

	weapons in vault and be familiar with requirements.		zero (0) or less defects are assessed for the month.	
SS-13	Deployed Weapons and Equipment. Coordinate with EAE to ensure deployed/returned weapons are updated in DPAS IAW DAFI 23-101.	2.13.11.	Upon monthly inspection, 100%	100% = Satisfactory < 100% = Unsatisfactory
SS-14	Key Supporting Documents. CFO data (e.g. activation date, acquisition date, original in-service date) in DPAS must match the related information on the associated KSD. DPAS also requires an uploaded image/photograph of the equipment and data plate. Ensure CFO data in DPAS matches KSDs and data plate upon receipt.	2.16.	Upon monthly inspection, 100% inventory and data accuracy.	100% = Satisfactory < 100% = Unsatisfactory
SS-15	EAE Master Jacket Folders. Maintain EAE Master Jacket Folders. Jacket Folders include the appointment letter, training certificates for all custodians, a current signed DPAS inventory signed by the custodian and unit commander, the DPAS Dataset Configuration Review (if applicable). Deployed custodian information and a copy of the most recent Annual Organization Inspection report. The Contractor shall maintain EAE Master Jacket folders for each active equipment account. Master jacket folders include the appointment letter, all custodians training certificates, a signed DPAS inventory by the Commander/Director, deployed custodian information, and a copy of the most recent annual organization visit report.	2.16.1.	100% compliance for current DPAS inventory and training certificates. Monthly review of Master Jacket Folders to ensure no more than (1) error per (2) folders reviewed.	0 = Very Good < 3 = Satisfactory < 4 = Marginal > 5 = Unsatisfactory
SS-16	EAE Annual Organization Visits. Perform at a minimum, one annual scheduled organizational visit to every equipment account. This includes all off-base accounts. Typically, these visits include an inspection of CFO, FIAR, COMSEC/CCI, SA/LW, NWRM, pilferable equipment, and 10%	2.16.2.	Compliance is assessed when 100% of all equipment accounts have received an annual visit. Accounts overdue their annual visit require documentation as to the delay. Periodic monthly review of documentation	100% = Satisfactory < 100% = Unsatisfactory

	sample of remaining DPAS inventory on in-use equipment – ensuring custodians have IUID labels on all equipment. Unit Commanders are provided feedback on the status of their equipment account. EAE to follow an annual schedule to ensure no accounts are missed. Document and evaluate any delays to the LRS and the CORs.		will indicate follow-up action for findings identified during the visit and elevation to LRS leadership as required to resolve finding.	
SS-17	Precious Metal Recovery Program (PMRP). The Contractor shall maintain the PMRP for EAFB. Maintaining records, conduct required training, inspections, and coordinate actions with organizations who maintain PMRP.	2.17.5.	100% compliance, with no more than two (2) discrepancies identified per month as identified by validated customer complaints. During quarterly COR inspections no more than (2) errors on the overall program and 100% on controlled item code.	0 = Very Good < 2 = Satisfactory < 3 = Marginal > 4 = Unsatisfactory
SS-18	Rejects. Ensure ILS-S rejected transactions are reprocessed (cleared) within 3 duty days for controlled/sensitive assets and 7 calendar days for all other assets.	2.17.8.	All necessary actions are taken and documented. 100% compliance during weekly random review of rejects. Performance standard is acceptable when three (3) or less defects are assessed for the month.	0 = Very Good < 3 = Satisfactory < 4 = Marginal > 5 = Unsatisfactory
SS-19	Document Control Records (DCR). Manage Document Control Records (DCR). No document becomes delinquent. All necessary actions are taken to update DCR. If DCR cannot be updated, documentation as to the delay will be provided to the COR.	2.18.	No document becomes delinquent. All necessary actions are taken to update DCR. If DCR cannot be updated, documentation as to the delay will be provided to the COR. 100% Compliance during a weekly random review. Performance standard is acceptable when (1) or less defects are assessed per week.	0 = Very Good < 4 = Satisfactory < 5 = Marginal > 6 = Unsatisfactory
SS-20	M10. Ensure the Inventory Adjustment Document Register M10 (monthly) is submitted to the AO within 5 workdays. A complete Supply Inventory Research & Analysis performed and filed in Document Control within 30 days. Obtain certification and approval	2.18.1	Timeliness performance standard is acceptable when three (3) or less defects are assessed for the month.	0 = Very Good < 3 = Satisfactory < 4 = Marginal > 5 = Unsatisfactory

	signatures on original copy of consolidated inventory adjustment registration. Complete and send M10 to CORs for review prior to sending 412 LRS/AO.			
SS-21	Inventory Inspection Function: Time Compliance Technical Order (TCTO). The Contractor shall ensure all supply items requiring TCTO modifications are identified and managed properly.	2.20.	Upon monthly inspection, 100% reconciliation with accurate status and documentation.	100% = Satisfactory < 100% = Unsatisfactory
SS-22	COSIS. Chief Inspector will conduct monthly Care of Supplies in Storage (COSIS) inspection of each warehouse IAW DAFI 23-101. Discrepancies noted will be provided to the inspected activity for corrective action. Any unresolved issues will be included in a report to the 412 LRS Commander/Director. A copy of the report will be made available to the COR.	2.20.1	100% compliance, with no more than two (2) discrepancies identified per month.	0 = Very Good < 2 = Satisfactory < 3 = Marginal > 4 = Unsatisfactory
SS-23	Shelf-Life. Manage shelf-life program. The Chief Inspector will process shelf-life listing IAW DAFMAN 23-122 at least quarterly. Ensure all items that have been granted a shelf-life extension, have a new DD Form 2477 attached. Results will be made available to the COR for inspection.	2.20.4	Compliance is assessed when 95% of the shelf-life items in storage must have a current shelf-life and/or extension. Twice a month a random review is accomplished based on the number of shelf-life stored with an on-hand balance. Performance standard is acceptable when (2) or less defects are assessed for the month.	0 = Very Good < 2 = Satisfactory < 3 = Marginal > 4 = Unsatisfactory
SS-24	Inventory and Validation Schedules. Prepare and publish annual inventory and validation schedule for all categories of property NLT 01 October of each fiscal year. Inventory and Validation Processes. Ensure scheduled inventories on all managed assets (e.g. mobility weapons, COMSEC, and base stocks) are completed within prescribed timeframes.	2.21	100% compliance. Upon inspection, 100% of Date of Last Inventory (DOLI) updates will be within established DoD and AF standards.	100% = Satisfactory < 100% = Unsatisfactory
SS-25	Inventory Accuracy. The Contractor shall maintain inventory	2.21.1	Inventory accuracy 100% of classified and sensitive	0 = Very Good < 1 = Satisfactory

	accuracy of 100% accountability for classified and sensitive items, 99% for items with a unit cost greater than or equal to \$1,000, and 95% for items with a unit cost less than or equal to \$1,000.		items; 99% for items with a unit cost greater than or equal to \$1,000, 95% for items with a unit cost less than or equal to \$1,000, and no more than (1) customer complaint per month.	< 2 = Marginal > 3 = Unsatisfactory
SS-26	Communication/MXG Production Meeting/MICAP Briefing. The AMU-DMS representatives shall attend all MXG Production Meeting, maintain MICAP boards for their assigned AMU, and respond to any queries regarding their AMU duty section. The contractor shall provide detailed MICAP bullets for Not Mission Capable Supply and Partially Not Mission Capable Supply NMCS/PNMCS) to give customer accurate MICAP order status regarding delivery dates.	2.22.2.	Required actions performed within 4 hours from notification of questions or requests for additional status from the customer. Contractor will brief updated status at the next maintenance production meeting with email notification to the requestor if not present at the meeting.	100% = Satisfactory < 100% = Unsatisfactory
SS-27	Sweep Deliveries. Implement the Air Force efficiency initiative of TDD to reduce resources while simultaneously ensuring next scheduled delivery of MICAP parts received in-between delivery runs. Develop delivery routes and employ a “sweep” concept to deliver parts and pick-up supply reparable and equipment items. It is understood, as an exception to policy, that mission requirements may indicate the immediate delivery of a “red ball,” e.g., an aircraft at the end of a runway that needs the part prior to take off. Confirm and acknowledge receipt of property from customer. Coordinate with transportation on preparation and movement of cargo IAW DAFI 24-203.	2.23	98% compliance on MICAP and Red Ball deliveries. No more than two (2) validated customer complaints per month or reason for delays.	0 = Very Good < 2 = Satisfactory < 3 = Marginal > 4 = Unsatisfactory
SS-28	Government Furnished Property (GFP). The Contractor shall manage and maintain GFP, IAW FAR Clause 52.245-1 Government Property. The GFP inventory shall be performed annually, no later than one month prior to the PBSA audit in January. The Contractor will not	3.3	100% compliance.	100% = Satisfactory < 100% = Unsatisfactory

	use GFP assets to support other contracts IAW DoDM 4500.36.			
SS-29	The Contractor shall post and distribute all materiel management reports no later than 0700 each workday.	2.16.2	Upon monthly inspection, 100% compliance.	100% = Satisfactory < 100% = Unsatisfactory

DRAFT

Chapter 3

GOVERNMENT FURNISHED PROPERTY AND SERVICES

3.1. Government Furnished Services (Base Support). The Government will establish and provide support services for the duration of the POP. The Contractor shall safeguard and exhibit respectful stewardship of all Government provided services.

3.1.1. Automated Data Processing Internet and E-Mail Service. The Government will provide computer internet and e-mail service access on the EAFB Local Area Network (LAN) for MMO WEB based processing programs. Access will be granted IAW required training.

3.1.2. Custodial Service. The Government shall provide custodial services for restroom within EAFB IAW the current 412 TW custodial contract. All inquiries regarding scheduling and level of custodial services will be directed to the COR.

3.1.3 Emergency Ambulatory Medical Services. EAFB provides ambulatory emergency medical services for Contractor personnel in performance of services under this contract. The Contractor may be responsible for provided treatment reimbursement. The Contractor shall provide to the 412th Medical Group, the name of a physician and/or hospital to which injured personnel can be transferred for further treatment and care after receiving initial emergency treatment on base. All mishaps will be promptly reported utilizing an AF Form 971 to the base safety office through the COR.

3.1.4. Ground Maintenance. The Government shall provide facility grounds maintenance unless otherwise noted in this PWS.

3.1.5. Insect and Rodent Control. The Government will provide insect and rodent control services. Services will be furnished upon request to the facility manager.

3.1.6. Installation Postal Distribution. The Base Information Transfer System is available for official Government mail, messages, and information. The established distribution and pickup point is the 412 LRS, building 3735, room 101.

3.1.7. Refuse Collection. The Government will provide refuse collection services. The Contractor shall take refuse to the nearest dumpster on a regular basis. The Contractor shall comply with all installation recycling programs, refuse volume reduction programs, and hazardous waste collection policies IAW base policies.

3.1.8. Security Police and Fire Protection Services. Police and Fire services are provided for EAFB. Standard phone number is 911.

3.1.9. Telephone Service. The Government will provide local and DSN telephone services FOR OFFICIAL USE ONLY at no cost to the Contractor.

3.1.10. Utilities. The Government will provide all electricity, water and sewage at no additional cost to the Contractor. The Contractor shall instruct employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions that preclude the waste of utilities, which include turning off the water faucets or valves after using the required amount to accomplish requirements under this PWS.

3.1.11. Vehicle Fuel and Maintenance. The Government will provide fuel and maintenance through the 412 LRS for the Government provided vehicle at no additional cost to the Contractor.

3.2. Government Furnished Facilities. The Government will provide the Contractor the use of office, storage and workspaces to perform MMO. Note: All Government provided facility space can be changed due to mission requirements. Contractor will be notified within 30 days prior to projected changes,

Table 3.1. Government Furnished Facility Spaces.

BLDG 3610	Southwest Quadrant Haz-Storage Conex Parking Loading Dock	2,443.6 Sq Ft 190.9 Sq Ft 4,564.2 Sq Ft 494.6 Sq Ft	
BLDG 3735	Warehouse 01 Storage and Issue Offices Mezzanine 01F Room 101 Flight Service Center Offices Mezzanine Offices FSC and DCO Warehouse HazMat Office Tool Room Tool Room Mezzanine Warehouse 06 (Outside Storage)	13,767 Sq Ft 228.4 Sq Ft 5,585.1 Sq Ft 1,446.8 Sq Ft 1,545.5 Sq Ft 1,545.5 Sq Ft 13,159.9 Sq Ft 178.1 Sq Ft 323.2 Sq Ft 323.2 Sq Ft 70,614.5 Sq Ft	
BLDG 3736	Warehouse 03 Warehouse 05	23,087.5 Sq Ft 39,659 Sq Ft	

3.2.1. Table 3.1. Government Provided Facility Spaces list the current MMO facility and office spaces provided to the Contractor to perform all MMO requirements. All spaces are subject to change.

3.3. (SS-28) Government Furnished Property. The Contractor shall manage and maintain GFP, IAW FAR Clause 52.245-1, *Government Property*. The Contractor will perform an annual GFP inventory, no later than one month prior to the PBSA audit in January. The Contractor will not use GFP assets to support other contracts IAW DoDM 4500.36.

3.3.1. Automated Data Processing Equipment. The Government will provide computers and other electronic MMO support equipment. Government furnished instrumentation, hardware, or software may also be provided to the Contractor as required. The Contractor shall obtain approval from the Government PM to use facilities, equipment, or services not identified elsewhere in the contract.

3.3.2. The Contractor shall conduct an inventory of all GFP during the phase-in transition period. The Contractor shall determine and certify the working order and condition of all equipment. Items of equipment missing or not in working order shall be identified to the COR, CO and recorded. If the Contractor does not elect to participate in the GFP phase-in transition period inventory within the timeframe listed above, the Contractor has forfeited its right to dispute inaccuracy's and must accept the GFP inventory as stated condition by the Government. The Contractor shall sign receipt for all equipment provided by the Government within 30 days prior to contract award.

3.3.3. If the Contractor participates in the GFP phase-in transition period inventory and does not agree with the Government representative's determination as to the working order of the equipment, the equipment will be turned in as excess or the matter will be turned over to the CO for resolution.

3.3.4. The Contractor will designate a GFP property custodian throughout the POP for accountability and reporting requirements. By completion or extension of each yearly option of the contract, an inventory of GFP shall be conducted by the Contractor and an audit performed by the Government Property Administrator (PA). All equipment in need of repairs/maintenance shall be repaired/maintained by the Government, depending on contract type and clauses elected for use in contract (i.e. 52.245-2(a) “as-is, where-is” condition) or unless the damage was caused by willful negligence of Contractor.

3.4. Contractor Furnished Property and Services. Except for those items or services specifically stated to be furnished by the Government in Chapter 3, and attached Appendixes, the Contractor shall furnish everything required to perform this contract in accordance with all terms of this contract and PWS. The aforementioned requirements are not all inclusive of the Contractor furnished items and services required in the performance of this contract.

DRAFT

Chapter 4

GENERAL INFORMATION

4.1. Hours of Operation. The Contractor shall perform the services required under this contract, except Federal holidays or when the Government facility is closed by the Installation Commander due to local or national emergencies, administrative closings, or similar Government directed facility closings. For other than firm fixed price contracts, the Contractor will not be reimbursed when the Government facility is closed for the above reasons. Deviations from the 0700-1600 workday schedules are listed below. The Contractor may work extended hours to ensure timely completion of work at no additional cost to the Government. Working hours for each functional area are specified below. Functional areas listed below must always have physical presence in each area during the hours listed. Offices will not be closed during lunch time hours. Ensure enough personnel are on duty to support mission requirements where dedicated employees are identified in the PWS, those workers are to perform operations related to the function identified, first and foremost.

Table 4.1. Standard Hours of Operations

Functional Area	Days and Hours
Customer Support Liaison	Monday – Friday, 0700 – 1600 hours
Asset Management	Monday – Friday, 0700 – 1600 hours
Documented Cargo Operations (DCO)	Monday – Friday, 0700 – 1600 hours
Decentralized Materiel Support (DMS)	Monday – Friday, 0700 – 1600 hours (Day Shift) Monday – Friday, 1530 – 0030 hours (Swing Shift)
Individual Protective Equipment (IPE)	Monday – Friday, 0700 – 1600 hours And during base exercise and contingencies that occur after normal duty hours. Hours for routine gear issue/ returns will be performed between 0730 – 1530 (M-F)
Weekend Support	Saturday – Sunday, 0700 – 1600 hours
After Hours Support	Saturday, 0000 – 0659 hours & 1601 – 2359 hours Sunday, 0000 – 0659 hours & 1601 – 2359 hours

4.2. Stand-by Support Function. The Contractor will provide stand-by support after normal duty hours, weekends, and over Federal holidays. The Contractor shall provide a monthly stand-by duty roster to the 412 TW, Maintenance Operations Control Center (MOCC) seven (7) calendar days prior to the end of the month, for the following month, to include coverage for the Federal holidays listed in Table 4.2. Recognized Federal Holidays. If requirements necessitate stand-by operational support, personnel will respond and provide required support with one (1) hour of notification.

Table 4.2. Recognized Federal Holidays.

New Year's Day (January)	Labor Day (Sep)
Martin Luther King Jr's Birthday (January)	Columbus Day (Oct)
President's Day (February)	Veteran's Day (Oct)
Memorial Day (May)	Thanksgiving's Day (Nov)
Juneteenth National Independence Day (June)	Christmas Day (Dec)
Independence Day (July)	

4.3. Contractor Services During Crisis. IAW DFARS, Subpart 237.76, *Continuation of Essential Contractor Services*, the following services are identified as mission-essential services that must not be interrupted during a crisis. Functions include:

- a. Documented Cargo Operations (DCO)
- b. Decentralized Materiel Support (DMS)
- c. Warehouse Operations
- d. Individual Protective Equipment including Armorers
- e. Equipment Accountability Element (EAE)
- f. Customer Support Liaison

4.4. Expanded Hours. The Contractor may be required to perform services after normal duty hours and up to 24 hours per day, seven (7) days per week as requested to support mission requirements upon implementation of contingency plans, during surges, emergencies, disasters, deployments, and exercises, or Continuation of Essential Contractor Services during crisis. The Contractor shall respond within one (1) hour after notification of a requirement for after-hours support. If the requirement exceeds 30 consecutive calendar days, the CO and Contractor will negotiate compensation for the extended requirements. CO will utilize the Contractor Staffing Plan and current manpower on staff to determine if compensation is warranted.

4.5. Key MMO Management Positions. The Contractor will meet the following criteria for each of the listed key MMO management positions.

4.5.1 Contract Manager (CM). The Contractor shall provide a contract manager and alternate(s) who are knowledgeable of Materiel Management Operations (MMO). The Contractor shall submit the name, address, telephone number and a resume of the CM to the CO within 2 days of contract start date. The list shall be kept current throughout the life of the contract. The CM or alternate(s) shall have full authority to act for the Contractor on all contract matters relating to daily operation of this contract. The CM or alternate(s) shall be available within one (1) hour to meet on the installation with Government personnel designated by the CO to discuss problem areas. The CM and alternate(s) shall be able to read, write, and speak English. The CM shall be able to effectively communicate with Contractor employees. The CM must have a 9-level/Superintendent or equivalent in the 2S Air Force Specialty Code (AFSC) or 92A Military Occupational Specialty (MOS) code. The CM shall have the authority to make operational, procedural decisions and be responsive to proactively address contractual problem areas. The CM will attend all meetings as required by 412 LRS leadership.

4.5.2. Deputy Contract Manager (DCM) must have a 9-level/Craftsman or equivalent in the 2S AFSC or 92A MOS. In the event the CM is absent for short periods (minor illness, vacation), the DCM will perform CM duties to ensure contract performance is not affected.

4.6. Key MMO Functional Area Positions. The Contractor will meet the following criteria for each of the listed key MMO functional area positions.

4.6.1. Decentralized Material Support (DMS) personnel must have a minimum 5-level/Journeyman or equivalent in the 2S AFSC or 7-level/Craftsman in the 2A (Maintenance) AFSC with tool room experience. Assigned personnel must meet all security clearance requirements for duty location. A DMS Lead will be assigned to each shift to ensure compliance. Contractors must be able to safely lift and carry at least forty (40) pounds.

4.6.1.1. (SS-30) Personnel will occupy and maintain a physical presence at each of the follow DMS Aircraft Maintenance Units (AMUs) unless waived by a COR:

- a. 412 MXG Wheel and Tire (day shift and swing shift).
- b. F-16 (Falcon), T-38 (Shadow), and Bombers (day shift and swing shift)
- c. Heavies (C-17, KC-135) (day shift and swing shift)
- d. 412 MXS Back Shops (day shift)

4.6.1.2. Customer Service Liaison will provide DMS support functions for all AMUs not listed above.

4.7. (SS-29) MMO Daily Reports. All MMO daily reports will be retrieved/created from the available supply supported systems. All MMO reports will be posted to the LGRM network drive by 0700 daily unless there are documented errors with the MMO or Air Force Network (AFNET) systems. When documented errors exist, personnel are required to have reports posted within 2 hours of notification or discovery of MMO or AFNET systems being operational for use.

4.7.1. Maintain the EAFB, LGRM website on AF Portal, to publicize, provide information to customers on programs and information related to ILS-S and Materiel Management operations. Monitor status of and review all ILS-S software changes and provide notification of changes to all affected organizations.

4.7.2. Contractor will have personnel fully trained in retrieving, creating, posting and sharing MMO reports in ES-S, AMS, Logistics Installations and Mission Support - Enterprise View (BLADE) or newly developed supply systems available. Personnel performing responsibilities in all supply areas need to have the ability to produce requested reports within the required suspense timeline. Minimum suspense timeline is one hour from the time of the request.

4.7.3. Provide End of Year (EOY) support in accordance with DAFI 23-101, DAFMAN 23-122, and AFH 23-123. Obtain end of year processing package from the Integrated Logistics Systems-Supply - ILS-S Program Management Office (PMO) SharePoint site.

4.8. Armorers and Clearing Barrel Attendants. IAW AFMAN 31-129, *Small Arms/Light Weapon Handling Procedures*, para 1.4. Armorers and Clearing Barrel Attendants are not required to maintain qualification on all the weapons they handle/supervise; however, they must be trained and certified by unit trainers on the SA/LW handling procedures outlined in this manual or the weapon operator's manual.

4.8.1. Armorers and Clearing Barrel Attendants will follow requirements outlined in IAW, AFMAN 31-129, *Small Arms/Light Weapon Handling Procedures*, para 2.5.1., through 2.7.8. while performing this MMO function. Mandatory physical presence within the IPE armory is required of appointed, trained and qualified personnel during normal day-to-day operations, and at all times during exercises and contingency support requirements.

4.8.1. Title 18, United States Code, Section 922(g)(9) (the Lautenberg Amendment) 1996. Amends the Federal Gun Control Act of 1968 establishes a felony for any person who has been convicted of a misdemeanor crime of domestic violence to buy, sell, transfer, possess, or transport ammunition or firearms.

4.9. Identification of Contractor Employees. All contract personnel attending meetings, answering Government telephones, and working in other situations where their Contractor status is not obvious to third parties are required to identify themselves as such to avoid creating an impression in the minds of members of the public that they are Government officials. They must also ensure that all documents or reports produced by Contractors are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. Employees shall be easily recognized as Contractor employees by wearing

Contractor-provided name tags/badges depicting company name and employee's name. Name tags/badges shall be displayed on the outer clothing in such a way that they are visible at all times and do not pose a safety hazard.

4.10. Vehicle Operator Licensing. To operate a Privately owned Motor Vehicles (PMV)/Contractor owned/leased vehicle on EAFB, the operators must possess a valid state driver's license. To operate a Government owned Motor Vehicle (GMV) all operators must complete applicable traffic safety training courses, as specified in DAFI 91-207, para 4.7.; AFI 24-301; DAFI 31-103, *Law Enforcement Program*; and AFMAN 24-306, *Manual for Wheeled Vehicle Driver*; AFMAN 91-203, *Air Force Consolidated Occupational Safety Instruction*, and be issued/possess an AF Form 2293, GMV operator's license.

4.11. Privately Owned Vehicles. Each Contractor employee driving a privately owned vehicle on the installation must carry minimum liability insurance as required by the state. Contractor employees shall adhere to all posted speed limits and shall not use hand-held cellular telephones while driving on the installation. Use of seatbelts is mandatory. Any Contractor employee cited for driving under the influence on Edwards Air Force Base will have their driving privileges immediately revoked for a period of time to be determined by 412th Security Forces.

4.12. Airfield Driving (a.k.a. Flight Line). Prior to operating a vehicle on the airfield, Contractor personnel must complete all airfield driving training requirements IAW DAFI 13-213, *Airfield Driving*, and must pass all required tests prior to issuance of an AF Form 483 Certificate of Competency. To drive on the airfield, Contractor personnel must possess a valid state issued driver's license and valid AF Form 483 IAW DAFI 13-213 paras, 2.10., 3.3, & 3.4.

4.13. Essential Contractor Services Plan. IAW DFARS 237.7600, Scope, prescribes procedures for the acquisition of essential Contractor services which support mission-essential functions. Para 237.7602 Policy, Contractors who provide Government-determined essential Contractor services shall provide a written plan to be incorporated in the contract to ensure the continuation of these services in crisis situations.

4.13.1. DFARS 252.237-7023 (a) "Mission-essential functions" means those organizational activities that must be performed under all circumstances to achieve DoD component missions or responsibilities, as determined by the appropriate functional commander or civilian equivalent. Failure to perform or sustain these functions would significantly affect DoD's ability to provide vital services or exercise authority, direction, and control.

4.13.2. The Government has identified the Contractor services performed under this contract as Essential Contractor Services in support of mission essential functions.

4.14. Military Personnel. The Government retains the option to assign military representatives on a full or part time basis at all contracted sites as deemed necessary for reasons, such as, to receive training, to assist in contingency efforts at site, or to evaluate site performance (not inclusive). The presence of military personnel shall in no way diminish the Contractor's responsibility to provide the operation services specified in this PWS.

4.15. Labor Disruptions. The Government reserves the right to take over performance of this contract in the event of a labor strike, bankruptcy, default or period of non-performance by the Contractor's employees. In such events, the services will be performed exclusively by Government personnel and not a mix of Government and non-striking Contractor employees. At the direction of the CO, the Contractor agrees to remove its non-striking work force from the performance site and not interfere in any way with Government performance. The Contractor further agrees, under such circumstances, to permit the Government to use

any essential Contractor-furnished property. The Government will not compensate the Contractor for performance during this period.

4.16. Conservation of Utilities. The Contractor shall instruct and train employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions that preclude the waste of utilities.

4.17. Environmental Protection. The Contractor shall comply with all applicable federal, state and local laws, regulations and standards that are or may become applicable to Environment Protection during all Contractor performance activities of this PWS.

4.18. Permits. The Contractor shall be solely responsible for obtaining any environmental permits required for its operations under the contract at the Contractor's expense, independent of any existing permits held by the Government. The Contractor acknowledges that the Government will not consent to being named a secondary discharger or co-permittee for any operations or activities of the Contractor under the contract. In the event the Government is named as a secondary discharger or co-permittee for any activity or operation of the contract, the Government shall have the right to take reasonable actions necessary to prevent, suspend, or terminate such activity or operations, including terminating this contract, without liability or penalty.

4.19. Non-compliance. If the Contractor is found to not be in compliance with any of these regulations, there may be cause for the facility to shut down until the Contractor, when within the Contractor's control or the Government, has remedied the problem. Any sanitary deficiencies shall require immediate correction.

4.20. Spill Response. The Contractor is responsible to report and promptly clean up all spills in a manner consistent with current environmental regulations. In the event that it is necessary to utilize Government material, equipment, or personnel to clean up a Contractor caused spill, the Contractor shall be required to reimburse the Government for all associated costs.

4.21. Failure to Insist on Compliance. The failure of Government to insist, in any one or more instances, upon performance of any of the terms, covenants or conditions of this contract shall not be construed as a waiver or relinquishment of Government's right to the future performance of any such terms, covenants or conditions and the Contractor's obligations in respect to such future performance shall continue in full force and effect.

4.22. Inclement Weather. During times of serious inclement weather, the installation commander may close the base for safety at no decrement to contract price. If the closure is prior to normal duty hours the Contractor will follow the local procedures for reporting for accountability. If the closure happens during duty hours, the Contractor will be released with the general population of the base. There may be a requirement for minimum manning and personnel to remain to complete the mission. That determination will be made by the 412 LRS Commander/Director or leadership at the time of the event based on circumstances mandating the closure of the base.

Chapter 5

SAFETY AND SECURITY REQUIREMENTS

5.1. Safety. It is the Contractor's responsibility to ensure its employees and managers have a comprehensive understanding of and full compliance with OSHA requirements. Detailed information is available on the OSHA website at <http://www.osha.gov> and It is the Contractor's sole responsibility for compliance with OSHA, Public Law 91-596 which can be found at Public Law 91-596 pertains to workplace safety and health, and requires employers to provide employment free of recognized hazards and to comply with OSHA's regulations. | Occupational Safety and Health Administration. The Contractor shall comply with all federal, state and local laws, California State Plan | OSHA.gov | Occupational Safety and Health Administration, and Air Force Instructions for the protection of their employees while working on an Air Force Installation or property. The protection of Contractor employees is exclusively the obligation of the Contractor. Contractor shall manage all work areas to ensure the safety of building occupants, base personnel, or visitors in or near those work areas.

5.1.1. Safety and Health Plan. The Contractor's plan shall include appropriate measures to ensure the Contractor reacts promptly to investigate, correct and track alleged safety and health violations and/or uncontrolled hazards in Contractor work areas. Contractor must ensure personnel are properly trained on the equipment they are tasked to operate.

5.1.2. The Contractor must appoint, in writing, a Safety representative.

5.1.3. The Contractor must appoint in writing a Facility Manager.

5.2. Safety Equipment. The Contractor shall furnish personal safety equipment for all employees in performance of this contract. Safety equipment must include but is not limited to, safety toe shoes or boots, eyewear, respirators, gloves, ear protection and functional eye wash stations.

5.3. Fire Prevention. The Contractor shall take all necessary precautions to prevent fires in the units and Contractor-furnished and Government-furnished facilities while performing any work under this contract. In the event fires do occur, the Contractor shall immediately notify the Base Fire Department at 911. The Contractor shall then notify the requiring activity and the CO. The Contractor shall brief and document its employees monthly in fire safety issues and procedures in reporting fires.

5.4. Substance Abuse Testing. The consumption of alcoholic beverages or illegal drugs by Contractor personnel, while on duty, is strictly forbidden. All employees are subject to a pre-employment drug testing. Contractor employees shall be subject to substance abuse testing as a result of a mishap investigation, when an individual's actions or inactions are suspected as factors in a mishap sequence. The CO or COR may identify the employees to be tested and the drugs and substances for which those employees must be tested.

5.4.1. The Contractor shall accomplish the specified testing using a certified (i.e., a certified lab that meets Department of Health and Human Services (DHHS)/ Substance Abuse and Mental Health Services Administration (SAMHSA) certification) medical substance abuse testing facility. Results of the test(s) shall be provided to the Government solely for the purpose of completing an investigation. The Contractor shall immediately remove any employee who is found to be under the influence of alcohol or drugs.

5.5. Safety Threats. Contractor shall perform background checks, at Contractor's expense, to ensure employees have not been convicted of any sexual crime or any crime against children. The Government reserves the right to restrict the employment, under this contract, of any Contractor employee, or

prospective Contractor employee who is identified as a potential threat to health, safety, security, general wellbeing, or the operational mission of the installation and its population.

5.6. Security. The Contractor shall comply with all base security regulations and with actions dictated by force protection condition changes/measures. For real-world situations/exercises, changes to force protection conditions could impact Contractor performance of work and can include denial of access to the installation to perform work.

5.7. Security Manager. The Contractor must assign, in writing, a MMO Security Manager.

5.7.1. The Contractor shall comply with all security requirements imposed by the installation. Specific security considerations will be handled on an individual basis as required.

5.7.2. Contractor employees are prohibited from possessing weapons, firearms or ammunition, on themselves or within Contractor-owned or privately owned vehicles while on Air Force installations.

5.7.3. The Contractor shall report suspicious activity (refer to Edwards AFB Contractor Antiterrorism Awareness pamphlet) to Security Forces at 661-277-3340 or 911 in a timely manner.

5.7.4. Physical Security. The Contractor shall be responsible for safeguarding all Government equipment, information and property provided for Contractor use. At the close of each work period, Government facilities, equipment, and materials shall be secured.

5.7.5. Key Control. The Contractor shall establish and implement methods of making sure all keys/key cards issued to the Contractor by the Government are not lost or misplaced and are not used by unauthorized persons. NOTE: All references to keys include key cards. No keys issued to the Contractor by the Government shall be duplicated. The Contractor shall develop procedures covering key control that shall be included in the Quality Control Plan. Such procedures shall include turn-in of any issued keys by personnel who no longer require access to locked areas. The Contractor shall immediately report any occurrences of lost or duplicate keys/key cards to the CO.

5.7.6. Lost/Duplicated Keys. In the event keys, other than master keys, are lost or duplicated, the Contractor shall, upon direction of the CO, re-key or replace the affected lock or locks; however, the Government, at its option, may replace the affected lock or locks or perform re-keying. When the replacement of locks or re-keying is performed by the Government, the total cost of re-keying or the replacement of the lock or locks shall be deducted from the monthly payment due the Contractor. In the event a master key is lost or duplicated, all locks and keys for that system shall be replaced by the Government and the total cost deducted from the monthly payment due the Contractor.

5.7.7. Authorized Use. The Contractor shall prohibit the use of Government issued keys/key cards by unauthorized personnel. The Contractor shall prohibit unauthorized personnel access to secured areas.

5.7.8. Lock Combinations. The Contractor shall establish and implement methods of ensuring all lock combinations are not revealed to unauthorized persons. The Contractor shall ensure lock combinations are changed when personnel having access to the combinations no longer have a need to know such combinations. These procedures shall be included in the Contractor's Quality Control Plan.

5.8. Emergency Mass Notification System. Contractor participation in the Emergency Mass Notification System (EMNS/AtHoc): The Contractor shall provide an after-hours contact number or after-hours email in the Emergency Mass Notification System (EMNS) for each of their personnel, whose normal place of duty is on a DoD installation or within a DoD facility. The Contractor shall comply with any additional

requirements in DAFMAN 10-206 for emergency operational reporting. Foreign Nationals may participate or may remove themselves from the Emergency Mass Notification System at any time. To update information, personnel can access the globe icon on their system desktop screens and choose the “Access Self-Service” option.

DRAFT

Chapter 6

MISCELLANEOUS REQUIREMENTS

6.1. Freedom of Information Act (FOIA). All official Government records affected by this contract are subject to the provisions of the FOIA (5 U.S.C. 552/DoDM 5400.07_AFMAN33-302). Any request received by the Contractor for access/release of information from these records to the public (including Government/Contractor employees acting as private citizens), whether oral or in writing, shall be immediately brought to the attention of the CO for forwarding to the Base FOIA Manager to ensure proper processing and compliance with the Act.

6.2. Controlled Unclassified Information (CUI). The Contractor shall comply with DoD Instruction 5200.48_Department of the Air Force Instruction 16-1403 Controlled Unclassified Information (CUI), and the CUI requirements in this contract. The CUI regulation cited in this paragraph sets policy, assigns responsibilities, and prescribes procedures for CUI in the identification, creation, sharing, marking, safeguarding, storage, dissemination, decontrol, disposition, destruction, and records management of CUI documents and materials and establishes training required.

6.2.1 Any Contractor employee CUI training required under DoDI 5200.48_Department of the Air Force Instruction 16-1403 Controlled Unclassified Information including initial and annual CUI training shall be accomplished following coordination with the COR/cognizant local CUI authority.

6.3. Notification of Debarment/Suspension Status. The Contractor shall provide immediate notice to the CO and the COR in the event of an employee being suspended, debarred or declared ineligible by any other federal department or agency, or upon receipt of a notice of proposed debarment from another DoD Agency, during the performance of this contract.

6.4. Government Installation Visitors and Contractors. Visitors and Contractors with driver's licenses have the ability to obtain base access without additional forms of identification. No States are subject to Real ID Act enforcement at this time. The Department of Defense will accept standard State-issued driver's licenses and identification cards from all U.S. States and territories as proof of identity. Once Real ID Act is enforced, the Contractor shall comply fully. Please visit the Department of Homeland Security's (DHS) website to get the latest information, <https://www.dhs.gov/current-status-states-territories>.

6.5. Innovation Stewardship. With this fast pace ever changing world, research and recommendations for process improvements areas are important especially in response to customer complaints. The Contractor is encouraged to develop process improvements, innovation recommendations with safety always being a work center focus.

APPENDIX 1

GLOSSARY OF REFERENCES AND SUPPORTING INFORMATION

Definitions

Contract Administrator (CA): The individual within the contracting office who performs the day-to-day administration of the contract. The contract administrator may also be the contracting officer.

Contracting Officer (CO): The duly appointed Government agent authorized to award or administer contracts. The contracting officer is the only person authorized to contractually obligate the Government.

Corrective Action Report (CAR): Used to document unacceptable performance by the Contractor.

Defect: Any non-conformance with requirements specified in the contract.

Defective Service: A service output that does not meet the standard of performance specified in the contract for that service.

Fair Wear and Tear: The deterioration of items attributed to normal usage.

Government Furnished Property (GFP): Facilities, equipment, tools, supplies, parts, or any other items furnished for the concessionaire's use by the Government.

Major Deficiency: Major deficiency means an unsatisfactory condition that would endanger personnel, jeopardize equipment or system reliability, affect safety of flight, or warrant discontinuing the process or equipment operation.

Minor Deficiency: Minor deficiency means an unsatisfactory condition that requires repair or correction, but does not endanger personnel, affect safety of flight, jeopardize equipment reliability, or warrant discontinuing a process or equipment operation.

Nonconformance: Nonconformance of supplies or services defined at FAR 46.101 may be of three kinds: “Minor nonconformance” means a nonconformance that is not likely to materially reduce the usability of the supplies or services for their intended purpose or is a departure from established standards having little bearing on the effective use or operation of the supplies or services.

“Major nonconformance” means a nonconformance, other than critical, that is likely to result in failure of the supplies or services, or to materially reduce the usability of the supplies or services for their intended purpose.

“Critical nonconformance” means a nonconformance that is likely to result in hazardous or unsafe conditions for individuals using, maintaining, or depending upon the supplies or services; or is likely to prevent performance of a vital agency mission.

Performance Assessment: A process that measures success towards achieving defined performance objectives or goals defined within the performance thresholds in the services summary or the process of assessing progress towards achieving the objectives/goals developed in a performance plan or partnering agreement.

Performance Indicator: A measurable characteristic of an output of a work process. Generally synonymous with attribute.

Performance Management: The use of performance measurement information to effect positive change in organizational culture, systems, and processes, by helping to set agreed upon performance goals, allocating and prioritizing resources, informing managers to either confirm or change current policy or program directions to meet those goals, and sharing results of performance in pursuing those goals.

Performance Objective: The outcome associated with successful contract performance in a specific area. This is a critical success factor in achieving the organization's mission, vision and strategy which, if not achieved, would likely result in a significant decrease in customer satisfaction or risk mission failure. Obtaining multi-services/sub-services performed at a certain measurable standard and consistently ensures success in achieving the objectives critical to the mission.

Performance Threshold: The minimum performance level of a performance objective required by the Government.

Quality Assurance (QA): Those actions taken by the Government to assure services meet the requirements of the Performance Work Statement (PWS).

Contracting Officer Representative (QA or COR): Individual who monitors a Contractor on a daily basis and who is involved in every aspect of a contract to ensure the Contractor is in compliance with that contract.

Quality Assurance Program Coordinator (QAPC): The individual designated by the contracting squadron commander to manage the installation QA program.

Quality Control (QC): Those actions taken by a Concessionaire to control the performance of services so that they meet the requirements of the SOW.

Services Summary (SS). A summary of the performance objective and performance threshold required by the Government in concessionaire performance. Also known as a Performance Requirements Summary or Services Delivery Summary or Performance Requirements Document.

Standard: An exact value, a physical entity, or an abstract concept, established and defined by authority, custom, or common consent to serve as a reference, model, or rule in measuring quantities or qualities, establishing practices or procedures, or evaluating results. A fixed quantity or quality. A defined measure of comparison.

Abbreviations and Acronyms

AA&E	Arms, Ammunition, and Explosives
ADPE	Automated Data Processing Equipment
ADPM	Airfield Driving Program Manager
ADS	Automated Data Systems
AF	Air Force
AFFARS	Air Force Acquisition Regulation Supplement
AFI	Air Force Instruction
AFMAN	Air Force Manual
AFMC	Air Force Materiel Command
AFNCC	Air Force Network Control Center
AFNET	Air Force Network
AFOSH	Air Force Occupational Safety and Health
AFOTEC	Air Force Operational Test and Evaluation

AFIRMS	Air Force Records Information Management System
AFPD	Air Force Policy Directive
AFRC	Armstrong Flight Research Center
AFREP	Air Force Repair Enhancement Program
AFRL	Air Force Research Laboratory
AFSC	Air Force Sustainment Center
AFSCDB	Air Force Supply Central Database
AGE	Aerospace Ground Equipment
AMU/DMS	Aircraft Maintenance Unit/Decentralized Maintenance Support
AO	Accounting Officer
APSR	Accountable Property System of Record
ATR	Anti-Terrorism Representative
AWP	Awaiting Parts
BAF	Benfield Anechoic Facility
BCO	Base Contracting Office
CAC	Common Access Card
CAM	Control Area Monitor
CANN	Cannibalization
CAR	Corrective Action Report
CBRN	Chemical, Biological, Radiological, Nuclear
CBRNE	Chemical, Biological, Radiological, Nuclear, Explosives
CCI	Controlled Cryptographic Item
CCIP	Commanders Inspection Program
CCS	Command Support Staff
CEG	Civil Engineering Group
CEV	Civil Engineering Environment Management
CFC	Chlorofluorocarbon
CFO	Chief Financial Officer
CFR	Code of Federal Regulation
CII	Command Interest Item
CL	Civilian Leader (Director)
CLIN	Contract Line-Item Number
CM	Contractor's Contract Manager
CO	Contracting Officer
COMPUSEC	Computer Security
COMSEC	Computer Security
COR	Contracting Officer Representative
CORT	Contracting Officer Representative Tracking
COSIS	Care of Supplies in Storage
CPARS	Contractor Performance Assessment Report
CS	Communication Squadron
CUI	Controlled Unclassified Information
CWDE	Chemical Warfare Defense Equipment
DAFI	Department of the Air Force Instruction
DAFMAN	Department of the Air Force Manual
DBIDS	Defense Biometric Identification System
DCM	Deputy Contract Manager
DCO	Documented Cargo Operations
DCR	Document Control Record
DFARS	Defense Federal Acquisition Regulation Supplement
DHHS	Department of Health and Human Services

DHS	Department of Homeland Securities
DIFM	Due-in from Maintenance
DIREP	Difficulty Report
DIS	Discrepancy Identification System
DLADS	Defense Logistics Agency Disposal Services
DLM	Defense Logistics Management
DLMS	Defense Logistics Management Standards
DoD	Department of Defense
DOE	Department of Energy
DoL	Department of Labor
DOLI	Date of Last Inventory
DPAS	Defense Property Accounting System
DSD	Delinquent Source Document
DTID	Disposal Turn-in Document
DV	Distinguished Visitor
EAE	Equipment Accountable Equipment
EAFB	Edwards Air Force Base
EESOH-MIS	Enterprise Environmental Safety and Occupational Health – Management Information System
EMSEC	Emissions Security
EOFY	End of Fiscal Year
EOY	End of Year
EPA	Environmental Protection Agency
EPCRA	Emergency Planning and Community Right-to-know Act
EPP	Environmentally Preferable Purchasing
ESD	Electrostatic Discharge
ESS	Electronic Security System
FAR	Federal Acquisition Regulation
FC	Functional Commander
FIAR	Financial Improvement Audit Remediation (FIAR)
FIFO	First in First out
FMR	Financial Management Regulation
FOB	Found on Base
FOIA	Freedom of Information Act
FOM	For Other Maintenance
FSC	Flight Service Center
FSM	Functional Services Manager
FSP	Forward Supply Point
GFE	Government-Furnished Equipment
GFP	Government-Furnished Property
GFV	Government-Furnished Vehicle
GPC	Government Purchase Card
GPP	Green Procurement Program
HAZMAT	Hazardous Material
HAZWOPER	Hazardous Waste Operator
HMMP	Hazardous Materials Management Program
IAW	In Accordance With
IBA	Individual Body Armor
ID	Integrated Defense
IDO	Installation Deployment Officer
IDP	Integrated Defense Plan

IDRC	Installation Deployment Readiness Cell
IDS	Intrusion Detection System
IE	Individual Equipment
IG	Inspector General
ILS-S	Integrated Logistics Supply System
IMDS	Integrated Maintenance Data System
IPE	Individual Protective Equipment
IRSO	Installation Radiation Safety Officer
ISR	Individual Subcontracting Report
ISU	Issue
IT	Information Technology
ITAM	Information Technology Asset Management
IUID	Item Unique Identification
JSGPM	Joint Services General Purpose Mask
JSM	Joint Services Manual
JSMLT	Joint Service Mask Leak Tester
JTR	Joint Travel Regulation
KSD	Key Support Document
LAN	Local Area Network
LM	Local Manufacture
LRS	Logistics Readiness Squadron
MAJCOM	Major Command
MFT	Multi-Functional Team
MHE	Material Handling Equipment
MICAP	Mission Capable
MICT	Management Internal Control Toolkit
MMO	Materiel Management Operations
MOA	Memorandum of Agreement
MOCC	Maintenance Operations Control Center
MOS	Military Occupational Specialty
MOU	Memorandum of Understanding
MXG	Maintenance
NACI	National Agency Check Investigation
NACLC	National Agency Check, Local Check
NASA	National Aeronautics Space Administration
NISPOM	National Industrial Security Program Operating Manual
NLT	No Later Than
NMCS/PNMCS	Not Mission Capable Supply/Partially Not Mission Capable Supply
NRTS	Not Repaired This Station
NSN	National Stock Number
NWRM	Nuclear Weapons-Related Materials
ODS	Ozone Depleting Substance
OJT	On the Job Training
OPSEC	Operations Security
ORI	Operational Readiness Inspection
OSHA	Occupational Safety and Health Administration
PA	Property Administrator
PC	Property Administrator
PCS	Permanent Change of Station
PII	Personally Identifiable Information
PM/FSM	Government's Program Manager/Functional Services Manager

PMO	Program Management Office
PMRP	Precious Metal Recovery Program
POC	Point of Contact
PPE	Personal Protective Equipment
PT	Performance Threshold
PWS	Performance Work Statement
QA	Quality Assurance
QASP	Quality Assurance Surveillance Plan
QCP	Quality Control Plan
RA	Resource Advisor
RCP	Reusable Container Program
RIPL	Receipt-in-Place Locations
RNEP	Repair Network Enhancement Program
SA/LW	Small Arms/Light Weapons
SAMHSA	Substance Abuse and Mental Health Service Administrations
SCR	Service Contract Report
SCM	Supply Chain Management
SDR	Supply Discrepancy Report
SDS	Safety Data Sheet
SFS	Security Forces Squadron
SII	Special Interest Items
SPRAM	Special Purpose Recoverable Authorized Maintenance
SS	Service Summaries
SSR	Summary Subcontract Report
SUP	Supplement
TCTO	Technical Change/Technical Order
TDD	Time Definite Delivery
TIN	Turn-in
TNB	Tail Number Bin
TRIC	Transaction Routing Identifier Code
TRN	Turnaround
TW	Test Wing
UII	Unique Item Identifier
URCM	Unit Reusable Container Monitor
USDA	United States Department of Agriculture
USL	Unit Software License
USLM	Unit Software License Manager
USM	Unit Security Manager
USR	Unit Safety Representative
VGSA	Visitor Group Security Agreement
VLM	Vertical Lift Module
W&T	Wheel and Tire
WRM	War Reserve Materiel

APPENDIX 2

WORKLOAD ESTIMATES

Table Appendix 2.1. Workload Estimates

Performance Period: 01 October 2021 through 30 September 2022 (??)

WORKLOAD DESCRIPTION	Oct-21	Nov-21	Dec-21	Jan-22	Feb-22	Mar-22	Apr-22	May-22	Jun-22	Jul-22	Aug-22	Sep-22	FY Grand Total
TOTAL TRANSACTIONS	72,831	54,993	38,824	43,934	60,238	59,323	58,529	49,095	39,549	54,852	62,168	41,265	635,601
- (Printable Transactions)	48,787	37,303	27,417	23,529	40,021	46,480	36,569	33,388	26,343	28,714	43,713	28,340	420,604
TOTAL TRANSACTIONS B/E MINUS A&F	71,277	53,865	36,759	41,422	59,105	56,277	56,836	47,703	38,237	54,167	60,087	39,761	615,496
TOTAL TRANSACTIONS B/E ACCOUNT	72,381	54,993	38,824	43,934	60,238	59,323	58,529	49,095	39,549	54,852	62,168	41,265	635,151
TOTAL ITEM RECORDS B/E ACCOUNT (101)	33,919	34,817	34,885	34,505	35,298	35,731	34,982	35,175	35,474	34,960	35,340	36,462	421,548
TOTAL I/R B/E (MINUS -2,-9 & RELATIONSHIP CODE I)	887	898	898	893	924	946	948	954	961	933	942	952	11,136
TOTAL SUPPLIES LP REQUISITION	0	0	0	0	0	0	0	0	1	0	0	0	1
TOTAL TRANSACTIONS B/E ACCOUNT (EQUIPMENT)	1,081	654	610	1,182	709	992	1,065	555	760	1,065	719	591	9,983
TOTAL ISU + DUO + KILL (SUPPLIES)	330	273	361	396	423	511	474	406	387	486	589	427	5,063
TOTAL L/I REQUESTED MINUS BENCH STOCK (SUPPLIES)	1,244	1,136	1,198	1,032	1,206	1,757	1,460	1,364	1,107	1,440	1,705	1,629	16,278
TOTAL L/I ISSUED (XD/XF)	84	82	87	87	81	134	151	142	108	109	129	198	1,392
TOTAL L/I B/O (XD/XF)	150	124	87	124	202	212	153	159	171	153	194	155	1,884
TOTAL MICAP START + MICAP DELETE	403	416	346	320	458	452	404	456	415	332	461	367	4,830
TOTAL XD/XF I/R WITH REQUIREMENT OBJECTIVE	3,272	3,228	3,239	3,233	2,756	2,554	2,751	2,744	2,761	2,725	2,736	2,764	34,763
TOTAL COND CHANGE	21	26	38	13	19	58	41	43	46	30	47	47	429
TOTAL CONTROLLED ITEM CHANGE	26	0	35	25	20	22	37	26	20	10	10	15	246
TOTAL DCC IMAGES PRODUCED	3,403	4,636	3,533	2,923	4,381	5,507	3,913	4,267	3,452	4,049	5,498	4,241	49,803
TOTAL DRMO	49	73	59	33	50	121	72	81	75	54	68	66	801
TOTAL DUE-OUT	797	691	741	741	958	1,128	965	849	821	958	1,166	1,158	10,973
TOTAL DUE-OUT RELEASE	856	831	853	722	910	1,236	1,030	952	897	942	1,290	1,085	11,604
TOTAL FILE CHANGES	552	412	638	476	302	914	552	1,472	178	994	318	150	6,958
TOTAL IDENTITY CHANGES - FCH	0	0	0	2	0	0	0	4	0	0	8	0	14
TOTAL ISSUES (RECURRING/ NONRECURRING/ INITIAL)	846	765	889	783	816	1,286	1,025	953	722	984	1,151	1,158	11,378
TOTAL I/R ADDS	349	930	291	368	835	469	450	428	461	431	529	1,253	6,794
TOTAL I/R DELETE	1,095	32	223	748	42	36	1,199	230	162	945	149	131	4,992
TOTAL RDO	271	667	444	372	606	541	379	432	348	415	501	358	5,334
TOTAL RDO DENIAL	1	2	0	1	1	14	4	0	4	2	2	3	34
TOTAL REVERSE POST	14	32	19	19	34	14	24	32	16	21	32	21	278
TOTAL SHIPMENTS	434	235	504	328	392	501	370	418	327	501	426	318	4,754
TOTAL SPR	673	1,417	653	512	992	1,202	748	1,204	772	707	1,207	630	10,717
TOTAL SUPPLY POINT TRANSACTIONS	221	108	148	123	127	187	201	188	99	146	165	429	2,142
TOTAL TRN TRANSACTIONS	31	0	35	9	46	47	42	20	9	17	58	52	366
TOTAL TURN-IN	257	207	211	283	354	389	264	317	198	490	359	348	3,677
TOTAL WHSE LOC CHANGES	766	2,134	460	531	1,060	1,253	718	977	799	877	1,089	491	11,145
TOTAL IEX	1,471	1,496	1,520	1,415	1,467	1,559	1,434	1,478	1,496	1,374	1,445	1,508	17,663
TOTAL EQO INVENTORY L/I COUNTS	1,576	2,098	2,041	2,480	4,133	2,690	3,477	2,665	5,684	2,202	495	12	29,553
- (TOTAL INVENTORY ADJ)	24	4	58	18	37	56	17	29	64	97	4	20	428

APPENDIX 3

GOVERNMENT FURNISHED FACILITIES, TRAINING, PROPERTY (EAID and Non-EAID), and VEHICLE

Table Appendix 3.1. Government Furnished Facilities

Building Number	Square Footage	Use
BLDG 3610, Bay A	2,443.6 Sq. Ft.	Southwest Quadrant
BLDG 3610	494.4 Sq. Ft.	Loading Dock
BLDG 3610	190.9 Sq. Ft.	HazMat Conex
BLDG 3610	4564.2 Sq. Ft.	Parking/ Loading Area
BLDG 3735	13,767 Sq. Ft.	01 Warehouse
BLDG 3735	228.4 Sq. Ft.	Storage and Issue Office
BLDG 3735	5,585.1 Sq. Ft.	01F Warehouse/ 2nd Floor (Mezzanine)
BLDG 3735	1,446.8 Sq. Ft.	Room 101
BLDG 3735	323.2 Sq. Ft.	Tool Room
BLDG 3735	323.2 Sq. Ft.	Breakroom (Mezzanine) above Tool Room
BLDG 3735	1,545.5 Sq. Ft.	Flight Service Center (FSC) Office
BLDG 3735	1,545.5 Sq. Ft.	2nd Floor (Mezzanine) above FSC Office
BLDG 3736	23,087.5 Sq. Ft.	03 Warehouse
BLDG 3736	39,659 Sq. Ft.	05 Warehouse/ Mobility office
	70,614.5 Sq. Ft.	06 Warehouse Outside Storage
	179,157 Sq. Ft.	Total Government Furnished Space (Sq. Ft)

** Note * Building 3735 FSC office is a shared facility. Office space allocated can be changed due to mission requirements. Contractor will be notified within 30 days to projected changes.*

Table Appendix 3.2. Government Furnished Training

Formal Training Requirement – Government Furnished Training	
Course# (if applicable)	Description
LGRDX-002	Unit Cargo Prep/ Pallet Build-Up Training
N/A	M9 Weapons Qualification
N/A	Use of Force Training

Table Appendix 3.3. Government Furnished IT Property

ASSET ID	STOCK NUMBER	SERIAL #	ITEM NAME	MFG PART NUMBER	MFG MODEL NUMBER	QTY	COST
28701989	7025DSINKJETP	92366133	PRINTER	115353	M4206	1	\$973.00
31443737	7025DSINKJETP	406347990LVXM	PRINTER	40GT246	MS811DN	1	\$1,149.00
31444091	7025DSINKJETP	406347990LX3C	PRINTER	40GT246	MS811DN	1	\$1,149.00
31444235	7025DSINKJETP	406347990LX1N	PRINTER	40GT246	MS811DN	1	\$1,149.00
31444375	7025DSINKJETP	406347990LVRL	PRINTER	40GT246	E1MS811DN	1	\$1,149.00
31611736	7025DSPRINTOS	1217800502772	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611737	7025DSPRINTOS	1217800502824	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611741	7025DSPRINTOS	1217800502854	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611742	7025DSPRINTOS	1217800503439	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611743	7025DSPRINTOS	1217800504088	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611745	7025DSPRINTOS	1217800504254	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611748	7025DSPRINTOS	1309300501206	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611749	7025DSPRINTOS	1309300501266	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611750	7025DSPRINTOS	1311500501523	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611751	7025DSPRINTOS	1311500501635	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611752	7025DSPRINTOS	1311500501743	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611753	7025DSPRINTOS	1311500501791	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611755	7025DSPRINTOS	1311500501801	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
31611757	7025DSPRINTOS	1311500501809	PRINTER/SCANNER -- GE	MC9190	MC9190	1	\$3,200.00
32162695	7025DSDSKTPCM	2UA5371M4Y	DESKTOP	GOK45AV	N/A	1	\$853.00
32326866	7025DSDSKTPCM	2UA6372XKK	DESKTOP	Y3R13UC	N/A	1	\$530.00
32326902	7025DSDSKTPCM	2UA6372XKK3	DESKTOP	Y3R13UC	N/A	1	\$530.00
32326919	7025DSDSKTPCM	2UA6372XLG	DESKTOP	Y3R13UC	N/A	1	\$530.00
32327213	7025DSDSKTPCM	2UA6372XPK2	DESKTOP	Y3R13UC	N/A	1	\$530.00
32327237	7025DSDSKTPCM	2UA6372XQJ	DESKTOP	Y3R13UC	N/A	1	\$530.00
32506586	7021DSNTEBO1	MXL6372PLK	NOTEBOOK COMPUTER	Y3S48UC	640 G2	1	\$727.00
32552307	7025DSDSKTPCM	2UA6382M6B	DESKTOP	Y3R16UC	N/A	1	\$391.00
33062710	7025DSDSKTPCM	MXL73326YX	DESKTOP	W4Q25AV	N/A	1	\$431.00
33089403	7025DSDSKTPCM	MXL73327D7	DESKTOP	W5V65AV	N/A	1	\$431.00
33092165	7025DSDSKTPCM	MXL733270C	DESKTOP	W4Q25AV	N/A	1	\$431.00
33092268	7025DSDSKTPCM	MXL7332716	DESKTOP	W4Q25AV	N/A	1	\$431.00
33092271	7025DSDSKTPCM	MXL733273M	DESKTOP	W4Q25AV	N/A	1	\$431.00
33092275	7025DSDSKTPCM	MXL733273T	DESKTOP	W4Q25AV	N/A	1	\$431.00
33092288	7025DSDSKTPCM	MXL733271D	DESKTOP	W4Q25AV	N/A	1	\$431.00
33092311	7025DSDSKTPCM	MXL7332717	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105571	7025DSDSKTPCM	MXL73326JG	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105610	7025DSDSKTPCM	MXL73326JS	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105632	7025DSDSKTPCM	MXL73326JZ	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105640	7025DSDSKTPCM	MXL73326J5	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105656	7025DSDSKTPCM	MXL73326KC	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105668	7025DSDSKTPCM	MXL73326KL	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105737	7025DSDSKTPCM	MXL73326LV	DESKTOP	W4Q25AV	N/A	1	\$431.00
33105816	7025DSDSKTPCM	MXL73326M5	DESKTOP	W4Q25AV	N/A	1	\$431.00
33201728	7025DSDSKTPCM	MXL73326FV	DESKTOP	W4Q25AV	N/A	1	\$431.00
33263743	7025DSDSKTPCM	MXL73624MT	DESKTOP	QEB2016A	N/A	1	\$431.00
33266518	7025DSDSKTPCM	MXL7371B2F	DESKTOP	W5V65AV	N/A	1	\$431.00
33266590	7025DSDSKTPCM	MXL7371B3S	DESKTOP	W5V65AV	N/A	1	\$431.00
33266610	7025DSDSKTPCM	MXL7371B3I	DESKTOP	W5V65AV	N/A	1	\$431.00
33266704	7025DSDSKTPCM	MXL7371B4L	DESKTOP	W5V65AV	N/A	1	\$431.00
33267381	7025DSDSKTPCM	MXL7371B79	DESKTOP	W5V65AV	N/A	1	\$431.00
33267441	7025DSDSKTPCM	MXL7371B84	DESKTOP	W5V65AV	N/A	1	\$431.00
33330397	7025DSDSKTPCM	MXL7371BKL	DESKTOP	W5V65AV	N/A	1	\$431.00
33419999	7025DSTABLET1	RHC03F1234	TABLET	F107046	N/A	1	\$1,000.00
33420001	7025DSTABLET1	RHC03F1196	TABLET	F107047	N/A	1	\$1,000.00
33420002	7025DSTABLET1	RHC03F1236	TABLET	F107048	N/A	1	\$1,000.00
33420005	7025DSTABLET1	RHC03F1264	TABLET	F107049	N/A	1	\$1,000.00
33420007	7025DSTABLET1	RHC03F1251	TABLET	F107050	N/A	1	\$1,000.00
33420010	7025DSTABLET1	RHC03F1254	TABLET	F107051	N/A	1	\$1,000.00
33420011	7025DSTABLET1	RHC03F1244	TABLET	F107052	N/A	1	\$1,000.00
33420013	7025DSTABLET1	RHC03F1237	TABLET	F107053	N/A	1	\$1,000.00
33420015	7025DSTABLET1	RHC03F1199	TABLET	F107054	N/A	1	\$1,000.00
33420016	7025DSTABLET1	RHC03F1238	TABLET	F107055	N/A	1	\$1,000.00
33712672	7025DSTABLET1	RJ603F1201	TABLET	F107337	N/A	1	\$2,062.00
33712673	7025DSTABLET1	RJ603F1205	TABLET	F107338	N/A	1	\$2,062.00
33712675	7025DSTABLET1	RJ603F1196	TABLET	F107339	N/A	1	\$2,062.00
33712676	7025DSTABLET1	RJ603F1168	TABLET	F107340	N/A	1	\$2,062.00
33712678	7025DSTABLET1	RJ603F1207	TABLET	F107341	N/A	1	\$2,062.00
FFVD000000001	7021DSNTEBO1	2TK03006JG	NOTEBOOK COMPUTER	5PE09AV	N/A	1	\$1,001.00
FU2805003075	7025DSINKJETP	JPCCNBD270	PRINTER	1PV89A#201	MS07DNG	1	\$588.00
FU2805003314	7021DSNTEBO1	2TK05001X2	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G6	1	\$927.00
FU2805003327	7021DSNTEBO1	2TK05001D3	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G7	1	\$927.00
FU2805003329	7021DSNTEBO1	2TK05001BZ	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G8	1	\$927.00
FU2805003334	7021DSNTEBO1	2TK05001JJ	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G9	1	\$927.00
FU2805003350	7021DSNTEBO1	2TK05001D2	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G10	1	\$927.00
FU2805003688	7021DSNTEBO1	2TK05001JF	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G11	1	\$927.00
FU2805003755	7021DSNTEBO1	2TK05001MB	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G12	1	\$927.00
FU2805003760	7021DSNTEBO1	2TK05001LM	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G13	1	\$927.00
FU2805003761	7021DSNTEBO1	2TK05001MG	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G14	1	\$927.00
FU2805003764	7021DSNTEBO1	2TK05001LW	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G15	1	\$927.00
FU2805003846	7021DSNTEBO1	2TK05001RB	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G16	1	\$927.00
FU2805003995	7021DSNTEBO1	2TK050022Y	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G17	1	\$927.00
FU2805004092	7021DSNTEBO1	2TK050020L	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G18	1	\$927.00
FU2805004093	7021DSNTEBO1	2TK05001Y8	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G19	1	\$927.00
FU2805004108	7021DSNTEBO1	2TK05001JQ	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G20	1	\$927.00
FU2805004122	7021DSNTEBO1	2TK050020B	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G21	1	\$927.00
FU2805004125	7021DSNTEBO1	2TK050024X	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G22	1	\$927.00
FU2805004127	7021DSNTEBO1	2TK05001N1	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G23	1	\$927.00
FU2805004156	7021DSNTEBO1	2TK05001Q7	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G24	1	\$927.00
FU2805004162	7021DSNTEBO1	2TK05001PZ	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G25	1	\$927.00
FU2805004161	7021DSNTEBO1	2TK05001QT	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G26	1	\$927.00
FU2805004165	7021DSNTEBO1	2TK05001WN	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G27	1	\$927.00
FU2805004169	7021DSNTEBO1	2TK05001QW	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G28	1	\$927.00
FU2805004170	7021DSNTEBO1	2TK05001PJ	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G29	1	\$927.00
FU2805004172	7021DSNTEBO1	2TK05001RD	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G30	1	\$927.00
FU2805004173	7021DSNTEBO1	2TK05001X8	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G31	1	\$927.00
FU2805004174	7021DSNTEBO1	2TK05001WT	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G32	1	\$927.00
FU2805004176	7021DSNTEBO1	2TK05001N2	NOTEBOOK COMPUTER	8JU92AV	ELITEBOOK 745 G32	1	\$927.00
FU2805004177	7021DSNTEBO1	2TK05001Y9	NOTEBOOK COMPUTER	8JU92AV	N/A	1	\$927.00
FU2805004321	7021DSNTEBO1	2TK050074G	NOTEBOOK	8JU92AV	N/A	1	\$927.00
FU2805004325	7021DSNTEBO1	2TK0500723	NOTEBOOK	8JU92AV	N/A	1	\$927.00

	1	\$927.00
ITAM GRAND TOTAL: \$116,401.00		

Table Appendix 3.4. Government Furnished Property (Non-EAID)

GFP#	NOMENCLATURE	MODEL	S/N	MFG	QTY	U/I	COST
GFP-1-0013	WASHER/DRYER COMBO	WM3997HWA	408KWREL070	LG	1	EA	\$1,861.02
GFP-1-0019	STOCKPICKER	SP3500-30	1A519222	CROWN EQUIPMENT CORPORATION	1	EA	\$25,000.00
GFP-1-0020	CHARGER,BATTERY	F53LUV-512-US2E	3E831012	CROWN EQUIPMENT CORPORATION	1	EA	\$1,900.00
GFP-1-0021	TRUCK,PALLET,POWERED	PE4000	10114682	CROWN EQUIPMENT	1	EA	\$13,859.90
GFP-1-0022	Forklift Order Picking Cart	1TJ242XWPY		UNKNOWN	1	EA	\$600.00
GFP-1-0023	PALLET JACK	BS-55A	20032250	CAPRICE ELECTRONICS	1	EA	\$969.00
GFP-1-0024	PALLET JACK	BS-55A	20032358	Caprice Electronics	1	EA	\$969.00
GFP-1-0025	PALLET JACK	BS-55A	20032360	CAPRICE ELECTRONICS	1	EA	\$969.00
GFP-1-0026	PALLET JACK	BS55	20032361	CAPRICE ELECTRONICS	1	EA	\$969.00
GFP-1-0028	AIRCRAFT TIRE RACK	Local Manufacture	NONE	FALCON/SHADOW AMU	1	EA	CTR ??
GFP-2-0003	TRUCK,HAND	F84066A0	N/A	VALLEY CRAFT	1	EA	\$235.00
GFP-2-0013	SPRAYER	AL2305	051595-N-040408	GRACO AIRLESSCO	1	EA	\$750.00
GFP-2-0014	SCRUBBER	T15	T15-16383	TENNANT CO	1	EA	\$21,760.00
GFP-2-0018	COOLER,AIR,EVAPORATIVE	PAC2K36HPVS	140752-07	PORT-O-COOL L L C	1	EA	\$2,050.00
GFP-2-0020	COMPRESSOR	2Z499D	938200479821	GRAINGER SPEEDAIRE	1	EA	\$240.00
GFP-2-0023	CHARGER,BATTERY	LG3B12-750	XJ21047	DOUGLAS BATTERY	1	EA	\$2,395.00
GFP-2-0025	SCRUBBER,WALK BEHIND	\$700	5700-10446717	TENNANT	1	EA	\$13,342.95
GFP-2-0029	PURIFIER,AIR	4000	03041	SEARS ALLERAIR	1	EA	\$1,980.00
GFP-2-0031	MACHINE,SEALING	AVS-30	6330-1	ALINE SYSTEMS	1	EA	\$499.98
GFP-2-0033	TRAP,CLEARING	F50701	4390	SAVAGE RANGE SYSTEM	1	EA	\$5,305.00
GFP-2-0034	TRAP,CLEARING	F50701	N/A	SAVAGE RANGE SYSTEM	1	EA	\$747.00
GFP-2-0035	TRAP,CLEARING	F50701	N/A	SAVAGE RANGE SYSTEM	1	EA	\$727.50
GFP-2-0036	SCIND SYSTEM,PORTABLE	LBP6000-LM60	G601714	ANCHOR AUDIO	1	EA	\$1,794.53
GFP-2-0037	TRAP,CLEARING	F50701	4701	SAVAGE RANGE SYSTEM	1	EA	\$755.00
GFP-2-0038	TRAP,CLEARING	F50701	4754	SAVAGE RANGE SYSTEM	1	EA	\$755.00
GFP-2-0056	FORKLIFT	SL44/3	920046-174	DREXEL	1	EA	\$30,000.00
GFP-2-0057	FORKLIFT	SL44/3	920051-175	DREXEL	1	EA	\$30,000.00
GFP-2-0061	MACHINE,STRAPPING	22-162	0111	GSA	1	EA	\$432.00
GFP-2-0063	COOLER,AIR,EVAPORATIVE	PB10-A-1G	520000006	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0064	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000011	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0065	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000003	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0067	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000008	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0068	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000004	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0069	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000012	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0070	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000009	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0071	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000001	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0075	CHARGER,BATTERY	TD18-680	HR29281-1-1	HERTNER INC	1	EA	\$458.00
GFP-2-0076	COUNTER,WIRE	600	1359	WEBER SCIENTIFIC INC	1	EA	\$250.00
GFP-2-0077	CABINET,SAFETY W/S	CAB115	N/A	NEW PIG CORP	1	EA	\$855.00
GFP-2-0078	CABINET,METAL	113-LXA093	N/A	GSA	1	EA	\$168.00
GFP-2-0079	CABINET,SAFETY W/S	CAB115	N/A	NEW PIG CORP	1	EA	\$855.00
GFP-2-0083	FAN	K55XFPR-1499	GS-00F-5129	AIRMASTER	1	EA	\$250.00
GFP-2-0084	FAN	342G	N/A	FRIGIDAIRE CO	1	EA	\$40.00
GFP-2-0087	SCREEN,PROJECTION	MODEL C	N/A	DA-LITE	1	EA	\$1,000.00
GFP-2-0088	WASHER,PART	1T-25D	50854847	INLAND TEC	1	EA	\$431.00
GFP-2-0095	SAFE,GUN	CL-5	7327	HAMILTON PRODUCTS GROUP INC	1	EA	\$4,700.00
GFP-2-0098	SAFE,GUN	4060590BC01	7230069	MOSLER INC	1	EA	\$4,700.00
GFP-2-0099	CHARGER,BATTERY	3TF18-775	63766-JS	HERTNER INC	1	EA	\$765.00
GFP-2-0100	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000010	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0101	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000007	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0102	COOLER,AIR,EVAPORATIVE	PB10-A-1G	5200000005	BREEZER HOLDING, INC	1	EA	\$3,800.00
GFP-2-0108	WASHER,PRESSURE	PC3	11070040-162962	LANDA INC	1	EA	\$550.00
GFP-2-0109	JACK,DOLLY TYPE,PNEUMATIC	SL-2000S	015-20043	GRAY MANUFACTURING CO, INC	1	EA	\$550.00
GFP-2-0110	TRUCK,HAND	T-200-8S	N/A	LITTLE GIANT USA	1	EA	\$125.00
GFP-2-0113	BLOWER,LEAF	280R310R	107Y0700495	RICOH CORP	1	EA	\$77.00
GFP-2-0115	TOOL BOX	4810R	N/A	KENNEDY MFG CO	1	EA	\$150.00
GFP-2-0119	FAN,PEDESTAL	GAC30P	GS-00F-5129	AIRMASTER	1	EA	\$165.00
GFP-2-0120	COMPRESSOR	919	2916015071	CRAFTSMAN	1	EA	\$300.00
GFP-2-0130	DOLLY,ALUMINUM	H-1361	NSN-0026	ULINE	1	EA	\$90.00
GFP-2-0132	JACK,PALLET	CP-11	NSN-0028	WESCO	1	EA	\$448.95
GFP-2-0133	TRUCK,HAND	SPR72636	NSN-0029	GSA	1	EA	\$89.00
GFP-2-0134	FAN,FLOOR	9135G	NSN-0030	AIR KING CORP	1	EA	\$245.00
GFP-2-0135	DOLLY	H-1361	N/A	HAMILTON CASTOR	1	EA	\$90.00
GFP-2-0136	FAN,PEDESTAL	752SCFM	NSN-0032	PATTON	1	EA	\$47.00
GFP-2-0137	FAN,PEDESTAL	752SCFM	NSN-0033	PATTON	1	EA	\$150.00
GFP-2-0138	DOLLY	SAF4086R	NSN-0034	GLOBAL INDUSTRIAL EQUIPMENT	1	EA	\$145.00
GFP-2-0142	CHARGER,BATTERY	913-3610-T3	NSN-0036	QUIQ	1	EA	\$75.00
GFP-2-0145	TRUCK,HAND	19180	NSN-0038	MILWAUKEE HAND TRUCK	1	EA	\$152.00
GFP-2-0146	TRUCK,HAND	HMK15AUAC	NSN-0039	MAGLINE	1	EA	\$140.00
GFP-2-0147	LADDER,ROLL	B10026HKD	NSN-0040	EGA PRODUCTS, INC	1	EA	\$773.00
GFP-2-0150	LADDER,ROLL	B10026HKD	NSN-0043	EGA PRODUCTS, INC	1	EA	\$245.00
GFP-2-0151	FAN	GAC30P	NSN-0045	AIRMASTER	1	EA	\$250.00
GFP-2-0154	TRUCK,PLATFORM	H-1192	1933	GSA	1	EA	\$244.00
GFP-2-0157	TRUCK,PLATFORM	HPB360-US	1399	NATIONWIDE INDUSTRIAL	1	EA	\$398.04
GFP-2-0158	CART,SERVICE	T97B2094205	N/A	GLOBAL INDUSTRIES	1	EA	\$25.95
GFP-2-0160	TRUCK,PLATFORM	WG952509	1066	GLOBAL INDUSTRIES	1	EA	\$100.00
GFP-2-0161	TRUCK,PLATFORM	BLUE	1835	JAKES	1	EA	\$100.00
GFP-2-0162	TRUCK,PLATFORM	227R	N/A	NIDSTATES MHE	1	EA	\$200.00
GFP-2-0165	FAN,FLOOR	NSC-243	TC-GS-06F-R0006	AIR KING	1	EA	\$150.00
GFP-2-0166	CART,SERVICE	4520	2058	RUBBERMAID	1	EA	\$219.42
GFP-2-0167	LADDER,STOCK PICKER	SH6WM	1837	GSA	1	EA	\$200.00
GFP-2-0168	CART,UTILITY	SB236	1782	JAMCO	1	EA	\$198.95
GFP-2-0169	CART,UTILITY	FG450088	N/A	RUBBERMAID	1	EA	\$127.79
GFP-2-0170	CART,UTILITY	FG450088	N/A	RUBBERMAID	1	EA	\$127.79
GFP-2-0171	CART,UTILITY	SB236	1798	JAMCO	1	EA	\$100.00
GFP-2-0182	TRUCK,PLATFORM	H284	1087	GSA	1	EA	\$100.00
GFP-2-0184	TRUCK,PLATFORM	4W622	1059	GSA	1	EA	\$100.00
GFP-2-0186	CART,UTILITY	H2559	1856	GSA	1	EA	\$269.00
GFP-2-0189	TRUCK,PLATFORM	WD	N/A	GSA	1	EA	\$100.00
GFP-2-0191	TRUCK,PLATFORM	3103	N/A	KOSER IRON WORKS	1	EA	\$100.00
GFP-2-0193	CART,CHROME,4WHL	H-1419	N/A	ULINE	1	EA	\$100.00
GFP-2-0194	CHARGER,BATTERY,YELLOW/BLACK	913-3610-T3	N/A	QUIQ	1	EA	\$75.00
GFP-2-0195	TRUCK,PLATFORM	PT3060P8S	N/A	HARPER	1	EA	\$100.00
GFP-2-0196	TRUCK,PLATFORM	S-2448-RT	1926	GSA	1	EA	\$200.00
GFP-2-0197	CART,CHROME,4WHL	H-1419	N/A	ULINE	1	EA	\$100.00
GFP-2-0199	LADDER,STOCK PICKER	SPL7-14IN	N/A	GARLIN	1	EA	\$100.00
GFP-2-0200	LADDER,STEP	D4361-093	47345-08480	DAVIDSON	1	EA	\$50.00
GFP-2-0201	TRUCK,HAND	UNK	N/A	GSA	1	EA	\$100.00
GFP-2-0202	CART,EYEWASH	BLACK	N/A	ULINE	1	EA	\$100.00
GFP-2-0203	TRUCK,PLATFORM	N/A	894	GSA	1	EA	\$100.00
GFP-2-0205	CHARGER	021-0123	2616-113061 C	GSA	1	EA	\$75.00
GRAND TOTAL					1	EA	\$178,958.95

Table Appendix 3.5. EAID ON Equipment Account 547SE (Support Equipment) And 547WE (Weapons)

Stock Number	Nomenclature	Custodian Account	Qty	Unit Cost	Total
1005011182640	Pistol, 9 Millimeter, Semi-Automatic	547WE	84	\$636.00	\$53,424.00
1005011289936	Rifle, 5.56 Millimeter	547WE	64	\$749.00	\$47,936.00
1005012310973	Carbine, 5.56 Millimeter	547WE	120	\$641.35	\$76,962.00
6665015069002	Tester, Leakage, Protective Mask	547SE	2	\$24,721.00	\$49,442.00
8145013380615	Shipping and Storage Container, Small Arms	547SE	24	\$596.37	\$14,312.88
Total Estimated Value of GFP					\$242,085.88

Table Appendix 3.6. Government Furnished Vehicle (Government Motor Vehicle)

Nomenclature	Stock Number/ Document Number	Vehicle Type	AF Reg#	MGT CD	Unit
Hyster/ H70FT	3930013832952/ E247VE00003400	Fork Lift 6K Commercial	11E00392	E949	412 LRS/ LGRM

**Note* The above identified GMV will be available prior to or on the contract start date. This GMV will not be used on any contract other than for which the vehicle is provided unless approved by 441 VSCOS, via 412 LRS/LGRV. And will be serviced and maintained from the 412 LRS/LGRV. The Contactor will appoint in writing a Vehicle Control Officer (VCO) for maintenance coordination. The VCO will complete all associated training and meet all required VCO requirements*

APPENDIX 4

APPLICABLE PUBLICATIONS AND FORMS

Publications and forms that apply to the PWS are listed below. The Contractor is obligated to follow those publications and use those forms coded as mandatory to the extent specified in other sections of the PWS. The Contractor shall be guided by those publications or use those forms coded advisory to the extent necessary to accomplish requirements in the PWS. The appropriate web sites are listed below to obtain all publications and forms listed. Supplements or amendments to listed publications from any organizational level may be issued during the life of the contract. The Contractor shall immediately implement those changes in publications. The DOD Directives, Instructions, and Forms may be located at <http://www.dtic.mil/whs/directives>. Air Force publications and forms may be accessed at <http://www.e-publishing.af.mil>.

To ensure currency of assigned technical orders with applicable changes and supplements, they will be ordered and received through the Technical Order Distribution Office (TODO) under a designated account number. Any additions or deletions to the Transient Aircraft library must be coordinated with the COR. The Contractor shall be obligated to maintain and keep all publications and technical orders current. The Contractor shall use the applicable technical order indexes and publication indexes to keep files current. Most of these publications are available on the Internet at <https://www.toindex-s.wpafb.af.mil/>.

Table Appendix 4.1. Technical Orders (TOs)

(M) Mandatory or (A) Advisory	Technical Order	Title
A	T.O. 00-20-3	Maintenance Processing of Reparable Property and Repair Cycle Assets
M	T.O. 00-25-113	Conversation and Segregation of Critical Allow and Percious Metal
M	T.O. 00-5-15	Air Force Time Compliance Technical Order Process
M	T.O. 11W3-3-5-4	Unit Operators Manual for Pistol, Semiautomatic, 9MM, M9
M	T.O. 11W3-5-5-41	Unit Operators Manual for Rifle 5.56MM, M16A2, and 5.56MM, M4
M	T.O. 14P4-20-1	M50 Field Protective Joint Service General Purpose Mask (JSGPM)
M	T.O. 36-1-191	Technical and Managerial Reference for Motor Vehicle Maintenance

Table Appendix 4.2. Air Force Publications

(M) Mandatory or (A) Advisory	Publication	Title
M	29 CFR	Department of Labor
M	40 CFR	Protection of Environment
M	AFH 23-123V1	Materiel Management Reference Information
M	AFH 23-123V2PT1	Integrated Logistics System – Supply (ILS-S) Materiel Management Operations
M	AFH 23-123V2PT2	Integrated Logistics System – Supply (ILS-S) Standard Base Supply Operations
M	AFH 23-123V2PT3	Integrated Logistics System – Supply (ILS-S) Standard Base Supply System Ref
M	AFH 23-123V2PT4	Integrated Logistics System – Supply (ILS-S), Ancillary Components

(M) Mandatory or (A) Advisory	Publication	Title
M	AFH 23-123V3	Air Force Equipment Management
M	AFI 10-403	Deployment, Planning, and Execution
M	AFI 10-701	Operations Security (OPSEC)
M	AFI 17-130	Cybersecurity Program Management
M	AFI 20-110	Nuclear Weapons-Related Material Management
M	AFI 24-301	Ground Transportation
M	AFI 25-101	War Reserve Materiel (WRM)
A	AFI 32-2001	Fire and Emergency Services (F&ES) Program
M	AFI 32-7001	Environmental Management
M	AFI 33-322	Records Management and Information Governance Program
M	AFI 33-332	Air Force Privacy And Civil Liberties Program
M	AFI 36-2654	Combat Arms Program
A	AFI 48-104	Tobacco Free Living
M	AFI 71-101V4	Counterintelligence
M	AFI 90-821	Hazard Communication (HAZCOM) Program
M	AFJMAN 23-209	Storage and Handling of Hazardous Materials
M	AFJMAN 23-210	Joint Service Manual (JSM) for Storage and Materials Handling
M	AFMAN 17-1301	Computer Security (COMPUSEC)
M	AFMAN 24-306	Operation of Air Force Government Motor Vehicles
M	AFMAN 31-101V1	Integrated Defense (ID) Planning
M	AFMAN 31-129	USAF Small Arms and Light Weapons Handling Procedures
M	AFMAN 32-7002	Environmental Compliance and Pollution Prevention
M	AFMAN 40-201	Radioactive Materials (RAM) Management
M	AFPD 16-14	Security Enterprise Governance
M	AFPD 24-3	Management, Operations and Use of Transportation Vehicles
M	AFPD 40-2	Radioactive Materials (Non-Nuclear Weapons)
M	AFPD 90-8	Environmental, Safety, and Occupational Health Mgmt and Risk Mgmt
M	DAFFARS 5352.242-9000	Contractor Access to Air Force Installations
M	DAFH 33-337	The Tongue and Quill
M	DAFI 10-2501	Emergency Management Program
M	DAFI 13-213	Airfield Driving
M	DAFI 21-101	Aircraft and Equipment Maintenance Management
M	DAFI 23-101	Materiel Management
M	DAFI 24-602V2	Cargo Movement
M	DAFI 31-101	Base Defense Operations
M	DAFI 31-103	Law Enforcement Program
M	DAFI 31-117	Arming and Use of Force by Air Force Personnel
A	DAFI 64-117	Government Purchase Card Program
M	DAFI 90-302	The Inspection Systems of the Department of the Air Force
M	DAFI 91-202	The Department of the Air Force (DAF) Mishap Prevention Program
M	DAFI 91-204	Safety Investigations and Reports
M	DAFI 91-207	The Traffic Safety Program
M	DODIO-2000.16V1_DAFI31-145-O-AFMCSUP	Antiterrorism (AT) Program Implementation

Table Appendix 4.3. Forms

(M) Mandatory or (A) Advisory	Form	Title
M	AF Form 1032	WRM Spares List
M	AF Form 12	Supply Inventory Research Worksheet
M	AF Form 1230	Standard Reporting Designator (SRD) Candidate Information
M	AF Form 1233	Bulk Storage Summary
M	AF Form 1297	Temporary Issue Receipt
A	AF Form 1429	Repair Parts Inventory Balance Record
M	AF Form 1445	Materials and Equipment List
M	AF Form 1815	Difficulty Report (DIREP) Worksheet
M	AF Form 1991	General Purpose Creation
M	AF Form 1996	Adjusted Stock Level
M	AF Form 2001	Notification of TCTO Kit Requirements
M	AF Form 2005	Issue/Turn-In Request
M	AF Form 2009-1	Manual Supply Accounting Record
A	AF Form 2206	Program Layout Format
M	AF Form 2530	Alarm System Test Record
A	AF Form 2691	Aircraft/Missile Equipment Property Record.
M	AF Form 36	Supply Document Register (Manual)
A	AF Form 465	Bench Stock Inventory (Not LRA)
M	AF Form 522	USAF Ground Weapons Training Data
M	AF Form 59	Sealed Pallet Notice
M	AF Form 600	Equipment Control Register
M	AF Form 601	Equipment Action Request
M	AF Form 636	Systems Change Release Document
M	AF Form 847	Recommendation for Change of Publication
M	AF Form 86	Request for Cataloging Data/Action
M	AF Form 9	Request for Purchase
M	AF Form 1473	Gun Equipment Room Inventory
M	AFMC Form 200	Accelerated Delivery Request
M	AFMC Form 562	Improved Item Replacement Program (IIRP) Pre-Approval
M	AFMC Form 563	Improved Item Replacement Program (IIRP) Formal Package Approval
M	AFMC Form 564	IIRP Formal Package Approval
M	AFMC Form 565	Improved Item Replacement Program (IIRP) Effectiveness Indicators
M	AFMC Form 95	Issue Request
M	AFTO 350	Reparable Processing Tag
M	AMC Form 281	MICAP/VVIP/FSS Special Handling
A	DD Form 1131	Cash Collection Voucher
M	DD Form 1149	Requisition and Invoice/Shipping Document
M	DD Form 1150	Request for Issue or Turn-In
M	DD Form 1155	Order for Supplies or Services
M	DD Form 1342	DoD Property Record
M	DD Form 1348	DoD Single Line-Item Requisition System Document (Manual)
M	DD Form 1348-1	DoD Single Line-Item Release/Receipt Document
M	DD Form 1348-1A	Issue Release/Receipt Document
M	DD Form 1348-6	Single Line-Item Requisition System Document, DoD (Man-Long Form)
M	DD Form 1348-7	DoD MILSPETS DFSP Shipment and Receipt Document
M	DD Form 1348M	Single Line-Item Requisition System Document, DoD (Mechanical)
M	DD Form 1387-2	Special Handling Data/Certification

M	DD Form 1574	Serviceable Tag – Materiel
M	DD Form 1574-1	Serviceable Label – Materiel
M	DD Form 1575	Suspended Tag - Materiel
M	DD Form 1576	Test Modification Tag – Materiel
M	DD Form 1576-1	Test Modification Label – Materiel
M	DD Form 1577	Unserviceable (Condemned) Tag - Materiel
M	DD Form 1577-2	Unserviceable (Reparable) Tag - Materiel
A	DD Form 1907	Signature and Tally Record
M	DD Form 200	Financial Liability Investigation of Property Loss
M	DD Form 2477	Shelf Life Extension Notice
M	DD Form 250	Material Inspection and Receiving Report
M	DD Form 2875	System Authorization Access Report (SAAR)
A	DD Form 361	Transportation Discrepancy Report (TDR)
A	DD Form 362	Statement of Charges/Cash Collection Voucher
A	OF 274	Equipment Warranty (Label)
M	OF 83	NMCS (Not Mission Capable Supply) (Label) (3 x 1 1/2")
M	OF 84	NMCS (Not Mission Capable Supply) (Label) (3 x 5")
M	SF 153	COMSEC Material Report
M	SF 364	Report of Discrepancy (ROD)
M	SF 368	Product Quality Deficiency Report
M	SF 44	Purchase Order-Invoice-Voucher