


Snow Removal/Sweep Map (WNY)



NAVFAC WASHINGTON

Snow Removal Map (WNY) Trouble Spots



Snow Removal Map (NSF Arlington)



BETHESDA SNOW REMOVAL MAP



LEGEND

Navy Installation Boundary

Roads/Parking Snow Removal

Included

Snow Pile Locations

Included

Not Included

Building Maintenance Resp.

NAVSURFARSEN Carderock MHC, N00167 (NSWC)

NSA Washington MHC, H88409 (NDW)

NAUFAC Washington MHC, H40089 (PWC)

NSWC - CARDEROCK DIVISION

**Grounds Maintenance Services throughout Naval District Washington
J-1503060 - Street Sweeping and Snow Removal Priority Attachment - PWD Washington**

**J-1503060-06(a4) Street Sweeping and Snow Removal Priority Carderock
Division Naval Surface Warfare Center (NSWCCD)**

SNOW REMOVAL

CONTINUOUSLY MAINTAINED AREAS

All Roads Parking Areas

Main Gate & Gate 3- Forrestal Road and Highpoint/Eggert Road

6 BOILER HOUSE
20 VISITOR CENTER
22 MEDICAL CENTER
30 SECURITY

42 RDTE Support Facility
52 FIRE HOUSE
152 FIREMENS QUARTERS
155 GATE 3 GUARD BOOTH
178 MAIN GATE GUARD BOOTH

MISSION CRITICAL

*Snow/Ice removal of all main entrances and handicapped entrances including
sidewalks/walkways leading from parking and to the entrances.*

6 BOILER HOUSE
20 VISITOR CENTER
22 MEDICAL CLINIC
30 SECURITY
52 FIRE HOUSE
152 FIREMENS QUARTERS
155 GATE 3 GUARDS BOOTH
178 MAIN GATE GUARD BOOTH
1 SHIP& MSRINE SYSTEMS INTEGRATION
FACILITY
2 COMMAND RDT&E FACILITY
3 RDT&E FACILITY
4 DAVID TAYLOR MODEL BASIN
5 CIRCULATING WATER CHANNEL
7 RDT&E INNOVATION LAB
9 MODEL FABRICATION FACILITY
10 SHIPS & MARINE LIGHT LABS
11 MATERIALS RESEARCH LABS
12 MATERIALS RESEARCH LABS
13 UNDERWATER RESEARCH FACILITY
15 UNDERWATER RESEARCH LAB
16 36" WATER TUNNEL RESEARCH
FACILITY
17 TOTAL SHIP ENGINEERING FACILITY
18 MANUVERING SEAKEEPING RESEARCH
FACILITY
19 STRUCTURAL MECHANICS LAB
21 ANECHOIC TEST SUPPORT FACILITY
24 PEST CONTROL BUILDING
28 PHOTO/OPTIC RESEARCH LAB
29 ACOUSTICS TRIALS LAB

SNOW REMOVAL

NON-MISSION CRITICAL

*Snow/Ice removal of all the remaining and auxiliary entrances including
sidewalks/walkways leading from parking and to the entrances.*


6 BOILER HOUSE	31 ACOUSTICS TRIALS LAB
20 VISITOR CENTER	32 RDT&E SUPPORT FACILITY
22 MEDICAL CLINIC	60 SHIPS MATERIAL TECHNICAL CENTER
30 SECURITY	61 ADV MATERIALS RESEARCH FACILITY
52 FIRE HOUSE	68 CONSOLIDATED &T FACILITY
152 FIREMENS QUARTERS	80 MAGNETIC FIELD FACILITY
155 GATE 3 GUARDS BOOTH	81 MAGNETIC R&D FACILITY
178 MAIN GATE GUARD BOOTH	100 RTD&E SUPPORT FACILITY
1 SHIP& MSRINE SYSTEMS INTEGRATION FACILITY	101 PAVILLION TOILET
2 COMMAND RDT&E FACILITY	104 GARAGE BUILDING
3 RDT&E FACILITY	107 TEST POND FILTER FACILITY
4 DAVID TAYLOR MODEL BASIN	109 RDT&E STORAGE
5 CIRCULATING WATER CHANNEL	111 OFFICE BUILDING
7 RDT&E INNOVATION LAB	113 RDT&E EQUIPMENT BUILDING
9 MODEL FABRICATION FACILITY	120 POWDER MAGAZINES (Only With Available Escort)
10 SHIPS & MARINE LIGHT LABS	122 EXPLOSIVE CHARGE LOADING HSE
11 MATERIALS RESEARCH LABS	125 UNDERWATER EQUIPMENT RESEARCH FACILITY
12 MATERIALS RESEARCH LABS	126 SHOP BUILDING
13 UNDERWATER RESEARCH FACILITY	128 MAINTENANCE SHOP BUILDING
15 UNDERWATER RESEARCH LAB	129 STORAGE BUILDING
16 36" WATER TUNNEL RESEARCH FACILITY	143 RDT&E STORAGE FACILITY
17 TOTAL SHIP ENGINEERING FACILITY	156 INSTRUMENTATION LAB
18 MANUVERING SEAKEEPING RESEARCH FACILITY	157 MATERIALS RESEARCH LABS
19 STRUCTURAL MECHANICS LAB	191 SHIP DEVELOPMENT INNOVATION FACILITY
21 ANECHOIC TEST SUPPORT FACILITY	192 SHIP DEVELOPMENT INNOVATION FACILITY
24 PEST CONTROL BUILDING	193 SHIP VIRTUAL PROTOTYPING FACILITY
28 PHOTO/OPTIC RESEARCH LAB	198 TEST POND SUPPORT FACILITY
29 ACOUSTICS TRIALS LAB	"L" COMPLEX L
	42 RDTE SUPPORT FACILITY

a) All priority 1 locations shall be cleared as required by 5:30 AM for the start of normal business operations Monday through Friday. These locations shall be continuously monitored and maintained. If the snow event occurs during normal working hours between 5:30 AM and 6:30 PM, the Contractor shall have all priority 1 locations cleared within 3 hours of arrival at the Carderock site.


b) All priority 2 locations shall be continuously monitored and maintained after all priority 1 locations have been initially cleared at the start of any snow event.

c) All priority 3 locations shall be continuously monitored and maintained after all priority 1 and 2 locations have been cleared at the start of any snow event.

Snow Removal Map (NSF USNO)




Snow Removal Map (VP's Residence)



NSA Bethesda Snow Operations Priority Map

J-1503060-06(f1)



NSA Bethesda

PRIORITY LEVEL

Level 1

Cleared every 60 minutes, 24/7, including weekends/holidays.

Level 2

Cleared every 60 minutes, from 0530 to 1900, Monday - Friday. Level 3 outside working days/hours.

Level 3

No accumulation over 3 inches from 0530 to 1900, Monday - Friday. Cleared within 4 hrs of snow cessation. Level 4 outside working days/hours.

Level 4



Cleared no later than 12 hrs after snow cessation.

OTHER:

- ★ Self Service De-icing Treatment Stations
- Snow Staging
- Locations

Naval Facilities Engineering Command

NSAFAC Washington Headquarters Center
(31) L 285-0101
Map Publication Date: January 2020



FOR OFFICIAL USE ONLY

Priority By Customer

Priority Level	Customer	Road Section (Sq. Ft.)	Sidewalk (Sq. Ft.)
PR1	Walter Reed	344,101	77,977
PR2	Walter Reed	418,302	133,632
PR2	USUHS	19,305	4,716
PR3	CNIC	672,270	290,187
PR3	USUHS	0	2,479
PR4	CNIC	242,293	90,108
Total Area		1,696,271	599,099

Attachment J-1503060-06(f4) Dalecarlia Pavements Map
Snow Removal and Sweeping Areas



J-1503060-08(f)
NSAB Airfield Sweeping Map

